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INFORMATION FOR EVALUATION 
 
 Provide a response to each item/question in this section.  Prospective Contractor may expand the space under each 

item/question to provide a complete response.   

 Do not include additional information if not pertinent to the itemized request. 

 
 Maximu

m RAW 
Score 

Available 
E.1 MINIMUM QUALIFICATIONS 

1. Describe your company’s experience providing services such as those described in this RFP 
and how that experience meets or exceeds the Contractor Minimum Qualifications set 
forth in Section 2.4. Include details on your company’s status as an SAP Partner Center of 
Expertise.  
 

For over 20 years, our company has been a trusted advisor to State, Local, Utilities and Special Districts 
across the United States. Our Team brings a perfect blend of value, expertise, and experience to 
implement the functionality/scope identified in the RFP. By selecting our Team as your implementer, DFA 
will reduce implementation risk and leverage our vast knowledge of Public Sector Best Practices and 
Government Solutions.  We passionately believe that we can offer the proper guidance and support to 
help the State get the most out of its investment in SAP.   

 
Per Section 2.4 of the RFP, we have SAP HANA certified staff. Our Finance Integration Architect will 
ensure that our solution adheres to the current SAP environment and identify integration issues for the 
current projects being undertaken by the DFA. Our knowledge of SAP HANA environment is borne out of 
our years of collaborating with the SAP S/4HANA team in developing specific solutions for the Public 
Sector / Regulated Industry.  
 
We have significant experience in SAP CLM with one SAP CLM project complete (IID) and one presently 
underway (LAUSD). In order to ensure success, we have added, to our team, one of the most experienced 
SAP consultants in the industry today. This individual was integral to the SAP REFX/CLM implementation 
for the State (State of South Carolina) project. 
 
Our team is currently in the process of securing the SAP PCOE certification, but we have been an SAP 
Gold Partner (Service and Sell) for several years now. As an SAP Gold Partner for Services, we deliver 
consistent high-quality implementation reviews from our clients.  This will speak to our well-earned 
reputation for delivering projects on time and within budget.  We understand that partnering with our 
clients is essential to the success of their projects.  Our customers will attest to this. Our references will 
attest to our genuine commitment to our client’s needs and our excellence in project execution.  

 
 

2. Provide names, contact information, and contract details for at a least three (3) 
government entities in the United States for whom you have successfully provided 
services of a similar size, complexity, and scope to this engagement, that have either been 
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completed within the last five (5) years or are active projects. At minimum, one (1) of the 
references provided must be for an SAP CLM implementation. Each reference chosen 
should clearly demonstrate the Prospective Contractor’s ability to perform the Scope of 
Work described in the RFP. 

 
 
We are pleased to present to the DFA the following requested references. These satisfied clients 
demonstrate how we meet the services for clients with similar scope to DFA. These projects are all within 
the last five (5) years and/or are active. One of the references, Imperial Irrigation District is an SAP CLM 
implementation.  
 

A. Imperial Irrigation District – Similar REFX/CLM Project and Complexity. 
 

 
 

B. Los Angeles Unified School District – Similar Size and Scope. In Progress/Active. 
 

Imperial Irrigation District 
Customer Type: Public Sector - Utility 

Project Size: Operating budget: $875 Million, # Employees: 1,400. # users: 700 
Project Dates: August 2019 – March 2020 

Work performed: 
 

 

Implementation of REFX / CLM and GASB 87.  
 

 Master Data (Business Entity, Building, Land, Rental Objects, 
Business Partners – Customers and Vendors)   

 Lessee Contracts (Lease-ins) 
 Lessor Contracts (Lease -outs) 
 Billing and Payments  
 GASB 87 Compliance for Real Estate & Equipment Leases 

(including Accountings and Postings) 
 Integration with FI, CO, PM, FM/GM 
 Integration with Document Management System (OpenText) 

 
 

Reference: Art Garduno,  
Supervisor MIS, Corporate 
Applications Business Support 
(760) 456-9284 
agarduno@iid.com 

Address: 
Imperial Irrigation  District 
333 E. Barioni Blvd. 
Imperial, CA 92551 

Los Angeles Unified School District 
Customer Type: Public Sector - School District (2nd largest in US) 
Project Size: Operating budget:  $ 6.3 Billion, # of Employees:  120,000, # of students:  

650,000, # of schools:  1,200, , # of users: 7,000,  
Project Dates: November 2020 – Active   
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C. Monroe County – Similar in Complexity. 
 

 
 

D. State of South Carolina- Similar in Scope, Complexity (Project Team reference) 

Work performed: 

 

 Currently with active production support contract 
 Currently engage with REFX/CLM and GASB 87 evaluation and 

assessment for a projected project go-live of July 2021. Due to 
the complexity of the project and deadline for complying with 
GASB 87, we are helping the District with the strategy on how 
to implement the project. 

 
 

Reference: Kishore Kunda, Technology Lead 
(Sr. Project Manager) – ERP 
(O):  213-241-1786 
krishnakishore.kunda@lausd.net 

Address : 
333 S Beaudry Ave.,  
Los Angeles, CA 90017 

Monroe County, NY 
Customer Type: Public Sector 

Project Size: Operating budget:  $1 Billion, # of Employees:  5,000,  # of users: 700 
Operational Users, 5000 ESS/MSS 

Project Dates: BW and Production Support:  Nov 2011  – Dec 2013 
Production Support:  Apr 2016  – Ongoing 
S/4 HANA Upgrade:  January 2018 to Present 

Work performed: 
 

 

Current Production Support client supporting similar scope of SAP 
footprint with DFA.  
 
In January 2018, our Team started a project updating the County’s 
current ECC system to S/4 HANA.   This upgrade is a functional and 
technical upgrade to take advantage of the new functionality brought 
about by the HANA in-memory database and new ledgers offered by 
S/4 HANA. Scope includes Finance, HCM, Procurement, EAM, IS- Public 
Sector modules, Funds Management and Grants Management. 
 
 

Reference: Liz Prescod 
IS Project Manager 
(585) 753-1813 
eprescod@monroecounty.gov 

Address: 
Department of Information 
Services 
CLIENT Place, 50 West Main 
Street ,  6th Fl. 
Rochester, New York, 14614-1228 
 

 
State of South Carolina, SC 

Customer Type: Public Sector 
Project Size: Budget: $31.0B |  Number of Employees: 123,451 FTEs 
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E.2 DESIGN 
 

1. Provide examples of Project Design work products. The examples should demonstrate the 
Prospective Contractor has a thorough understanding of all activities required to 
seamlessly design the proposed solution.  

Project Dates: March 2018 to October 2020 
Work performed: 

 

 

Complete SAP Flexible Real Estate Project (REFX) with Contract Lease 
Management (CLM). 

 Contract Lease Management: Operating Lease, Capital Lease, 
Statistical Lease, Land Lease, Equipment Lease, Residential 
Lease. 6000 Contracts 

 With full integration with architectural objects and CAD 
drawings (Architectural View) 

 GASB 87 (Configured Control settings for each Contract type 
for Company code, Valuation Relevance (purpose of why the 
valuation to balance sheet is carried out), Valuation Rule for 
accounting principles, Condition valuation group in order to 
group certain types of Condition type relevant to GASB 87 in a 
contract.) 

 Document Management integration (Uploaded all signed 
contracts in lease management including all  other operational 
essential documents) 

 
Reference: Sulaiman Balogun  

Project Manager  
State of SC  
Sulaiman.balogun@admin.sc.gov  
304-777-7038  
 

Address: 
1630 Browning Road  
Columbia, SC, 29210  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5 
 

 
Please find in Appendix A, sample work products that should demonstrate our understanding of all 
activities required to design the proposed REFX/CLM solution for DFA. 
 
1. Sample CLM Blueprint 
2. Sample Process Design 1 – RE 30 Manage Contracts 
3. Sample Process Design 2 – RE 40 Accounting and Posting of Payments 
4. Sample Process Design 3 – RE 50 CLM Valuation Process Flow 
5. Sample Design Doc 1 – Client X CLM Configuration Document 
6. Sample Design Doc 2 – Posting Schema Design 
7. Sample Design Doc 3 – CLM Valuation Design Matrix 
8. Sample Design Workshop Agenda 

 
 

E.3 IMPLEMENTATION 
 

1. Provide an Implementation Plan. The Implementation Plan should demonstrate that the 
Prospective Contractor has a thorough understanding of all activities required to 
seamlessly implement the proposed system. The proposed Implementation Plan must 
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address and meet or exceed all requirements set forth in Section 2.8 of the RFP. If 
proposing an alternative approach, please include at a minimum, a detailed description 
of the approach, pros/cons and expected outcomes of utilizing the alternative 
approach.  
 

 
Per Section 2.8.A, the following plan shows the implementation timeline, staffing and estimated hours of 
completion for the CLM project. 
 
The Prospective Contractor shall provide a comprehensive and detailed approach for the implementation 
of CLM. The Prospective Contractor should provide the State with a proposed Implementation Plan as part 
of the RFP response reflecting the recommended implementation timeline, staff responsibilities, and 
estimated hours of effort for the completion of the CLM implementation.  
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TABLE 1: Schedule 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



W01 W02 W03 W04 W05 W06 W07 W08 W09 W10 W11 W12 W13 W14 W15 W16 W17 W18 W19 W20 W21 W22 W23 W24 W25 W26 W27 W28 W29 W30 W31 W32 W33 W34 W35 W36 Total Effort Hours
Project Manager 1 1 1 1 0.5 0.5 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.4 0.1 0.1 0.1 0.1 0.1 0.1 0.1 0.1 14.6 584
SAP HANA Integration Architect 0.1 0.1 0.1 0.1 0.1 0.1  0.6 24
RE-FX Solution Architects 1 1 1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 1 1 1 1 1 1 1 1 60 2400
ABAP Developer 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 18 720

93.2 3728

AUG SEP OCTKey Resources FEB MAR APR MAY JUN JUL
Prepare Explore Realize Deploy Run
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TABLE 2: Resources 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



W01 W02 W03 W04 W05 W06 W07 W08 W09 W10 W11 W12 W13 W14 W15 W16 W17 W18 W19 W20 W21 W22 W23 W24 W25 W26 W27 W28 W29 W30 W31 W32 W33 W34 W35 W36
Project Preparation Activities  

Project Workplan X
 Project Status Report Plan X
 Staffing Plan X
Change Management Model X
Testing Plan X
 Training and Knowledge Transfer Plan X
Post Go Live Support Plan X

Design Activities
Blueprint Design Documentation X X X X X X X X
RICEFW Functional Spec Development X X X X

Configuration Activities
Build SandBox X X X X
Build Development X X X X
Build Quality System X X X X
Configuration Documentation - Draft X X X X X X
RICEFW Development X X X X X X X X X X

Testing Activities

Unit and String Testing  X X X X X X
Integration Testing 1 X X X X  
Integration Testing 2 - Security Testing X X X X  
User Acceptance Testing  X X
Regression  Testing X X
Performance Testing X X

Training Activities
UAT Tester Training   X X
End User Training   X X

Cutover Activities
Master Data Cleansing X X X X
Master Data Load for Integration Testing X X X
Mock Cuotver X  X
Production Cutover (Sept 1st, 2020) X

Production Support Activities
Production Support (8 weeks) X X X X X X X X
Actual Lease Valuation Run Support (Sept 30th, 2020) X X X X

Target Go Live Date: September 1st 2020.

Run
FEB MAR APR MAY SEP OCTKey Activities

Prepare Explore Realize Deploy
JUN JUL AUG
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Key Assumptions and Explanation of Approach 
 

1. As per 2.8.B.1. The Contractor shall have a methodology that either adopts, mimics, or 
supplements the ACTIVATE methodology, developed by SAP.  Our Team will be using SAP Activate. 

 
2. In the RFP 2.8.B.2. The Prospective Contractor shall explain alternative approaches, pros/cons for 

any alternative approach, and expected outcome of utilizing an alternative implementation plan 
as part of their response to the RFP.  
 
Per RFP, the proposed completion date is September 30th, 2021. In our plan, we will go live on 
September 1st, 2021. We will give ourselves a buffer of a month to cater for any unforeseen 
events. This should also provide buffer for any coordination issues with the ongoing large-scale 
project implementation within the AASIS ecosystem. 
 
We will provide the final Project Timeline to DFA within 30 days of Contract Award. This schedule 
is reflected in Table 1. Final dates will be provided during this time as indicated by Section 2.8.D.3 
of the RFP. 

 
3. In Table 2 above, we provided the weekly resource planning schedule for our resources. This shall 

constitute as our workplan per RFP section 2.8.D.1   
 

4. Organization Chart - Per the RFP, “2.8.D.4. The Project Workplan must include an Organization 
Chart for how the Project will be managed and staffed at individual Team Member Level based 
on information provided in Section 2.18.D. and a completed DFA / Contractor responsibility 
matrix.” 
 
In our plan, we are staffing the project with five key resources. The following diagram will show 
our project team Organization Chart with the staffing provided by DFA.  
 

5. We are also assuming the use of our existing accelerators in terms of documentation and Master 
Data Migration programs in generating our timeline. 

 
6. We are also reserving the right to determine our travel schedule. With the current pandemic 

issues, we would like coordinate with the DFA our onsite/offsite work schedule.  It is typical for 
this project to be onsite during the Design (Explore) phase, work remotely during the 
Configuration (Realization) phase and work onsite during the Testing stage. 
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7. Responsibility Matrix (Lead-Assist Chart) 
 
Given the scope of this RFP and the requirements identified for Design Activities (Section 2.8.D.5), 
Configuration Activities ( 2.8.D.6), and Managing Go-Live (2.8.D.7), including the availability of the DFA 
resources (2.17), the timeline of the project (target Go-live of September 30th, 2020), the following is our   
 

8. Other Assumptions 



Technical Proposal Packet  Solicitation No. SP-21-0025 
 

14 
 

 

 
 

No Assumptions 

1 
Client has required SAP REFX/CLM licenses purchased and available for use for the 
project 

2 

Client SAP Landscape has required support pack level for RE-FX and GASB 87 
installation. OSS/TCI Notes implementation required for GASB 87 application shall 
be done on time and will be client's responsibility. Our team will provide guidance 
in this effort. 

3 
Business/Legacy champions shall be available for project work. This includes 
availability of State's accountants/ SMEs. 

4 

Accounting Posting Schema, compliance expectations and lease accounting rule 
interpretations shall be client's responsibility. Our team will provide guidance but 
the ultimate decision on how to post accounting entries/values will be the State's 
responsibility. 

5 

Project will use SAP Standard Solution to support the GASB 87 process. SAP GASB 87 
solution has a known gap for Modified Accrual process. A manual workaround 
process may be required to support it. 

6 Project does not cover any historical GASB 87 impact  analysis and/or valuation 

7 
Only Active Leases and its associated corresponding master data shall be covered in 
RE-FX/ GASB 87  

8 
All Leasing Vendors & Tenants already exist in SAP system. Any migration will be the 
responsibility of the Client. 

9 Organization Change Management, if necessary, will be the Client's responsibility. 
10 Interfaces with any of 3rd party systems are not included in the estimate.   
11 Architecture View (CAD Drawing integration) is not in scope. 

12 
ABAP Development hours assumes the use of Contractor’s REFX Master Data 
Migration accelerators.  

E.4 TESTING 
1. Provide a proposed Testing Plan. The Testing Plan should demonstrate that the Prospective 

Contractor has a thorough understanding of all activities required to effectively test the 
proposed system. Testing Plan must at meet or exceed all requirements set forth in Section 
2.9 of the RFP.  

 
 
Please find in Appendix B: 
 

a. Sample Testing Plan Deliverable.  
b. Sample Test Case _ Contract Management 
c. Sample Test Case _ Payment Processing 
d. Sample Test Case _ Integration with Asset for Right of Usage 
e. Sample Test Case _ Business Partner Management 
f. Sample REFX CLM Test Scenario Listing 

 
 

 
 

5 
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We believe that our plan is more comprehensive than what was established in Section 2.9 of the RFP. We 
included a Security Testing Plan, which was not part of the RFP. The discussion of our approach is outlined 
in the following paragraphs: 

Quality Control and Testing  

 
Structured testing and quality assurance is critical to properly validate that technology is properly 
implemented.  If proper attention is not given to validating system changes, it is extremely likely that 
defects will be introduced to the productive system with potentially disastrous consequences.  Contractor 
has performed dozens of system reviews for clients who have experienced the results of improper testing 
and quality assurance. 
  
Contractor has developed an Integrated Quality Control and Testing Program based on industry best 
practice that supports comprehensive testing and quality assurance for our SAP projects. This system 
validation approach is included in the Contractor Leading Practices Methodology, ensuring that our SAP 
projects comply with our high-quality standards and meet client requirements and performance 
expectations.   
  
Components of our Integrated Quality Control and Testing Program include the following: 
  

 Unit Testing - Functional Unit Testing 
 Unit Testing - Technical Unit Testing 
 Integration Testing 
 Security Unit Testing (Integration Testing #2) 
 Regression Testing 
 Stress Testing 
 User Acceptance Testing 

  
These components are described in more detail below. 
  

Functional Unit Testing 

Functional unit testing is performed for each custom development object to validate that the object 
functions properly in accordance with the business requirements as defined in the functional / technical 
specification document.  Functional unit testing is performed by the responsible functional analyst using 
data created manually or extracted from the relevant client systems, covering different scenarios including 
positive and negative testing.   
 
The various scenarios tested and data used during the functional unit test, as well as test results, are 
documented in the functional / technical specification document. Results of the functional unit testing will 
also be available for review in the client’s development systems.  Functional unit testing will be managed 
and reporting using statuses maintained within the RICEFW spreadsheet or the client’s application 
management tool. 
 

Technical Unit Testing 

Technical unit testing is performed for each custom development object to validate that the object 
functions as designed.  This type of testing is performed by the responsible developer using sample data 
provided by the responsible functional analyst.  Technical unit testing is performed specifically to identify 
and resolve coding and performance issues, as well as to validate that the development object is working 
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as it was designed from a technical perspective as documented in the functional / technical specification 
document. 
 
Sample data used during the technical unit test, as well as test results, are documented in the functional / 
technical specification document.  Results of the technical unit testing will also be available for review in 
the client’s development systems.   Technical unit testing is managed using information maintained within 
the RICEFW spreadsheet or the client’s application management tool. 
  

Integration (End-to-End) Testing 

Integration testing is the most critical testing used to validate an SAP system.  Integration testing 
encompasses comprehensive testing of all business roles, security authorizations, transactions / tasks and 
development objects aligned in representative end-to-end business process scenarios and relevant 
variations of these scenarios expected to be processed by the client.  We use three integration test cycles 
to fully test a client’s system. 
 
Integration test cycle one will validate that all standard SAP transactions / tasks and all custom 
development objects that are available for testing work properly from an end-to-end integrated business 
process perspective based on the client’s business requirements as defined in the business blueprint 
document.    
Integration test cycles two and three validate that all security roles have the appropriate system access and 
can access relevant standard and custom transactions / tasks and custom development objects based on 
defined authorization restrictions.   
 
This includes testing that all security roles and authorizations, transactions / tasks and custom development 
objects work properly from an end-to-end integrated business process perspective based on the client’s 
business requirements as defined in the business blueprint document.    
 
Integration testing is performed using data created manually, converted data and/or extracts from relevant 
client systems required by each testing scenario.  Integration testing is managed, performed and 
documented using the client’s application management tool, including reporting of test results using the 
following metrics: 
 

 Number of test sets (planned, executed, passed and failed) 
 Number of defects including priority and severity (opened and closed) 

 

Security Unit Testing (Integration Testing #2) 

Security unit testing is performed for each business role, including all relevant transactions / tasks and 
additional authorization restrictions that have been identified within the scope of the project.  This type of 
testing is performed by functional team members to ensure that each role can access all appropriate SAP 
transactions/ tasks if relevant authorization restrictions are working properly and defined segregations of 
duties are preserved (Note: Contractor also recommends that our clients consider acquiring and utilizing 
SAP Governance, Risk and Compliance (“GRC”) software, which is able to analyze business roles and end-
user assignments to these roles to strictly enforce proper segregation of duties.) 
 
Security unit testing is managed using information maintained within a separate security tracking 
spreadsheet or the client’s application management tool. 
  
 



Technical Proposal Packet  Solicitation No. SP-21-0025 
 

17 
 

Regression Testing 

Regression testing is performed to identify and resolve defects after introducing system changes such as 
enhancements, patches or configuration updates.  Relevant integration testing scenarios are processed to 
ensure that corresponding system changes do not adversely impact other areas within each affected end-
to-end business process.  
  

Stress Testing 

Stress testing is performed to validate that a system can satisfactorily endure unfavorable conditions 
including greater-than-expected concurrent usage by end-users, as well as extremely high numbers of 
transactions. 
Stress testing is managed, performed and documented using the client’s application management tool, 
including reporting of test results using the following metrics: 
 

 Number of test scripts (planned, executed, passed and failed) 
 Number of defects including priority and severity (opened and closed) 

  
Contractor recommends that our clients consider acquiring and utilizing an automated testing tool such as 
HP LoadRunner to support stress testing.   
  

User Acceptance Testing 

User acceptance testing is performed by client Subject Matter Experts (SMEs) and other identified end-
users to validate business roles, assigned security authorizations, relevant transactions / tasks and custom 
developments and authorization restrictions based on the client’s business requirements as defined in the 
business blueprint document. 
User acceptance testing is managed, performed and documented using the client’s application 
management tool, including reporting of test results using the following metrics: 
 

 Number of test scripts (planned, executed, passed and failed) 
 Number of defects including priority and severity (opened and closed) 

  
Contractor also recommends that our clients consider acquiring and utilizing standard third-party test 
management tool such as HP Application Lifecycle Management software.  These types of industry best 
practices tools offer a centralized test platform for managing software quality assurance and support 
requirements traceability and validation, test management and business process testing. 
 
 

Corrective Action Plan 

 
 In Section 2.9,E, the RFP states: A plan to address and fix all deficiencies identified through testing 

must be submitted within fifteen (15) business days of its identification. This plan includes but is not 
limited to the development of a Corrective Action Plan (CAP) for each defect or deficiency. The CAP 
must identify in detail the remedial action to be taken by the Contractor, along with the date(s) when 
each remedial action is to be implemented. Each CAP shall be subject to the review and approval by 
the State Project Manager.  

 
In our approach, any issue we discovered in the testing will be documented flagged as a defect and will 
be tracked in a Defect Log (we can use SAP Solution Manager or HP ALM, or any similar tool, to document 
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and track these defects).  Usually, system defects will be resolved within 24 hours – certainly within the 
fifteen (15) days specified by Section 2.9.E.  
 
In our methodology, only defects or issues that are not resolved upon the deadline of the particular 
Testing process will warrant a Corrective Action Plan.  We will work with the State Project Manager on 
the CAP form and manner on which these defects will be documented.   
 
Stage Deliverable Name Deliverable Description Contractor State 

Pr
ep

ar
e 

Project Organization 
and Governance 

The purpose of this deliverable is to ensure an 
efficient management framework is in place for 
successful project execution. The project manager 
together with PMO defines the project organization, 
governance structure including roles and 
responsibilities. 

Lead Assist 

Project Schedule, 
Budget and 
Management Plans 

Define the work schedule to be followed, the 
resources, and associated time commitments 
required for the project and its phases. Include the 
processes involved in estimating, budgeting, and 
controlling costs associated. The information should 
be compiled using a common framework to 
coordinate all the planning efforts (time, cost, 
quality, risk, stakeholders, etc.). 

Lead Assist 

Project Standards and 
Policies 

The purpose of this deliverable is to provide 
consistent means of executing and governing project 
work in an efficient and effective manner. The key 
objective of Project Standards is to identify, define, 
approve, and communicate standards related to 
project execution. Where and when applicable, the 
current customer processes and procedures, related 
to the project standards should be taken into 
account when defining the most suitable standards 
for the project 

Lead Assist 

 Project Training 
Strategy 

The purpose of this deliverable is to identify key 
stakeholders, define the change management 
approach, roadmap, and approach for key user and 
end user training 

Lead Assist 

Project Team 
Infrastructure 

The purpose of this deliverable is to establish the 
basic tools and processes necessary to support the 
project. One of the most vital project tools is the SAP 
Solution Manager, the centerpiece of SAP’s 
Application Lifecycle Management tools. 

Assist Lead 

Test Strategy and Plan 
The purpose of this deliverable is to create project 
related test frameworks, including the guidelines and 
methodology for user acceptance.  

Lead Assist 

Technical Infrastructure 
Requirements and 
Sizing 

The purpose of this deliverable is to determine the 
technical architecture and guiding principles for the 
integration aspect (e.g. all interfaces through PI). The 
agreement needs to be determined on DB, OS, 
security setup, UI technology, and sizing of the 
system landscape. 

Assist Lead 
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Data Migration 
Approach and Strategy 

The purpose of this deliverable is to evaluate current 
state ("cleanliness" and quality) of master and 
transactional data. Determine data elements, 
migration strategy, archiving, source, and target 
architecture. 

Lead Assist 

Ex
pl

or
e 

Baseline Build 

The purpose of this deliverable is to fine tune the 
Sandbox system prior to the fit/gap analysis 
workshops. The project team together with key 
business users will determine which user stories will 
be implemented in the system prior to the fit/gap 
workshops and which ones will be visualized. The 
decision process is based on customer requirements, 
understanding of the solution, and complexity of the 
setup and availability of proper visualization tools. 
The result of this key deliverable is a working system 
with functionality that will be used for the fit/gap 
analysis workshops. 

Lead Assist 

Change Impact Analysis 
and Communication 
Plan 

The purpose of this deliverable is to analyze the 
impact of the changes triggered through the 
implementation and to prepare plan for 
communication and management of these changes. 

Lead Assist 

Validation Workshops 
including Gap 
Validation 

The purpose of this deliverable, also identified as 
Workshop A (WS A), is to validate the predefined 
scenarios, processes and enhancements; identify 
potential gaps between delivered product and 
customer requirements. The deliverable only 
captures requirements for gaps, it follows an 
iterative approach, existing documentation and 
models can be altered, changes have to be marked, 
and documented in SAP Solution Manager. 

Lead Assist 

Legacy Data Migration 
Design and Plan 

The purpose of this deliverable is to develop the 
designs, plans, and procedures to support the 
migration of legacy data during the implementation 
of the SAP Solution, including quality and security 
requirements. 

Lead Assist 

Technology Design and 
Setup of DEV 
Environment 

The purpose of this deliverable is to install a viable, 
correctly configured technical development 
environment that is available for use by the project 
team to begin the realization phase (set up the 
infrastructure to run the Realize phase). 

Assist Lead 

Re
al

iz
e 

Organizational 
Alignment 

The purpose of this deliverable is to ensure a smooth 
transition process towards a new way of working. 
This includes the alignment of roles and 
responsibilities and activities to ensure that all 
employees are fully aligned to the goals of the 
project and organization. 

Assist Lead 

User Enablement 

The purpose of this deliverable is to develop the end 
user training materials, provide train the trainer 
training to skilled instructors, provide the framework 
for training environment, and logistics infrastructure. 

Lead Assist 
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Technology Setup for 
QAS including Security 
and Authorizations 

The purpose of this deliverable is to install a viable, 
correctly configured, technical environment to 
perform QA Testing (QAS).  

Assist Lead 

Technology Setup for 
PRD including Security 
and Authorizations 

The purpose of this deliverable is to install a viable, 
correctly configured, technical environment to 
support productive operations of the delivered 
solution (PRD). 

Assist Lead 

Unit and String Testing 

The purpose of this deliverable is to ensure the 
configuration associated with bridging solution gaps is 
implemented, tested, and documented. This process 
will follow the Agile approach building the solution in 
increments with frequent inspection points to 
increase the visibility on the build progress, and help 
to get earlier acceptance of the solutions. 

Lead Assist 

Integrated Solution 
Testing 

The purpose of this deliverable is to execute the 
Testing Strategy in the following areas: 

Assist Lead ·        Integration Test, ensures functional 
correctness. Integration Test is the integration of SAP 
solutions with non-SAP applications and interfaces 
and can be executed in an iterative manner. 

User Acceptance 
Testing and Regression 
Testing 

The purpose of this deliverable is to execute the 
Testing Strategy in the following areas: 

Assist Lead    

               Regression testing is performed to identify 
and resolve defects after introducing system changes 
such as enhancements, patches or configuration 
updates.  Relevant integration testing scenarios are 
processed to ensure that corresponding system 
changes do not adversely impact other areas within 
each affected end-to-end business process.  
 

User acceptance Test (UAT), is the last test 
cycle of an SAP solution implementation and is an 
essential part of gaining end-user acceptance of the 
software system 
  

Performance Test 

The purpose of this deliverable is to execute the 
Testing Strategy in the following areas: 

Assist Lead ·        Performance Test, ensures the 
applications meet the performance goals set during 
the project. 

Legacy Data Migration 

 
 
The purpose of the legacy data migration deliverable 
is to develop, implement, and test the data migration 
programs and processes. In case, either there are no 
tools for automatic migration or the volume of data 
does not justify to develop any tool, the Team will 

Assist Lead 
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develop the approach for manually bringing legacy 
data into the SAP database.  

Data Cleansing and 
Extraction 

The purpose of this deliverable is to extract, cleanse, 
and prepare the legacy data files for loading in the SAP 
system 

Assist Lead 

Cutover and Transition 
Plan 

The purpose of this deliverable is to define and 
document the strategy, scope, and timelines for 
moving from the "as-is" solution to the "to-be" 
solution and the Hypercare period immediately 
following go-live. 

Lead Assist 

Technical Operations 
Setup Plan 

The purpose of this deliverable is to define the 
strategy to handover operations of the solution 
landscape using Run SAP like a Factory approach.  

Lead Assist 

D
ep

lo
y 

Pre Go-Live End-User 
Training Delivery 

The purpose of this deliverable is to provide a 
checklist summarizing end user training delivery to 
ensure readiness for adoption of the solution. In the 
checklist, items governing training delivery, 
communications, and future planning clarify the 
status of all aspects of the training initiative. 
 
Note: Per Section 2.10.B End User training on 
Software Functionality is outside of the scope of this 
project. We take this to mean that this will be the 
responsibility of the State. 
 
  

Assist Lead 

Setup Operational 
Support (Post Go Live 
Support Plan)  

The purpose of this deliverable is to establish the 
required organization to support the solution post go-
live.  

Assist Lead 

Cutover to Production 

The purpose of this deliverable is to perform the 
cutover to the production software and go live. At this 
point, the organizational, business, functional, 
technical, and system aspects of the project are ready 
to be used in production. 

Lead Assist 
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E.5 TRAINING & KNOWLEDGE TRANSFER 
1. Provide a proposed Training & Knowledge Transfer Plan that meets or exceed 

requirements set forth in Section 2.10 of the RFP. The Training Plan should demonstrate 
that the Prospective Contractor has a thorough understanding of all activities required to 
effectively train staff. Include sample training materials that have been used in past 
implementations of similar size and scope to the one described in the RFP 

 
Please find in Appendix C: 
 

a. Sample Training Plan Deliverable.  
b. Sample BPP 1 – RECARS_Process Resubmission Dates 
c. Sample BPP 2 – Create Contract 

 
These documents should address the requirement of Section 2.10 of the RFP. 
 
 
Training Approach – Contractor Training Academy 
 
 

A key aspect to the success of any new system implementation is an effective training program. 
Regardless of how sophisticated a system may be, not utilizing a comprehensive training approach will 
result in a reduced understanding of system features and cause end-user frustration, dissatisfaction and 
decreased system adoption and ownership.  
 
Contractor will adopt the “Contractor’s Training Academy Approach” to training to ensure that 
training will be delivered in an efficient and expedient manner.    

 
The strategies to be employed by Contractor will include: 

 
 Matching employee training needs with the relevant learning modules through role-based 

curriculum.  
 Providing a blended instructional approach to the end-user community. 
 Providing functional team-led training to the central office community. 
 Providing ‘Just–in–Time’ training, optimally with a goal of three months prior to Go Live. 
 Creating a coaching network to facilitate delivery and post-training support. 
 Providing a multi-dimensional approach to support the training initiatives.  

Our “Training Academy Approach” requires a formal Training Plan to be developed as part of the 
implementation of SAP ERP at the State.  The purpose of the Training Strategy is to: 
 

 Clarify the scope of the end-user training program. 
 Describe the training approach and assumptions and identify issues and concerns that may 

potentially impact the quality or timing of the training program. 

This strategy will serve as the framework for conducting training activities.  The Training Plan document 
will address: 
 

 Training delivery methods used 
 Who will be trained 

 
 
 

5 
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 Where the training will occur 
 How the training will be conducted  
 When the training will be conducted 
 How the training materials will be developed and maintained 
 What support strategies will be implemented 
 What the associated critical success factors, assumptions, and risks are  
 audit to assess level of training and determine if any re-training will also be required 

 
Approach Principles 
 
Our training program spans from the beginning of the project until the very end of production support. 
The goal is to empower our clients to both run their day to day business activities and to be able to 
support the product post-go-live with normal maintenance activities.  The core principles of our 
approach are encapsulated in these five areas: 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Focused Content – Targeted training to provide "just enough" information, knowledge and skills 
needed to successfully perform in the new ERP module system. 
 

 Just in Time – To improve retention, end users must immediately apply the trained knowledge 
and skills to their day-to-day jobs. 
 

 Consistent – Consistently deliver training across waves and users groups (if necessary) This 
consistency facilitates workforce mobility by establishing portable work skills. 
 

 Modular and Reusable Content – Deliver training content in easily consumable, stand-alone 
modules of information. Modules designed to serve multiple purposes, such as also supporting 
change management activities. 
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 Role Relevant – Provide context that is meaningful to the end user, promotes learning and 
retention of content. Training must be role-based to provide relevance. 

 
Training Development Stages 
 
To achieve our principles, our approach to training will be developed according to the following  steps: 
 

1. Analyze Phase, with the purpose of understanding audience needs and available infrastructure 
to deliver training.  

2. Design Phase, which includes refining the Training Curriculum, and creating standards, 
templates, course outlines and prototypes. Work products from other streams serve as input for 
the training curriculum. These inputs include: Organizational Assessment Impact, Process-to-Role 
Mapping, Role-to-Transaction Maps, and Audience Assessment. 

3. Develop training material includes concept slides, exercises, and quick reference cards. Training 
material development relies heavily on outputs from the functional teamwork stream, to include 
process flows, and Business Process Procedures (BPP). 

4. Readiness Phase. In this phase, training plans are developed, and tools such as uPerform are used 
to support training delivery. Outputs from Workforce Transition (WFT) activities (Role-to-Position 
Map, User-to-Position List and User-to-Course Map) are used to refine a training readiness 
schedule, which takes into account the number, location, and function of end-users, as well as 
logistics. Prior to training delivery, a structured Train-the-Trainer phase will allow instructors 
preparation. 

5. Evaluation Phase. Evaluation will be done concurrent with training delivery, during which end-
users, instructors, and other stakeholders review and assess the effectiveness of the training 
effort and implement a plan for ongoing training support and maintenance of training materials 
following Go-Live.  This Evaluation will be a daily process so that adjustments can be made quickly 
resulting in continuously improving training delivery. 

 
Project Team Training 
 
Project Team Training is an important component of the Contractor Training Academy.  We offer a 
combination of both online and instructor-led training sessions delivered by our seasoned professionals.  
Our three-tiered training program consists of a series of the following types of progressive courses 
covering a wide range of SAP functionality and configuration. 
 

 Tier 1 – SAP Conceptual Education. Tier 1 training provides basic SAP education (e.g., system 
capabilities, features, etc.) covering major business processes (e.g., Human Capital 
Management, Finance, Procurement, etc.) and identifying the end-user roles that support 
these processes.  Our Conceptual Education courses may be completed online and provides 
participants will an understanding of where they and others fit into the new SAP processes 
in addition to when and why specific tasks are performed.   

 
 Tier 2 – SAP Literacy. The objective of our Tier 2 program is to enable understanding of the 

specific transactions performed by a particular role. Our instructors provide interactive 
classroom training in order to teach system navigation and support SAP literacy using a “Tell 
– Show – Do” approach.  Upon completion, participants will understand how to perform 
specific SAP transactions. 
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 Tier 3 – SAP Competency.  Building upon our Conceptual Education and SAP Literacy 

programs, our SAP Competency training provides participants with the ability to apply their 
knowledge to specific job duties.  Using a classroom environment, Tier 3 training offers a 
hands-on approach as instructors conduct “Day in the Life” exercises to simulate job 
responsibilities.  Upon completion, participants are self-sufficient and able to perform the 
tasks assigned to specific SAP role(s). 

  
End-User Training 
 
Contractor recognizes that each client has unique training requirements.  During the Business Blueprint, 
we conduct a thorough review of specific client needs and technical environment and, based on this 
analysis, our team of dynamic and highly-experienced trainers will tailor an end-user training program 
using the following: 
  

 Training Needs Analysis.   Contractor initially conducts a Needs Analysis based on demographic 
employee data to understand existing training needs and how to structure the end-user training.  
The information from this analysis will allow the Core Training Team to determine the number of 
trainers and classrooms required, as well as the locations and timeframe for the training. 

 
 Role Mapping.  A key part of our best practices-based training approach is Role Mapping which 

is used to ensure that each end-user is trained based on the job functions that they perform 
within their organizational role(s) and responsibilities. 

 
 Training Material.  Contractor provides a comprehensive set of user training materials which 

include course outlines, instructor guides, user guides, quick reference guides, day-in-the-life 
exercises and data sheets.  We recommend that our clients purchase the ANCILE uPerform (or 
something similar) tool to develop and maintain client-specific training materials. 

 
 Curriculum development.  Contractor develops a customized curriculum based on our previous 

analysis of client needs and environment.  Course curriculum and content are based on SAP 
functional areas and are geared towards developing transactional competency. 

 
 Training Clients.  Contractor recommends discrete Training Clients within a separate training 

system landscape that includes a master client, at least one training client and a sandbox client.  
Each client will need to support training data across all end-to-end business processes.    

  
 Super User and Trainer Network.  Establishing and developing Super Users is a key element of 

our training program.  Using a Train the Trainer approach and with input from business 
stakeholders, our training team recruits and trains Super Users to become an integral part of 
the project implementation team.  Super Users help to achieve long term goals of bringing self-
sufficiency and self-sustainability to our client’s systems, not only supporting end-user training 
but also providing post Go-Live support. 

  
 Training Logistics.  Contractor Training Logistics activities include the following: 

o Assessing the suitability of each training facility 
o Scheduling the timing and location for each training session  
o Preparing each facility to support the training 
o Ensuring that all necessary documentation has been communicated to participants 

prior to each training event 
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 Roll Out Plan.  Organizing the roll out of end-user training is critical and Contractor develops a 
detailed Roll Out Plan during the Business Blueprint to ensure that all training activities are 
communicated on a timely basis and that the client organization is prepared for all training 
events.   

 
Knowledge Transfer 
 
The Contractor Training Academy includes a comprehensive process to monitor Knowledge Transfer 
between Contractor and client project team members.  Contractor develops a Knowledge Transfer Plan 
that includes discrete learning objectives to assist client support staff with acquiring the skills necessary 
to provide post Go-Live support.  Our Knowledge Transfer Plan also includes methods helpful for the 
evaluation of the knowledge transfer activities. 
  
Our Knowledge Transfer Plan provides a structured method to impart an understanding of business 
process, an overview of SAP and the understanding of the configuration settings and development items 
necessary for the client to support the productive SAP system.  Contractor provides the client project 
team members with the opportunity to participate in learning opportunities throughout the project 
lifecycle including Business Blueprint workshops, testing and end-user training material development. 
  
The main steps used to create our Knowledge Transfer Plan are as follows: 
 

  Identify the required knowledge, skills and abilities. In this step, the key skills required for 
client project team roles are identified by Contractor.   These skills, along with the desired 
proficiency level, are documented for each position in the team. 

  
 Assess skills proficiency and knowledge gaps. Client project team members perform a self-

assessment of their skills and validate their assessment with Contractor Training Leads. 
  

 Develop methods to close knowledge gaps. With support from the client project team, 
Contractor Training Leads develop customized goals and learning plans to close knowledge 
gaps. 

  
 Execute knowledge transfer activities. Knowledge transfer activities are performed and status 

is documented. 
  
Our comprehensive approach to SAP training ensures that our clients are well prepared to operate and 
maintain their SAP systems both now and in the future.   
 
 

 
E.6 POST GO-LIVE SUPPORT 

 
1. Provide a proposed Post Go-Live Support Plan detailing your Company’s approach to 

Post Go-Live Support that meets or exceeds the requirements set forth in Section 2.11 of 
the RFP.  

 
Please find in Appendix D: 
 

 Sample Post Go Live Support Plan 
 

5 
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We believe that our plan meets the requirement of the RFP. This includes having a Functional Consultant 
support for eight (8) weeks after the implementation of REFX/CLM.  Since DFA is already using SAP and 
has, for some time, been using their own production support model, our plan is to adopt the existing 
processes and provide suggestions if there is anything that we could improve on based on our experience.  
This includes adopting DFA’s resolution tracking process that will log, assign, and document the resolution 
activities. If DFA does not have any of these or would like our inputs on how to establish this, we can 
certainly institutionalize a post go live support structure for DFA. Our company has been doing a lot of 
production support for SAP Public Sector clients and we are accustomed to adopting our approach based 
on the client’s specific needs and requirement. 
 
Contractor Production Support Model  
 
We understand that every organization has unique support requirements.  We can tailor our approach 
depending on the needs of our customers. 
 
Ongoing Support Services and Help Desk Protocol 
  

Contractor typically sets up an SAP Triage Center that serves as the single call center "help desk" for 
requests for SAP support.  The SAP Triage Center is managed by a dedicated Account/Program 
Manager, SAP Functional Representative (SFR) or an SAP Technical Representative (STR). While the 
Account Manager (or their designated representative) is authorized to assign support work, Contractor 
does not depend upon a single layer of consultants to provide production support services.  To mitigate 
risk, we also include flex team members who can provide immediate back up to the CLIENT in order to 
meet pre-defined SLA‘s.  
 
The SAP Triage Center handles all levels of SAP support and categorizes support requests as follows: 
 
1. Tier 1 - requests are those that are routine and are typically handled quickly. 
2. Tier 2 - requests are more complex or systemic.  
3. Tier 3 - requests that are the most complex, project-oriented, requiring configuration changes, 

higher levels of expertise, programming, etc.  
 
When the CLIENT issues a support request, it should contain, at a minimum:  1) problem statement, 2) 
function, 3) requestor, and 4) priority level.  The Account Manager will then route the request to the 
appropriate Contractor Subject Matter Expert (SME)/support representative.  The SME will conduct an 
initial analysis, request any needed clarifications, and provide the CLIENT with a plan to resolve the 
issue.  Our procedure for handling support requests is described in detail below: 
 

 The CLIENT’s SAP Triage Center, when faced with a problem, will contact the Contractor Account 
Manager (via phone or e-mail or by entering a ticket into the ticketing system).  There may be an 
on-site resource if it is required and that resource could be the Single Point of Contact (SPC). 

 If there no on-site consulting resource, a mobile number and email will be provided which will 
allow the CLIENT contact to reach Contractor’s contact team.  Acknowledgement of the issue is 
sent to the CLIENT with an estimated effort. The CLIENT will then approve (or pre-approve 
emergency requests). 

 The Contractor SPC will, depending upon the request, route the ticket to the appropriate support 
team member able to respond to the requirement.  

 Contractor will provide the CLIENT with regular updates and an estimated time for resolution of 
the issue.  
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 Contractor will report back on successful resolution of the ticket and will receive confirmation 
from the CLIENT. 

 The CLIENT can view status updates using the ticketing system. Once the ticket is resolved, users 
would be appropriately updated on the status. The ticketing system will be updated.  

 Contractor is responsible for testing all development objects before proposing the transport of 
the objects to production. The CLIENT must participate in the final testing and authorize all 
transports from development environment to production environment. 

 Users will test the proposed solutions and accept the solution if found satisfactory, and 
communicate acceptance or non-acceptance.  If accepted, the ticket would be closed. 

 Documentation and knowledge transfer of the ticket resolution would be communicated back to 
the CLIENT. 

 Weekly review meetings will be held to discuss the status of tickets and open issues. 
 
Our response plan also provides the estimated number of hours to resolve the issue and as well as an 
estimated timeframe for issue resolution.  If there are multiple approaches to resolving an issue 
Contractor will provide the CLIENT with a description of each approach, its pros/cons, and an estimated 
level of effort for each option.  Once the CLIENT has selected an approach and provides approval, issue 
resolution commences until resolved.  If desired, and to expedite this process, specific support 
requests/types can be pre-approved.  These can be identified and discussed during our initial 
engagement with the CLIENT. 
 
Support Process Flow 
 
Contractor’s proposed support model for the CLIENT is described in detail below: 
 
CLIENT support requests will be sent to a dedicated email address such as  CLIENT-SPECIFIC 
EMAIL@CONTRACTOR.com and/or direct phone call to the CLIENT’s Account Manager.  When Contractor 
receives the request, it will be routed by the Account Manager and to functional and technical experts.  
The Account Manager will be the primary POC for the CLIENT and Contractor’s Proposal Manager will be 
the secondary contact person.   They will be responsible for communicating with the CLIENT in response 
to support requests.  Functional and technical experts would assigned to review the request and, 
depending on their understanding of the requirements in the workorder, the functional and technical 
experts would develop a Level of Effort Estimate (LOE), timeline, and resource requirements.  Once the 
initial analysis is complete, Contractor’s Recruiting Manager would work with our support team to identify 
the right candidates and determine the most cost-effective rates for which the work could be done, which 
may be lower than the maximum rate identified in the cost proposal for the staff categories.    
 

Procedure for assignment of proposed personnel: 

In addition to the Contractor personnel assigned to the CLIENT, Contractor has proprietary database 
containing the profiles of thousands of SAP consultants that we can leverage for supporting the CLIENT, 
many of whom have Public Sector and K-12 experience.  Our Recruiting Manager is responsible for 
identifying the appropriate personnel for assignment to the work order.  He will review the request, 
discuss the requirement with the Contractor functional and technical experts and determine the 
appropriate personnel for the assignment.   
 
Our Recruiting Manager is also responsible for checking references and ensuring candidates are 
interviewed by Contractor functional and technical experts to ensure that the resources meet our 
quality standards.  Once we identified appropriate candidates, these candidates are reviewed by the 
Contractor functional and technical experts.  Once approval has been obtained the personnel are 
assigned to the support order. 
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 Our 3-Tiered Approach to Production Support   
 
Our Production Support Structure is integrative and includes roles and responsibilities that are filled by 
both the Functional (Business) and IT teams. These teams are arranged in a three level support tier 
supported by a Governance team dedicated to addressing escalated issues and concerns. The Figure 
below shows this structure. 
 

 
Contractor’s Three Tiered Production Support Model 

For our clients, the following is the typical tier arrangement of the Support teams: 
  
Tier 1 Support 
 
1. Business Teams can either be a group or individuals (such as Trained Super users / Lead Users) 

who can provide peer guidance on SAP-enabled processes.  These teams are the ones who can 
create interactions in the issues management system (e.g. HP Service Center). 

 
2. The IT Team will be represented by the Client’s Help Desk Team. They will be fitted and 

supplemented with additional knowledge to support the calls from users of the SAP systems.  The 
Help Desk will primarily answer questions surrounding log-in, password resets and other issues 
surrounding access and will direct calls to other departments if necessary.  The Help Desk (along 
with their website support portal and tools) will provide the primary Point of Contact (POC) for 
end users to raise questions, issues, or problems.  This may be communicated information posted 
to the web, recorded messages, or bulletins provided via mail/email.  

 
Tier 2 Support 
 
1. Mostly, these are Subject Matter Experts from the Client’s internal business teams who will help 

answer escalated queries from Tier 1 and define, prioritize, and test enhancements to the 
solution. Please note that there are issues where the escalation path doesn’t go to Tier 2.  
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Tier 3 Support 
 
2. This is composed of the Client’s Support Team (including external consultants such as Contractor) 

consisting of developers, security experts, basis support, and functional analysts who will 
maintain the infrastructure, solution, system performance and network.  Tier 3 provides the 
lowest level of application problem resolution.  This support level provides the means to research 
and correct problems raised from Tier 1 and 2 support.  

 
3. Tier 3 is where we set the flexibility of Contractor’s Support. How much involvement would 

Client need in addressing this point of production support? Tier 3 has the ability to make 
configuration and programming changes, enter support notes, or make enhancements to the 
system.   
 

The following describes these tasks in detail: 
 
1. Enhancements – minor enhancements to the production solution may need to be implemented. 

This will be driven from the client’s business operations organization, a decision from the 
Governance is required to identify and prioritize enhancements. Enhancements may have 
resulted from the prioritization of requirements during the SAP implementation project, where 
some requirements were not implemented due to schedule or resource constraints.  These 
enhancements may require changes to configurations of architecture components. Large, 
complex enhancements may result in major releases and require additional resources. 

 
2. Keep current support – new releases of product software and/or patches must be applied, tested 

and put into production. This may be necessary either to obtain critical fixes or continue to obtain 
vendor support as they drop support for older versions of their products.  

 
3. Problem Research /Investigation – problems escalated from the help desk may require detailed 

analysis and investigation to find the root cause. Depending on the priority or impact, a service 
level agreement (SLA) would bind the support to resolve, (fix or work around), within a specific 
time period. 

 
4. Application Problem Resolution – upon investigation, the problem may result in a change to a 

configuration or code. An implementation team member would make the appropriate fix 
following change management and quality management procedures to release the fix to 
production. 

 
5. Ad Hoc Reporting – in order to further investigate or resolve a problem, a support application 

developer may need to perform Ad Hoc reporting. This may entail performing queries on 
production databases, tracing logs, monitoring applications, etc. 

 
6. Data Fixes – if a problem results in incorrect data persisted in a database, data fixes may need to 

be implemented. This may entail a change in a field of a row in a table.  In any case, a support 
application developer would make the appropriate fix following change management and quality 
management procedures to release the fix to production. 

 
7. Subject Matter Expertise – support developers may need to provide their subject matter 

expertise on the applications and architecture components to help desk personnel. They may 
need to advise or clarify issues raised from the end-user. 
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Troubleshooting & Research Techniques 

All of the consultants we are proposing for the Client are experts in their respective fields, and can quickly 
grasp the fundamental requirements of the task(s) at hand.  A consultant’s expertise dramatically reduces 
the time it takes to identify and trouble-shoot issues.  The experience they bring to the table enables 
them to quickly identify the problem, the scope of the task to resolve the issue and provide an accurate 
estimate as to the level of effort required to complete the task.  This estimate will then be communicated 
to the Client’s project team. 
 
Our troubleshooting and researching techniques include looking at common problems based on our past 
experience, reading relevant documentation, using our internal mail system to obtain feedback from 
expert senior staff who may have seen the problem before, reviewing and researching OSS notes, testing 
possible causes and solutions in the Client’s and Contractor’s Sandbox systems and debugging the 
programs to find the causes of the error.  Contractor has good relationships with SAP America 
development staff and have often directly called the developers in Germany and product managers to 
address issues with an SAP bug fix.   Because of our reputation with the developers we have had excellent 
results in getting SAP to fix issues identified in the software. 
 
Contractor has a very thorough testing protocol.  Contractor staff always performs unit testing to ensure 
the problem is fixed, exception testing to make sure that no other issues have been caused in other areas 
(for example, making a change that was expected to impact a small population does not incorrectly 
impact a larger population), regression testing and integration testing.  For example, if we were to fix an 
issue, we would check the accounting document, the controlling document, the grant document, the fund 
accounting document, check if the splitting is being done properly, make sure the right account codes are 
being hit, make sure the budget is checked appropriately, and other integration impacts.  We perform 
these checks to ensure that all impacted modules are free of error.  Once the Contractor staff member is 
satisfied that the problem has been resolved, we ask the Client personnel to test the system using their 
own data and make sure the Client staff also performs the same level of thorough testing in the QA system 
to ensure that the issue has been properly resolved and can be signed off.  Once the Client has ensured 
that the error has been fixed and is working as expected, we follow a sign-off process to get the transport 
into production.  Documentation on how the issue was resolved and a walk-through of the configuration 
changes is performed with the Client personnel. 
 
Support Hours 
 

Contractor offers support on client’s business hours. 
 
 
Requests for Service Process (Ticket Handling) 
 
The following describes our process for handling tickets (support requests): 
 

 The client’s SAP Production Support Team, when faced with a problem, will contact the 
Contractor Account Manager via phone or e-mail or by entering a ticket into the ticketing system.  
There may be an on-site resource if a resource is required and that resource could be the Account 
Manager. 
 

 If there is no on-site consulting resource, a mobile number and email will be provided which will 
allow the client contact to reach Contractor’s contact team.  Acknowledgement of the issue is 
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sent to the client with an estimated effort. The client will then approve (or pre-approve 
emergency requests). 
 

 The Contractor Account Manager will, depending upon the request, route the ticket to the 
appropriate support team member able to respond to the requirement.  
 

 Contractor will provide the client with regular updates and an estimated time for resolution of 
the issue.  

 Contractor will report back on successful resolution of the ticket and will receive confirmation 
from the client. 

 The client can view status updates using the ticketing system. Once the ticket is resolved, users 
would be appropriately updated on the status. The ticketing system will be updated.  
 

 Contractor is responsible for testing all development objects before proposing the transport of 
the objects to production. The client must participate in the final testing and authorize all 
transports from development environment to production environment. 
 

 Users will test the proposed solutions and accept the solution if found satisfactory, and 
communicate acceptance or no-acceptance.  If accepted, the ticket would be closed. 
 

 Documentation and knowledge transfer of the ticket resolution would be communicated back to 
the client. 
 

 Weekly review meetings will be held to discuss the status of tickets and open issues. 
 
 

Service Requests and Escalation Procedures 
 
The Contractor SAP Triage Center is managed by a dedicated Account / Program Manager (APM), either 
a SAP Functional Representative (SFR) or a SAP Technical Representative (STR).  The following section 
describes our approach to prioritization and typical response times. 
 

Response Times 
 

The following table provides our typical Service Level Agreements (SLA) we have in place for our clients: 
 

Severity 
Level 

Response 
Time 

Definition 

1 

High 
4 hours 

The problem has disabled operations and makes 
working impossible.  This is characterized by the 
following: 

Critical business functions cannot be performed. 

 A complete stoppage of the Application or 
interruptions in critically required Application 
functions. 
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 The Incident directly impacts critical financial 
processing. 

 The Incident may lead to failure to meet 
regulatory or business continuity 
requirements. 

 The Incident impacts multiple locations, 
departments, or groups of individuals. 

 The Incident is one that has a critical impact 
on the operation of the affected Application 
or other process that cannot be circumvented 
(i.e. no reasonable Workaround exists). 

 The Incident, due to the immediacy of its 
effect on critical business functions, requires 
a Change be made or request performed on 
an immediate-response basis. 

2 

Medium 
12 Hours 

The problem has some impact on operations and an 
adverse effect on work. This is characterized by the 
following: 

 A group or individual's productivity is 
significantly diminished. Business can 
continue operations, but reduced productivity 
will cause increased. Extended Incident 
duration can lead to loss of primary job 
function. 

 The Incident does not materially affect MOA 
or does not cause a substantial impact, but it 
has the potential to do so if not resolved 
expeditiously. 

 The effect of the Incident may result in small 
increases of cost and/or small 
reductions/losses of user satisfaction. 

 There may or may not be an acceptable 
Workaround available or in place. 
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3 

Low 
24 Hours  

The problem has no impact on operations and has only 
a minimal adverse effect on work.  This is 
characterized by the following: 

 A group or individual is experiencing a 
problem that is causing an inconvenience, 
but is able to continue with normal business 
operations (e.g., slow response time). 

 The Incident does not have an adverse impact 
on the business operations of the Client 
because of either the nature of the fault or the 
small extent of the fault and an acceptable 
Workaround is in place. 

 The effect of the Incident usually does not 
directly result in measurable increases of cost 
and/or reductions/losses of user satisfaction. 

 Deferred maintenance is acceptable. 

 
 
Note: Our response time is different from resolution time.  Resolution is dependent on many variables 
that may or may not be within the control of the Contractor. Our SLA is based on response time.  

 

Production Support Ticket System 
 
As a value-added service, and for no additional fee, Contractor can offer its own ticketing system for 
managing the DFA’s support requests. Our CLIENTs have found Freshdesk to be a very convenient and 
user-friendly support platform. A link and screenshot of our support portal are provided below: 
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If our clients don’t have any ticket system, Contractor may  provide this tool for issue resolution tracking 
processes which will log, assign requests, and document the resolution including timeframe to resolve, 
steps taken to resolve, etc. (In accordance with RFP requirement 2.11.H) 
 
 
E.7 DOCUMENTATION 

1.  Describe the types of documentation provided by the Contractor and how it will meet 
the requirements set forth in Section 2.12 of the RFP. 

 
Per section 2.12 of the RFP, Contractor agrees that all software, data files, documentation, records, 
worksheets, or any other materials developed through a resulting contract becomes the exclusive 
property of the Arkansas Department of Finance and Administration.  This includes, but not be limited 
to procedures for performing the implementation, procedures for tuning the systems, procedures for 
monitoring and maintaining the systems, all property rights, intellectual or otherwise, and technology 
developed by the Contractor. Contractor will not hold ownership or intellectual property claim on any 
code, data, or the like.  
 
We also agree that all required documentation to OIS within two (2) weeks of Go-Live.  
 
Contractor Documentation Approach 
 
Providing comprehensive documentation is a core element of our various approaches (testing, 
knowledge transfer, training, etc.) to supporting our client systems. We have a vast library of templates 
/ accelerators to facilitate this process and use industry standard tools to generate client 
documentation: 
 
Templates and Accelerators 
 
Contractor performs an analysis of project artifacts following every engagement to determine what can 
be leveraged for the engagement.  This has allowed us to build a substantial library of documents, 
templates and project accelerators that we leverage for future engagements.  These artifacts include, 
but not limited to, the following: 
 

 Blueprint templates 
 Kickoff templates 
 Capabilities briefs 
 System assessment templates 
 Project management reporting templates 
 Oversight reporting templates 
 Business Process Master Lists (BPML) 
 Functional & Technical Specification templates (RICEFW) 

 
Leveraging existing project artifacts permits our implementation and support teams to devote more 
time and focus on identifying and addressing our clients’ needs instead of developing documents to 
support these processes.  In this project, we will be leveraging several documents from our previous 
REFX/CLM projects.  
 
 
 
 
 

 
5 



Technical Proposal Packet  Solicitation No. SP-21-0025 
 

36 
 

 
Documentation Standard 
 
Project documentation is typically provided in MS Word, MS PowerPoint or PDF format.  We typically 
use whatever tools the client has to share documentation among team members (e.g. - SharePoint, HP 
Mercury, SAP Solution Manager, or other tools.).   
 
We believe is very important show how our solutions are identified and tested.  Thus, documentation is 
provided for every project undertaken by Contractor.  Issue resolution or configuration fixes are 
documented so our clients will understand how the solution was identified, resolved and tested.  
Configuration documentation is provided with screen prints, menu paths and transactions.   
 
Project documentation will be provided in MS Word, MS PowerPoint or PDF format.  We typically use 
whatever vehicle the client has to share documentation among team members or via email for 
distribution to individuals.   This can be SharePoint, HP Mercury, SAP Solution Manager, or other tools. 
 
Documentation is provided every time a production support issue is resolved for every project 
undertaken by Contractor.  The issue resolution or configuration fix is documented so the CLIENT will 
understand how the solution was identified, resolved and tested.  Configuration documentation is 
provided with screen prints, menu paths and transactions.  It is important to explain not only how the 
item was fixed, but how the solution was identified and tested. 
 
 

 
E.8 CHANGE MANAGEMENT 

1. Describe your organizations approach to change management as it relates to the 
requirements of the RFP. 

 
Please see Appendix E-   
 
                   Sample Change Management Model 
 
Per Section 2.13.A. The Contractor shall submit change requests that may impact the CLM 
implementation for AASIS using a formal governance model that includes a submittal process, review, 
approval, and prioritization of all work proposed to be done to meet the change request during the 
project. The Contractor shall submit a final Change Management Model for DFA’s review and approval 
within thirty (30) days of Contract Award.   
 
To address this, we believe that we have to take into consideration the existing Change Management 
Model of DFA and see if we can adopt it for our project.  

 
 
Change Control Management Approach 
  
Before the start of a project, we would ensure that the following processes are in place for change 
control and issue management: 

 Integrated Change Control Procedures.  These procedures were developed by Contractor to 
provide a method of controlling and monitoring project changes.  Change is defined as any 
activity that alters the scope, schedule, deliverables, value or cost of the project.  Our change 
control procedure includes a description of the proposed change, options considered, impact 
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assessment, change benefits and potential impact if the change is not implemented.  If any 
changes are deemed necessary, Contractor documents the change in the project Change 
Request Log described below: 

o Change Request Log.  This log provides a consistent, comprehensive approach to 
managing the lifecycle of a potential change and is a critical component of an integrated 
change control system. It outlines the nature of the change impact on scope, schedule 
and dependent tasks; resources required to complete the change; estimated work effort; 
timeline to complete; and estimated change to project cost, if any.  If the change has 
been determined to be acceptable by both Contractor and the client team managers, the 
change request will be sent for approval following our escalation procedure. 

 Issue Management Procedure. A critical component of any effective project management 
system, Contractor has instituted a consistent, comprehensive approach to managing and 
resolving project issues.  An issue is defined as a situation, action, problem or question arising 
during the project that the project team cannot resolve efficiently or effectively.  Issues are 
logged, assigned to an individual responsible for resolving the issue and given a date for the issue 
to be resolved.  The Issue Log, which is described in more detail below, is reviewed on a regular 
basis to ensure the timely closure of issues. 

o Issue Log - The Issue Log System (or the SAP Solution Manager system, if available) 
supports the issue management procedure by enabling the multiple levels of analysis 
and decision making necessary to resolve an issue.  The issue report in the Issue Log or 
SAP Solution Manager system provides a formal record of all issues raised for the 
project.  Effective issue management involves the appropriate level of management 
making decisions on issues and tracking progress towards resolution in accordance with 
the project issue management procedure.  The issue log is formally finalized and closed 
with other project controlling documentation during project completion activities.   

 
Solution Manager (if available) 
 
Contractor believes in establishing a process, model and thorough controls with governance by 
leveraging SAP Solution Manager as a tool.  Solution Manager offers a proper change control mechanism 
to ensure that each change is analyzed for its impact, tested thoroughly, prepared for deployment 
properly and deployed in a controlled & organized manner. SAP Solution Manager ensures that all 
changes made to the system are planned, tracked, and consistent and thus contribute to a stable 
environment.  Contractor can set up Solution Manager for DFA if requested. 
 
 
E.9 PROJECT MANAGEMENT 

1. Describe your organizations approach in managing this project and how it meets or exceeds 
the requirements set forth in Section 2.14 of the RFP.  

 
Our Project Management approach, as outlined in what we call Contract Project Management 
Methodology, meets and to a certain degree, exceeds, the requirement of Section 2.14 of the RFP.  Our 
Project Management approach is based on SAP Activate and PMBOK.  
 
Contractor Project Management Methodology (CPMM) 
 
Contractor recognizes that quality project management is a key factor to the success of any endeavor.  
We have successfully managed dozens of Public Sector projects and intend to provide DFA with the same 
level of performance excellence.   The Contractor Project Management Methodology (PMM) was the 

 
 
 
 
 
 
 
 
____
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result of these project management experiences combined with the best practices from SAP Activate and 
PMP Body of Knowledge. It was designed to ensure quality project execution with an emphasis on 
reducing risk, ensuring that scheduled milestones are achieved within the available budget.  Our 
approach is illustrated below: 
 

 
 
Contractor  Project Management Methodology (CPPM) – Project Phases and Workstreams 
 
As see above, the CPMM is consistently applied across all phases of a project’s lifecycle (Discovery, 
Prepare, Explore, Realize, Deploy, and Run) and across the six workstreams described below: 
 
Managing Project Staff and Stakeholders.   
 
Contractor understands that the key to a project’s success is its people: Project Team members, Business 
Process Owners and Stakeholders.  Our philosophy goes far beyond developing a short-term vendor-
client relationship.  We believe in forming an enduring partnership and strive to become intimately 
familiar with our clients and their goals, environment and pain points.  Each client is unique and our 
process repeatedly produces outstanding results, which has allowed us to develop the following: 
 

 Human Resource Management Plan.  This plan outlines the processes required to staff, organize 
and manage the project team.  At the beginning of a project, Contractor identifies qualified 
personnel and assigns roles.  During the project, team member evaluations and appraisals are 
conducted.  Contractor ensures that everyone on the team, especially those who are new to the 
project, understands the project objectives and available performance development 
opportunities.  Performance information is recorded for reference and is reviewed when a team 
member leaves the project. 

 
 Project Communications Management Plan.  This represents our internal communications plan 

which outlines the processes required to ensure timely generation, distribution, storage and 
retrieval of project information.  This provides an effective mechanism for managing internal 
information communications. 
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 Stakeholder Communication Management Plan.  This is our external communications plan which 
outlines the type and frequency of communications between the Contractor team members and 
the Steering Committee, Business Process Owners and the client Project Team.  Contractor 
believes in a straightforward and transparent approach to client communications and holds 
regular meetings to provide status reports to communicate the following: 

 
o Progress of work performed 
o Delayed tasks 
o Problems encountered and corrective action taken 
o Project work plan updates incorporating mutually agreed upon revisions  
o Upcoming tasks and staff responsibilities 
o Potential risks with planned mitigation 

 
Managing Organizational Change and Knowledge Transfer 
 
Managing change is an important element of any technology implementation.  With the introduction of 
new technologies, processes and procedures, end-users can easily feel overwhelmed and become 
reluctant to adopt the new SAP system or functionality.  Contractor recognizes this possibility and has 
developed a comprehensive Organizational Change Management (OCM) and Knowledge Transfer 
Program that significantly enhances the user experience and greatly facilitates system acceptance.  At a 
high level, our OCM process consists of the following: 
 

 Clearly defined Change Management Goals 
 Consistent Knowledge Transfer throughout the Project Lifecycle 
 Robust Training Plan 

 
Quality Management 
 
Contractor takes quality management very seriously and has developed a rigorous Quality Management 
Plan that outlines the specific organization, processes and services needed to ensure the highest quality 
results for a project.  Contractor assigns its most knowledgeable and experienced personnel to the 
following roles: 
 

 Project Executive.  The Project Executive is the project advocate whose role is to support the 
project manager, participate in Steering committee meetings and accept responsibility for 
resolving problems escalated by the client project manager.   This role is often filled by 
Contractor President and founder, Hanif Sarangi.   

 
 Quality Assurance Manager.  The Quality Assurance Manager regularly holds internal project 

quality reviews to assess project progress, obtains feedback from client team members and 
leadership, identifies issues and determines risk mitigation, monitors change management 
progress and manages deliverable quality.  The Quality Assurance Manager works closely with 
the Contractor project manager and the Project Executive and will make any adjustments 
necessary to ensure that quality standards are met. 

 
 
Risk Management 
 
Risk mitigation is a major part of our Project Management methodology.  To ensure that all risks are 
identified and mitigated, we have instituted a risk identification process that is logged and analyzed by 
the Project Management Office. Our Risk Management Plan defines how often risk reviews are 
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conducted and how risks are identified, analyzed and mitigated.  Each risk identified by the Project Team 
has a corresponding mitigation plan and is carefully monitored.  Higher risk items that may potentially 
impact the project are brought to the attention of the Steering Committee for evaluation and/or 
assistance with resolution.   Risk management is documented using the following: 
 

 Risk Register Log. This document tracks all risks affecting a project and the strategies chosen by 
the project team to mitigate them.  This control procedure provides a comprehensive view of 
project risk, impact and mitigation strategies identified by the project team.  Without this 
important document, a project will most likely incur cost overruns, project delays and client 
dissatisfaction due to ineffective responses to risks.  

 
Change Control and Issue Management 
Before the start of a project, Contractor ensures that the following processes are in place for change 
control and issue management: 
 

 Integrated Change Control Procedures.  These procedures were developed by Contractor to 
provide a method of controlling and monitoring project changes.  Change is defined as any 
activity that alters the scope, schedule, deliverables, value or cost of the project.  Our change 
control procedure includes a description of the proposed change, options considered, impact 
assessment, change benefits and potential impact if the change is not implemented.  If any 
changes are deemed necessary, Contractor documents the change in the project Change 
Request Log described below: 

 
o Change Request Log.  This log provides a consistent, comprehensive approach to 

managing the lifecycle of a potential change and is a critical component of an integrated 
change control system. It outlines the nature of the change impact on scope, schedule 
and dependent tasks; resources required to complete the change; estimated work effort; 
timeline to complete; and estimated change to project cost, if any.  If the change has 
been determined to be acceptable by both Contractor and the client team managers, the 
change request will be sent for approval following our escalation procedure. 

 
 Issue Management Procedure. A critical component of any effective project management 

system, Contractor has instituted a consistent, comprehensive approach to managing and 
resolving project issues.  An issue is defined as a situation, action, problem or question arising 
during the project that the project team cannot resolve efficiently or effectively.  Issues are 
logged, assigned to an individual responsible for resolving the issue and given a date for the issue 
to be resolved.  The Issue Log, which is described in more detail below, is reviewed on a regular 
basis to ensure the timely closure of issues. 

 
o Issue Log - The Issue Log System (or the SAP Solution Manager system, if available) 

supports the issue management procedure by enabling the multiple levels of analysis 
and decision making necessary to resolve an issue.  The issue report in the Issue Log or 
SAP Solution Manager system provides a formal record of all issues raised for the 
project.  Effective issue management involves the appropriate level of management 
making decisions on issues and tracking progress towards resolution in accordance with 
the project issue management procedure.  The issue log is formally finalized and closed 
with other project controlling documentation during project completion activities.   

 
Scope and Configuration Management 
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One of the primary threats to a project is poor scope control.  Contractor is keenly aware of this reality 
and has implemented a comprehensive Scope and Configuration Management Plan to maintain tight 
control over potential scope creep.  The elements of this plan are as follows: 
 

 Business Blueprint Document.  Developed during the Blueprint Phase, this critical document 
defines the project and is used as the definitive reference point for controlling project scope.   
Any scope or change requests will be measured by what has been identified in the Business 
Blueprint Document. 

 Change Request Log.  As a part of our change control procedures, any changes affecting project 
scope must be submitted for review and approval by both Contractor project executives and the 
Project Steering Committee. 

 Configuration Management Procedure.  Although Best Practices state otherwise, there are 
occasions when standard SAP functionality does not adequately address a critical client 
requirement and some custom development or enhancement to the standard SAP system may 
be necessary.  In order to address gaps in functionality, SAP enables enhancements to its 
software through Business Add-Ins (BADIs).  BADIs can be inserted into the SAP system to 
accommodate user requirements too specific to be included with standard-delivered software.   

 
Contractor does not recommend the development of custom enhancements to the SAP system without 
first performing a comprehensive analysis of the requirement.  If no alternatives exist to address the 
functionality gap, Contractor will then initiate a formal procedure to present the enhancement to the 
Steering Committee for approval and to promote an informed and consensus-based decision. 
 
 
E.10 PROJECT STATUS REPORT  

 
1. Provide examples of Project Status Reports. The examples should communicate current 

activities, issues, risks, resolutions and overall timeline of the project at a minimum. The 
examples should demonstrate the Prospective Contractor has a thorough understanding 
of all activities required to manage the project. Reports must address and meet or 
exceed all requirements set forth in Section 2.15 of the RFP. 

 
Please see Appendix F: 
 
              Sample Project Status Report 
 
We will monitor actual progress of the project against the project plan via our weekly status report. Every 
week the Project Manager will be responsible for compiling and submitting a weekly project status report 
to the DFA’s Project Manager, which includes the following: 

 Weekly Project Status Report, which will include assigned work efforts and status completed 
during the reporting period, work not completed during the reporting period, work planned 
for the upcoming reporting period, work that is in progress, work that is on-hold, and any 
issues identified during the reporting period.  

 Updated Project Schedule information to be provided in Microsoft Project format (mpp).  
 Emergency work efforts and issues identified. 
 Hours worked and work performed by individual Contractor personnel during the reporting 

period.  
 The Project Manager will also be coordinating weekly meetings for management calls The 

activities involved for these calls include: 
o Setting an agenda for the meeting and coordinating the meeting; 
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o Facilitating the meeting;  
o Documenting the discussions/minutes of the meeting and assigning follow up tasks (if 

any) to ensure dependencies are addressed in a timely manner. 
 Lastly, our project manager will coordinate all support related activities to ensure all queries 

raised internally or externally are addressed in a timely manner and a quarterly report for the 
same will be submitted to State project management. 

 
 

E.11 CONTRACTOR PROJECT TEAM 
1. Provide a proposed Staffing Plan. Include key staff members required by Section 2.18 of the RFP 

and any additional key staff being proposed by the Contractor. Provide resumes for all key staff 
members. Proposed plan must at minimum meet all requirements set forth in Section 2.18 of the 
RFP.  

 
 
Please see Appendix G : 
 
Staffing Resumes 
 
 

 
 

 
 

5 

E.12 PAYMENT MILESTONES 
 

1. The State described the preferred payment milestone schedule in Section 2.21 of the RFP.  Please 
describe your organization’s suggested milestone schedule and why you feel it is a better 
approach.  
 

Per Section, 2.21, the following Milestones were provided: 
 

Milestone  % of Contract Payment  
Sandbox Installation/Completion  10 
Development/QA Completion  15 
Completion of User Acceptance Testing 
 and Go- Live  

25 

Completion of Post Go Live Support  50 
 

 
We would like to propose the following: 
 

Milestone         % of Contract Payment  
Project Preparation Completion  10 
Design Document Completion 
Integration Testing Completion  

15 
15 

User Acceptance Testing Completion           
Go- Live  

10 
40 

Completion of Post Go Live Support  10 
 

Our plan is based on the completion of the key deliverables which correlates to the progress of 
the project. We are also assigning  the percentage based on the efforts we would normally 
associate with the completion of such milestones.    
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Per  Section 2.21, it states that the State shall not pay more than 50% prior to Go-Live. Still 
adhering to this stipulation, we would like to propose payment of 40% at Go-live. The remaining 
10% will be paid after the completion of Post Go Live support (8 weeks). 

 
 

EXCEPTIONS FORM 
 
Prospective Contractor shall document all exceptions related to requirements in the RFP Solicitation and terms in the 
“Standard Services Contract” and “Solicitation Terms and Conditions” located on the OSP website. See Section 1.8 and 
1.9 of the RFP Solicitation.  
 
 

ITEM 
# 

REFERENCE 
(SECTION, 

PAGE, 
PARAGRAPH) 

DESCRIPTION PROPOSED LANGUAGE 

1. 2.9 D,  
Page 15 

In # 2 of this section, it says:  
 
Regression Testing — Performed by the 
Contractor, with the support of DFA 
testers, to ensure functionality currently in 
production continues to function.  
 
 
 
 

We propose: 
 
Regression Testing — 
Performed by the DFA Testers, 
with the support of 
Contractors, to ensure 
functionality currently in 
production continues to 
function.  
 
Rationale: 
DFA Testers would know more 
about the current system 
functionalities and would be 
in better position to do 
regression testing on these 
functions. 
 

2 2.9.E 
Page 15 

In this section it states: 
 
“This plan includes but is not limited to the 
development of a Corrective Action Plan 
(CAP) for each defect or deficiency. “ 
 

We propose: 
 
“This plan includes but is not 
limited to the development of 
a Corrective Action Plan (CAP) 
for SELECT defect or 
deficiency.” 
 
Rationale:  Some defects can 
be resolved quickly. Creating a 
CAP for each defect will slow 
us down and will be counter-
productive. We would identify 
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ITEM 
# 

REFERENCE 
(SECTION, 

PAGE, 
PARAGRAPH) 

DESCRIPTION PROPOSED LANGUAGE 

issues or defects that will 
require a CAP. 
 

3 2.10. B 
Page 15 

In this section it states: 
“End user training on software 
functionality is outside of the scope of this 
project.” 

We propose: 
Train-the-trainer is in scope. 

4 2.11.A,  
Page 16 

In this section it states:  
 
The Contractor shall submit a final Post 
Go-Live Support Plan for DFA’s approval 
within thirty (30) days of Contract Award. 
 

We propose the following: 
 
The Contractor shall submit a 
DRAFT Post Go-Live Support 
Plan for DFA’s approval within 
thirty (30) days of Contract 
Award. This DRAFT will be 
finalized during the Deploy 
Stage of the project. 
 
Rationale: 
 
Our team doesn’t know the 
specifics of the State’s 
operating parameters at this 
point.  Per SAP Activate 
methodology, this deliverable 
is provided in the towards  the 
end of project – before going 
live. 
 
 

5 2.11.D 
2.11.E 
2.11.F 
Page 16 

Resolution Time for High, Medium and 
Low Priority Issues 

We proposed to change the 
word “resolution” to 
“acknowledgement”. 
 
Rationale: 
Resolution time cannot be 
controlled and will be 
dependent on many factors. A 
High Priority issue that would 
require SAP OSS support, for 
example, may take more than 
4 hours to resolve. Other 
issues may involve 
development objects – this 
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ITEM 
# 

REFERENCE 
(SECTION, 

PAGE, 
PARAGRAPH) 

DESCRIPTION PROPOSED LANGUAGE 

will include creating specs, 
development hours, testing, 
etc.--which, based on 
experience, may go beyond 24 
hours even if they are all 
tagged as Low Priority Issues. 
 

6 2.21 
Page 21 

Payment Milestones 
 
 
 

We would like to propose 
changes to the disposition and  
breakdown of the 50% 
Contract Payment – 
Completion of Post Go Live 
Support. 
 
Still in adherence to the 
stipulation that DFA shall not 
pay 50% prior to go live, we 
would like to change the 
payment to: 
 
At Go Live  - 40% 
Completion of Support – 10% 
 
Rationale: 
It is fair to be paid 
commensurate to the effort 
you already provided. We also 
need to pay our consultants 
based on their efforts. 
 

7 2.22 H,  
Page 21 

Performance Standard We proposed to remove this 
provision. 
 
Rationale:  There are many 
variables that can affect the 
delivery of the project.  As per 
RFP, the State is also 
undergoing a parallel project 
that will limit the DFAs 
availability. This alone could 
cause project issues that at 
this point is not anticipated in 
the project plan and 
performance standard.  
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APPENDIX A – DESIGN DOCUMENTS  

  



CLIENT LOGO 

 
 
 
 
 
 
 
 
 
 
 
CLIENT – SAP Flexible Real Estate Project 
Business Blueprint Document 

Version 1.5 
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1. Version Control 
 

# Version 
Number 

Revision 
Date 

Updated 
By 

Reason for revision 

1 1.0 5.15.18  Created initial draft.   
2 1.1 05.20.18  Updated the structure of the document. Added Org 

Structure and Master Data processes. 
3 1.2    

2. Overview 
 
 
This document is the Business Blueprint for the management of real estate at the 
State of Arkansas CLIENT SAP REFX Project.  
 
 
The real estate business processes of the state span the entire real estate lifecycle - 
from the acquisition of land (parcels) and buildings, the leasing of land (parcels) and 
buildings, the design and construction of new buildings, the maintenance of owned 
and leased buildings, the insuring of buildings, to the disposal of surplus land 
(parcels) and buildings.  
 
 
It is important to note that the support of end-to-end real estate lifecycle processes 
in SAP does not occur entirely within the SAP Real Estate Management (RE-FX) 
module.  It requires the use of various other application modules, such as SAP 
Financial Management (FI), SAP Plant Maintenance (PM), SAP Project Systems (PS), 
SAP Materials Management (MM), etc.   
 
 
This document provides an overview of the proposed design for the State’s “to-be” 
real estate business processes and the SAP Real Estate Management (RE-FX) 
functionality required to support them.  The focus of this document is on the master 
data management and partner management processes delivered standard with SAP 
Flexible Real Estate Management as part of SAP ECC 6.0.  
The goal of implementing RE-FX is to provide the state with a single source of real-
time that is integrated through-out the entire enterprise and which provides the state 
with real-time visibility and reliable reporting of their property portfolio.  
 
Currently, the existing legacy systems to be replaced by SAP is XXXX. Along with 
replacing XXXX SAP REFX will have full Financial integration build for CLIENT Lease 
Accounting.  
 
 
The table below provides a summary of the SAP modules required to replace the 
legacy systems as identified above.    



CLIENT –Flexible Real Estate  
Blueprint Document 

3 | P a g e   L a s t  U p d a t e d :  0 8 . 2 8 . 2 0  
  

No.  
Legacy 
System  

SAP Component 
(Module)  

Comments  

1.  XXXX SAP Real Estate  
Management 
(RE-FX)  

Create land (parcel) records in RE-FX.  
Create building records in RE-FX  
Create Arch. View and CAD Drawings in SAP REFX 

2.  
  

XXXX SAP Real Estate  
Management 
(RE-FX)  

Create real estate contracts in RE-FX with Financial 
Integration.  
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3. Stakeholders 
 

Stakeholder 
Name 

Group Role Interest in 
the Project 

 Administrative 
Services  

Steering Committee  

 CLIENT Director Steering Committee  
 CLIENT Manager 

(S&D) 
MM Lead  

 CLIENT Project Manager  
 CLIENT S&D S&D Lead  
 CLIENT S&D MM Team  
 CLIENT  Technical Team  
 CLIENT PM MM Team  
 CLIENT FI FI Lead  
 CLIENT FI FI FM/PS SME  
 CLIENT Security Lead  
 CLIENT  Project Manager / 

CAD Consultant 
 

 CLIENT Project Coordinator  
 DTO Infrastructure -

Director  
 

 DTO Infrastructure -DBA  
 DTO Onbase Admin  
 RPMS RPMS Director / 

Steering Committee 
 

 RPMS Deputy  
 Dept. of Admin Finance Operations  
 Dept. of Admin Finance Operations  
 Dept. of Admin Finance Operations  

 
* Key Stakeholders for sign offs. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CLIENT –Flexible Real Estate  
Blueprint Document 

5 | P a g e   L a s t  U p d a t e d :  0 8 . 2 8 . 2 0  
  

4. Assumptions 
 

 Phase I  
 
 Master Data (RE Objects) BE, BU, PR, PS and RS. There will be an excel 

sheet provided by the RPS team with list of all the detailed master data 
and the fields required in SAP.  

 All historical data on Leases will be in XXXX and new leases going 
forward will be in SAP Lease Accounting.  

 CLIENT REFX will replace XXXX real estate functionality to include a 
database of all the State’s real estate objects, to streamline billing 
capability, to provide systematic management of all contracts related to 
real estate, and to provide any required reporting.  

 The State has chosen not to include in the Real Estate database certain 
fields of information that is often included in private enterprise 
implementations. i.e., information related to Insurance, building 
conditions, area attractions and conveniences. 

 Functionality that is not included in Phase I can be implemented at a 
later date, if needed. 

 

5. To – Be Business Process 
 
SAP REFX Master Data.  
 
 SAP Real Estate Management provides two different views of real estate portfolios - 
the Architectural View and the Usage View.  
 
The Architectural View is an optional view that is company code independent. It 
provides an architectural structure that represents the physical structure of a 
building. It is a user-defined hierarchical structure that is named according to an 
organization’s specific nomenclature for the real estate objects they wish to 
represent, such as locality (building complex), building, floor, rooms in a building, 
rooms on a floor, linear structures, land parcels etc. These real estate objects are 
referred to as Architectural Objects (AO). 
 
The Usage View (UO) is company code dependent. It is oriented top down with the 
Business Entity (BE) as the top node. Buildings (BU) and Land (PR) are subordinate 
objects that are further sub-divided into Rental Objects (RO), and which consist of 
Pooled Spaces (PS), Rental Spaces (RS), and Rental Units (RU). All real estate objects 
that make up this view are controlling objects. This means that both costs and 
revenues can be posted to these real estate objects. The Usage View is mandatory 
and cannot be changed or realigned. 
 
 These two views will be assigned to each other. There will be a 1:1 assignment 
between the Locality (AO view) and the Business Entity (UO view), as well as between 
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the respective land and building real estate objects. The usage objects (BE, BU, and 
PR) will be created from the existing / previously created architectural objects 
(Locality, Land, and Building). The UO’s will adopt the measurements of the assigned 
architectural objects (AO’s). This will be done by the system copying the 
measurements from the architectural objects to the usage objects. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

5.1. Organizational Structure SAP REFX (Usage View) 
 

Business Entity  
The highest level within the real estate hierarchy.  
Represents a coherent and logical grouping of buildings, 
properties and rental objects. Usually a geographic location 
(can be a campus containing multiple buildings/land. Also, can 
be government buildings, parks, empty land, storage location 
in different areas under same county/jurisdiction code). 
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Example: Capital Complex or the Brown Building can have one 
BE. 
 

Building   

Represents a physical building structure. Indications of a 
physical structure include standalone, immovable, 
independent.  A 1: many relationships exists between BE and 
BU. For CLIENT, this represents a facility/plant.  

  

For CLIENT, a business rule exists to create a 1:1 relationship 
between a Business Entity and Building. However, for future 
scalability of the real estate solution, this relationship can be 
1:n for other CLIENT business units in the future.   

 

Land  

Land and Undeveloped Land, as the term is used in Flexible 
Real Estate Management, refers only to the land itself; it does 
not include the buildings on it. 

Land is a part of a business entity.  

The system automatically creates land as an real estate 
controlling object. 

 

Pooled Space Pooled Space  

Space, with a flexible size, that you extract from a pooled 
space for the purpose of renting it.  

  

You created a pooled space that has the usage type you need 
(office space, Retail for example).  

PS (flexible objects that can be leased out either as a whole or 
divided into rental spaces). They cannot be leased out in their 
own right. 

  

Pooled space (PS)/Rental space (RS) – Is a space from 
which smaller spaces (= rental spaces) are extracted in order 
to be rented. A PS cannot be leased out independently. A PS 
that contains space in more than one building or property 
cannot be created. For example, if you have a contract and 
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you want to assign rental spaces from different buildings, then 
you have to create a separate PS for each building.  

  

The RS you extract from the pooled space all normally have 
the same usage type as the pooled space. However, it is 
possible to assign additional usage types to a usage type in 
Customizing. These usage types are then available for 
selection when you extract rental spaces from a PS. 

 

Rental Object Rental Space  

Space, with a flexible size that you extract from a PS for the 
purpose of renting out. Measurements from the Building will 
be derived into the Pooled Space for Rental Space allocation.  

Rental Unit 

Represents to any physical or notional division of a building or 
property generally for rental purposes. 

An object that is leased out as a single entity. 

Rental Objects can be: 

Rental Units (inflexible objects that can only be leased out as 
a unit such as apartments and retail stores) 

Rental Unit – A predefined rental space. Can only be leased 
as a whole.  

Business Rule: multiple rental units allowed per building.  

 
 

 
Architectural View 
 
 The Architectural View supplements the master data of the Usage View and is 
recommended in the following cases: 

 • There is a need to enter detailed information about the architectural 
structure, such as rooms or floors in a building (i.e. information that is not needed in 
the usage view). 

 • The usage of the objects changes frequently. In this case, the architectural 
view remains constant and new usage objects are created as needed. 

 • There is a need to reflect special architectural considerations 
 
The State of Arkansas will be utilizing both the Architectural and Usage Views. 

 
CLIENT will provide a separate blueprint document for Architectural View  
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5.1.1 To-Be SAP REFX Usage View and Arch. Organizational Structures 
Process Diagrams: 

 
Figure 1. To-Be Organization Structure for Usage view and Arch. 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Fig 2: To-Be Organizational Structure for SAP REFX Arch. View 
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5.1.2       Key Decisions 
 
 

 Customized number convention will have to follow on all levels of Arch. and 
Usage View based on the Business Area. (This item has to be captured as a 
WRICEF object). 

 Custom fields required on each level of RE Objects.  
 AO CAD data stored and migrated into SAP.  
 Contract commencement date – will be configured in Lease Accounting under 

resubmission tab. Also, an excel sheet will be provided by the RPS group with 
other detail dates.  

 Naming convention for all RE Objects will result in customization of Business 
Area followed by numeric and alpha numeric once it runs out of 999. E.g. 
DS00.001 or DS001.A01. 

 Building - Usage Types - Usage types will be based upon how the space in a 
building is used. i.e. Office space, retail space, common areas, etc. 

 Business Entity (BE) - Business Entity represents a geographical location. Each 
BE will have a unique name and there will be a user generated number 
assigned to each BE. Every building will have only one related Business Entity. 
Business Entities could have more than one (1 - ∞) Buildings. 

 We described the Land as pure Bare land --> We also concluded that we will 
configure the system where Rental Units are attached on Land for present or 
future State entities/agencies to go-live with, in order to do a global/statewide 
roll out. 

 Currently the RPS group categorizes their building usages based on the 4 
categories of rent: class A: 1129 (Office space 1), class B:910 (Office Space 
2) and C:340 (Warehouse) and Other. These 4 elements in SAP REFX will 
represent Pooled Space. Pooled Space is used to extract the rental spaces 
within a building that can be leased in or leased out.  

 AO (Locality = Business Entity) Pooled Space = Floors and Rooms. 
 A List of Business Partners and roles are provided in an excel sheet under 

attachment.  
 The RPS group will provide a detailed list of renewals and notifications. Also, 

some general renewal and notification rules will be created and configured in 
SAP REFX that will be used for each the 5 different types of contracts.  

 CPI Calculation will be maintained on each lease in and lease out as optional.  
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SAP REFX Integration with Document Management System 
 
 SAP DMS is a Document Management System that is part of the SAP Basis 

System. SAP DMS is a logical layer to integrate with external systems like 
AutoCAD. 

  
 OnBase will be used as the content repository (external DMS) where all 

AutoCAD drawings (Converted drawings from Visual Enterprise) will be stored. 
SAP Visual enterprise will integrate with SAP REFX real estate objects thru the 
DMS layer. 

 
Types of Leases. 

 
 
TO-BE Process: Classification of Leases Type: 
 

1. CE - Commercial Lease Exempt – Lease from a private entity to a state agency 
that is exempt from the leasing process either by statute or Board action. 

i. Statute 
ii. Board Action 

2. CL - Commercial Lease - Lease from a private entity to a state agency that is 
not exempt. 

i. Staff Approval 
ii. Board Approval 

3. LE - Lease Out Exempt - Lease from an agency to a private entity that is 
exempt from the leasing process either by statute or Board action. 

i. Statute 
ii. Board Action 

4. LO - Lease Out – Lease from an agency to a private entity that is not exempt. 
i. Staff Approval 
ii. Board Approval 

5. ST - State Lease Out – Lease from one state agency to another. 
 

6. ST – State Lease In  
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Note: Special leases starts with SP in XXXX. This can be maintained on the Name of 
Contract type once the lease is created under the Contract name section.  
 
Clarification of Leases. (Need to confirm) 
 

a. Lease out 
b. State lease 
c. Commercial lease 
d. Exempt commercial lease in (dept. of admin.) 
e. Exempt commercial lease in (could be both) 
f.  Lease In -> Vendor --> Landlord with Vendor Account ($$$ going out 

the door) 
g. Lease Out --> Customer --> Master with Tenant Account ($$$ coming 

in the door) 
 
 

Contract Categories are the following: 
 

 Service 
 Appropriated: No financial transaction, funds have been appropriated upfront.  

Lease.  
 MG--Modified Gross  

 
AS-IS Process: Contract types are the following: 
 

 NNN: Agency pays for taxes; property insurance; and common area 
maintenance items.  

 Gross Lease: In a gross lease, the rent is all-inclusive. The landlord pays all or 
most expenses associated with the property, including taxes, insurance, and 
maintenance out of the rents received from tenants. Utilities and janitorial 
services are included in the rent payment. 

 Modified Gross lease 
 Net Lease, Single Net Lease (N Lease) Double Net Lease (NN Lease)  
 Commercial leases under department of administration could be Modified 

Gross or NNN. Payment of services does not initiate from RPS. RPS creates 
documents but no financial services it does not involve money transaction. RPS 
creates LPA in XXXX for commercial leases but payment to vendor does not 
come through RPS. 

 
 

 LOA -- Lease from non-exempt agency to individual entity. individual entity 
pays the rent 
 

 CLxxx -- Commercial Lease (Agencies leasing land from outside Organization 
e.g. (CB Richards & Ellis) 
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 DOA-- Different department agencies that may have all the different Contract 
types (NNN, NN, MD, Gross, etc.)  

 
 LOE -- Lease from exempt agency to private entity. For example, forest 

commission leasing to farmers. 
 

 LOO -- Lease Out to State Agencies to anyone other (Individual, Group, or an 
Organization) 

 
 SP -- Also called lease out. SP Stands for special leases.  

 
 

 
Lease Out types: 

 
 LOO: Lease from a non-exempt agency to an individual or private entity. 
 LOE: Lease from an exempt agency to an individual or private entity 
 LOA: Lease from either a non-exempt or exempt agency to a non-exempt 

agency 
 LOEA: Lease from an exempt agency to an exempt agency and/or the 

transaction criteria falls under exempt guidelines. 
 
 
Definition of Lease Types 
 

 Gross = A full service lease where all services are included in rent. 
 MG = Modified Gross: A full service lease except the tenant is separately 

responsible for the cost of one or more services. 
 N = Single Net: Tenant pays landlord taxes in addition to rent. Tenant is 

separately responsible for all costs associated with occupancy. Landlord is 
responsible for  
structural repairs & common area maintenance. 

 NN = Double Net: Tenant pays landlord taxes and insurance in addition to rent. 
Tenant is separately responsible for all costs associated with occupancy. 
Landlord is  
responsible for structural repairs & common area maintenance. 

 NNN = Triple Net: Tenant pays landlord taxes & insurance in addition to rent. 
Tenant is separately responsible for all costs associated with occupancy. 
Tenant is responsible for structural repairs & common area maintenance 
 
 
Customize Fields in SAP RE Object and Lease Management.  
 

Fig 3: Some Custom fields in RE Objects and Contract 
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Custome Field on SAP REFX Masterdata and Lease 
Accounting (SCEIS)

Contract (Custom Field)

Contract Type

Contract Category

Commencement Date

Expiration Date

Land 

Building

Alpha Numeric

Drop Down Value

Statute
Board Action

Staff Approval
Board Approval

Date Selection Drop 
Down

Alpha Numeric

Alpha Numeric

Sub - Type

Date Selection Drop 
Down

Alpha Numeric

 
 
 
 

Business Partner Roles 

  
A business partner can have an unlimited number of roles, and can have roles in 
association with an unlimited number of real estate objects.  The two most important 
roles within SAP Real Estate are (a) Tenant with customer account (for third party 
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subleases), and (b) Landlord with vendor account (for leased-in property).  These 
are financial business partners and are linked to customer and vendor accounts in 
Accounts Receivable and Accounts Payable, respectively.    
 

 Vendor  Landlord with Vendor Account 
 Customer  Master with Tenant Account 

Business Partners in SAP Real Estate Management  
 
Most real estate processes require maintaining business partners or contacts data.  
Some processes require financial information as well - such as payable or receivable 
related information.   
RE-FX utilizes the central SAP Business Partner (BP) repository to track information 
on natural persons (individuals), groups, and organizations for financial, contact and 
other purposes.  The BP is linked to the relevant RE data record via BP roles.  BP 
roles identify the relationship of the BP to the RE object and its processes.   
Although the system can automatically generate vendor and customer master 
records when creating a landlord and tenant business partner in RE-FX, the state 
currently has OSRAP set up vendor and customer master records.  The landlord and 
tenant BP’s will be created in RE-FX with reference to these master records set up in 
Accounts Payable and Accounts Receivable.  This means that any changes made to 
the BP will not automatically synchronize with the vendor and customer accounts in 
AP and AR. Any changes made to BP’s will be communicated to OSRAP for 
synchronization.  

Business Partner Roles  
 
A business partner can have an unlimited number of roles, and can have roles in 
association with an unlimited number of real estate objects.  The two most important 
roles within SAP Real Estate are (a) Tenant with customer account (for third party 
subleases), and (b) Landlord with vendor account (for leased-in property).  These 
are financial business partners and are linked to customer and vendor accounts in 
Accounts Receivable and Accounts Payable, respectively.    
 
The following roles will be configured for use by the state.  This list is based upon 
standard SAP delivered roles.  Any additional roles will be added during the 
Realization Phase.  
 

Role  Role Description  Role 
Category  

Role Category 
Description  

Std 
Assignment  

ZREI00 Vendor  Landlord with 
Vendor Account 

ZREI00  Vendor  Landlord 
with Vendor Account 

X  

ZREI05 Customer  Master with 
Tenant Account 

ZREI05  Customer  Master 
with Tenant Account 

X  
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ZREI10 Vendor  Landlord with 
Vendor Account 

ZREI10  Vendor  Landlord 
with Vendor Account 

X  

 

5.1.3 Application GAPS 
N/A 
ADS 
# 

Title FIT GAP 
Approach * 

Resolution Objects  WRICEF 
Complexity 

 None  None  
 
 

5.1.4 Test Scenarios/Use Cases 
 
Use 
Case 
Number 

 
Requirement Description 

 Create Usage View – Business Entity  

 Change Usage View – Business Entity 

 Display Usage View – Business Entity 

 Create Usage View – Building  

 Change Usage View – Building 

 Display Usage View – Building 

 Create Usage View – Land 

 Change Usage View – Land 

 Display Usage View – Land 

 Create Usage View – Pooled Space 

 Change Usage View – Pooled Space 

 Display Usage View – Pooled Space 

 Create Usage View – Rental Space 

 Change Usage View – Rental Space 

 Display Usage View – Rental Space 



CLIENT –Flexible Real Estate  
Blueprint Document 

17 | P a g e   L a s t  U p d a t e d :  0 8 . 2 8 . 2 0  
  

 Create Usage View – Rental Unit 

 Change Usage View – Rental Unit 

 Display Usage View – Rental Unit 

 Create Contract – Lease In 

 Change Contract – Lease In 

 Display Contract – Lease In 

 Create Contract – Lease Out 

 Change Contract – Lease Out 

 Display Contract – Lease Out 

5.1.5 Roles and Security 
CLIENT will maintain organizational structures. No user roles required. 
 
R&S 
Number 

Roles / Security Description 

 Security Excel sheet to be added towards the end. 

 

5.2. SAP REFX Usage Objects.  

5.2.1 To Be Process Diagram: 
 
Steps: 
  
1 Creation of Locality  
2 Creation of Building 
3 Creation of Land 
4 Creation of Floor 
5 Creation of Space 
6 Creation of Area 
7 Creation of Parking lot 
8 Set Block for Posting to Locality 
9 Set Block for Posting to Building 
10 Set Block for Posting to Land 
11 Set Block for Posting to Floor 
12 Set Block for Posting to Space 
13 Set Block for Posting to Area 
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14 Set Block for Parking lot 
15 Mark for Deletion for Locality 
16 Mark for Deletion for Building 
17 Mark for Deletion for Land 
18 Mark for Deletion for Floor 
19 Mark for Deletion for Space 
20 Mark for Deletion for Area 
21 Mark for Deletion for Parking Lot 

 
Steps: 
  
1 Creation of Business Entity.  
2 Creation of Building  
3 Creation of Land 
4 Creation of Pooled Space 
5 Creation of Rental Space 
6 Creation of Rental Unit  
7 Set Block for Posting to Building.  
8 Set Block for Posting to Land 
9 Set Block for Posting to Building 
10 Set Block for Posting to Pooled Space  
11 Set Block for Posting to Rental Space 
12 Set Block for Posting to Rental Unit 
13 Mark for Deletion for Business Entity 
14 Mark for Deletion for Building 
15 Mark for Deletion for Land 
16 Mark for Deletion for Pooled Space 
17 Mark for Deletion for Rental Space 
18 Mark for Deletion for Rental Unit 

5.2.2       Key Decisions 

5.2.3 Application GAPS 
 
ADS 
# 

Title FIT GAP 
Approach * 

1 None  
2   
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5.2.4 Test Scenarios /Use Cases 
 
Steps: 
  
1 Creation of Locality  
2 Creation of Building 
3 Creation of Land 
4 Creation of Floor 
5 Creation of Space 
6 Creation of Area 
7 Creation of Parking lot 
8 Set Block for Posting to Locality 
9 Set Block for Posting to Building 
10 Set Block for Posting to Land 
11 Set Block for Posting to Floor 
12 Set Block for Posting to Space 
13 Set Block for Posting to Area 
14 Set Block for Parking lot 
15 Mark for Deletion for Locality 
16 Mark for Deletion for Building 
17 Mark for Deletion for Land 
18 Mark for Deletion for Floor 
19 Mark for Deletion for Space 
20 Mark for Deletion for Area 
21 Mark for Deletion for Parking Lot 

 
Steps: 
  
1 Creation of Business Entity.  
2 Creation of Building  
3 Creation of Land 
4 Creation of Pooled Space 
5 Creation of Rental Space 
6 Creation of Rental Unit  
7 Set Block for Posting to Building.  
8 Set Block for Posting to Land 
9 Set Block for Posting to Building 
10 Set Block for Posting to Pooled Space  
11 Set Block for Posting to Rental Space 
12 Set Block for Posting to Rental Unit 
13 Mark for Deletion for Business Entity 
14 Mark for Deletion for Building 
15 Mark for Deletion for Land 
16 Mark for Deletion for Pooled Space 
17 Mark for Deletion for Rental Space 
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18 Mark for Deletion for Rental Unit 
 

5.2.5 Roles and Security 
 
R&S 
Number 

Roles / Security Description 

1 Security Excel sheet to be added.   

 

5.3. SAP REFX Usage View – Business Entity.  
 

Business Entity 
 
The Business Entity is at the top of the hierarchy and is always assigned to a 
Company Code.   
  
The Business Entity represents the top hierarchical structure element of the Real 
Estate Master Data Structure. A Business Entity is a means of forming coherent 
groupings of individual Real Estate Objects, depending on their purpose and/or 
geographical location. 
 
The system automatically creates a Business Entity as an internal controlling 
object; in other words, the Business Entity is also an account assignment object, 
which can carry costs and revenues. A Business Entity is assigned to a profit center 
in Finance.  
 
Business Entities are directly assigned to a Company Code (1: n relationship 
between company code and Business Entity).  
An important criterion for the definition of Business Entities is the cost allocation 
aspect. If it is expected that buildings or land share costs, they should be grouped 
within the same Business Entity.  
 
If costs are incurred for buildings or land which belong to separate Business 
Entities, the costs have to be split up manually upon document entry, i.e. different 
line items for the costs have to be entered, or the costs have to be reposted to 
the separate Business Entities.  
 
The Business Entities will have a Eight-digit identifier (Business Entity Number), 
which is manually assigned (external number ranges). Number Ranges for 
Business Entities are company code specific. In order to avoid using the same 
Business Entity number in different legal entities, it was decided that Corporate 
Accounting will assign the next available Business Entity number. The Business 
Entity Numbers as well as the numbers of all subordinate objects should be 
synchronized with organizational units or master data representing this property 
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in other areas of SAP, i.e. the profit center, and the functional location should 
include the business entity number in their numbering. 
A description for the Business Entity has to be entered in the name field. This field 
is used for informational purposes only but it is very important concerning the 
identification of the Business Entity in the system.  A naming convention has to 
be established by CLIENT. There are no validations or functionalities linked with 
the name but unique entries are recommended. The user can search for Business 
Entity by its Name. 
 
Every Business Entity can be assigned a postal address, which is also used to 
identify the location in reports, searches for master data etc. 
In addition to the postal address the following fields will be used on Business 
Entity: 
 

 Regional Location: will be used to identify the regional location across 
USA (e.g. Colombia SC). 

 Location: will be used to identify the urban units (previously 
independent cities) within a City (e.g. Columbia, SC). 

 District Location: is used to identify the general direction within a 
city (e.g. southwest) 

 Neighborhood: is used to assign a neighborhood within a city to a 
Business Entity (e.g. Columbia – Airport Location). Three different 
values can be assigned to a Business Entity. 

 Transport Connection: is used to identify if a Business Entity has 
access to public transport. 

 Infrastructure: is used to mark the distance of a Business Entity to 
certain points of interest (e.g. airports) or amenities (e.g. day-care).  

 
 
Business Entity Business Entity Name 
AD01 

 
 

Adjutant General Complex  
 

BR01 
 

Broad/Bush River Rd. Complex 
 

BU01 
 

Bull/Senate Street Complex 
 

CA01 
 

Capitol Complex 
 

CA02 
 

Outer Capitol Complex 
 

CA03 
 

Catawba Street Complex 
 

CO01 
 

Columbia Mills Complex 
 

CO05 
 

Commission for the Blind Complex 
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DI01 
 

Devine Street Complex 
 

FO01 
 

Fontaine Park Complex 
 

GO01 
 

Governor Mansion Complex 
 

LA01 
 

Laurel Street Complex 
 

SO01 
 

South Main Street Complex 
 

ST01 
 

State Farmers Market 
 

ST06 
 

State Fire Academy Complex 
 

ST02 
 

State Park Complex 
 

SU01 
 

Surplus Property Complex 
 

TR01 
 

Transportation Depart. Compl  
 

VI01 
 

Virtual Complex 
 

VE01 
 

Veterans Cemetery Complex 
 

 

Measurement Types  
 
Measurement types will be used to record measurable attributes of real estate 
objects.  They will represent all quantifiable attributes, such as space (area), 
dimensions, volume, capacity or a number count - according to a unit of measure, 
such as square feet, cubic feet, acres, number of persons, etc.  
They will also be used to calculate payable and receivable rent (based upon a unit 
rate multiplied by the area occupied), to define available, rentable and occupied 
space, to distribute costs, and for cost or revenue controlling analysis (metric 
reporting).  
 
The following measurement types will be created for the State.  They are in 
accordance with what is being used in SLABS and which conforms to BOMA 
standards.  
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Note: This list is not final.  Additional measurement types may be identified during 
the Realization Phase of the project.      

Meas 
Type  

Short  
Measurement 
Type Desc  

Total  
Area 
Ms.  

Dflt 
.Unit  

Allow. 
Site  

Allow. 
Land  

Allow.  
Rental  
Object  

Allow. 
Bldg  

Allow. 
Contrct  

A100  Gross 
Building 
Area  

  X  FT2  X      X    

A200  Rentable 
Area  

  X  FT2  X    X  X  X  

A300  Useable 
Area  

  X  FT2  X    X  X  X  

A400  Total Flood 
Area  

  X  FT2        X    

A500  Flood Area 
(Ground 
Level)  

  X  FT2      X  X    

A600  Flood Area 
(Basement)  

  X  FT2      X  X    

A700  Land 
(Parcel) 
Area  

  X  FT2  X  X  X    X  

B100  Gross Roof 
Area  

  X  FT2  X      X    

 
The following rules/guidelines will be followed during the creation of Architecture 
Objects and assigning Usage objects 
 
 The Usage Objects (Business Entity, Building and Land) are created from 

the existing Architectural Objects (Locality, Building and Land).  
 
 Measurements from the Architectural Objects are copied automatically to the 

Usage Objects. 
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Screen Sequence  
The SAP standard screens will be used as a basis for these screens (using standard 
views).  No enhancement is required to create these screens.  
Screens will be simplified by hiding fields and views (specific to the architectural 
object) that are not needed.  
 
This will help end-user training and improve usability as only state relevant fields will 
be visible.  

(Site)  

Item  Screen  Screen Title  Description  Comments  

100000  REAO01  Initial Screen  Initial Screen    

200000  REAO02  General Data  General Data    

300000  REAO03  Number 
Assignment  

Number 
Assignment  

  

400000  REAO04  Additional Data Additional Data   

500000  REAO05  Land  Land   

600000  REAO06  Buildings  Buildings   

700000  REAO07  Dates  Dates   

800000  REAO87  Partners  Partners    

900000  REAO81  Measurements  Measurements    

1000000  REAO74  Infrastructure  Infrastructure   

1100000  REAO75  Fix/Fitting 
Chars.  

Fix/Fitting 
Chars.  

 

1300000  REAO90  Assignments  Assignments    

1400000  REAO92  Usage  Usage    

1500000  REGI01  CAD  Graphical 
Integration  

 

1600000  REAO85  Supplementary 
Texts  

Supplementary 
Texts  

  

1700000  REAO97  Reminders   Reminders     

1800000  REAO9V  Overviews  Overviews    

(Building)  

Item  Screen  Screen Title  Description  Comments  

100000  REAO01  Initial Screen  Initial Screen    
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200000  REAO02  General Data  General Data   

300000  REAO03  Number 
Assignment  

Number 
Assignment  

  

400000  REAO04  Additional Data  Additional Data    

600000  REAO06  Buildings  Buildings    

700000  REAO07  Dates  Dates    

800000  REAO87  Partners  Partners    

900000  REAO81  Measurements  Measurements    

1100000  REAO75  Fixt/Fitt.  Char.  Fixt/Fitt.  Char.    

1300000  REAO90  Assignments  Object 
Assignments  

  

1400000  REAO92  Usage  Usage    

1500000  REGI01  CAD  Graphical 
Integration  

 

Item  Screen  Screen Title  Description  Comments  

1600000  REAO85  Supplementary 
Texts  

Supplementary 
Texts  

  

1700000  REAO97  Reminders  Reminders    

1800000  REAO9V  Overviews  Overviews    

(Property)  

Item  Screen  Screen Title  Description  Comments  

100000  REAO01  Initial Screen  Initial Screen    

200000  REAO02  General Data  General Data    

300000  REAO03  Number 
Assignment  

Number 
Assignment  

  

400000  REAO04  Additional Data  Additional Data   

600000  REAO05  Land  Land   

700000  REAO07  Dates  Dates   

800000  REAO87  Partners  Partners   

900000  REAO81  Measurements  Measurements    

1300000  REAO90  Assignments  Assignments    

1400000  REAO92  Usage  Usage    

1500000  REGI01  CAD  Graphical 
Integration  
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1600000  REAO85  Supplementary 
Texts  

Supplementary 
Texts  

  

1700000  REAO97  Reminders  Reminders    

1800000  REAO9V  Overviews  Overviews    

(Floor)  

Item  Screen  Screen Title  Description   Comments  

100000  REAO01  Initial Screen  Initial Screen     

200000  REAO02  General Data  General Data     

300000  REAO03  Number 
Assignment  

Number 
Assignment  

   

800000  REAO87  Partners  Partners     

900000  REAO81  Measurements  Measurements     

1100000  REAO75  Fix/Fitts.  Char.  Fix/Fitts.  Char.     

1300000  REAO90  Assignments  Assignments     

1400000  REAO92  Usage  Usage     

1500000  REGI01  CAD  Graphical 
Integration  

  

1600000  REAO97  Reminders  Reminders     

1700000  REAO9V  Overviews  Overviews     

  

(Room)  

Item  Screen Screen Title Description  Comments 

100000  REAO01  Initial Screen  Initial Screen     

200000  REAO02  General Data  General Data     

300000  REAO08  Additional Data  Additional Data     

500000  REAO87  Partners  Partners     

800000  REAO81  Measurements  Measurements     



CLIENT –Flexible Real Estate  
Blueprint Document 

27 | P a g e   L a s t  U p d a t e d :  0 8 . 2 8 . 2 0  
  

900000  REAO75  Fix/Fitts.  Char.  Fix/Fitts.  Char.     

1100000  REAO90  Assignments  Assignments     

1300000  REAO92  Usage  Usage     

1400000  REAO95  Continuous 
Occupancy  

Permanent 
Occupancy  

  

1500000  REGI01  CAD  Graphical 
Integration  

  

1600000  REAO97  Reminders  Reminders     

Numbering Convention  
 
The SAP system requires that you specify how number assignments are to be 
handled for usage objects (for the company code).  Two options are available (SAP 
standard):  
  

1. For internal number assignment, the system counts upward sequentially 
starting from a predefined (configured) number, and…  

2. For external number assignment, you specify the number range that is 
available when you create the usage object  

Based upon an in-depth evaluation of the options available for the state, the decision 
was made to use numbers that are externally assigned.  It was decided to use an 
intelligent numbering convention that align with the legacy system today and will 
follow best-of-business practice for both real estate and plant maintenance.  The 
state will be using a four-digit code to represent the business entity and a four-digit 
code to represent the building. 

 

Plant Maintenance (PM) Integration  
 
The integration of RE-FX to PM is standard delivered functionality.  Real estate 
objects in RE-FX are represented as functional locations in PM.  These functional 
locations are assigned to real estate objects in RE-FX manually or automatically.  
The automatic creation of functional locations (from RE-FX) will be considered during 
the Realization Phase.  This is because of PM’s preference for creating functional 
locations (FL) according to an edit mask of their choosing and not having a different 
looking edit mask that is automatically generated from RE-FX.  
PM will be maintaining functional locations at the site, building, and floor levels only.  
They have no requirement to expand functional locations to lower levels, such as 
rooms on a floor.  This is in line with the current approach of the state for the 
management of real estate - by only creating the site, building, and floors as 
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architectural objects.  There will be a 1:1 relationship between PM and RE-FX for 
these architectural objects.  
In the event that the assignment is manual, PM will be responsible for notifying the 
appropriate person responsible for maintaining real estate master data of the 
functional location that is to be assigned to a specific site and building in RE-FX.  
The integration of PM and RE-FX will allow the user to create notifications or work 
orders directly from within that real estate object’s master data.  

5.3.1 Application GAPS 
 N/A 
ADS 
# 

Title FIT GAP Approach * 

 None.  
   
 

5.3.2  Test Scenarios /Use Cases 
 
Use Case 
Number 

 
Requirement Description 

1 Create Usage View – Business Entity  
 Change Usage View – Business Entity 
 Display Usage View – Business Entity 

 

5.3.3 Roles and Security 
 
R&S 
Number 

Roles / Security Description 

1 Security Excel sheet to be added 

 

5.4. SAP REFX Usage View – Building and Land 
 
Building and Land 
 Buildings and Land represent the second level in the Real Estate Master Data 

structure and they each are directly assigned to a Business Entity. 
 Land refers to the land only; it does not include the buildings on it. Land provides 

the basis for renting pieces of land or parts thereof, such as raw land. 
 Buildings or their parts are the basis for renting spatial units, such as apartments, 

warehouses and stores. Buildings and Lands are not linked together, they are on 
the same hierarchical level, both linked to a Business Entity. 
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 Building and Land can contain multiple Rental Objects. The System automatically 
creates Buildings and Land as internal Controlling objects, in other words they are 
account assignment objects which can carry income and expenses. Building and 
Land is assigned to a functional location and business area. At CLIENT, as a 
default, every building will have its own functional location and business area. 
Automatically all underlying Real Estate Objects (i.e. Rental Objects) will be 
assigned to the same profit center. Only in specific cases Best Practices Company 
might decide to have extra profit centers for certain Rental Objects, e.g. if a rental 
office, a pool or a parking lot is shared across various buildings / business entities. 

 
 At CLIENT, Land will be used to manage pieces of raw land, e.g. undeveloped 

land. Buildings will be used to represent buildings, including the land they are built 
on. 

 
 Every Building and Land will be identified by a unique number within SAP (Building 

Number). These will be two-digit numbers using internal number ranges per 
Business Entity. The system will automatically generate the next available number 
starting with 1. 

 
 A description for the Building and the Land has to be entered in the name field. 

This field is used for informational purposes only but it is very important 
concerning the identification of the Building and the Land in the System. A naming 
convention has to be established by CLIENT.  

 
 To describe the type and condition of the building the following fields will be used: 

 
 

 Building Type: used to describe the type of building (e.g. high-rise) 
 Building Condition: for residential buildings, the building condition 

field will identify the brand classification (e.g. “Signature”), for 
commercial buildings, the building condition field will identify the class 
of the building (e.g. “Class A”) 

 Main Usage Type: used to identify the general use of the building 
(e.g. “residential rental”, “suburban office”).  

 Fixtures and Fittings: used to specify the configuration and 
characteristics of a building, or amenities available in the building 
(e.g. “air-conditioning”, “access to street”, “laundry room”). Also, for 
Residential Buildings, it needs to be recorded which utilities are 
included in the leases for that building. 

 Date Fields: year built, date of completion, date of condominium 
registration etc. 

 
Building Nomenclature Building Name 
AGOB Adjutant General Office Building  
DCBD Data Center Building 
GEOB Geology Building 
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GEOR Geology Rock Repository Building  
DCBL Data Center Building Lot 
GEOL Geology Road Complex Lot  
MJBD Mills/Jarrett Building 
FMHB FM Horticulture Building 
FMHM FM Horticulture Modular Building  
FMSS FM Horticulture Shop & Storage  
HDSS Harden Street/DSS Building  
NDSS North Towers/DSS Building 
SAAB Sims/Aycock Annex Building 
SABD Sims/Aycock Building  
NTPL North Towers/DSS Bldg P&L Lot  
SABL Sims/Aycock Building P&L Lot  
HOCL Horticulture Complex Lot  
MJBL Mills/Jarrett Bldg P&L Lot  
MLOT Mental Health Lot 
HLOT Harden Street/DSS Bldg Lot  
BLBD Blatt Building 
BRBD Brown Building 
CABD Calhoun Building 
DEBD Dennis Building 
GRBD Gressette Building 
MCPF McEachern Parking Facility 
STHB State House Building 
WDHB Wade Hampton Building 
CACL Capitol Complex Lot  
SHBL State House Building Lot  
RUBD Rutledge Building 
1430 1430 Senate Street Building  
1401 1401 Senate Street Building  
SLBD State Library Building 
SSBD Sumter Street Building 
SCBD Supreme Court Building 
ASPF Assembly Street Parking Facility 
RBPL Rutledge Building P&L Lot  
SLBL SC State Library Bldg P&L Lot  
SSPL 1401 Senate Street Parking Lot 
SLOT Senate Street P&L Lot 
SCBL Supreme Court Bldg P&L Lot  
SUPL Sumter Street P&L Lot  
1310 1310-1320 Senate Street P&L  
MLOT Marion Street P&L Lot  
PSPL Pendleton Street P&L Lot  
CSWH Catawba Street Warehouse 
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MLBD Metrology Laboratory Building 
CSWL Catawba Street Warehouse Lot  
CMBD Columbia Mills Building 
CMPF Columbia Mills Parking Facility 
SMWS State Museum Workshop 
CBAB Commission for Blind (A) Bldg 
CBBB Commission for Blind (B) Bldg 
CBCB Commission for Blind (C) Bldg 
CBDB Commission for Blind (D) Bldg 
CBPL Comm for the Blind Bldg P&L Lot  
FPBD Five Points Building 
FPPD Five Points Building Prkg Deck 
FPPL Five Points Building P&L Lot 
GCBD Gressette-Collins Building 
GCBL Gressette-Collins Bldg Lot  
BOCH Boylston Carriage house 
CABH Caldwell Boylston House 
GSPO Garage Support Offices 
GAZE Gazebo 
GOMA Governors Mansion 
KGH1 Kenner Greenhouse 1 
KGH2 Kenner Greenhouse 2 
KSSD Kenner Storage Shed 
LACE Lace House 
LGHS Large Guard House 
MISS Miscellaneous Structures 
POHS Pool House 
SGHS Small Guard House 
TEAH Tea House 
GMCL Governor's Mansion Complex Lot  
KGHL Kenner Greenhouse Lot  
LSWH Laurel Street Warehouse 
LSPL Laurel Street P&L Lot  
FMCB FM Custodial Building  
ENBD Energy Building  
FMGB FM Garage Building  
FMOB FM Office Building  
FMSB FM Shop Building 
FMWS FM Welding Shop Building 
FOBD Forsythe Building  
SMPL FM South Main P&L Lot  
ENBL Energy Building Lot  
MSPL Main Street P&L Lot 
112W 112 Wholesale Lane, West Columbia 



CLIENT –Flexible Real Estate  
Blueprint Document 

32 | P a g e   L a s t  U p d a t e d :  0 8 . 2 8 . 2 0  
  

118W 118 Wholesale Lane, West Columbia 
123B 123 Ballard Court, West Columbia  
208W 208 Wholesale Lane, West Columbia 
214W 214 Wholesale Lane, West Columbia 
350B 350 Ballard Court, West Columbia  
MSWC Maint Shed,350 Ballard Ct, West Cola  
SSWC Super Sod, 350 Ballard Court, West Cola  
322L 322 Little Brook Lane  
709P 709 Produce Lane  
711P 711 Produce Lane  
713P 713 Produce Lane  
AGLB Agriculture Laboratory  
SFAB State Fire Academy Building 
AAHC Archives and History Center  
FMHS FM-Horticulture Storage Facility  
HALA Hayne Laboratory Annex  
HLBD Hayne Laboratory Building  
USCL USC Library Remote Stg Facility 
AHCL Archives and History Center Lot 
HLBL Hayne Laboratory Bldg P& Lot  
FSOB Federal Surplus/Office Building  
FMVR Fleet Mgmt Vehicle Reception 
SSOB State Surplus/Office Building  
SSGA Surplus Service/Garage  
FVRL Fleet Mgmt Vehicle Reception Lot  
SPCL Surplus Property Complex Lot  
SPBD Silas Pearman Building  
BULK Bulk Purchases 
WARE FM Warehouse 
PARK Parking Complex 

 
 

5.3.4       Key Decisions 
 

5.3.5 Application GAPS 
 
ADS 
# 

Title FIT GAP Approach 
* 

 None. 
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Use 
Case 
Number 

 
Requirement Description 

 Listed above 

 
 
 
 
 

5.3.6 Roles and Security 
 
R&S 
Number 

Roles / Security Description 

1 Security Excel sheet to be added 

  

 
 

5.5. SAP REFX Usage View – Pooled Space and Rental Space 
 

Rental Objects  
Rental Objects represent the third level of hierarchy in the Real Estate Master 
Data Structure. They are directly assigned to either a Building or Land. 
The use of a Rental Object is necessary for the Leasing process in SAP. On the 
basis of the Rental Objects Lease Contracts are created. A flexible number of 
Rental Objects can be assigned to one Lease Contract, independent from the 
Rental Object Type. 
 
There are three types of Rental Objects: Rental Unit, Pooled Space and Rental 
Space. 
  
Rental Units represent fixed Rental Objects that can be rented out as they were 
created, as a complete object (e.g. an apartment or a store). 
A Pooled Space is a Rental Object where subsequently Rental Spaces are extracted 
from. A Pooled Space cannot be leased out itself as an independent object. A 
Pooled Space cannot include space from different Buildings or Land. It has to be 
assigned directly to one Building or Land.  
In the Pooled Spaces concept in SAP RE-FX, the Rental Space (leased area) is 
created according to the Lease Contract, which will be extracted from the Pooled 
Spaces, decreasing the available (vacant) space of that Pooled Space. The SAP 
RE-FX system keeps track which part of the Pooled Space is occupied (i.e. a Lease 
Contract exists), and which is vacant. 
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The system automatically creates Rental Objects as internal Controlling Objects, 
i.e. they are account assignment objects which can carry income and expenses. 
 
Every Rental Object has a Usage Type in SAP, which reflect the character of the 
Rental Object. The Usage Type determines different processes in the System. 
 Regarding the data maintenance, the Usage Type determines which 

contract types can be assigned to a Rental Object. For example, a Rental 
Unit with the Usage Type “residential” shall not be used for an office 
contract.  

 Every Usage Type allows different Measurements and Conditions (Rental 
Charges) to be assigned to the Rental Object.  

 The Field Status (hide, display, optional entry, required entry) can be set 
per Usage Type, i.e. it is determined which information is maintained on 
the object.  

 The Usage Types influences the Allocation or Settlement of the Service 
Charges to that effect that it defines whether or not rental objects 
participate at a settlement or allocation run (e.g. residential units). 
 

Usage Types are assigned to each Rental Object upon creation and cannot be 
changed. Rental Spaces can have a different Usage Type from the Pooled Space; 
permitted Usage Types of the Rental Space per Pooled Space can be determined 
in the configuration. 
 

Rental Object  
Rental Objects represent properties that may be leased.  Rental objects are 
uniquely assigned to either a building or land record, and their number ranges are 
unique within the BE.   
A rental object is the spatial entity which is subject to occupancy, either via space 
assignment to the State’s agencies or external third parties via sub leases.  Rental 
objects are occupied by means of so-called lease out’s, i.e. real estate contracts 
that represent an agreement to allow occupancy of the space.   
The main attribute of a rental object (RO) is its usage type.  The usage type is a 
configurable classification and once selected (and the RO saved), it cannot be 
reassigned or changed.  The usage type must be selected when creating the RO.   
There are three types of rental objects:  
Pooled Space (PS) –   
PS is the overall available space of a specific usage type, within a building or land 
record.  The pooled space is used for space that is dynamically occupied, where 
changes in assignment take place often, and it does not require major structural 
changes.  Examples are open floor office space, or parking space.  The PS per se 
cannot be occupied and assigned to a real estate contract.  
The state will set-up PS to represent each floor in its buildings.  The PS will define 
the available space by floor according to a specific usage type.   
Rental Space (RS)  
RS is a subset of space of the Pooled Space.  This space is extracted from the PS 
and can be occupied and assigned to a real estate contract.  The RS can be 
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extracted at the time the lease out is created.  The extraction of the RS is done 
based upon measurements (configurable units of a user-defined quantity, such as 
sq.ft, number of persons), with the PS showing the overall capacity and current 
availability, and the RS showing the occupied or assigned space.   
All occupiable and rentable space (by agencies) will be set-up by the state as a 
RS.  The RS will be assigned to a contract – either an internal contract (agency 
occupied) or an external contract (third-party occupied).   
Should an agency or external tenant require space on a number of floors, a RS 
space will be extracted from each floor’s PS (where applicable).  A single 
occupancy agreement or lease-out will then have a number of RS’s assigned to it.  

Rental Unit (RU)   
RU is an entity within a building or land parcel that may be occupied, and which 
would require major structural changes in order to change its dimensions.  Typical 
RUs are apartments, housing units, one-car garages and storage units.  
All occupiable and rentable space of this nature (by agencies) will be set-up by 
the state as a RU.  The RU will also be used in cases where the state does not 
have the information available to create a PS per floor.  In this case, the RU will 
be assigned to a contract – either an internal contract (agency occupied) or an 
external contract (third-party occupied).   

Usage Types  
Usage types describe the purpose of a rental object (PS, RS, and RU).  They 
describe how the space will be used by the external or internal tenant that 
occupies that space.  Examples include office, store, warehouse, medical practice, 
advertising space, vending machine space, parking space, airport terminal, etc.   
 
 Currently the RPS group categorizes their building usages based on the 4 

categories of rent:  
 

1) Class A: 1129 (Office space 1),  
2) Class B: 910 (Office Space 2)  
3) C: 340 (Warehouse)   
4) Other 

 
These 4 elements in SAP REFX will represent Pooled Space. Pooled 
Space is used to extract the rental spaces within a building that can be 
leased in or leased out.  

 
Usage  

 Usage Type Text  Value per sq.ft  
Type  

100 Class A: 1129 (Office Space 1)   

101 Class B: 910 (Office Space 2)   

102 C:340 (Warehouse)   



CLIENT –Flexible Real Estate  
Blueprint Document 

36 | P a g e   L a s t  U p d a t e d :  0 8 . 2 8 . 2 0  
  

103 Other   

 
 
 
 
 

Assignment - Usage Types to Rental Object Types   
Usage types will be assigned to each rental object type as follows:  

Rental 
Object 

Usage 
Type 

Usage Type Text 

PS 101 Class A: 1129 (Office Space 1) 

PS 102 Class B: 910 (Office Space 2) 

PS 103 C:340 (Warehouse) 

PS 104 Other 

RS 101  Class A: 1129 (Office Space 1) 

RS 102  Class B: 910 (Office Space 2) 

RS 103  C:340 (Warehouse) 

RS 104  Other 

 

 

Usage Types Allowed for Rental Spaces per Pooled Space   
In order to extract multiple usage types for RS’s from a PS, the following relationship will be 
established in the system for the state.   

Pooled 
Space 
Usage  

Pooled Space Text  Rental  
Space  
Usage  

Rental Space Text  

101 Class A: 1129 
(Office Space 1) 

101  Class A: 1129 (Office Space 1) 

102 Class B: 910 
(Office Space 2) 

102  Class B: 910 (Office Space 2) 

103 C:340 
(Warehouse) 

103  C:340 (Warehouse) 

104 Other 104  Other 
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Measurement Types Allowed Per Rental Object Type  
The following relationship of which measurement types are allowed per RO will be 
configured for the state.   

RO 
Type  

Measurement 
Type  

Measurement Type 
Text  

PS  A200  Rentable Area  

PS  A300  Useable Area   

RS  A200  Rentable Area  

RS  A300  Useable Area   

RU  A200  Rentable Area  

RU  A300  Useable Area   
 

5.3.7 Application GAPS 
N/A 

 
ADS 
# 

Title FIT GAP Approach * 

 None  
   
 

5.3.8  Test Scenarios /Use Cases 
 
Use 
Case 
Number 

 
Requirement Description 

 Listed above 

  

  

 

5.3.9 Roles and Security 
 
R&S 
Number 

Roles / Security Description 
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 Security Excel sheet to be added 

 
 

5.6. SAP REFX – Lease Accounting 
 

The Real Estate Contract (REC) in SAP Real Estate (RE-FX) allows the 
administration of all kinds of vendor or customer relationships concerning Real 
Estate Management. It may be used for leasing relationships, as well as for other 
type of contracts. Real Estate Contracts are used for both external relationships 
and intercompany transactions. 
 

Contract Accounting - Real Estate Contracts   
 
SAP Real Estate’s Contract Accounting is fully integrated with SAP Financials and SAP 
Controlling.   
Financial business partners for real estate processes are linked to customer and 
vendor accounts in Accounts Receivable and Accounts Payable, respectively.  

• Each property owner (from whom the land or building will be acquired) will be 
created as a business partner in RE-FX and will have a corresponding vendor 
master record in Accounts Payable.   

• Each property buyer (to whom the land or building will be sold) will be created 
as a business partner in RE-FX and will have a corresponding customer record 
in Accounts Receivable.    

The periodic processing program generates payments and receivables based on the 
conditions (i.e. charge amounts) that are assigned to the real estate contract.  In 
addition to generating financial postings for accounts payable and accounts 
receivable, the program also transfers contract costs / revenues to the real estate 
objects assigned to the contract.  Periodic postings are based on the cash flow of the 
contract conditions.  
The conditions on the real estate contract will create cash flow items that are marked 
as plan items with a due date.  The due date will be the date the property is either 
to be acquired or sold.  The execution of periodic processing program effects 
payment for the property (land and buildings) being acquired on a specific date.  
Similarly, for property being sold, a receivable is created in favor of the person(s) or 
organization acquiring the state-owned property on that date.  
The periodic processing program also automatically accommodates follow-up 
postings based on changes made to conditions, such as any back dated changes.  
Prior to executing the periodic processing program in update mode, the simulated 
results will be reviewed for accuracy.  The actual financial posting takes place in the 
update mode.  Open items will be managed through Accounts Payable and Accounts 
Receivable.  
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Contract Creation   
Because of the command that the real estate contract has on financial postings in 
SAP Financials, controls will be put in place that require a person other than the 
creator of the contract to release the contract for payment.   

Business Function: RE/FM Earmarked Funds  
In order to integrate the processing of real estate contracts with the functions of the 
Funds Management component, the following business function will need to be 
activated:  

•  Technical name of business function:  RE_FM_EARMARKED_FUND  
•  Type of business function:  Enterprise Business Function  
•  Available as of:  SAP ERP 6.0 Enhancement Package 

3  
•  ECC software component:  EA-APPL  
•  ECC application component:  RE-FX  
•  Additional content available in other 

SAP applications:  
Funds Management (PSM-FM)  

•  Business function requiring activation 
in addition:  

Enterprise Extension Financials 
Extensions  
(EA-FIN)  
Public Services (EA-PS)  

 

Business Function: Overview  

This business function is used to integrate the processing of real estate contracts 
with functions of the Funds Management component (FM).  
The business function (standard delivered SAP functionality) provides the following 
two functions:  
 

 The end-user can subject the real estate contract to an approval process  
 When a real estate contract is created, the system creates an earmarked 

funds document in FM for that fiscal year.  For vendor contracts, earmarked 
funds are created with the funds commitment document type.  For 
customer contracts, earmarked funds are created with the forecast of 
revenue document type.  

The earmarked funds document can be automatically created (and later reduced) 
from the cash flow of the real estate contract.  The system uses the sum of all cash 
flow items (in the relevant fiscal year) to determine the amount.  For contracts that 
have a term of several fiscal years, the creation of earmarked funds can be extended 
over the subsequent years by generating cash flows for the contracts.  
The system uses the assignment of earmarked funds documents to cash flows to 
enable automatic reduction of these earmarked funds during the periodic posting 
process.  The earmarked funds are gradually converted in successive amounts into 
expenses and income.  
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Contract Types  
 
The real estate contract allows for configuration of various contract types.  The real 
estate contract directly ties into SAP Financials via the condition types and the 
account determination associated with the condition types.  The conditions define 
the amount to be paid or billed for the contract, its frequency, calculation, etc., and 
upon activation of the contract, the system generates cash flow and executes the 
financial posting.  
 
 
 
 
 
 
 
 
 
 
Types of Leases. 
 

 

 

Assignment: RE Objects to Contract Types  

Real estate objects can be assigned to a contract to receive distribution costs 
resulting from a financial transaction, such as the purchase of a building (payable), 
or the lease-in of a building (payable).    
Real estate object types will be assigned to the contract types specific to the 
acquisition and disposal of property.  This configuration will ensure that the correct 
types of real estate objects receive costs (or revenues) during the distribution 
process.    
An object group will be used to bundle real estate objects together for common use.  
This is useful when multiple buildings are located on a site and the site is leased from 
a landlord.  The buildings are grouped together and the group is assigned to the 
contract.  The informational flag controls whether an object can be assigned to 
multiple objects for informational purposes or not.  
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Custome Field on SAP REFX Masterdata and Lease Accounting (SCEIS)

Contract (Custom Field) Contract (Custom Field)

Contract Type

Contract 
Category

Commencement 
Date

Expiration Date

Land 

Building

Alpha NumericDrop Down Value

Statute
Board Action

Staff Approval
Board Approval

Date Selection 
Drop Down

Alpha Numeric

Alpha Numeric

Sub - Type

Date Selection Drop 
Down

 

 
 
 
 
 
 
 
 
 
 
 

Screen Sequence  
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The screen sequence ZREGCFE will be used as the basis using standard views and 
custom views.   
Fields and views that will not be needed will be hidden.  This will facilitate end user 
training and improve usability, as only State relevant fields will be visible.  

ZREGCFE  

Item  Screen  Screen Title  Description  Comments  

100000  REGC00  Initial Screen  Initial Screen    

200000  GCFE02  General Data w/ 
Fast Entry  

General Data w/ 
Fast Entry  

  

210000  REGC20  Partners  Partners    

400000  REGC80  House Bank 
Accounts  

House Bank 
Accounts  

 

450000  REGC41  Term  Term    

460000  REGC60  Objects  Objects    

470000  REGC55  Contract 
Measurements  

Contract 
Measurements  

 

490000  REGC42  Posting 
Parameters  

Posting 
Parameters  

  

500000  REGC50  Conditions  Conditions    

510000  REGC44  Adjustments  Adjustments   

620000  REGC45  Sales-Based 
Rent Agreement  

Sales-Based 
Rent Agreement  

 

630000  REGC65  Settlement 
Participation  

Settlement 
Participation  

 

640000  REGC30  Option Rate 
Methods  

Option Rate 
Methods  

 

700000  REGC95  Supplementary 
Texts  

Supplementary 
Texts  

  

800000  REGC05  Resubmissions  Resubmissions    

900000  REGC9V  Overviews  Overviews    

1000000  GCIT40  IRE Data  IRE Data   

     

Condition Types  

 
Condition types, or “charge amounts” are the most visible aspect when setting up 
the contract/lease accounting characteristics of a contract.  The selection of a 
condition type specific to the real estate contract being created controls the account 



CLIENT –Flexible Real Estate  
Blueprint Document 

43 | P a g e   L a s t  U p d a t e d :  0 8 . 2 8 . 2 0  
  

assignment (i.e. which GL account gets posted to).  Condition types are assigned to 
condition groups, which are assigned to contract types (as shown above).  
The description of the condition type name (which will be visible on the contract) will 
indicate what kind of process it will be used for, i.e. payable or receivable.  In 
addition, the relationship between condition types, contract types and condition 
groups, as shown in the diagram above, will be configured in such a way that only 
condition types that are applicable to a specific contract type are available for 
selection by the end user.  In other words, when creating a contract, the end-user 
will select the contract type from a wide range of specific contract types.  Once 
selected, all the condition types that are available for selection will apply to that 
selected contract type only.  This will ensure the correct GL accounts are always 
being posted to.  

 
Attach excel sheet on list of Condition type and GL Accounts.  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Condition Purpose  
 
The condition purpose on the contract is used to specify how the condition will be 
treated by the system’s periodic processing program:  

• One-time Posted condition purpose will post the condition (one time) on the 
date specified on the condition.    

• Statistical condition purposes are used as placeholders within the contract - 
to show that a payment was made using another payment source.  It will not 
generate financial postings in SAP.  
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The following condition purposes will be used on the contract:  
  

Ext  
Int Condition 
Pur 

Condition 
Purpose  

CtrP  Default  

A  Posted  Actual Rent  X  X  
B  One-Time Posted  One-Time Actual 

Rent  
X    

C  Statistical  Statistical  X    
D  One-Time 

Statistical  
One-Time 
Statistical Posting  

    

 
 
 
 

AS IS Process: 
 

RPS - Lease Process 
Flowcharts 3.07.17.vsd 
 
 
 
 

 
 
 
 

 
 
Fig 4: SAP REFX Contract Creation Process. TO-BE 
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SAP REFX Lease Accounting (TO-BE Process)

SAP REFX High Level Process Flow Design (TO-BE)

RE-FX-LA

Contract 

RE-FX

General Data

 Contact Type
 Landlord with Vendor Account
 Rental Space and Contact Start/End 

date
 Name, Tenancy Law

RE-FX

Term

 Term (Cash flow start 
date) IFRS-16

 Renewal 
 Notification on contact 

RE-FX

 Objects:

 Add Physical Location of 
Building or retail space

RE-FX

Posting Parameters (IFRS-16)
Integration with PM, PS, AA, 
WBS, PCA.

RE-FX

Integration with FI accounting entries

 Condition (Base rent, Mgt. Fees, CAM)
 Condition Amount/Formula
 Condition Start/End
 Distribution of Condition to FI PCA
 Condition Purpose

RE-FX

Activation of Contact and Periodic 
Processing via RERAPP

RE-FX

SAP FI Integration 

 
 
 
 
 
 

1.1.1 Master Data Creation - Leases 

Set up a new real estate contract lease-in and lease-out by following the steps below. 
 
Step 
No:  

Transaction Description and 
Steps 

Instructions 



CLIENT –Flexible Real Estate  
Blueprint Document 

46 | P a g e   L a s t  U p d a t e d :  0 8 . 2 8 . 2 0  
  

1 Enter in transaction code RE80 - 
Create Contract (RECN) 

Enter in transaction code RE80 - RE 
Navigator (Accounting > Flexible Real 
Estate Management > Master Data > 
RE Navigator)  

2 In the Navigator, Area Choose 
Rental Objects from the drop list 

Select the Rental Object(s) (Rental 
Space/Rental Unit) for which the 
contract will be created  

3 Right-click on the Rental Object 
and select Create >> Contract 
for Rental Object  

Note:  Select the Contract from the 
drop list, then click on the Create icon 
to begin the Contract process.  If this is 
done, then add the RO Object 
separately (Step # 24).  

4 Select Contract Type A pop-up window appears to select 
Contract Type.  The available Contract 
Types are based on the Usage Type of 
the Rental Object.  The company code 
is derived from the RO but can be 
changed. 
  
Use: Contract Type: W001 - 
Commercial Lease Out (Retail) 

5 Continue by pressing enter or  
confirm by pressing the green 
enter icon  

Press the green enter icon  

6 On the General Data tab: 
 
Enter Contract Name 
Enter Old Contract Name 
Enter Tenancy Law 
Enter Industry  

Use: 
Name of Contract 
US Tenancy Law 
Industry values are TBD 

7 Assign Business Partners On the Partner tab:  
Assign New Partner 
There will be a drop-down with 
available BP's based on the Contract 
Type. 
Click on Master with Tenant Account  

9 On the Term tab: 
Enter Contract Start Date  

 

10 Enter Cash Flow Start Date  Generally equal to Contract Start Date 
11 Enter 1st Posting (if different 

from start date) 
Generally equal to the 1st Posting in 
the system - often only used during 
data conversion  

12 Enter 1st Contract End 
 
 
 

If the End Date is entered, then the 
"Term in Months" will be calculated 
automatically.  It is only necessary to 
enter either the End Date or the Months 
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on the Contract.  If the Internal 
Contract is open-ended, the End Date 
should be left blank, with no "Terms in 
Months"  

13 Enter Terms in Month  Use:  48 
14 Enter notes in the MEMO filed  Enter any test notes 
15 Add Objects to Contract: RO On the Object tab:  

 
Assign Rental Object to the contract 
 
If you "right-clicked" on the RO to start 
this process, the RO should already be 
visible on this page  
 
If RECN was used instead, then follow 
these steps to assign the RO  

16  In the selection screen, select 
Rental Object 

Confirm by clicking the green enter icon  

17   Enter the data of the Rental Object to 
be assigned to the contract  
 
Co Code & Business Entity should be 
entered to search  

18   Select RO from the list. For Lease-Outs; 
Rental Space must be selected 
 
Confirm by clicking the green enter icon  

19 Posting Parameters: Partner On the Posting Parameters tab:  
 
Click on the Postings Category 
 
In the Postings detail, select Partner 
 
Click on down arrow and select the 
Tenant/Customer from the listing  

20 Posting Parameters: Tax 
Type/Group 

On Postings Detail, Enter the Tax Type 
= MWST and Tax Group = NONE 

21 On the Posting Parameters tab: Click on the Frequency Category  
 
In the Frequency detail, select Partner   
 
Click on down arrow and select the 
Tenant/Customer from the listing  
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22 Billing frequency E.g.: 
 
For Monthly payments 
For Quarterly payments 
For Annual payments 

23 On the Posting Parameters tab: Click on the Organizational Assignment 
Category:  
 
In the Org Assignment detail, enter the 
Profit Center.  The Profit Center will be 
inherited from the Business Entity 
unless a lower level Profit Center is 
entered here.    

24 Conditions On the Conditions tab:  
 
Insert new condition  

25   In the pop-up window – Choose 
Calculation Object for Condition   
 
Select the Real-Estate Contract Object 
from the list 
 
Confirm by clicking the green enter icon 

26 Select from the list conditions to 
be added to the contract 
 
Confirm  

Use: 
 
Condition: 100 – Base Rent  
Condition: 120 – Base Free 
Condition: 140 – Base Land  
Condition: 160 – Base Percentage  

27 Condition Purpose 
 
  

Use: 
 
An Actual Rent – normal recurring rents 
B One-Time Actual Rent – one-time 
payments  

28 Unit Price Enter the Unit Prices for each condition 
selected 
 
Use: 
 
Unit Price = $1,000  

29 Valid From/To Dates Enter Valid from Dates for each 
condition selected.   
 
Valid To Date is not required for 
amounts that last the length of the 
Contract  
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30 On the Distribution tab: No changes should be required.  The 
default object should be the RO 
assigned to the contract, and "Divided 
Equally". 
 
If there are more than one RO's 
assigned, then they should all be listed, 
and "Divided Equally".  

31 Enter Memo (Notes) On the Memo tab:  
 
Enter a memo or any important notes  

32 Simulate Cash Flow Choose to Simulate Cash Flow and 
validate that future cash flows were 
created without errors 

33 Supplementary Texts On the Supplementary Texts tab:  
 
Choose the Plus icon in green to select 
a new category for texts  

34 Enter or Change Memo  Select  
(Change Memo) on the new text and 
enter notes/text  

35 Select from the list of conditions 
to be added to the contract that 
is related for that period.  
 
Confirm with Green click     
 

Use: 
 
Condition: 100 – Base Rent  
Condition: 120 – Base Free 
Condition: 140 – Base Land  
Condition: 160 – Mgt. Fees 

36 Enter Reminder Date(s) On the Reminders Dates tab:  
 
Select new reminders/resubmissions 
rule from the list 
 
Use: Resubmissions rule: One-Time 
Occurrence  

37 Enter the resubmission reason Use: 
 
Resubmission reason: General 
Reminder  

38   Enter the Date 
 
Confirm by clicking the green enter 
icon. 
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39   Select change memo icon  
          
(Change Memo) on the new 
resubmission and enter a memo 

40 Click on save    

41 Select to Activate Contract 
  

This should be done by the admin who 
set the contact up and security should 
not allow it to activate  

 
 

5.3.10       Key Decisions 

5.3.11 Application GAPS 
N/A 

 
ADS 
# 

Title FIT GAP Approach * 

   
   
 

5.3.12  Test Scenarios /Use Cases 
 
Use Case 
Number 

 
Requirement Description 

1. Create Lease In 

2. Create Lease out 

3. Lease in Contract Activated 

4. Commercial Lease In 

5. Exempt Commercial Lease In 

6. State Lease Out (Agencies) 

7. Exempt Lease Out 

8. Lease Out  
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5.3.13 Roles and Security 
 
R&S 
Number 

Roles / Security Description 

1 Security Excel sheet to be added 

Organizational Change Impacts 
 
Number Change Impact Description Degree 

(H, M, 
L) 
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6. Open Issues 
 

S.No WRICEF Object identified 
1 Master data uploads for all Real Estate Objects (Arch view, Usage view) LSMW / Data Conversion Programs: 
2 Master data uploads for all Real Estate RE Objects and Contract LSMW / Data Conversion Programs: 

 1. Business Entity 

 2. Building 

 3. Land 

 4. Pooled Space 

 5. Rental Space 

 6. Rental Unit 
3 CLIENT Personalized fields on Real Estate Objects (Fields mentioned in Blue Print document) 
4 2 BADI Implementations to sync US Calendar dates and time zones fields.  
 1. To sync US Calendar dates and time zones fields. 
 2. Resubmission rules that  
 3. Specify default and consistency check for condition type.  

5 Sync Architecture and Usage views 
6 Resubmission rule BADI implementations 
7 Screen sequence flow in Contract accounting 
8 Change Account Determination, Change document data BADI implementation 
9 BOMA Standards 1996 implementation 

10 Reports 

 (1) CL, EX, LO Leases with Location Summary in Expiration Date Order 

 (2) CL, EX, LO Leases with Current Payment Schedules in Expiration Date Order 

 (3) ST Leases in Expiration Date Order 

 (4) z-All Lease Options with Expiration Date 

 (5) Leases Expiring within a Year 

 (6) All Leases showing Charged, Rentable and Usable 

 (7) All Payment Line Items for Data Update Review (Latina) 

 (8) Commercial Leases report - 5 Reports 

 (9) Lease out reports - 4 Reports 

 (10) Leases with Invoices - 2 Reports 

 (11) Building Information report  

 (12) State Leasing reports - 2 reports 
11 Document Management configuration for SAP Visual Enterprise Author, REFX, Generator 
12 OnBase configuration thru DMS 
13 4 BADI Implementations to sync CAD drawing metadata with REFX Objects 
14 Create end user exit for FM Derive to read data from ZMDRR table for valid funding 
15 Configure lease out billing to follow IDT process 
16 Material Availability Report - ECC WO/PR/PO 
17 Work Order Shop Papers (Form) 
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Issue 
Number 

 
Requirement Description 

Priority 
(H, M, L) 

Assigned 
to 

N/A    

To be documented in working sessions.   

7. Attachments 
 
Attachment required on Usage View, Renewal, Notification, Business 
Partner, and Condition type.  
 

8. Glossary 

  

TERM USE DESCRIPTION 

   

   

   

   

   

TERM USE DESCRIPTION 
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9. Sign Off / Approval 
 
Approvers 
Agency / Division Name Signature Date 
Department of Admin - 
Director of Admin Services 

   

CLIENT - Director    
RPMS    
RPMS    
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Configuration Document 
 
 
SAP Flexible Real Estate Management Module 

 

 

 
 

 

Update the following table as necessary when this document is changed: 
 

Date Name Change Description 

10 Dec 2018 XXX V0.1 
 

10 Jan 2019 XXX V0.2 – Added Valuation 
Configuration 

 

 
 
 

 

Update the following table as necessary when this document is changed: 
 

Date Name Change Description 

10 Jan 2019 XXX Adding Valuation Relevant 
Configuration 
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Client X is Implementing SAP’s Real Estate Flexible & CLM module to handle all the ASC 842 Lease 
Valuation Compliance into SAP. All active and draft leases currently being handled in ProLease shall 
be converted into SAP and all the Payments (For selected Company Codes), Tracking, Renewals and 
Terminations shall be handled from SAP RE-FX module going forward. 
 
 
This document covers the SAP RE-FX configuration steps in detail. The configuration details also 
include Balance Sheet Valuation configuration in SAP.  
 
To activate RE-FX module in SAP, FI-FIN Business Function must be activated. 
 
This activation can be done using transaction code SFW5 as shown below, 
 
 

 
 
 
Also the Enhancement Pack switch framework need to be activated as shown below 
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1 Basic Setting 

1.1. Basic Setting  

1.1.1 Basic Setting 

1.1.1.1 Maintain Basic Setting 

Description Defining Basic Settings in RE 

Purpose To activate SAP Real Estate Flexible module in SAP. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Basic Settings   Activate Real Estate Extension 

 
A sample parameter tables in the configuration node is shown below. 
 
Parameter 1 

Financials Extens. (EA-FIN) 
Active BTE Application (RE) Active Extension Active 
Yes Yes Yes 

 

 
 
 
 
 

1.1.2 Activate Sub function 

1.1.2.1 Activate Sub function 
 

Description Activate sub functions  



 SAP CLM & RE-FX Configuration Document  

 

  4/63 
 

 

Purpose Activate sub function of RE module which are relevant to CLIENT X 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Basic Settings   Activate Sub function 

 
 

 
 
 
 
 

1.1.3 Make Basic Setting in Company Code 

1.1.3.1 Maintain Make Basic Settings in Company Code 

Description Basic settings on all relevant company codes 

Purpose Setting important RE parameters on all the company codes in CLIENT X 
which are in scope. 

Global/ Local 
Setting 

Global 
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Path  SAP Menu  SPRO  SAP Reference IMG   Flexible Real Estate 
Management (RE-FX)  Basic Settings   Make Basic Settings in 
Company Code 

 
 
 
Repeat the following steps for all the companies. 
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1.1.4 Activate Real Estate Management in Controlling Area 

1.1.4.1 Activate Real Estate Management in Controlling Area 

Description Activate SAP Real Estate component in Controlling 

Purpose Activating RE in controlling area to enable all linkages and postings to cost 
centers and profit center in CLIENT X 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Basic Settings   Activate Real Estate 
Management in Controlling Area 

 
 
A sample parameter tables in the configuration node is shown below 
 

Controlling Areas Name 
XTXS Client X Controlling Areas 

 
 
 
 

 
 
 
 
 
 
 
 

1.1.4.2 Activate Component 

Description Activate SAP Real Estate component in Controlling 

Purpose Activating RE in controlling area to enable all linkages and postings to cost 
centers and profit center in CLIENT X 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Basic Settings   Activate Real Estate 
Management in Controlling Area 
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1.1.4.3 Assignment of company code 

Description Assignment of company code  

Purpose Assigning the relevant company codes 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Basic Settings   Activate Real Estate 
Management in Controlling Area 

 
 
Assign all the RE relevant company codes to the controlling area 
 
 
 
 



 SAP CLM & RE-FX Configuration Document  

 

  8/63 
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2 Business Partner 

2.1.1 Relevant Settings for Business Partner in RE Context 
 
Before the Business Partner setting is started, the Cross Application Component needs to be set for 
BP synchronization. The path and the relevant settings are shown below 
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2.1.2 Number Range 

2.1.2.1 Business Partner Number Range 

 
 
 
 
 
 

Description Setting up number ranges for the business partner 

Purpose Setting up business partner number ranges so that desired numbering is 
assigned to the business partners automatically.  

Global/ Local 
Setting 

Global 
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Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Business Partner   Relevant Settings for 
Business Partner in RE Context  Number Range   Business Partner 
Number Range 

 
 
Different number ranges shall be used for RE-FX. – 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

2.1.2.2 Define Groupings and Assign Number Ranges 

Description Define the grouping to assign number ranges. 

Purpose In BP, the number range is assigned at the grouping level. The grouping 
needs to be defined for BP in this step. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Business Partner   Relevant Settings for 
Business Partner in RE Context  Number Range   Define Groupings 
and Assign Number Ranges 
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Grouping as highlighted below shall be used for Client X RE-FX  
 
 

 
 
 
 

2.1.1. Business Partner Roles 

2.1.2.1 Define BP Roles 

Description Defining possible BP roles required by CLIENT X 

Purpose CLIENT X needs many roles for BP. All the required roles (Landlord and 
Non Landlord based) are defined in this step. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Business Partner   Relevant Settings for 
Business Partner in RE Context  Business Partner Roles   Define BP 
Roles 

 
 
 
 
 
 
 

2.1.2.2 Configure Field Attributes per BP Role 

Description Field attribute configuration for different BP roles. 

 

Purpose To ensure the fields in each BP role is defined appropriately on Optional, 
Mandatory or Display only. 
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Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Enterprise Structure  
Definition Flexible Real Estate Management (RE-FX)  Business Partner  
 Relevant Settings for Business Partner in RE Context  Business 
Partner Roles   Configure Field Attributes per BP Role 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2.1.3 Assignment of Role Categories to Real Estate Applications 

2.1.2.3 Set View Profiles for Technical Objects 

Description Assigning roles to RE applications 

Purpose To configure what roles should be available at what object level in RE. 

Global/ Local 
Setting 

Global 
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Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Business Partner   Relevant Settings for 
Business Partner in RE Context  Business Partner Roles   Assignment 
of Role Categories to Real Estate Applications   Make Settings for Roles 
per Object Type 

 

 
 
 
The node mentioned above need to be expanded for Building and Property as well. See screenshot 
below 
 
 
 

 
 

2.1.2.4 Role Type 

Description Defining role types 

Purpose Defining role types 

Global/ Local 
Setting 

Global 
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Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Business Partner   Relevant Settings for 
Business Partner in RE Context  Business Partner Roles  Business 
Partners Roles    Role Types 

 
 
 
 

2.2 General Settings for Business Partner 

2.2.1 Business Partner 

2.2.1.1 Organizations 

2.2.1.2 Maintain Legal Forms 

Description  

Purpose  

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Business Partner   General Setting for Business 
Partner  Business Partner  Organizations   Maintain Legal Forms 

 
NO requirement to configure anything here for CLIENT X. 
 
 
 
 
 
 

2.2.1.3 Maintain Legal Entity  (To be confirmed if required by Business) 

Description Maintaining the Legal Entity dropdown values for BP 

Purpose Maintaining the dropdown possible values for Legal Entity so that they are 
available and can be updated in BP 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Business Partner   General Setting for Business 
Partner  Business Partner  Organizations   Maintain Legal Entity 

 
NO requirement to configure anything here for CLIENT X. 
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3  Address Management  

3.1 International Settings 

3.1.1 Activate International Address Versions 

Description Activating the International address version 

Purpose Activating the international address version for usage for overseas 
countries. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Address Management   International Settings  
Activate International Address Versions 

 
Can be used in Future if required. 
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4 Master Data 

4.1 Basic Setting 

4.1.1 Measurement 

4.1.1.1 Define Measurement Types 
 

Description Definition of Measurement Types 

Purpose Defining various measurement types which are going to be used at different 
object levels (Project, Property and Contract) throughout RE module. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Basic Settings  Measurements 
 Define Measurement Types 

 
CLIENT X is going to use following customized measurement types as shown below 
 
 
NOTE – ALL CLIENT X DESIGN PARAMETERS WERE PROVIDED IN THE MATRIX 
ATTACHED HEREWITH. 
 
 

SAP_RE-FX_Key Field 
Matrix_V4 (1).xlsx  
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4.1.1.2 Define Total Measurements 

Description Define Total Measurements for RE 

Purpose Defining the total measurements and logic for summations for various 
measurements. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Basic Settings  Measurements 
 Define Total Measurements 

 
 
Not applicable to CLIENT X hence no configuration done in this node. 
 
 
 
 

4.1.2 Basic Setting 

4.1.2.1 Define Tenancy Law 

Description Defining Tenancy Law 

Purpose Defining Tenancy Law which is used at various objects and Contract levels 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Basic Settings  Define tenancy 
law 
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4.2 Usage view 

4.2.1 General Settings for Multiple Object Types of the Usage View 

4.2.1.1 General Settings for Multiple Object Types of the Usage View 

Description Defining functions of the objects 

Purpose Define the functions of various objects in SAP RE 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  General Setting 
for Multiple Object Types of Usage view  General Settings for Multiple 
Object Types of the Usage View  Define Functions of Objects 

 
 
Not used in CLIENT X 
 
 

4.3 Business Entity 

4.3.1 Business Entity 

4.3.1.1 Number Range For Business Entity 

Description Define number range for business entity 

Purpose Defining the number range for BE (Project) so that the system automatically 
assign a unique number to new project created by the users. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  Business entity  
 Number Range for Business Entity 

 
Business Entity represents the campus in CLIENT X. This would be represented by the Internal 
numbering 
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4.4 Land 

4.4.1 Land 

4.4.1.1 Number Range for Properties 

Description Configuring number ranges for Land 

Purpose To configure number range so that system can generate a unique number 
on creation of land by the users. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  Building   
Dialog  Screen Layout  Field Group  Field Group 

 
 
Land represents Location in CLIENT X. This shall be represented by an internally generated system 
number. 
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4.4.1.2 Ground Type 

Description Values for Ground Type 

Purpose Configuring the values for Ground Type to be available during master data 
creation. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  Land   Ground 
Type 

 

 
 
 

4.4.1.3 Dialog – Screen Sequence 

Description Assigning screen sequence 

Purpose Assigning the screen sequence field to appear the screens in the required 
sequence and to bring in all custom screens as well. 
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Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  Land   Dialog 
 Screen Sequence 

 
Standard values have been chosen for this. 
 
 

Item Screen Screen title Description 

100000 REPR00 Initial Screen Initial Screen 
200000 REPR02 General Land Data General Land Data 
300000 REPR81 Measurements Measurements 
350000 REPR74 Infrastructure Infrastructure 
400000 REPR03 Dates & Values Dates & Values 
600000 REPR87 Partners Partners 

B200 REPR84 Posting Parameters Posting Parameters 
800000 REPR85 Supplementary Texts Supplementary Texts 

900000 REPR95 
Assignment to 
Contract 

Assignment to 
Contract 

1100000 REPR97 Reminders Resubmission 
1200000 REPR9V Overviews Overviews (Lists) 
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4.5 Building 

4.5.1 Building 

4.5.1.1 Number Range for Building 
 

Description Configuring number ranges for Building 

Purpose To configure number range so that system can generate a unique number 
on creation of Building by the users. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  Building   
Number range for Building 

 
 
Building represents physical building in CLIENT X. This shall be represented by an internally 
generated system number. 
 
 

 
 

4.5.1.2 Building Types 
 

Description Configuring Building types 

Purpose To configure Building types as they exist as of today in CLIENT X 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  Building   
Building Types 

 
 



 SAP CLM & RE-FX Configuration Document  

 

  25/63 
 

 

 
 

4.5.1.3 Building Main Usage Types 
 

Description Configuring Building main usage type 

Purpose To configure Building main usage types as they exist as of today in CLIENT 
X 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  Building   
Building main usage type 
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4.6 Rental Object 

4.6.1 Rental Object 

4.6.1.1 Number Range for Rental Object 
 

Description Configuring number ranges for Rental Object 

Purpose To configure number range so that system can generate a unique number 
on creation of Rental Object by the users. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  Rental Object   
Number range for Rental Object 

 
 
Rental Object represents internal parts/suits within a building in CLIENT X. This shall be 
represented by an internally generated system number. 
 

 
 
 

4.6.1.2 Usage Type 
 

Description Configuring RO Usage types 

Purpose To configure RO Usage types as they exist as of today in CLIENT X 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Master Data   Usage View  Rental Object    
Usage Types -> Usage Type 
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5 Contract 

5.1 Number Assignment 

5.1.1 Number Range for Contracts 

Description Setting up number ranges for contract 

Purpose Setting up contract number ranges so that system generates a unique 
smart number automatically on creation of the contract. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Contract   Number Assignment  Number 
Range for Contracts 

 
Following number ranges have been set up in SAP RE-FX for CLIENT X 
 
 
 
Additional number range has been set up for the new contract type building leases as shown below. 
 

 
 
 
 

5.2 Contract Type 

5.2.1 Define Contract Types 

Description Configuring Contract Types 

Purpose Configuring different contract types as required by CLIENT X.  

Global/ Local 
Setting 

Global 
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Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Contract   Contract Type  Define Contract 
Types 

 

Following contract types have been configured for RE-FX Leases 

 

 
 
 
 
 

 
 
 
The details of the newly added contract types are as shown below. 
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5.3 Objects 

5.3.1 Permitted Object Types per Contract Type 

Description Configuring permitted object types per contract type. 

Purpose Assigning which object types can be assigned to which contract types in 
SAP. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Contract   Objects  Permitted Object Types 
per Contract Type 

 

 
 
 
 

5.3.2 Dialog 

5.3.2.1 Dialog - Screen Sequence 

Description Defining screen sequence 

Purpose Defining the screen sequence so that Contract data looks in the required 
sequence. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Dialog   Screen sequence 
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5.3.2.2 Dialog - Screens 

Description Defining screens  

Purpose Defining which screens to be seen on the contract data. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Dialog   Screen Layout  Screens 

 

 
 

5.3.2.3 Dialog - Sections 

Description Configuring the sections 

Purpose Defining the sections or sub screen in the contract. This will decide the 
screen layouts and fields appearing in the contracts. 
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Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Dialog   Screen Layout  Section 

 
 
 

5.3.2.4 Dialog - View 

Description Defining Views in the Screens. 

Purpose Defining views to decide the layout  

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Dialog   Screen Layout  View 
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6 General Settings for Master Data and Contract 

6.1 Additional Text 

6.1.1 Define Categories for Additional Texts 

Description Defining the additional long text 

Purpose Defining the additional long text for the contract – to capture the comments 
and notes from OPM 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  General Setting for Master Data and contract   
Additional Text  Define categories for additional texts 

 
 
 

 
 

6.2 Resubmissions (Reminders) 
 

6.2.1 Define Resubmission Reasons 
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6.2.2 Define Resubmission Rules 
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6.2.3 Make settings per Object Type 
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7 Conditions and Flows 

7.1 Calculation and distribution formulas 

7.1.1 Calculation formulas 

Description Defining the calculation formulas for the conditions 

Purpose Defining the calculation formulas for the conditions, example: fixed amount, 
Net let table area and their calculation formula parameters 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Conditions and Flows  calculation and 
distribution formulas  calculation formulas 

 
All standard formulas have been used 
 

 
 

7.1.2 Distribution Formulas 

Description Defining the distribution formulas 

Purpose Defining the distribution formulas for the condition 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Conditions and Flows  calculation and 
distribution formulas  Distribution Formulas 

 
All standard formulas have been used 
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7.2 Condition Types and Condition Groups 

7.2.1 Conditions and Flows   

7.2.1.1 Define Condition Types 

Description Defining the condition type for the contracts 

Purpose Defining the condition type for the contracts; purpose of the condition type, 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Conditions and Flows   Condition Type and 
Condition Groups  Define Condition Types 

 
Following  condition types have been used for CLIENT X 
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Following custom condition purposes have been created to accommodate multiple partners on the 
contract. 
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7.2.1.2 Define Condition Groups and Assign Condition Types 

Description Defining the condition groups and assigning the condition types 

Purpose Condition groups controls the list of condition types that is available for 
usage. Creating a relationship between the condition groups and condition 
types. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Conditions and Flows   Condition Type and 
Condition Groups  Condition Groups   Define Condition Groups and 
Assign Condition Types 

 

 
 



 SAP CLM & RE-FX Configuration Document  

 

  40/63 
 

 

 
 

7.2.1.3 Assign Condition Group to Contract per Contract Type 

Description Assigning the condition group to contract per contract type 

Purpose Assigning the condition group to contract type, controls the condition 
groups (list of conditions type) that is available for the contract type. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Conditions and Flows   Condition Type and 
Condition Groups  Condition Groups   Assign Condition Group to 
Contract per Contract Type 
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7.2.2 Flow Type 

7.2.2.1 Define Flow Types 

Description Defining the flow type 

Purpose Define flow types. This is a prerequisite for creating condition types and for 
account determination. Flow types classify flows in; cash flow, accounting 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Conditions and Flows  Flow Types  Define 
Flow Types 
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7.2.2.2 Assign Reference Flow Types 

Description Assign reference flow type 

Purpose Assign reference flow types to flow types 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Conditions and Flows  Flow Types  Assign 
Reference Flow Types 
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7.2.2.3 Assign Flow Type to Condition Type 

Description Assign flow type to condition type 

Purpose Assign defined flow types to the condition type. 
Assign the flow types that you want to be used for periodic posting for 
external contracts. The system derives all other flow types from the 
reference flow types. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Conditions and Flows  Flow Types  Assign 
Flow Type to Condition Type 
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8 Accounting 

8.1 FI Document related to RE 

8.1.1 Activate RE-FX for Financial Accounting 

Description Activate RE-FX for financial accounting 

Purpose Note that the "RE" application must be active. Set the indicator to activate 
"RE" if necessary. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  FI Document related to RE 
Activate RE-FX for Financial Accounting 

 
 

 

8.1.2 Define RE-Specific Account Properties 

Description Defining RE-Specific account properties 

Purpose Specify that accounts can be used for real estate objects. This is dependent 
on the account group. 

In this step, you can make detailed settings for these accounts. Accounts 
for which you make no further settings can be used for all real estate 
objects. However, you cannot use such accounts to directly post service 
charges to rental objects and contracts. 

 

Global/ Local 
Setting 

Global 



 SAP CLM & RE-FX Configuration Document  

 

  46/63 
 

 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  FI Document related to RE 
Define RE-Specific Account Properties 

 
No setting required 
 

8.2 Automatically generated accounting documents 

8.2.1 Set Up Number Range for Automatically Created Posting Documents 

Description Set up number range for automatically created posting documents 

Purpose   

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Automatically generated 
accounting documents  Set Up Number Range for Automatically Created 
Posting Documents 

 
 
 
 
 
 

8.2.2 Taxes 

8.2.2.1 Define Tax Types 

Description Define Tax Types 

Purpose Define the necessary tax types. 

Specifying tax types is mandatory. Tax types are country-dependent. 

You can define multiple tax types for each country. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Automatically generated 
accounting documents  Taxes   Define Tax Types 

 
 
 



 SAP CLM & RE-FX Configuration Document  

 

  47/63 
 

 

 
 

8.2.2.2 Create Tax Groups 

Description Create Tax Groups 

Purpose Specifying tax groups is mandatory. The tax group determines the tax rate 
for a transaction. The tax group, together with the country, the tax type, and 
possibly the region determines the tax percentage rate. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Automatically generated 
accounting documents  Taxes   Create Tax Groups 

 



 SAP CLM & RE-FX Configuration Document  

 

  48/63 
 

 

 
 
 
 

8.2.2.3 Default Value for Tax Rate per Contract Type 

Description Default Value for Tax rate per contract type 

Purpose For each contract type, you specify here which tax group and which tax 
type is proposed by the system when a contract is created. For contract 
types that are not relevant for tax (internal contracts, G/L account 
contracts), you can also specify that these contract types are treated as tax 
exempt. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Automatically generated 
accounting documents  Taxes   Default Value for Tax Rate per 
Contract Type 

 
 
 

8.2.3 Account Determination 

8.2.3.1 Account Symbols 

Description Defining the account symbols 
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Purpose Define account symbols that are then replaced in your accounting system 
by accounts, dependent on the chart of accounts. 

The posting specifications in RE-FX do not contain accounts. Instead they 
contain account symbols that refer to accounts in the accounting system. 

 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Automatically generated 
accounting documents  Account Determination   Account Symbols 

 

 
 
 
 
 
 

8.2.3.2 Account Determination Values 

Description Define account determination values 

Purpose Define account determination values. You enter them in posting rules on 
the contract or rental object, and they control account determination for 
automatic postings. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Automatically generated 
accounting documents  Account Determination   Account Symbols 
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8.2.3.3 Assign Account Symbol to Flow Type 

Description Assign account symbol to flow type 

Purpose Assign account symbols to the flow types defined in the Define Flow Types 
IMG activity. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Automatically generated 
accounting documents  Account Determination   Assign Account 
Symbol to Flow Type 
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8.3 Integration FI-GL, FI-AR, FI-AP 

8.3.1 Account Determination 

8.3.1.1 Replace Account Symbols 

Description Replace Account symbols 

Purpose Specified in the Account Symbols IMG activity must be replaced by G/L 
accounts in the accounting system, dependent on the chart of accounts. 
Account determination is then able to find these G/L accounts. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Integration FI-GL,FI-AR,FI-AP   
Account Determination  Replace Account Symbols 
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8.3.1.2 Define Document Type Determination 

Description Define Document type determination 

Purpose Define document types in Financial Accounting (FI) in the Define Document 
Types IMG activity. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Integration FI-GL,FI-AR,FI-AP   
Account Determination  Define Document Type Determination 
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8.3.2 Taxes 

8.3.2.1 Assign Tax Codes 

Description Assign tax codes 

Purpose Assign a tax code in your accounting system to the tax types and tax 
groups that you defined in Flexible Real Estate Management. You define 
tax codes in Customizing for your accounting system. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Integration FI-GL,FI-AR,FI-AP   
Taxes  Assign Tax Codes 
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8.3.2.2 Assign Tax Code (for FI Document) 

Description Assign tax code 

Purpose Assign a tax code in your accounting system to the tax types and tax 
groups that you defined in Flexible Real Estate Management. You define 
tax codes in Customizing for your accounting system. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Accounting  Integration FI-GL,FI-AR,FI-AP   
Taxes   Assign Tax Transaction Key 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 SAP CLM & RE-FX Configuration Document  

 

  55/63 
 

 

 
8.3 Balance Sheet Valuation of Contracts 
 
 
 

Description Balance Sheet Valuation 

Purpose In this section, the Balance Sheet Valuation relevant settings are 
configured. 
 
Note – Ensure that all the relevant OSS Notes required for this functionality 
are already implemented in the system as else not all the Configuration 
Nodes may be visible. For list of OSS notes and relevant documentation, 
refer to OSS Note 2255555. 

 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Balance Sheet Valuation 

 
 
 
Menu path: RECACUST  Balance Sheet Valuation of Contracts 
 

 
 
8.3.1 Balance Sheet Valuation of Contracts – Control Settings of Contract Type for each Company 
Code 
 

Description Balance Sheet Valuation 
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Purpose  
The Valuation specific parameters need to be defined at each Company Code 
level. The setting is configured in the node shown below. 

 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Balance Sheet Valuation -> Control Settings for 
each Contract Type in Company Code 

 
 
 
 
Menu path: RECACUST  Balance Sheet Valuation of Contracts -> Control Settings for each 
Contract Type in Company Code 
 

 
 
 
8.3.2 Balance Sheet Valuation of Contracts – Valuation Relevance 
 

Description Balance Sheet Valuation – Valuation Relevance 
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Purpose Valuation Relevance -  
 
Valuation Relevance field appears on the General Data tab of the Contracts which 
are subject to Valuation. This field defines whether the Contract is subject to 
Valuation or not.  
 
The dropdown value for that field can be defined in the configuration node as 
shown below.  
 
Mark the Valuation Relevant values for which Valuation is not expected as “Not 
Relevant” 

 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Balance Sheet Valuation -> Valuation Relevance 

 
 
 
 
Menu path: RECACUST  Balance Sheet Valuation of Contracts -> Valuation Relevance 
 
 
 
 
 
 
 
 
 
 
8.3.3 Balance Sheet Valuation of Contracts – Valuation Rule 
 

Description Balance Sheet Valuation – Valuation Rule 

Purpose Defining Valuation Rule –  
 
Valuation Rules appear on the Contract and the parameters defined in the 
Valuation Rule Impact the valuation calculations and postings. 
 
Valuation Rules like Operating Lease, Finance Lease etc. can be defined in this 
node. The details are as shown below. 

 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Balance Sheet Valuation -> Valuation Rules 
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Menu path: RECACUST  Balance Sheet Valuation of Contracts -> Valuation Rule 
 
The valuation rule details can be defined as below 
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Once the Valuation Rule is defined, the relevant Company Codes to the rule can be assigned in the node 
below.  
 
 

 
 
The Contract Type assignment is as shown below. 
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8.3.4 Balance Sheet Valuation of Contracts – Condition Valuation Group 
 

Description Balance Sheet Valuation – Condition Valuation Group 

Purpose After the Valuation Rule, Company Code and Contract Types, the Condition Types 
need to be assigned to the Valuation Rule. The step is as shown below. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Balance Sheet Valuation -> Condition Valuation 
Group 

 
 
 
 
Menu path: RECACUST  Balance Sheet Valuation of Contracts -> Condition Valuation Group 
 

 
 
Each Condition Types relevant to Valuation should be assigned with relevant parameters. Valuation Property 
is one of the most important parameters which should be carefully assigned based on the expected 
calculation from the condition type. The config step is shown below. 
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In this node, the Permitted Valuation Property is assigned to each condition. This node is not relevant to 
Client X and hence have been left blank.  
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8.3.5 Balance Sheet Valuation of Contracts – Valuation Object Dependent 
Control Parameters 

 

Description Balance Sheet Valuation – Valuation Object Dependent Control Parameters 

Purpose In the below node, the Valuation Object based control parameters are 
defined. This node defines which Asset Class should be created for each 
combination of Contract Type and Object type.  

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Balance Sheet Valuation -> Valuation Object 
Dependent Control Parameter 

 
 
 
 
Menu path: RECACUST  Balance Sheet Valuation of Contracts -> Valuation Object Dependent 
Control Parameter 
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8.3.6 Balance Sheet Valuation of Contracts – Assign Asset Transaction Type 
 

Description Balance Sheet Valuation – Assign Asset Transaction Type 

Purpose In the below node, the assignment of Asset Transaction Type to RE-FX flow 
type is defined. 

Global/ Local 
Setting 

Global 

Path  SAP Menu  SPRO  SAP Reference IMG  Flexible Real Estate 
Management (RE-FX)  Balance Sheet Valuation -> Assign Asset 
Transaction Type 

 
 
 
 
Menu path: RECACUST  Balance Sheet Valuation of Contracts -> Assign Asset Transaction 
Type 
 

 



Steps Jobs Steps AP Lease Clearing Ac RoU Asset Asset Clearing Ac Liability Expense Depreciation Exp Acc. Dep Ac
1 RERAPP REFX Vendor Invoice 1-Jan-20 100 100
2 RECEEP RoU 31-Jan-20 3443 3433

RECEEP RoU 31-Jan-20 3433 3433
RECEEP Interest 31-Jan-20 14 14   
RECEEP Payment clearing 31-Jan-20 100 100

3 Depreciation Run 95 95
4 Dispose Asset

Balance 100 0 191 0 194 14 89 89

F110 100 credit cash
Dispose Asset Credit Asset, Debit Accumulated Dep account, for the balance amount

Lease Clearing Ac Tobe set up as a balance sheet ac
RoU Asset Expense and Dep Exp To be same accounts ( 502300)

For Finance Lease Interest 
Depreciation

Validate that Cost Cdenter and Statistical IO are posted for RoU asset leases . Same as today. Same for capital leases



Lease Type Operating Lease Finance Lease

RERAPP
Account Desc Debit Credit Flow Type Questions

Lease Payment 296100 Operating Lease Clearing 340211 Finance Lease Clearing 3,200.00     
Lease Payment 330000 AP Liability (vendor payment) 330000 AP Liability (vendor payment) 3,200.00     

RECEEP
Account Desc Debit Credit Questions

Initial posting to establish lease liability and ROU asset CONV04 Operating Lease ROU Clearing 298870 Finance Lease ROU Clearing 272,660.94   O150
Initial posting to establish lease liability and ROU asset 250500 Operating Lease Liability 340208 Finance Lease Liability 272,660.94   

Periodic Posting - Interest 720015 Operating Lease Expense 910015 Finance Lease Interest Expense 781.66          O300
Periodic Posting - Interest 250500 Operating Lease Liability 340208 Finance Lease Liability 781.66          

Periodic Posting - Payment - relieve liability 250500 Operating Lease Liability 340208 Finance Lease Liability 3,200.00       O400
Periodic Posting - Payment - relieve liability 296100 Operating Lease Clearing 340211 Finance Lease Clearing 3,200.00       

Initial posting to post cost to ROU asset 160240 ROU Asset Cost Account 298825 ROU Asset Cost Account 272,660.94   O110
Initial posting to post cost to ROU asset CONV04 Operating Lease ROU Clearing 298870 Finance Lease ROU Clearing 272,660.94   

Monthly Depreciation - Asset System AFAB
Account Desc Account Desc Debit Credit Questions

Monthly - Depreciation posting 675240 Operating Lease Expense 833015 Finance Lease ROU Asset Amortization Expense 4,685.01     O210
Monthly - Depreciation posting 170240 ROU Asset Accum Depr 298871 ROU Asset Accum Depr 4,685.01     



AR land lease ex Sample Design Doc 2 -Posting Schema_Design

GASB 87
Lease contract evaluation
LESSOR( Customer AR)

Date of 
implementa

tion
12/31/2019

Lease contract 
(agreement)

Description Lease start Lease end
Lease (non 
cancelable 

periods)

Option to extend 
(periods)

Option to terminate 
(periods)

Total Lease 
period

Yes - 
Finance
d lease 
Lesee/ 
sale of 
asset 
lessor

No  - Operating lease

The right to 
obtain the 

present service 
capacity from 

use of the 
underlying 

asset as 
specified in the 

contract

The right to 
determine 
the nature 

and manner 
of use of the 
underlying 

asset as 
specified in 
the contract

Yes No Base rent fixed year
Total Base rent 

lease term

Variable 
subject to 

portion - CPI 
or index rate 

(@ 
commenceme

nt of lease 
term)

Fixed portion 
of variable 
payments 
based on 

future 
performance of 

lessee or 
underlying 

asset

Residual 
value 

guarantee 
payments 

(fixed 
portion)

Lease 
incentives 

paid to 
lessee to 

offset lease 
obligation 

(at 
commencem
ent of lease 

up 
front 

paymen
ts

Interest 
rate on 
lease / 

barrowin
g rate (or 

CPI 
index)

PV PV + upfront Amortization year

1973.22 Acres 8/30/2010 11/28/2059 40 10 50 X X 286,083.00                     14,304,150      0 3% ($7,360,848.08) $7,360,848.08 $147,216.96
   589.14 Acres 8/30/2010 11/28/2059 40 10 50 X 12,956.04                       647,802         0 3% ($333,355.85) $333,355.85 $6,667.12

$7,694,203.93 $153,884.08

LESSOR
Year Base rent Interest Principal Balance Amortization

Lease commencement $7,694,203.93 1) $7,694,203.93 299,039.04      (3 4) $153,884.08 $7,694,203.93 (1 230,826.12      (2
1 299,039.04                 230,826.12      68,212.92             $7,625,991.01 $153,884.08 2) 230,826.12                      
2 299,039.04                 228,779.73      70,259.31             7,555,731.70                   $153,884.08
3 299,039.04                 226,671.95      72,367.09             7,483,364.61                   $153,884.08
4 299,039.04                 224,500.94      74,538.10             7,408,826.51                   $153,884.08
5 299,039.04                 222,264.80      76,774.24             7,332,052.26                   $153,884.08
6 299,039.04                 219,961.57      79,077.47             7,252,974.79                   $153,884.08
7 299,039.04                 217,589.24      81,449.80             7,171,524.99                   $153,884.08 3) 299,039.04                      299,039.04      (5 5) $299,039.04 $153,884.08 (4
8 299,039.04                 215,145.75      83,893.29             7,087,631.70                   $153,884.08
9 299,039.04                 212,628.95      86,410.09             7,001,221.61                   $153,884.08

10 299,039.04                 210,036.65      89,002.39             6,912,219.22                   $153,884.08
11 299,039.04                 207,366.58      91,672.46             6,820,546.76                   $153,884.08
12 299,039.04                 204,616.40      94,422.64             6,726,124.12                   $153,884.08
13 299,039.04                 201,783.72      97,255.32             6,628,868.80                   $153,884.08
14 299,039.04                 198,866.06      100,172.98           6,528,695.83                   $153,884.08 1) Set up of the Lease receivable and deferred inflow of resources 
15 299,039.04                 195,860.87      103,178.17           6,425,517.66                   $153,884.08 2) Recognize monthly interest revenue
16 299,039.04                 192,765.53      106,273.51           6,319,244.15                   $153,884.08 3) Posting of monthly lease AR invoice sent to customer, this offsets the lease receivable
17 299,039.04                 189,577.32      109,461.72           6,209,782.44                   $153,884.08 4) Recognize monthly  rent revenue (straight line over life or lease)
18 299,039.04                 186,293.47      112,745.57           6,097,036.87                   $153,884.08 5) AR payment is received for monthly lease invoice
19 299,039.04                 182,911.11      116,127.93           5,980,908.94                   $153,884.08

Total 50 year 14,951,952.00           7,257,748.07   7,694,203.93        234,230,731.80               7,694,203.93     
(0.00)                            

Lease description Lease terms
Does it transfer ownership of the 

underlying asset w/ no 
termination options?

Contract conveys control of 
the right to use the underlying 

asset (must meet both)

Meets GASB 87 Lease 
Definition

Expected payment for term of lease

Lease receivable (AR) Deferred inflow or resources (liability) Interest revenue

Misc AR (monthly billing to customer) Cash Account rent revenue

Present value rate



BP Group Short Description Description Number Range Contract Type Description BP Role Description
Z001 LA Partner Lease Accounting Partner 01 ZAC5 Non-Monetary Receivable ZTR610 AR Lessee
Z100 LA AP Lease Accounting AP 02 ZAC5 Non-Monetary Receivable ZTR623 Lease Owner
Z101 LA AP (C/N) Lease Accounting AP (Cell Site/Network) 03 ZAV0 Other Payable ZTR600 AP Lessor
Z102 LA AP (Int) Lease Accounting AP (Intercompany) 04 ZAV0 Other Payable ZTR601 AP Alternative Payee
Z112 LA AR (Int) Lease Accounting AR (Intercompany) 05 ZAV0 Other Payable ZTR620 Partner
Z120 LA AP/AR (Int) Lease Accounting AP/AR (Intercompany) 06 ZAV0 Other Payable ZTR621 Alternative Payee

ZAV0 Other Payable ZTR623 Lease Owner
BP Role Title Description ZAV1 Carrier Relation Payable ZTR600 AP Lessor
ZTR600 AP Lessor AP Lessor ZAV1 Carrier Relation Payable ZTR601 AP Alternative Payee
ZTR601 AP Alternative Payee AP Alternative Payee ZAV1 Carrier Relation Payable ZTR620 Partner
ZTR610 AR Lessee AR Lessee ZAV1 Carrier Relation Payable ZTR621 Alternative Payee
ZTR620 Partner Partner ZAV1 Carrier Relation Payable ZTR623 Lease Owner
ZTR621 Alternative Payee Alternative Payee ZAV2 Outsourcing Payable ZTR600 AP Lessor
ZTR622 Owner Owner ZAV2 Outsourcing Payable ZTR601 AP Alternative Payee
ZTR622 Lease Owner Lease Owner ZAV2 Outsourcing Payable ZTR620 Partner

ZAV2 Outsourcing Payable ZTR621 Alternative Payee
BP Group BP Role Direction Type Group ZAV2 Outsourcing Payable ZTR623 Lease Owner
Z112 ZTR610 Customer to BP Customer IC ZAV3 Media Payable ZTR600 AP Lessor
Z120 ZTR610 Customer to BP Customer INCO ZAV3 Media Payable ZTR601 AP Alternative Payee
Z100 ZTR600 Vendor to BP Vendor REBP ZAV3 Media Payable ZTR620 Partner
Z101 ZTR600 Vendor to BP Vendor RECP ZAV3 Media Payable ZTR621 Alternative Payee
Z102 ZTR600 Vendor to BP Vendor IC ZAV3 Media Payable ZTR623 Lease Owner
Z120 ZTR600 Vendor to BP Vendor INCO ZAV4 ROW & Fiber Payable ZTR600 AP Lessor

ZAV4 ROW & Fiber Payable ZTR601 AP Alternative Payee
ZAV4 ROW & Fiber Payable ZTR620 Partner
ZAV4 ROW & Fiber Payable ZTR621 Alternative Payee
ZAV4 ROW & Fiber Payable ZTR623 Lease Owner
ZAV5 Non-Monetary Payable ZTR600 AP Lessor
ZAV5 Non-Monetary Payable ZTR601 AP Alternative Payee
ZAV5 Non-Monetary Payable ZTR623 Lease Owner
ZEV0 Equipment with PO Payable ZTR600 AP Lessor
ZEV0 Equipment with PO Payable ZTR601 AP Alternative Payee
ZEV0 Equipment with PO Payable ZTR623 Lease Owner
ZMV0 Media Out of Home Payable ZTR600 AP Lessor
ZMV0 Media Out of Home Payable ZTR601 AP Alternative Payee
ZMV0 Media Out of Home Payable ZTR623 Lease Owner
ZNC1 Co-location Rec. Incoming ZTR610 AR Lessee
ZNV0 Lease Payable ZTR600 AP Lessor
ZNV0 Lease Payable ZTR601 AP Alternative Payee
ZNV1 Co-location Pay. Outgoing ZTR600 AP Lessor
ZNV1 Co-location Pay. Outgoing ZTR601 AP Alternative Payee
ZSV0 Store Payable ZTR600 AP Lessor
ZSV0 Store Payable ZTR620 Partner
ZSV0 Store Payable ZTR621 Alternative Payee
ZSV0 Store Payable ZTR622 Owner
ZTC0 BRES Receivable ZTR610 AR Lessee
ZTC0 BRES Receivable ZTR620 Partner
ZTC0 BRES Receivable ZTR621 Alternative Payee
ZTV0 BRES Payable ZTR600 AP Lessor
ZTV0 BRES Payable ZTR620 Partner
ZTV0 BRES Payable ZTR621 Alternative Payee



Type Description Object Type Description IM Type Description Contract Type Description Usage Type Description Type Description Sub-Type Description Contract Type Description Acc.Det.Key Description Class 1 Description
ZAC5 Non-Monetary Receivable IB Building 1000 Antenna ZAV0 Other Payable 1005 Radio Building                                                                                 ZEV0 Equipment with PO Payable V_IFRS16_B Valuation for IFRS16 PO                     
ZAC5 Non-Monetary Receivable IG Property 1001 Billboard ZAV0 Other Payable 1006 Radio Tower                                                                                 ZNV0 Lease Payable V_IFRS16_A Valuation for IFRS16 NP R300L RoU Outside Plant
ZAC5 Non-Monetary Receivable IM Rental Object 1002 Suites ZAV1 Carrier Relation Payable 1018 Long Term Space                                                                                 ZNV1 Co-location Pay. Outgoing V_IFRS16_A Valuation for IFRS16 NP R300L RoU Outside Plant
ZAC5 Non-Monetary Receivable IS Contract 1003 Tower ZAV2 Outsourcing Payable 1019 Outsourcing                                                                                 ZTV0 BRES Payable V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAC5 Non-Monetary Receivable IW Business entity 1004 Cart ZAV3 Media Payable 1001 Billboard IB Building                                                                                           V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAC5 Non-Monetary Receivable J4 Contract Object 1005 Radio Building ZAV3 Media Payable 1002 Suites IG Property                                                                                           V_IFRS16_A Valuation for IFRS16 NP R200L RoU Land
ZAC5 Non-Monetary Receivable KS Cost center 1006 Radio Tower ZAV3 Media Payable 1003 Tower IM Rental Object 1000 Antenna                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAC5 Non-Monetary Receivable OR Order 1007 Microwave ZAV3 Media Payable 1007 Microwave IM Rental Object 1001 Billboard                               V_IFRS16_A Valuation for IFRS16 NP R500L RoU Mach & Equipment
ZAC5 Non-Monetary Receivable PR WBS element 1008 Kiosk ZAV3 Media Payable 1017 Storage IM Rental Object 1002 Suites                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAV0 Other Payable IB Building 1009 Licence ZAV4 ROW & Fiber Payable 1012 ROW Land IM Rental Object 1003 Tower                               V_IFRS16_A Valuation for IFRS16 NP R300L RoU Outside Plant
ZAV0 Other Payable IG Property 1010 Out of Home Panels ZAV4 ROW & Fiber Payable 1013 ROW OutPlant IM Rental Object 1004 Cart                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAV0 Other Payable IM Rental Object 1011 Office ZMV0 Media Out of Home Payable 1010 Out of Home Panels IM Rental Object 1005 Radio Building                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAV0 Other Payable IW Business entity 1012 ROW Land ZSV0 Store Payable 1000 Antenna IM Rental Object 1006 Radio Tower                               V_IFRS16_A Valuation for IFRS16 NP R300L RoU Outside Plant
ZAV0 Other Payable J4 Contract Object 1013 ROW OutPlant ZSV0 Store Payable 1004 Cart IM Rental Object 1007 Microwave                               V_IFRS16_A Valuation for IFRS16 NP R300L RoU Outside Plant
ZAV0 Other Payable KS Cost center 1014 Signage ZSV0 Store Payable 1008 Kiosk IM Rental Object 1008 Kiosk                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAV0 Other Payable OR Order 1015 Third Party Managed (BRES) ZSV0 Store Payable 1009 Licence IM Rental Object 1009 Licence                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAV0 Other Payable PR WBS element 1016 Store ZSV0 Store Payable 1011 Office IM Rental Object 1010 Out of Home Panels                               V_IFRS16_A Valuation for IFRS16 NP R500L RoU Mach & Equipment
ZAV1 Carrier Relation Payable IB Building 1017 Storage ZSV0 Store Payable 1014 Signage IM Rental Object 1011 Office                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAV1 Carrier Relation Payable IG Property 1018 Long Term Space ZSV0 Store Payable 1016 Store IM Rental Object 1012 ROW Land                               V_IFRS16_A Valuation for IFRS16 NP R200L RoU Land
ZAV1 Carrier Relation Payable IM Rental Object 1019 Outsourcing ZSV0 Store Payable 1017 Storage IM Rental Object 1013 ROW OutPlant                               V_IFRS16_A Valuation for IFRS16 NP R300L RoU Outside Plant
ZAV1 Carrier Relation Payable IW Business entity ZTC0 BRES Receivable 1015 Third Party Managed (BRES) IM Rental Object 1014 Signage                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAV1 Carrier Relation Payable J4 Contract Object J4 Type Description ZTV0 BRES Payable 1015 Third Party Managed (BRES) IM Rental Object 1016 Store                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAV1 Carrier Relation Payable KS Cost center CAAB Alberta IM Rental Object 1017 Storage                               V_IFRS16_A Valuation for IFRS16 NP R100L RoU Building
ZAV1 Carrier Relation Payable OR Order CABC British Columbia IM Rental Object 1018 Long Term Space                               V_IFRS16_A Valuation for IFRS16 NP R400L RoU Inside Plant
ZAV1 Carrier Relation Payable PR WBS element CAMB Manitoba IM Rental Object 1019 Outsourcing                               V_IFRS16_A Valuation for IFRS16 NP R800L RoU Outsourcing Agmt
ZAV2 Outsourcing Payable IB Building CANB New Brunswick J4 Contract Object EQUIPM Equipment                               V_IFRS16_A Valuation for IFRS16 NP R500L RoU Mach & Equipment
ZAV2 Outsourcing Payable IG Property CANF New Found land J4 Contract Object EQUOFF Office Equipment                               V_IFRS16_A Valuation for IFRS16 NP R500L RoU Mach & Equipment
ZAV2 Outsourcing Payable IM Rental Object CANS Nova Scotia J4 Contract Object ETHWDN Ethernet/WDN                               V_IFRS16_A Valuation for IFRS16 NP R400L RoU Inside Plant
ZAV2 Outsourcing Payable IW Business entity CANU Nunavut J4 Contract Object FIBER Fiber                               V_IFRS16_A Valuation for IFRS16 NP R300L RoU Outside Plant
ZAV2 Outsourcing Payable J4 Contract Object CANW North West Territories J4 Contract Object FLEET Fleet                               V_IFRS16_A Valuation for IFRS16 NP R500L RoU Mach & Equipment
ZAV2 Outsourcing Payable KS Cost center CAON Ontario J4 Contract Object HELICO Helicopter                               V_IFRS16_A Valuation for IFRS16 NP R500L RoU Mach & Equipment
ZAV2 Outsourcing Payable OR Order CAPE Prince Edward Island J4 Contract Object SATELL Satellite                               V_IFRS16_A Valuation for IFRS16 NP R500L RoU Mach & Equipment
ZAV2 Outsourcing Payable PR WBS element CAPQ Province de Quebec J4 Contract Object SKYCAM SkyCam                               V_IFRS16_A Valuation for IFRS16 NP R300L RoU Outside Plant
ZAV3 Media Payable IB Building CASK Saskatchewan J4 Contract Object STATIO Station                               V_IFRS16_A Valuation for IFRS16 NP R700L RoU Station
ZAV3 Media Payable IG Property CAYK Yukon Territory
ZAV3 Media Payable IM Rental Object EQUIPM Equipment
ZAV3 Media Payable IW Business entity EQUOFF Office Equipment
ZAV3 Media Payable J4 Contract Object ETHWDN Ethernet/WDN
ZAV3 Media Payable KS Cost center FIBER Fiber
ZAV3 Media Payable OR Order FLEET Fleet
ZAV3 Media Payable PR WBS element HELICO Helicopter
ZAV4 ROW & Fiber Payable IB Building PAYREF Payment Reference
ZAV4 ROW & Fiber Payable IG Property SATELL Satellite
ZAV4 ROW & Fiber Payable IM Rental Object SKYCAM SkyCam
ZAV4 ROW & Fiber Payable IW Business entity STATIO Station
ZAV4 ROW & Fiber Payable J4 Contract Object
ZAV4 ROW & Fiber Payable KS Cost center
ZAV4 ROW & Fiber Payable OR Order
ZAV4 ROW & Fiber Payable PR WBS element
ZAV5 Non-Monetary Payable IB Building
ZAV5 Non-Monetary Payable IG Property
ZAV5 Non-Monetary Payable IM Rental Object
ZAV5 Non-Monetary Payable IW Business entity
ZAV5 Non-Monetary Payable J4 Contract Object
ZAV5 Non-Monetary Payable KS Cost center
ZAV5 Non-Monetary Payable OR Order
ZAV5 Non-Monetary Payable PR WBS element
ZEV0 Equipment with PO Payable J4 Contract Object
ZEV0 Equipment with PO Payable KS Cost center
ZMV0 Media Out of Home Payable IB Building
ZMV0 Media Out of Home Payable IG Property
ZMV0 Media Out of Home Payable IL Object Group
ZMV0 Media Out of Home Payable IM Rental Object
ZMV0 Media Out of Home Payable IW Business entity
ZMV0 Media Out of Home Payable KS Cost center
ZNC1 Co-location Rec. Incoming IS Contract
ZNC1 Co-location Rec. Incoming IW Business entity
ZNC1 Co-location Rec. Incoming KS Cost center
ZNC1 Co-location Rec. Incoming OR Order
ZNV0 Lease Payable IW Business entity
ZNV0 Lease Payable J4 Contract Object
ZNV0 Lease Payable KS Cost center
ZNV0 Lease Payable OR Order
ZNV1 Co-location Pay. Outgoing IW Business entity
ZNV1 Co-location Pay. Outgoing J4 Contract Object
ZNV1 Co-location Pay. Outgoing KS Cost center
ZNV1 Co-location Pay. Outgoing OR Order
ZSV0 Store Payable IB Building
ZSV0 Store Payable IG Property
ZSV0 Store Payable IM Rental Object
ZSV0 Store Payable IW Business entity
ZSV0 Store Payable KS Cost center
ZTC0 BRES Receivable IB Building
ZTC0 BRES Receivable IG Property
ZTC0 BRES Receivable IM Rental Object
ZTC0 BRES Receivable IS Contract
ZTC0 BRES Receivable IW Business entity
ZTC0 BRES Receivable KS Cost center
ZTV0 BRES Payable IB Building
ZTV0 BRES Payable IG Property
ZTV0 BRES Payable IL Object Group
ZTV0 BRES Payable IM Rental Object
ZTV0 BRES Payable IW Business entity
ZTV0 BRES Payable J4 Contract Object
ZTV0 BRES Payable KS Cost center



Condition Description Flow Type Purpose Description Contract Type Condition Sequence Purpose Contract Type Description Condition Description Purpose Description
100 ASSET VALUE A Actual, Periodic ZAC5 _10_ 100 Non-Monetary Receivable 0
101 PRESENT VALUE B Actual, One-time ZAC5 ANA 101 A Non-Monetary Receivable FIBER CIRCUIT RENT-OTHER Actual, Periodic
110 INITIAL DIRECT COSTS 1100 C Actual Variable, Periodic ZAC5 ANC 102 A Non-Monetary Receivable FIBER JOINT USE SERV Actual, Periodic
111 INCENTIVE 1110 D Actual Variable, One-time ZAC5 ANE 103 A Non-Monetary Receivable DK FIB OTH NTWK COSTS Actual, Periodic
112 WRITE DOWN R202 I Informational, Periodic ZAC5 ANG 104 A Non-Monetary Receivable FIBER RENTALS - OTHER Actual, Periodic
113 WRITE UP R201 K Informational, One-time ZAC5 ANI 105 A Non-Monetary Receivable FIBER POWER Actual, Periodic
120 RESIDUAL VALUE L Deleted, Periodic ZAC5 ANK 106 A Non-Monetary Receivable FIBER EXT MAINT OUT PLANT Actual, Periodic
121 PURCHASE OPTION 1210 M Deleted, One-time ZAC5 ANM 107 A Non-Monetary Receivable FIBER RENT SPACE EXPENSE Actual, Periodic
122 PENALTY 1220 ZAC5 _20_ 200 Non-Monetary Receivable 0
800 NON-RECOVERABLE TAX 8000 ZAC5 ANB 201 A Non-Monetary Receivable FIBER CIRCUIT RENT-OTH RV Actual, Periodic
801 NON-RECOVERABLE TAX RV 8002 ZAC5 AND 202 A Non-Monetary Receivable FIBER JOINT USE SERV RV Actual, Periodic
802 NON-RECOVERABLE TAX 8001 ZAC5 ANF 203 A Non-Monetary Receivable DK FIB OTH NTWK COSTS RV Actual, Periodic
803 NON-RECOVERABLE TAX RV 8002 ZAC5 ANH 204 A Non-Monetary Receivable FIBER RENTALS - OTHER RV Actual, Periodic
804 NON-RECOVERABLE TAX 8001 ZAC5 ANJ 205 A Non-Monetary Receivable FIBER POWER RV Actual, Periodic
805 NON-RECOVERABLE TAX RV 8002 ZAC5 ANL 206 A Non-Monetary Receivable FIBER EXTMAINT OUTPLANTRV Actual, Periodic
806 NON-RECOVERABLE TAX 8001 ZAC5 ANN 207 A Non-Monetary Receivable FIBER RENTSPACE EXPENSERV Actual, Periodic
807 NON-RECOVERABLE TAX RV 8002 ZAV0 _10_ 100 Other Payable 0
808 NON-RECOVERABLE TAX 8001 ZAV0 AAA 101 A Other Payable RENT SITE Actual, Periodic
809 NON-RECOVERABLE TAX RV 8002 ZAV0 ACG 102 A Other Payable POWER Actual, Periodic
900 RENT TEMPLATE 9000 ZAV0 AFA 103 A Other Payable RENT LOCATION Actual, Periodic
901 RENT RV TEMPLATE 9010 ZAV0 AFC 104 A Other Payable MUNICIPAL TAXES (ON) Actual, Periodic
902 RENT (OTH) TEMPLATE 9020 ZAV0 AFE 105 A Other Payable MAINTENANCE COST Actual, Periodic
903 RENT (OTH) RV TEMPLATE 9030 ZAV0 AFG 106 A Other Payable NIMIQ BASIC RENT Actual, Periodic
904 RENT (BRES) TEMPLATE 9040 ZAV0 AFI 107 A Other Payable INTEREST EXPENSE Actual, Periodic
905 RENT (BRES) RV TEMPLATE 9050 ZAV0 AFK 108 A Other Payable NIMIQ OPERATING FEE Actual, Periodic
906 RENT (P77) TEMPLATE 9060 ZAV0 AFM 109 A Other Payable NIMIQ LEVY FEE Actual, Periodic
907 RENT (P77) RV TEMPLATE 9070 ZAV0 AFO 110 A Other Payable NIMIQ OPERATING FEE Actual, Periodic
910 RENT TEMPLATE 9100 ZAV0 _20_ 200 Other Payable 0
911 RENT RV TEMPLATE 9110 ZAV0 AAB 201 A Other Payable RENT SITE RV Actual, Periodic
914 RENT (BRES) TEMPLATE 9140 ZAV0 ACH 202 A Other Payable POWER RV Actual, Periodic
915 RENT (BRES) RV TEMPLATE 9150 ZAV0 AFB 203 A Other Payable RENT LOCATION RV Actual, Periodic
AAA RENT SITE AAA0 ZAV0 AFD 204 A Other Payable MUNICIPAL TAXES (ON) RV Actual, Periodic
AAB RENT SITE RV AAB0 ZAV0 AFF 205 A Other Payable MAINTENANCE COST RV Actual, Periodic
AAC SUITES - SPONSORSHIP AAC0 ZAV0 AFH 206 A Other Payable NIMIQ BASIC RENT RV Actual, Periodic
AAD SUITES - SPONSORSHIP RV AAD0 ZAV0 AFJ 207 A Other Payable INTEREST EXPENSE RV Actual, Periodic
AAE SUITES - RENT AAE0 ZAV0 AFL 208 A Other Payable NIMIQ OPERATING FEE RV Actual, Periodic
AAF SUITES - RENT RV AAF0 ZAV0 AFN 209 A Other Payable NIMIQ LEVY FEE RV Actual, Periodic
AAG BILLBOARDS - RENT AAG0 ZAV0 AFP 210 A Other Payable NIMIQ OPERATING FEE RV Actual, Periodic
AAH BILLBOARDS - RENT RV AAH0 ZAV0 _30_ 300 Other Payable 0
AAI BILLBOARDS ADVERT - RENT AAI0 ZAV0 100 301 K Other Payable ASSET VALUE Informational, One-time
AAJ BILLBOARDS ADVERT-RENT RV AAJ0 ZAV0 101 302 K Other Payable PRESENT VALUE Informational, One-time
AAK LEASED LAND - RENT AAK0 ZAV0 110 303 B Other Payable INITIAL DIRECT COSTS Actual, One-time
AAL LEASED LAND - RENT RV AAL0 ZAV0 111 304 B Other Payable INCENTIVE Actual, One-time
AAM LEASED PROPERTY - RENT AAM0 ZAV0 112 305 K Other Payable WRITE DOWN Informational, One-time
AAN LEASED PROPERTY - RENT RV AAN0 ZAV0 113 306 K Other Payable WRITE UP Informational, One-time
AAO LEASED TOWER - RENT AAO0 ZAV0 120 307 K Other Payable RESIDUAL VALUE Informational, One-time
AAP LEASED TOWER - RENT RV AAP0 ZAV0 121 308 B Other Payable PURCHASE OPTION Actual, One-time
AAQ SKYCAM - RENT AAQ0 ZAV0 122 309 B Other Payable PENALTY Actual, One-time
AAR SKYCAM - RENT RV AAR0 ZAV0 _40_ 400 Other Payable 0
AAS MUNICP TAX ON PROP & BUS AAS0 ZAV0 800 401 I Other Payable NON-RECOVERABLE TAX Informational, Periodic
AAT MUNICP TAX ON PROP&BU RV AAT0 ZAV0 801 402 I Other Payable NON-RECOVERABLE TAX RV Informational, Periodic
AAU MUN TAX QC PROP&BUS AAU0 ZAV0 802 403 I Other Payable NON-RECOVERABLE TAX Informational, Periodic
AAV MUNTAXQC PROP&BUS RV AAV0 ZAV0 803 404 I Other Payable NON-RECOVERABLE TAX RV Informational, Periodic
AAW HELLICOPTER EXT PROD SRV AAW0 ZAV0 804 405 I Other Payable NON-RECOVERABLE TAX Informational, Periodic
AAX HELLICOPTER EXTPRODSRV RV AAX0 ZAV0 805 406 I Other Payable NON-RECOVERABLE TAX RV Informational, Periodic
AAY FIBER DOME EXTRNL PRD SRV AAY0 ZAV0 806 407 I Other Payable NON-RECOVERABLE TAX Informational, Periodic
AAZ FIBER DOME EXT PRD SRV RV AAZ0 ZAV0 807 408 I Other Payable NON-RECOVERABLE TAX RV Informational, Periodic
ABA EQUIP  SAT CHARGES ABA0 ZAV0 808 409 I Other Payable NON-RECOVERABLE TAX Informational, Periodic
ABB EQUIP  SAT RV ABB0 ZAV0 809 410 I Other Payable NON-RECOVERABLE TAX RV Informational, Periodic
ABC EQUIP STATIONARY&OFF SUPP ABC0 ZAV1 NWCR Carrier Relation Payable #N/A
ABD EQUIP STATNRY &OFFSUPP RV ABD0 ZAV1 NWRL Carrier Relation Payable #N/A
ABE EQUIP COMMEXP CELLULAR ABE0 ZAV1 NWRR Carrier Relation Payable #N/A
ABF EQUIP COMMEXP CELLULAR RV ABF0 ZAV1 _10_ 100 Carrier Relation Payable 0
ABG EQUIP COMMUN CHARGES ABG0 ZAV1 ADK 101 A Carrier Relation Payable COGSCARR_CONN_ PRODUCTS Actual, Periodic
ABH EQUIP COMMUN CHARGES RV ABH0 ZAV1 ADM 102 A Carrier Relation Payable COGSCOMP NETWORK-OTHER Actual, Periodic
ABI EQUIP - OFFICE EQUIP ABI0 ZAV1 ADO 103 A Carrier Relation Payable COGSEMERGBAND/WAVE SEL Actual, Periodic
ABJ EQUIP - OFFICE EQUIP RV ABJ0 ZAV1 ADQ 104 A Carrier Relation Payable COGS-EMERGING-LAN Actual, Periodic
ABK BUILDINGS MAINTENANCE ABK0 ZAV1 ADS 105 A Carrier Relation Payable COGSEMEROTHERMISCBROADB Actual, Periodic
ABL BUILDINGS MAINTENANCE RV ABL0 ZAV1 ADU 106 A Carrier Relation Payable COGS-EMERG INTERNET CONN Actual, Periodic
ABM EQUIP - MAINTENANCE ABM0 ZAV1 ADW 107 A Carrier Relation Payable COGS-EMERGING-IP CONNECT Actual, Periodic
ABN EQUIP - MAINTENANCE RV ABN0 ZAV1 ADY 108 A Carrier Relation Payable TECH SUPPLIES Actual, Periodic
ABO FIBER MEDIA VIDEO&DATA ABO0 ZAV1 AEA 109 A Carrier Relation Payable COGSEMERGLOBIPSUITEDATA Actual, Periodic
ABP FIBER MEDIA VIDEO&DATA RV ABP0 ZAV1 AEC 110 A Carrier Relation Payable COGS-EMERG OTHER MISC Actual, Periodic
ABQ FLEET MEDIA LICENSEFEES ABQ0 ZAV1 AEE 111 A Carrier Relation Payable OGSEMERNEXBILLEDOUTBO Actual, Periodic
ABR FLEET MEDIA LICENSEFEE RV ABR0 ZAV1 AEG 112 A Carrier Relation Payable COGS EMERGING DARK FIBRE Actual, Periodic
ABS FLEET DOME VEHICLE ABS0 ZAV1 _20_ 200 Carrier Relation Payable 0
ABT FLEET DOME VEHICLE RV ABT0 ZAV1 ADL 201 A Carrier Relation Payable COGSCARR_CONN_ PRODUCTSRV Actual, Periodic
ABU FLEET DOME FEES-LICN-MILG ABU0 ZAV1 ADN 202 A Carrier Relation Payable COGSCOMP NETWORK-OTHERRV Actual, Periodic
ABV FLEET DOME FEES-LIC-MG RV ABV0 ZAV1 ADP 203 A Carrier Relation Payable COGSEMERGBAND/WAVE SELRV Actual, Periodic
ABW ROW OTHER PAYMENT ABW0 ZAV1 ADR 204 A Carrier Relation Payable COGS-EMERGING-LAN RV Actual, Periodic
ABX ROW OTHER PAYMENT RV ABX0 ZAV1 ADT 205 A Carrier Relation Payable COGSEMEROTHMISCBROADBRV Actual, Periodic
ABY ROW PERIODIC PAYMENT ABY0 ZAV1 ADV 206 A Carrier Relation Payable COGS-EMERG INTCONNECT RV Actual, Periodic
ABZ ROW PERIODIC PAYMENT RV ABZ0 ZAV1 ADX 207 A Carrier Relation Payable COGS-EMERG-IP CONNECTRV Actual, Periodic
ACA EXP-NATURAL GAS ACA0 ZAV1 ADZ 208 A Carrier Relation Payable TECH SUPPLIES RV Actual, Periodic
ACB EXP-NATURAL GAS RV ACB0 ZAV1 AEB 209 A Carrier Relation Payable COGSEMERGLOBIPSUITEDATRV Actual, Periodic
ACC CAPITAL-RELATED EXPENSE ACC0 ZAV1 AED 210 A Carrier Relation Payable COGS-EMERG OTHER MISC RV Actual, Periodic
ACD CAPITAL-RELATED EXPNSE RV ACD0 ZAV1 AEF 211 A Carrier Relation Payable COGSEMERNEXBILLEDOUTBORV Actual, Periodic
ACE ENVIRONMENTAL COSTS ACE0 ZAV1 AEH 212 A Carrier Relation Payable COGS EMERGING DARK FIB RV Actual, Periodic
ACF ENVIRONMENTAL COSTS RV ACF0 ZAV1 _30_ 300 Carrier Relation Payable 0
ACG POWER ACG0 ZAV1 100 301 K Carrier Relation Payable ASSET VALUE Informational, One-time
ACH POWER RV ACH0 ZAV1 101 302 K Carrier Relation Payable PRESENT VALUE Informational, One-time
ACI POWER - NETWORK OPER ACI0 ZAV1 110 303 B Carrier Relation Payable INITIAL DIRECT COSTS Actual, One-time
ACJ POWER - NETWORK OPER RV ACJ0 ZAV1 111 304 B Carrier Relation Payable INCENTIVE Actual, One-time
ACK REAL ESTATE OPERATING EXP ACK0 ZAV1 112 305 K Carrier Relation Payable WRITE DOWN Informational, One-time
ACL REAL ESTATE OPRTNG EXP RV ACL0 ZAV1 113 306 K Carrier Relation Payable WRITE UP Informational, One-time
ACM REAL ESTATE GENERAL EXP ACM0 ZAV1 120 307 K Carrier Relation Payable RESIDUAL VALUE Informational, One-time
ACN REAL ESTATE GENERAL EXPRV ACN0 ZAV1 121 308 B Carrier Relation Payable PURCHASE OPTION Actual, One-time
ACO MUNICIPALTAX-PROP&BUS ON ACO0 ZAV1 122 309 B Carrier Relation Payable PENALTY Actual, One-time
ACP MUNICPLTAX-PROP&BUS ON RV ACP0 ZAV1 _40_ 400 Carrier Relation Payable 0
ACQ COST OF REMOVAL ACQ0 ZAV1 800 401 I Carrier Relation Payable NON-RECOVERABLE TAX Informational, Periodic
ACR COST OF REMOVAL RV ACR0 ZAV1 801 402 I Carrier Relation Payable NON-RECOVERABLE TAX RV Informational, Periodic
ACS OTHER ITEMS (RESTRUC) ACS0 ZAV1 802 403 I Carrier Relation Payable NON-RECOVERABLE TAX Informational, Periodic
ACT OTHER ITEMS (RESTRUC) RV ACT0 ZAV1 803 404 I Carrier Relation Payable NON-RECOVERABLE TAX RV Informational, Periodic
ACU PROJECT MIS. ACU0 ZAV1 804 405 I Carrier Relation Payable NON-RECOVERABLE TAX Informational, Periodic
ACV PROJECT MIS. RV ACV0 ZAV1 805 406 I Carrier Relation Payable NON-RECOVERABLE TAX RV Informational, Periodic
ACW FIBER CIRCUIT RENT-OTHER ACW0 ZAV1 806 407 I Carrier Relation Payable NON-RECOVERABLE TAX Informational, Periodic
ACX FIBER CIRCUIT RENT-OTH RV ACX0 ZAV1 807 408 I Carrier Relation Payable NON-RECOVERABLE TAX RV Informational, Periodic
ACY FIBER JOINT USE SERV ACY0 ZAV1 808 409 I Carrier Relation Payable NON-RECOVERABLE TAX Informational, Periodic
ACZ FIBER JOINT USE SERV RV ACZ0 ZAV1 809 410 I Carrier Relation Payable NON-RECOVERABLE TAX RV Informational, Periodic
ADA DK FIB OTH NTWK COSTS ADA0 ZAV2 _10_ 100 Outsourcing Payable 0
ADB DK FIB OTH NTWK COSTS RV ADB0 ZAV2 AEI 101 A Outsourcing Payable PROGISTIX WAREHOUSE Actual, Periodic
ADC FIBER RENTALS - OTHER ADC0 ZAV2 AEK 102 A Outsourcing Payable PROGISTIX EQUIPMENT Actual, Periodic
ADD FIBER RENTALS - OTHER RV ADD0 ZAV2 AEM 103 A Outsourcing Payable CTDI WAREHOUSE Actual, Periodic
ADE FIBER POWER ADE0 ZAV2 AEO 104 A Outsourcing Payable KN RENT Actual, Periodic
ADF FIBER POWER RV ADF0 ZAV2 AEQ 105 A Outsourcing Payable MAINFRAME Actual, Periodic
ADG FIBER EXT MAINT OUT PLANT ADG0 ZAV2 AES 106 A Outsourcing Payable STORAGE HARDWARE Actual, Periodic
ADH FIBER EXTMAINT OUTPLANTRV ADH0 ZAV2 AEU 107 A Outsourcing Payable SERVERS Actual, Periodic
ADI FIBER RENT SPACE EXPENSE ADI0 ZAV2 AEW 108 A Outsourcing Payable NORDIA BUILDING Actual, Periodic
ADJ FIBER RENTSPACE EXPENSERV ADJ0 ZAV2 _20_ 200 Outsourcing Payable 0
ADK COGSCARR_CONN_ PRODUCTS ADK0 ZAV2 AEJ 201 A Outsourcing Payable PROGISTIX WAREHOUSER Actual, Periodic
ADL COGSCARR_CONN_ PRODUCTSRV ADL0 ZAV2 AEL 202 A Outsourcing Payable PROGISTIX EQUIPMENTR Actual, Periodic
ADM COGSCOMP NETWORK-OTHER ADM0 ZAV2 AEN 203 A Outsourcing Payable CTDI WAREHOUSE RV Actual, Periodic
ADN COGSCOMP NETWORK-OTHERRV ADN0 ZAV2 AEP 204 A Outsourcing Payable KN RENT RV Actual, Periodic
ADO COGSEMERGBAND/WAVE SEL ADO0 ZAV2 AER 205 A Outsourcing Payable MAINFRAME RV Actual, Periodic
ADP COGSEMERGBAND/WAVE SELRV ADP0 ZAV2 AET 206 A Outsourcing Payable STORAGE HARDWARE RV Actual, Periodic
ADQ COGS-EMERGING-LAN ADQ0 ZAV2 AEV 207 A Outsourcing Payable SERVERS RV Actual, Periodic
ADR COGS-EMERGING-LAN RV ADR0 ZAV2 AEX 208 A Outsourcing Payable NORDIA BUILDING RV Actual, Periodic
ADS COGSEMEROTHERMISCBROADB ADS0 ZAV2 _30_ 300 Outsourcing Payable 0
ADT COGSEMEROTHMISCBROADBRV ADT0 ZAV2 100 301 K Outsourcing Payable ASSET VALUE Informational, One-time
ADU COGS-EMERG INTERNET CONN ADU0 ZAV2 101 302 K Outsourcing Payable PRESENT VALUE Informational, One-time
ADV COGS-EMERG INTCONNECT RV ADV0 ZAV2 110 303 B Outsourcing Payable INITIAL DIRECT COSTS Actual, One-time
ADW COGS-EMERGING-IP CONNECT ADW0 ZAV2 111 304 B Outsourcing Payable INCENTIVE Actual, One-time
ADX COGS-EMERG-IP CONNECTRV ADX0 ZAV2 112 305 K Outsourcing Payable WRITE DOWN Informational, One-time
ADY TECH SUPPLIES ADY0 ZAV2 113 306 K Outsourcing Payable WRITE UP Informational, One-time
ADZ TECH SUPPLIES RV ADZ0 ZAV2 120 307 K Outsourcing Payable RESIDUAL VALUE Informational, One-time
AEA COGSEMERGLOBIPSUITEDATA AEA0 ZAV2 121 308 B Outsourcing Payable PURCHASE OPTION Actual, One-time
AEB COGSEMERGLOBIPSUITEDATRV AEB0 ZAV2 122 309 B Outsourcing Payable PENALTY Actual, One-time
AEC COGS-EMERG OTHER MISC AEC0 ZAV2 _40_ 400 Outsourcing Payable 0
AED COGS-EMERG OTHER MISC RV AED0 ZAV2 800 401 I Outsourcing Payable NON-RECOVERABLE TAX Informational, Periodic
AEE OGSEMERNEXBILLEDOUTBO AEE0 ZAV2 801 402 I Outsourcing Payable NON-RECOVERABLE TAX RV Informational, Periodic
AEF COGSEMERNEXBILLEDOUTBORV AEF0 ZAV2 802 403 I Outsourcing Payable NON-RECOVERABLE TAX Informational, Periodic
AEG COGS EMERGING DARK FIBRE AEG0 ZAV2 803 404 I Outsourcing Payable NON-RECOVERABLE TAX RV Informational, Periodic
AEH COGS EMERGING DARK FIB RV AEH0 ZAV2 804 405 I Outsourcing Payable NON-RECOVERABLE TAX Informational, Periodic
AEI PROGISTIX WAREHOUSE AEI0 ZAV2 805 406 I Outsourcing Payable NON-RECOVERABLE TAX RV Informational, Periodic
AEJ PROGISTIX WAREHOUSER AEJ0 ZAV2 806 407 I Outsourcing Payable NON-RECOVERABLE TAX Informational, Periodic
AEK PROGISTIX EQUIPMENT AEK0 ZAV2 807 408 I Outsourcing Payable NON-RECOVERABLE TAX RV Informational, Periodic
AEL PROGISTIX EQUIPMENTR AEL0 ZAV2 808 409 I Outsourcing Payable NON-RECOVERABLE TAX Informational, Periodic
AEM CTDI WAREHOUSE AEM0 ZAV2 809 410 I Outsourcing Payable NON-RECOVERABLE TAX RV Informational, Periodic
AEN CTDI WAREHOUSE RV AEN0 ZAV3 _10_ 100 Media Payable 0
AEO KN RENT AEO0 ZAV3 AAC 101 A Media Payable SUITES - SPONSORSHIP Actual, Periodic
AEP KN RENT RV AEP0 ZAV3 AAE 102 A Media Payable SUITES - RENT Actual, Periodic
AEQ MAINFRAME AEQ0 ZAV3 AAG 103 A Media Payable BILLBOARDS - RENT Actual, Periodic
AER MAINFRAME RV AER0 ZAV3 AAI 104 A Media Payable BILLBOARDS ADVERT - RENT Actual, Periodic
AES STORAGE HARDWARE AES0 ZAV3 AAK 105 A Media Payable LEASED LAND - RENT Actual, Periodic
AET STORAGE HARDWARE RV AET0 ZAV3 AAM 106 A Media Payable LEASED PROPERTY - RENT Actual, Periodic
AEU SERVERS AEU0 ZAV3 AAO 107 A Media Payable LEASED TOWER - RENT Actual, Periodic
AEV SERVERS RV AEV0 ZAV3 AAQ 108 A Media Payable SKYCAM - RENT Actual, Periodic
AEW NORDIA BUILDING AEW0 ZAV3 AAS 109 A Media Payable MUNICP TAX ON PROP & BUS Actual, Periodic
AEX NORDIA BUILDING RV AEX0 ZAV3 AAU 110 A Media Payable MUN TAX QC PROP&BUS Actual, Periodic
AEY POWER AEY0 ZAV3 AAW 111 A Media Payable HELLICOPTER EXT PROD SRV Actual, Periodic
AEZ POWER RV AEZ0 ZAV3 AAY 112 A Media Payable FIBER DOME EXTRNL PRD SRV Actual, Periodic
AFA RENT LOCATION AFA0 ZAV3 ABA 113 A Media Payable EQUIP  SAT CHARGES Actual, Periodic
AFB RENT LOCATION RV AFB0 ZAV3 ABC 114 A Media Payable EQUIP STATIONARY&OFF SUPP Actual, Periodic
AFC MUNICIPAL TAXES (ON) AFC0 ZAV3 ABE 115 A Media Payable EQUIP COMMEXP CELLULAR Actual, Periodic
AFD MUNICIPAL TAXES (ON) RV AFD0 ZAV3 ABG 116 A Media Payable EQUIP COMMUN CHARGES Actual, Periodic
AFE MAINTENANCE COST AFE0 ZAV3 ABI 117 A Media Payable EQUIP - OFFICE EQUIP Actual, Periodic
AFF MAINTENANCE COST RV AFF0 ZAV3 ABK 118 A Media Payable BUILDINGS MAINTENANCE Actual, Periodic
AFG NIMIQ BASIC RENT AFG0 ZAV3 ABM 119 A Media Payable EQUIP - MAINTENANCE Actual, Periodic
AFH NIMIQ BASIC RENT RV AFH0 ZAV3 ABO 120 A Media Payable FIBER MEDIA VIDEO&DATA Actual, Periodic
AFI INTEREST EXPENSE AFI0 ZAV3 ABQ 121 A Media Payable FLEET MEDIA LICENSEFEES Actual, Periodic
AFJ INTEREST EXPENSE RV AFJ0 ZAV3 ABS 122 A Media Payable FLEET DOME VEHICLE Actual, Periodic
AFK NIMIQ OPERATING FEE AFK0 ZAV3 ABU 123 A Media Payable FLEET DOME FEES-LICN-MILG Actual, Periodic
AFL NIMIQ OPERATING FEE RV AFL0 ZAV3 _20_ 200 Media Payable 0
AFM NIMIQ LEVY FEE AFM0 ZAV3 AAD 201 A Media Payable SUITES - SPONSORSHIP RV Actual, Periodic
AFN NIMIQ LEVY FEE RV AFN0 ZAV3 AAF 202 A Media Payable SUITES - RENT RV Actual, Periodic
AFO NIMIQ OPERATING FEE AFO0 ZAV3 AAH 203 A Media Payable BILLBOARDS - RENT RV Actual, Periodic
AFP NIMIQ OPERATING FEE RV AFP0 ZAV3 AAJ 204 A Media Payable BILLBOARDS ADVERT-RENT RV Actual, Periodic
ANA FIBER CIRCUIT RENT-OTHER ANA0 ZAV3 AAL 205 A Media Payable LEASED LAND - RENT RV Actual, Periodic
ANB FIBER CIRCUIT RENT-OTH RV ANB0 ZAV3 AAN 206 A Media Payable LEASED PROPERTY - RENT RV Actual, Periodic
ANC FIBER JOINT USE SERV ANC0 ZAV3 AAP 207 A Media Payable LEASED TOWER - RENT RV Actual, Periodic
AND FIBER JOINT USE SERV RV AND0 ZAV3 AAR 208 A Media Payable SKYCAM - RENT RV Actual, Periodic
ANE DK FIB OTH NTWK COSTS ANE0 ZAV3 AAT 209 A Media Payable MUNICP TAX ON PROP&BU RV Actual, Periodic
ANF DK FIB OTH NTWK COSTS RV ANF0 ZAV3 AAV 210 A Media Payable MUNTAXQC PROP&BUS RV Actual, Periodic
ANG FIBER RENTALS - OTHER ANG0 ZAV3 AAX 211 A Media Payable HELLICOPTER EXTPRODSRV RV Actual, Periodic
ANH FIBER RENTALS - OTHER RV ANH0 ZAV3 AAZ 212 A Media Payable FIBER DOME EXT PRD SRV RV Actual, Periodic
ANI FIBER POWER ANI0 ZAV3 ABB 213 A Media Payable EQUIP  SAT RV Actual, Periodic
ANJ FIBER POWER RV ANJ0 ZAV3 ABD 214 A Media Payable EQUIP STATNRY &OFFSUPP RV Actual, Periodic
ANK FIBER EXT MAINT OUT PLANT ANK0 ZAV3 ABF 215 A Media Payable EQUIP COMMEXP CELLULAR RV Actual, Periodic
ANL FIBER EXTMAINT OUTPLANTRV ANL0 ZAV3 ABH 216 A Media Payable EQUIP COMMUN CHARGES RV Actual, Periodic
ANM FIBER RENT SPACE EXPENSE ANM0 ZAV3 ABJ 217 A Media Payable EQUIP - OFFICE EQUIP RV Actual, Periodic
ANN FIBER RENTSPACE EXPENSERV ANN0 ZAV3 ABL 218 A Media Payable BUILDINGS MAINTENANCE RV Actual, Periodic
EAA BASIC LEASE PYMNT EAA0 ZAV3 ABN 219 A Media Payable EQUIP - MAINTENANCE RV Actual, Periodic
EAB BASIC LEASE PYMNT RV EAB0 ZAV3 ABP 220 A Media Payable FIBER MEDIA VIDEO&DATA RV Actual, Periodic
MAA MAINTENANCE-FIXED MAA0 ZAV3 ABR 221 A Media Payable FLEET MEDIA LICENSEFEE RV Actual, Periodic
MAB MAINTENANCE-FIXED RV MAB0 ZAV3 ABT 222 A Media Payable FLEET DOME VEHICLE RV Actual, Periodic
MAC RENT - MAG MAC0 ZAV3 ABV 223 A Media Payable FLEET DOME FEES-LIC-MG RV Actual, Periodic
MAD RENT - MAG RV MAD0 ZAV3 _30_ 300 Media Payable 0
MAE VARIABLE RENT MAE0 ZAV3 100 301 K Media Payable ASSET VALUE Informational, One-time
MAF VARIABLE RENT RV MAF0 ZAV3 101 302 K Media Payable PRESENT VALUE Informational, One-time
MAG RIGHT-OF-ACCESS MAG0 ZAV3 110 303 B Media Payable INITIAL DIRECT COSTS Actual, One-time
MAH RIGHT-OF-ACCESS RV MAH0 ZAV3 111 304 B Media Payable INCENTIVE Actual, One-time
MAI WIRE CROSSING MAI0 ZAV3 112 305 K Media Payable WRITE DOWN Informational, One-time
MAJ WIRE CROSSING RV MAJ0 ZAV3 113 306 K Media Payable WRITE UP Informational, One-time
MAK OVERHANG MAK0 ZAV3 120 307 K Media Payable RESIDUAL VALUE Informational, One-time
MAL OVERHANG RV MAL0 ZAV3 121 308 B Media Payable PURCHASE OPTION Actual, One-time
MAM OTHER-FIXED MAM0 ZAV3 122 309 B Media Payable PENALTY Actual, One-time
MAN OTHER-FIXED RV MAN0 ZAV3 _40_ 400 Media Payable 0
MAO TAXES-FIXED MAO0 ZAV3 800 401 I Media Payable NON-RECOVERABLE TAX Informational, Periodic
MAP TAXES-FIXED RV MAP0 ZAV3 801 402 I Media Payable NON-RECOVERABLE TAX RV Informational, Periodic
MAQ HYDRO-FIXED MAQ0 ZAV3 802 403 I Media Payable NON-RECOVERABLE TAX Informational, Periodic
MAR HYDRO-FIXED RV 36586 ZAV3 803 404 I Media Payable NON-RECOVERABLE TAX RV Informational, Periodic
MAS MAINTENANCE-3RD PARTY MAS0 ZAV3 804 405 I Media Payable NON-RECOVERABLE TAX Informational, Periodic
MAT MAINTENANCE-3RD PY RV MAT0 ZAV3 805 406 I Media Payable NON-RECOVERABLE TAX RV Informational, Periodic
MAU OTHER-3RD PARTY MAU0 ZAV3 806 407 I Media Payable NON-RECOVERABLE TAX Informational, Periodic
MAV OTHER-3RD PARTY RV MAV0 ZAV3 807 408 I Media Payable NON-RECOVERABLE TAX RV Informational, Periodic
MAW TAXES-3RD PARTY MAW0 ZAV3 808 409 I Media Payable NON-RECOVERABLE TAX Informational, Periodic
MAX TAXES-3RD PARTY RV MAX0 ZAV3 809 410 I Media Payable NON-RECOVERABLE TAX RV Informational, Periodic
MAY HYDRO-3RD PARTY 36647 ZAV4 _10_ 100 ROW & Fiber Payable 0
MAZ HYDRO-3RD PARTY RV MAZ0 ZAV4 ABW 101 A ROW & Fiber Payable ROW OTHER PAYMENT Actual, Periodic
MBA INITIAL DIRECT COSTS MBA0 ZAV4 ABY 102 A ROW & Fiber Payable ROW PERIODIC PAYMENT Actual, Periodic
MBB INITIAL DIRECT COSTS RV MBB0 ZAV4 ACA 103 A ROW & Fiber Payable EXP-NATURAL GAS Actual, Periodic
MBC INCENTIVE MBC0 ZAV4 ACC 104 A ROW & Fiber Payable CAPITAL-RELATED EXPENSE Actual, Periodic
MBD INCENTIVE RV MBD0 ZAV4 ACE 105 A ROW & Fiber Payable ENVIRONMENTAL COSTS Actual, Periodic
NAA AIRTIME PROMO NAA0 ZAV4 ACG 106 A ROW & Fiber Payable POWER Actual, Periodic
NAB AIRTIME PROMO RV NAB0 ZAV4 ACI 107 A ROW & Fiber Payable POWER - NETWORK OPER Actual, Periodic
NAC HARDWARE UPGRADE NAC0 ZAV4 ACK 108 A ROW & Fiber Payable REAL ESTATE OPERATING EXP Actual, Periodic
NAD HARDWARE UPGRADE RV NAD0 ZAV4 ACM 109 A ROW & Fiber Payable REAL ESTATE GENERAL EXP Actual, Periodic
NAE RES OPEX NAE0 ZAV4 ACO 110 A ROW & Fiber Payable MUNICIPALTAX-PROP&BUS ON Actual, Periodic
NAF RES OPEX RV NAF0 ZAV4 ACU 113 A ROW & Fiber Payable PROJECT MIS. Actual, Periodic
NAG RENT - TRADING PARTNERS NAG0 ZAV4 ACW 114 A ROW & Fiber Payable FIBER CIRCUIT RENT-OTHER Actual, Periodic
NAH RENT - TRADING PARTNER RV NAH0 ZAV4 ACY 115 A ROW & Fiber Payable FIBER JOINT USE SERV Actual, Periodic
NAI TRADING PARTNER NAI0 ZAV4 ADA 116 A ROW & Fiber Payable DK FIB OTH NTWK COSTS Actual, Periodic
NAJ TRADING PARTNER RV NAJ0 ZAV4 ADC 117 A ROW & Fiber Payable FIBER RENTALS - OTHER Actual, Periodic
NAK ADDITIONAL RENT NAK0 ZAV4 ADE 118 A ROW & Fiber Payable FIBER POWER Actual, Periodic
NAL ADDITIONAL RENT RV NAL0 ZAV4 ADG 119 A ROW & Fiber Payable FIBER EXT MAINT OUT PLANT Actual, Periodic
NAM OVERHOLD RENT NAM0 ZAV4 ADI 120 A ROW & Fiber Payable FIBER RENT SPACE EXPENSE Actual, Periodic
NAN OVERHOLD RENT RV NAN0 ZAV4 _20_ 200 ROW & Fiber Payable 0
NAO RENT NAO0 ZAV4 ABX 201 A ROW & Fiber Payable ROW OTHER PAYMENT RV Actual, Periodic
NAP RENT RV NAP0 ZAV4 ABZ 202 A ROW & Fiber Payable ROW PERIODIC PAYMENT RV Actual, Periodic
NAQ RENT - PARKING NAQ0 ZAV4 ACB 203 A ROW & Fiber Payable EXP-NATURAL GAS RV Actual, Periodic
NAR RENT - PARKING RV NAR0 ZAV4 ACD 204 A ROW & Fiber Payable CAPITAL-RELATED EXPNSE RV Actual, Periodic
NAS SECURITY DEPOSIT NAS0 ZAV4 ACF 205 A ROW & Fiber Payable ENVIRONMENTAL COSTS RV Actual, Periodic
NAT SECURITY DEPOSIT RV NAT0 ZAV4 ACH 206 A ROW & Fiber Payable POWER RV Actual, Periodic
NAU RES OPEX - Client X CANADA NAU0 ZAV4 ACJ 207 A ROW & Fiber Payable POWER - NETWORK OPER RV Actual, Periodic
NAV RES OPEX - Client X CANADA RV NAV0 ZAV4 ACL 208 A ROW & Fiber Payable REAL ESTATE OPRTNG EXP RV Actual, Periodic
NAW RES OPEX - NORTHERNTEL NAW0 ZAV4 ACN 209 A ROW & Fiber Payable REAL ESTATE GENERAL EXPRV Actual, Periodic
NAX RES OPEX - NORTHERNTEL RV NAX0 ZAV4 ACP 210 A ROW & Fiber Payable MUNICPLTAX-PROP&BUS ON RV Actual, Periodic
NAY RES OPEX - ONTERA NAY0 ZAV4 ACV 213 A ROW & Fiber Payable PROJECT MIS. RV Actual, Periodic
NAZ RES OPEX - ONTERA RV NAZ0 ZAV4 ACX 214 A ROW & Fiber Payable FIBER CIRCUIT RENT-OTH RV Actual, Periodic
NBA RES OPEX - TELEBEC NBA0 ZAV4 ACZ 215 A ROW & Fiber Payable FIBER JOINT USE SERV RV Actual, Periodic
NBB RES OPEX - TELEBEC RV NBB0 ZAV4 ADB 216 A ROW & Fiber Payable DK FIB OTH NTWK COSTS RV Actual, Periodic
NBC HYDRO NBC0 ZAV4 ADD 217 A ROW & Fiber Payable FIBER RENTALS - OTHER RV Actual, Periodic
NBD HYDRO RV NBD0 ZAV4 ADF 218 A ROW & Fiber Payable FIBER POWER RV Actual, Periodic
NBE HYDRO - Client X CANADA NBE0 ZAV4 ADH 219 A ROW & Fiber Payable FIBER EXTMAINT OUTPLANTRV Actual, Periodic
NBF HYDRO - Client X CANADA RV NBF0 ZAV4 ADJ 220 A ROW & Fiber Payable FIBER RENTSPACE EXPENSERV Actual, Periodic
NBG MAINTENANCE NBG0 ZAV4 _30_ 300 ROW & Fiber Payable 0
NBH MAINTENANCE RV NBH0 ZAV4 100 301 K ROW & Fiber Payable ASSET VALUE Informational, One-time
NBI RENT - Client X CANADA NBI0 ZAV4 101 302 K ROW & Fiber Payable PRESENT VALUE Informational, One-time
NBJ RENT - Client X CANADA RV NBJ0 ZAV4 110 303 B ROW & Fiber Payable INITIAL DIRECT COSTS Actual, One-time
NBK ADDITIONAL RENT-TELEBEC NBK0 ZAV4 111 304 B ROW & Fiber Payable INCENTIVE Actual, One-time
NBL ADDITIONAL RENT-TELEBC RV NBL0 ZAV4 112 305 K ROW & Fiber Payable WRITE DOWN Informational, One-time
NBM RENT - Client X CANADA NBM0 ZAV4 113 306 K ROW & Fiber Payable WRITE UP Informational, One-time
NBN RENT - Client X CANADA RV NBN0 ZAV4 120 307 K ROW & Fiber Payable RESIDUAL VALUE Informational, One-time
NBO RENT - NORTHERNTEL NBO0 ZAV4 121 308 B ROW & Fiber Payable PURCHASE OPTION Actual, One-time
NBP RENT - NORTHERNTEL RV NBP0 ZAV4 122 309 B ROW & Fiber Payable PENALTY Actual, One-time
NBQ RENT - TELEBEC NBQ0 ZAV4 _40_ 400 ROW & Fiber Payable 0
NBR RENT - TELEBEC RV NBR0 ZAV4 800 401 I ROW & Fiber Payable NON-RECOVERABLE TAX Informational, Periodic
NBS RENT - MEDIA NBS0 ZAV4 801 402 I ROW & Fiber Payable NON-RECOVERABLE TAX RV Informational, Periodic
NBT RENT - MEDIA RV NBT0 ZAV4 802 403 I ROW & Fiber Payable NON-RECOVERABLE TAX Informational, Periodic
NBU RENT - ONTERA NBU0 ZAV4 803 404 I ROW & Fiber Payable NON-RECOVERABLE TAX RV Informational, Periodic
NBV RENT - ONTERA RV NBV0 ZAV4 804 405 I ROW & Fiber Payable NON-RECOVERABLE TAX Informational, Periodic
NBW RES OPEX - MEDIA NBW0 ZAV4 805 406 I ROW & Fiber Payable NON-RECOVERABLE TAX RV Informational, Periodic
NBX RES OPEX - MEDIA RV NBX0 ZAV4 806 407 I ROW & Fiber Payable NON-RECOVERABLE TAX Informational, Periodic
NCC CAPITAL NCC0 ZAV4 807 408 I ROW & Fiber Payable NON-RECOVERABLE TAX RV Informational, Periodic
NCD CAPITAL RV NCD0 ZAV4 808 409 I ROW & Fiber Payable NON-RECOVERABLE TAX Informational, Periodic
NCE RENT - ACCESS+ NCE0 ZAV4 809 410 I ROW & Fiber Payable NON-RECOVERABLE TAX RV Informational, Periodic
NCF RENT - ACCESS+ RV NCF0 ZAV5 _10_ 100 Non-Monetary Payable 0
NCG MISSED TAXES - GST/PST NCG0 ZAV5 ACW 101 A Non-Monetary Payable FIBER CIRCUIT RENT-OTHER Actual, Periodic
NCH MISSED TAXES - GST/PST RV NCH0 ZAV5 ACY 102 A Non-Monetary Payable FIBER JOINT USE SERV Actual, Periodic
NCI MISSED TAXES - HST NCI0 ZAV5 ADA 103 A Non-Monetary Payable DK FIB OTH NTWK COSTS Actual, Periodic
NCJ MISSED TAXES - HST RV NCJ0 ZAV5 ADC 104 A Non-Monetary Payable FIBER RENTALS - OTHER Actual, Periodic
NCK MISSED TAXES - QST NCK0 ZAV5 ADE 105 A Non-Monetary Payable FIBER POWER Actual, Periodic
NCL MISSED TAXES - QST RV NCL0 ZAV5 ADG 106 A Non-Monetary Payable FIBER EXT MAINT OUT PLANT Actual, Periodic
NCM RENT - MEDIA - PREPAID NCM0 ZAV5 ADI 107 A Non-Monetary Payable FIBER RENT SPACE EXPENSE Actual, Periodic
NCN RENT - MEDIA - PREPAID RV NCN0 ZAV5 _20_ 200 Non-Monetary Payable 0
NCO ADD RENT-Client X CANADA NCO0 ZAV5 ACX 201 A Non-Monetary Payable FIBER CIRCUIT RENT-OTH RV Actual, Periodic
NCP ADD RENT-Client X CANADA RV NCP0 ZAV5 ACZ 202 A Non-Monetary Payable FIBER JOINT USE SERV RV Actual, Periodic
NCQ INITIAL DIRECT COSTS NCQ0 ZAV5 ADB 203 A Non-Monetary Payable DK FIB OTH NTWK COSTS RV Actual, Periodic
NCR INITIAL DIRECT COSTS RV NCR0 ZAV5 ADD 204 A Non-Monetary Payable FIBER RENTALS - OTHER RV Actual, Periodic
NCS INCENTIVE NCS0 ZAV5 ADF 205 A Non-Monetary Payable FIBER POWER RV Actual, Periodic
NCT INCENTIVE RV NCT0 ZAV5 ADH 206 A Non-Monetary Payable FIBER EXTMAINT OUTPLANTRV Actual, Periodic
NNA RENT - MEDIA NNA0 ZAV5 ADJ 207 A Non-Monetary Payable FIBER RENTSPACE EXPENSERV Actual, Periodic
NNB RENT - MEDIA RV NNB0 ZAV5 _30_ 300 Non-Monetary Payable 0
NNC ADDITIONAL RENT NNC0 ZAV5 100 301 K Non-Monetary Payable ASSET VALUE Informational, One-time
NND ADDITIONAL RENT RV NND0 ZAV5 101 302 K Non-Monetary Payable PRESENT VALUE Informational, One-time
NNE ADDITIONAL RENT 3RD PARTY NNE0 ZAV5 110 303 B Non-Monetary Payable INITIAL DIRECT COSTS Actual, One-time
NNF ADDITIONAL RENT 3RDPTY RV NNF0 ZAV5 111 304 B Non-Monetary Payable INCENTIVE Actual, One-time
NNG HYDRO - 3RD PARTY NNG0 ZAV5 112 305 K Non-Monetary Payable WRITE DOWN Informational, One-time
NNH HYDRO - 3RD PARTY RV NNH0 ZAV5 113 306 K Non-Monetary Payable WRITE UP Informational, One-time
NNI RENT 3RD PARTY NNI0 ZAV5 120 307 K Non-Monetary Payable RESIDUAL VALUE Informational, One-time
NNJ RENT 3RD PARTY RV NNJ0 ZAV5 121 308 B Non-Monetary Payable PURCHASE OPTION Actual, One-time
NNK RENT-OTHER NNK0 ZAV5 122 309 B Non-Monetary Payable PENALTY Actual, One-time
NNL RENT-OTHER RV NNL0 ZAV5 _40_ 400 Non-Monetary Payable 0
NNM ADDITIONAL RENT ROGERS NNM0 ZAV5 800 401 I Non-Monetary Payable NON-RECOVERABLE TAX Informational, Periodic
NNN ADDITIONAL RENT ROGERS RV NNN0 ZAV5 801 402 I Non-Monetary Payable NON-RECOVERABLE TAX RV Informational, Periodic
NNO HYDRO - ROGERS NNO0 ZAV5 802 403 I Non-Monetary Payable NON-RECOVERABLE TAX Informational, Periodic
NNP HYDRO - ROGERS RV NNP0 ZAV5 803 404 I Non-Monetary Payable NON-RECOVERABLE TAX RV Informational, Periodic
NNQ RENT ROGERS NNQ0 ZAV5 804 405 I Non-Monetary Payable NON-RECOVERABLE TAX Informational, Periodic
NNR RENT ROGERS RV NNR0 ZAV5 805 406 I Non-Monetary Payable NON-RECOVERABLE TAX RV Informational, Periodic
NNS DOCUMENT FEE TELUS NNS0 ZAV5 806 407 I Non-Monetary Payable NON-RECOVERABLE TAX Informational, Periodic
NNT DOCUMENT FEE TELUS RV NNT0 ZAV5 807 408 I Non-Monetary Payable NON-RECOVERABLE TAX RV Informational, Periodic
NNU ADDITIONAL RENT TELUS NNU0 ZAV5 808 409 I Non-Monetary Payable NON-RECOVERABLE TAX Informational, Periodic
NNV ADDITIONAL RENT TELUS RV NNV0 ZAV5 809 410 I Non-Monetary Payable NON-RECOVERABLE TAX RV Informational, Periodic
NNW HYDRO - TELUS NNW0 ZEV0 _10_ 100 Equipment with PO Payable 0
NNX HYDRO - TELUS RV NNX0 ZEV0 EAA 101 A Equipment with PO Payable BASIC LEASE PYMNT Actual, Periodic
NNY RENT TELUS NNY0 ZEV0 _20_ 200 Equipment with PO Payable 0
NNZ RENT TELUS RV NNZ0 ZEV0 EAB 201 A Equipment with PO Payable BASIC LEASE PYMNT RV Actual, Periodic
NOA TELUS NOA0 ZEV0 _30_ 300 Equipment with PO Payable 0
NOB TELUS RV NOB0 ZEV0 100 301 K Equipment with PO Payable ASSET VALUE Informational, One-time
NOC CAL 3RD PARTY NOC0 ZEV0 101 302 K Equipment with PO Payable PRESENT VALUE Informational, One-time
NOD CAL 3RD PARTY RV NOD0 ZEV0 110 303 B Equipment with PO Payable INITIAL DIRECT COSTS Actual, One-time
NOE CAL EXTENSION NOE0 ZEV0 111 304 B Equipment with PO Payable INCENTIVE Actual, One-time
NOF CAL EXTENSION RV NOF0 ZEV0 112 305 K Equipment with PO Payable WRITE DOWN Informational, One-time
NOG CAL ROGERS NOG0 ZEV0 113 306 K Equipment with PO Payable WRITE UP Informational, One-time
NOH CAL ROGERS RV NOH0 ZEV0 120 307 K Equipment with PO Payable RESIDUAL VALUE Informational, One-time
NOI CAL TELUS NOI0 ZEV0 121 308 B Equipment with PO Payable PURCHASE OPTION Actual, One-time
NOJ CAL TELUS RV NOJ0 ZEV0 122 309 B Equipment with PO Payable PENALTY Actual, One-time
NOK FAL 3RD PARTY NOK0 ZEV0 _40_ 400 Equipment with PO Payable 0
NOL FAL 3RD PARTY RV NOL0 ZEV0 800 401 I Equipment with PO Payable NON-RECOVERABLE TAX Informational, Periodic
NOM FAL ROGERS NOM0 ZEV0 801 402 I Equipment with PO Payable NON-RECOVERABLE TAX RV Informational, Periodic
NON FAL ROGERS RV NON0 ZEV0 802 403 I Equipment with PO Payable NON-RECOVERABLE TAX Informational, Periodic
NOO FAL TELUS NOO0 ZEV0 803 404 I Equipment with PO Payable NON-RECOVERABLE TAX RV Informational, Periodic
NOP FAL TELUS RV NOP0 ZEV0 804 405 I Equipment with PO Payable NON-RECOVERABLE TAX Informational, Periodic
NOQ INUKSHUK COSTS NOQ0 ZEV0 805 406 I Equipment with PO Payable NON-RECOVERABLE TAX RV Informational, Periodic
NOR INUKSHUK COSTS RV NOR0 ZEV0 806 407 I Equipment with PO Payable NON-RECOVERABLE TAX Informational, Periodic
NOS DOCUMENT FEE 3RD PARTY NOS0 ZEV0 807 408 I Equipment with PO Payable NON-RECOVERABLE TAX RV Informational, Periodic
NOT DOCUMENT FEE 3RD PARTY RV NOT0 ZEV0 808 409 I Equipment with PO Payable NON-RECOVERABLE TAX Informational, Periodic
NOU DOCUMENT FEE ROGERS NOU0 ZEV0 809 410 I Equipment with PO Payable NON-RECOVERABLE TAX RV Informational, Periodic
NOV DOCUMENT FEE ROGERS RV 36831 ZMV0 _10_ 100 Media Out of Home Payable 0
NOW DOCUMENT FEE TELUS NOW0 ZMV0 MAA 101 A Media Out of Home Payable MAINTENANCE-FIXED Actual, Periodic
NOX DOCUMENT FEE TELUS RV NOX0 ZMV0 MAC 102 A Media Out of Home Payable RENT - MAG Actual, Periodic
NOY PIP 3RD PARTY NOY0 ZMV0 MAE 103 A Media Out of Home Payable VARIABLE RENT Actual, Periodic
NOZ PIP 3RD PARTY RV NOZ0 ZMV0 MAG 104 A Media Out of Home Payable RIGHT-OF-ACCESS Actual, Periodic
NPA PIP ROGERS NPA0 ZMV0 MAI 105 A Media Out of Home Payable WIRE CROSSING Actual, Periodic
NPB PIP ROGERS RV NPB0 ZMV0 MAK 106 A Media Out of Home Payable OVERHANG Actual, Periodic
NPC PIP TELUS NPC0 ZMV0 MAM 107 A Media Out of Home Payable OTHER-FIXED Actual, Periodic
NPD PIP TELUS RV NPD0 ZMV0 MAO 108 A Media Out of Home Payable TAXES-FIXED Actual, Periodic
NPE ADD RENT TRADING PARTNR NPE0 ZMV0 MAQ 109 A Media Out of Home Payable HYDRO-FIXED Actual, Periodic
NPF ADDRENT TRADING PARTNR RV NPF0 ZMV0 MAS 110 A Media Out of Home Payable MAINTENANCE-3RD PARTY Actual, Periodic
NPG TRADING PARTNER NPG0 ZMV0 MAU 111 A Media Out of Home Payable OTHER-3RD PARTY Actual, Periodic
NPH TRADING PARTNER RV NPH0 ZMV0 MAW 112 A Media Out of Home Payable TAXES-3RD PARTY Actual, Periodic
NPI OPEX LABOUR NPI0 ZMV0 MAY 113 A Media Out of Home Payable HYDRO-3RD PARTY Actual, Periodic
NPJ OPEX LABOUR RV NPJ0 ZMV0 MBA 114 B Media Out of Home Payable INITIAL DIRECT COSTS Actual, One-time
NPK ADD RENT-Client X CANADA NPK0 ZMV0 MBC 115 B Media Out of Home Payable INCENTIVE Actual, One-time
NPL ADD RENT-Client X CANADA RV NPL0 ZMV0 _20_ 200 Media Out of Home Payable 0
SAA LI RENT - BASIC RENT SAA0 ZMV0 MAB 201 A Media Out of Home Payable MAINTENANCE-FIXED RV Actual, Periodic
SAB LI RENT - BASIC RENT RV SAB0 ZMV0 MAD 202 A Media Out of Home Payable RENT - MAG RV Actual, Periodic
SAC LI RENT - SIGNAGE SAC0 ZMV0 MAF 203 A Media Out of Home Payable VARIABLE RENT RV Actual, Periodic
SAD LI RENT - SIGNAGE RV SAD0 ZMV0 MAH 204 A Media Out of Home Payable RIGHT-OF-ACCESS RV Actual, Periodic
SAE LI RENT - OTHER RENT SAE0 ZMV0 MAJ 205 A Media Out of Home Payable WIRE CROSSING RV Actual, Periodic
SAF LI RENT - OTHER RENT RV SAF0 ZMV0 MAL 206 A Media Out of Home Payable OVERHANG RV Actual, Periodic
SAG LI RENT - PYLON SIGN SAG0 ZMV0 MAN 207 A Media Out of Home Payable OTHER-FIXED RV Actual, Periodic
SAH LI RENT - PYLON SIGN RV SAH0 ZMV0 MAP 208 A Media Out of Home Payable TAXES-FIXED RV Actual, Periodic
SAI LI RENT - ANTENNA SAI0 ZMV0 MAR 209 A Media Out of Home Payable HYDRO-FIXED RV Actual, Periodic
SAJ LI RENT - ANTENNA RV SAJ0 ZMV0 MAT 210 A Media Out of Home Payable MAINTENANCE-3RD PY RV Actual, Periodic
SAK LI RENT - STORAGE SAK0 ZMV0 MAV 211 A Media Out of Home Payable OTHER-3RD PARTY RV Actual, Periodic
SAL LI RENT - STORAGE RV SAL0 ZMV0 MAX 212 A Media Out of Home Payable TAXES-3RD PARTY RV Actual, Periodic
SAM MISC PENALTY SAM0 ZMV0 MAZ 213 A Media Out of Home Payable HYDRO-3RD PARTY RV Actual, Periodic
SAN MISC PENALTYRV SAN0 ZMV0 MBB 214 B Media Out of Home Payable INITIAL DIRECT COSTS RV Actual, One-time
SAO INITIAL DIRECT COSTS SAO0 ZMV0 MBD 215 B Media Out of Home Payable INCENTIVE RV Actual, One-time
SAP INITIAL DIRECT COSTS RV SAP0 ZMV0 _30_ 300 Media Out of Home Payable 0
SAR INCENTIVE SAR0 ZMV0 100 301 K Media Out of Home Payable ASSET VALUE Informational, One-time
SAS INCENTIVE RV SAS0 ZMV0 101 302 K Media Out of Home Payable PRESENT VALUE Informational, One-time
TAA RENT-ANTENNA TAA0 ZMV0 110 303 B Media Out of Home Payable INITIAL DIRECT COSTS Actual, One-time
TAB RENT-ANTENNA RV TAB0 ZMV0 111 304 B Media Out of Home Payable INCENTIVE Actual, One-time
TAC RENT - ANTENNA - PY TAC0 ZMV0 112 305 K Media Out of Home Payable WRITE DOWN Informational, One-time
TAD RENT - ANTENNA - PY RV TAD0 ZMV0 113 306 K Media Out of Home Payable WRITE UP Informational, One-time
TAE RENT-BASE RENT TAE0 ZMV0 120 307 K Media Out of Home Payable RESIDUAL VALUE Informational, One-time
TAF RENT-BASE RENT RV TAF0 ZMV0 121 308 B Media Out of Home Payable PURCHASE OPTION Actual, One-time
TAG BASE RENT-PY TAG0 ZMV0 122 309 B Media Out of Home Payable PENALTY Actual, One-time
TAH BASE RENT-PY RV TAH0 ZMV0 _40_ 400 Media Out of Home Payable 0
TAI RENT-CAFETERIA TAI0 ZMV0 800 401 I Media Out of Home Payable NON-RECOVERABLE TAX Informational, Periodic
TAJ RENT-CAFETERIA RV TAJ0 ZMV0 801 402 I Media Out of Home Payable NON-RECOVERABLE TAX RV Informational, Periodic
TAK RENT-DEPOSIT TAK0 ZMV0 802 403 I Media Out of Home Payable NON-RECOVERABLE TAX Informational, Periodic
TAL RENT-DEPOSIT RV TAL0 ZMV0 803 404 I Media Out of Home Payable NON-RECOVERABLE TAX RV Informational, Periodic
TAM RENT-LEASE CANCELL TAM0 ZMV0 804 405 I Media Out of Home Payable NON-RECOVERABLE TAX Informational, Periodic
TAN RENT-LEASE CANCELL RV TAN0 ZMV0 805 406 I Media Out of Home Payable NON-RECOVERABLE TAX RV Informational, Periodic
TAO RENT-PARKING TAO0 ZMV0 806 407 I Media Out of Home Payable NON-RECOVERABLE TAX Informational, Periodic
TAP RENT-PARKING RV TAP0 ZMV0 807 408 I Media Out of Home Payable NON-RECOVERABLE TAX RV Informational, Periodic
TAQ RENT - PARKING-PY TAQ0 ZMV0 808 409 I Media Out of Home Payable NON-RECOVERABLE TAX Informational, Periodic
TAR RENT - PARKING-PY RV TAR0 ZMV0 809 410 I Media Out of Home Payable NON-RECOVERABLE TAX RV Informational, Periodic
TAS RENT-STORAGE TAS0 ZNC1 _10_ 100 Co-location Rec. Incoming 0
TAT RENT-STORAGE RV TAT0 ZNC1 NNA 101 A Co-location Rec. Incoming RENT - MEDIA Actual, Periodic
TAU RENT - STORAGE-PY TAU0 ZNC1 NNC 102 A Co-location Rec. Incoming ADDITIONAL RENT Actual, Periodic
TAV RENT - STORAGE-PY RV TAV0 ZNC1 NNE 103 A Co-location Rec. Incoming ADDITIONAL RENT 3RD PARTY Actual, Periodic
TAW RENT-SWITCH TAW0 ZNC1 NNG 104 A Co-location Rec. Incoming HYDRO - 3RD PARTY Actual, Periodic
TAX RENT-SWITCH RV TAX0 ZNC1 NNI 105 A Co-location Rec. Incoming RENT 3RD PARTY Actual, Periodic
TAY INITIAL DIRECT COSTS TAY0 ZNC1 NNK 106 A Co-location Rec. Incoming RENT-OTHER Actual, Periodic
TAZ INITIAL DIRECT COSTS RV TAZ0 ZNC1 NNM 107 A Co-location Rec. Incoming ADDITIONAL RENT ROGERS Actual, Periodic
TBA INCENTIVE TBA0 ZNC1 NNO 108 A Co-location Rec. Incoming HYDRO - ROGERS Actual, Periodic
TBB INCENTIVE RV TBB0 ZNC1 NNQ 109 A Co-location Rec. Incoming RENT ROGERS Actual, Periodic
TNA RENT-ANTENNA-IC TNA0 ZNC1 NNS 110 A Co-location Rec. Incoming DOCUMENT FEE TELUS Actual, Periodic
TNB RENT-ANTENNA-IC RV TNB0 ZNC1 NNU 111 A Co-location Rec. Incoming ADDITIONAL RENT TELUS Actual, Periodic
TNC RENT-BASE RENT-IC TNC0 ZNC1 NNW 112 A Co-location Rec. Incoming HYDRO - TELUS Actual, Periodic
TND RENT-BASE RENT-IC RV TND0 ZNC1 NNY 113 A Co-location Rec. Incoming RENT TELUS Actual, Periodic
TNE RENT-BASE RENT-IC PY TNE0 ZNC1 NOA 114 A Co-location Rec. Incoming TELUS Actual, Periodic
TNF RENT-BASE RENT-IC PY RV TNF0 ZNC1 NOC 115 A Co-location Rec. Incoming CAL 3RD PARTY Actual, Periodic
TNG RENT-PARKING-IC TNG0 ZNC1 NOE 116 A Co-location Rec. Incoming CAL EXTENSION Actual, Periodic
TNH RENT-PARKING-IC RV TNH0 ZNC1 NOG 117 A Co-location Rec. Incoming CAL ROGERS Actual, Periodic
TNI RENT-PARKING-IC PY TNI0 ZNC1 NOI 118 A Co-location Rec. Incoming CAL TELUS Actual, Periodic
TNJ RENT-PARKING-IC PY RV TNJ0 ZNC1 NOK 119 A Co-location Rec. Incoming FAL 3RD PARTY Actual, Periodic
TNK RENT-STORAGE-IC TNK0 ZNC1 NOM 120 A Co-location Rec. Incoming FAL ROGERS Actual, Periodic
TNL RENT-STORAGE-IC RV TNL0 ZNC1 NOO 121 A Co-location Rec. Incoming FAL TELUS Actual, Periodic
TNM RENT-STORAGE-IC PY TNM0 ZNC1 NOQ 122 A Co-location Rec. Incoming INUKSHUK COSTS Actual, Periodic
TNN RENT-STORAGE-IC PY RV TNN0 ZNC1 NOS 123 A Co-location Rec. Incoming DOCUMENT FEE 3RD PARTY Actual, Periodic
TNO IN RENT-PARKING-IC TNO0 ZNC1 NOU 124 A Co-location Rec. Incoming DOCUMENT FEE ROGERS Actual, Periodic
TNP IN RENT-PARKING-IC RV TNP0 ZNC1 NOW 125 A Co-location Rec. Incoming DOCUMENT FEE TELUS Actual, Periodic
TNQ IN RENT-PARKING-IC PY TNQ0 ZNC1 NOY 126 A Co-location Rec. Incoming PIP 3RD PARTY Actual, Periodic
TNR IN RENT-PARKING-IC PY RV TNR0 ZNC1 NPA 127 A Co-location Rec. Incoming PIP ROGERS Actual, Periodic
TNS IN RENT-ANTENNA-IC TNS0 ZNC1 NPC 128 A Co-location Rec. Incoming PIP TELUS Actual, Periodic
TNT IN RENT-ANTENNA-IC RV TNT0 ZNC1 _20_ 200 Co-location Rec. Incoming 0
TNU IN RENT-ANTENNA-IC PY TNU0 ZNC1 NNB 201 A Co-location Rec. Incoming RENT - MEDIA RV Actual, Periodic
TNV IN RENT-ANTENNA-IC PY RV TNV0 ZNC1 NND 202 A Co-location Rec. Incoming ADDITIONAL RENT RV Actual, Periodic
TNW IN RENT-BASE RENT-IC TNW0 ZNC1 NNF 203 A Co-location Rec. Incoming ADDITIONAL RENT 3RDPTY RV Actual, Periodic
TNX IN RENT-BASE RENT-IC RV TNX0 ZNC1 NNH 204 A Co-location Rec. Incoming HYDRO - 3RD PARTY RV Actual, Periodic
TNY IN RENT BASE RENT-ICPY TNY0 ZNC1 NNJ 205 A Co-location Rec. Incoming RENT 3RD PARTY RV Actual, Periodic
TNZ INRENT BASE RENT-IC PY RV TNZ0 ZNC1 NNL 206 A Co-location Rec. Incoming RENT-OTHER RV Actual, Periodic
TOA IN RENT-STORAGE-IC TOA0 ZNC1 NNN 207 A Co-location Rec. Incoming ADDITIONAL RENT ROGERS RV Actual, Periodic
TOB IN RENT-STORAGE-IC RV TOB0 ZNC1 NNP 208 A Co-location Rec. Incoming HYDRO - ROGERS RV Actual, Periodic
TOC IN RENT-STORAGE-IC PY TOC0 ZNC1 NNR 209 A Co-location Rec. Incoming RENT ROGERS RV Actual, Periodic
TOD IN RENT-STORAGE-IC PY RV TOD0 ZNC1 NNT 210 A Co-location Rec. Incoming DOCUMENT FEE TELUS RV Actual, Periodic
_10_ ZNC1 NNV 211 A Co-location Rec. Incoming ADDITIONAL RENT TELUS RV Actual, Periodic
_20_ ZNC1 NNX 212 A Co-location Rec. Incoming HYDRO - TELUS RV Actual, Periodic
_30_ ZNC1 NNZ 213 A Co-location Rec. Incoming RENT TELUS RV Actual, Periodic
_40_ ZNC1 NOB 214 A Co-location Rec. Incoming TELUS RV Actual, Periodic

ZNC1 NOD 215 A Co-location Rec. Incoming CAL 3RD PARTY RV Actual, Periodic
ZNC1 NOF 216 A Co-location Rec. Incoming CAL EXTENSION RV Actual, Periodic
ZNC1 NOH 217 A Co-location Rec. Incoming CAL ROGERS RV Actual, Periodic
ZNC1 NOJ 218 A Co-location Rec. Incoming CAL TELUS RV Actual, Periodic
ZNC1 NOL 219 A Co-location Rec. Incoming FAL 3RD PARTY RV Actual, Periodic
ZNC1 NON 220 A Co-location Rec. Incoming FAL ROGERS RV Actual, Periodic
ZNC1 NOP 221 A Co-location Rec. Incoming FAL TELUS RV Actual, Periodic
ZNC1 NOR 222 A Co-location Rec. Incoming INUKSHUK COSTS RV Actual, Periodic
ZNC1 NOT 223 A Co-location Rec. Incoming DOCUMENT FEE 3RD PARTY RV Actual, Periodic
ZNC1 NOV 224 A Co-location Rec. Incoming DOCUMENT FEE ROGERS RV Actual, Periodic
ZNC1 NOX 225 A Co-location Rec. Incoming DOCUMENT FEE TELUS RV Actual, Periodic
ZNC1 NOZ 226 A Co-location Rec. Incoming PIP 3RD PARTY RV Actual, Periodic
ZNC1 NPB 227 A Co-location Rec. Incoming PIP ROGERS RV Actual, Periodic
ZNC1 NPD 228 A Co-location Rec. Incoming PIP TELUS RV Actual, Periodic
ZNV0 _10_ 100 Lease Payable 0
ZNV0 NAA 101 A Lease Payable AIRTIME PROMO Actual, Periodic
ZNV0 NAC 102 A Lease Payable HARDWARE UPGRADE Actual, Periodic
ZNV0 NAE 103 A Lease Payable RES OPEX Actual, Periodic
ZNV0 NAK 106 A Lease Payable ADDITIONAL RENT Actual, Periodic
ZNV0 NAM 107 A Lease Payable OVERHOLD RENT Actual, Periodic
ZNV0 NAO 108 A Lease Payable RENT Actual, Periodic
ZNV0 NAQ 109 A Lease Payable RENT - PARKING Actual, Periodic
ZNV0 NAS 110 A Lease Payable SECURITY DEPOSIT Actual, Periodic
ZNV0 NAU 111 A Lease Payable RES OPEX - Client X CANADA Actual, Periodic
ZNV0 NAW 112 A Lease Payable RES OPEX - NORTHERNTEL Actual, Periodic
ZNV0 NAY 113 A Lease Payable RES OPEX - ONTERA Actual, Periodic
ZNV0 NBA 114 A Lease Payable RES OPEX - TELEBEC Actual, Periodic
ZNV0 NBC 115 A Lease Payable HYDRO Actual, Periodic
ZNV0 NBE 116 A Lease Payable HYDRO - Client X CANADA Actual, Periodic
ZNV0 NBG 117 A Lease Payable MAINTENANCE Actual, Periodic
ZNV0 NBI 118 A Lease Payable RENT - Client X CANADA Actual, Periodic
ZNV0 NBK 119 A Lease Payable ADDITIONAL RENT-TELEBEC Actual, Periodic
ZNV0 NBO 121 A Lease Payable RENT - NORTHERNTEL Actual, Periodic
ZNV0 NBQ 122 A Lease Payable RENT - TELEBEC Actual, Periodic
ZNV0 NBS 123 A Lease Payable RENT - MEDIA Actual, Periodic
ZNV0 NBU 124 A Lease Payable RENT - ONTERA Actual, Periodic
ZNV0 NBW 125 A Lease Payable RES OPEX - MEDIA Actual, Periodic
ZNV0 NCC 126 A Lease Payable CAPITAL Actual, Periodic
ZNV0 NCE 127 A Lease Payable RENT - ACCESS+ Actual, Periodic
ZNV0 NCG 128 A Lease Payable MISSED TAXES - GST/PST Actual, Periodic
ZNV0 NCI 129 A Lease Payable MISSED TAXES - HST Actual, Periodic
ZNV0 NCK 130 A Lease Payable MISSED TAXES - QST Actual, Periodic
ZNV0 NCM 131 A Lease Payable RENT - MEDIA - PREPAID Actual, Periodic
ZNV0 NCO 132 A Lease Payable ADD RENT-Client X CANADA Actual, Periodic
ZNV0 NCQ 133 B Lease Payable INITIAL DIRECT COSTS Actual, One-time
ZNV0 NCS 134 B Lease Payable INCENTIVE Actual, One-time
ZNV0 _20_ 200 Lease Payable 0
ZNV0 NAB 201 A Lease Payable AIRTIME PROMO RV Actual, Periodic
ZNV0 NAD 202 A Lease Payable HARDWARE UPGRADE RV Actual, Periodic
ZNV0 NAF 203 A Lease Payable RES OPEX RV Actual, Periodic
ZNV0 NAL 206 A Lease Payable ADDITIONAL RENT RV Actual, Periodic
ZNV0 NAN 207 A Lease Payable OVERHOLD RENT RV Actual, Periodic
ZNV0 NAP 208 A Lease Payable RENT RV Actual, Periodic
ZNV0 NAR 209 A Lease Payable RENT - PARKING RV Actual, Periodic
ZNV0 NAT 210 A Lease Payable SECURITY DEPOSIT RV Actual, Periodic
ZNV0 NAV 211 A Lease Payable RES OPEX - Client X CANADA RV Actual, Periodic
ZNV0 NAX 212 A Lease Payable RES OPEX - NORTHERNTEL RV Actual, Periodic
ZNV0 NAZ 213 A Lease Payable RES OPEX - ONTERA RV Actual, Periodic
ZNV0 NBB 214 A Lease Payable RES OPEX - TELEBEC RV Actual, Periodic
ZNV0 NBD 215 A Lease Payable HYDRO RV Actual, Periodic
ZNV0 NBF 216 A Lease Payable HYDRO - Client X CANADA RV Actual, Periodic
ZNV0 NBH 217 A Lease Payable MAINTENANCE RV Actual, Periodic
ZNV0 NBJ 218 A Lease Payable RENT - Client X CANADA RV Actual, Periodic
ZNV0 NBL 219 A Lease Payable ADDITIONAL RENT-TELEBC RV Actual, Periodic
ZNV0 NBP 221 A Lease Payable RENT - NORTHERNTEL RV Actual, Periodic
ZNV0 NBR 222 A Lease Payable RENT - TELEBEC RV Actual, Periodic
ZNV0 NBT 223 A Lease Payable RENT - MEDIA RV Actual, Periodic
ZNV0 NBV 224 A Lease Payable RENT - ONTERA RV Actual, Periodic
ZNV0 NBX 225 A Lease Payable RES OPEX - MEDIA RV Actual, Periodic
ZNV0 NCD 226 A Lease Payable CAPITAL RV Actual, Periodic
ZNV0 NCF 227 A Lease Payable RENT - ACCESS+ RV Actual, Periodic
ZNV0 NCH 228 A Lease Payable MISSED TAXES - GST/PST RV Actual, Periodic
ZNV0 NCJ 229 A Lease Payable MISSED TAXES - HST RV Actual, Periodic
ZNV0 NCL 230 A Lease Payable MISSED TAXES - QST RV Actual, Periodic
ZNV0 NCN 231 A Lease Payable RENT - MEDIA - PREPAID RV Actual, Periodic
ZNV0 NCP 232 A Lease Payable ADD RENT-Client X CANADA RV Actual, Periodic
ZNV0 NCR 233 B Lease Payable INITIAL DIRECT COSTS RV Actual, One-time
ZNV0 NCT 234 B Lease Payable INCENTIVE RV Actual, One-time
ZNV0 _30_ 300 Lease Payable 0
ZNV0 100 301 K Lease Payable ASSET VALUE Informational, One-time
ZNV0 101 302 K Lease Payable PRESENT VALUE Informational, One-time
ZNV0 110 303 B Lease Payable INITIAL DIRECT COSTS Actual, One-time
ZNV0 111 304 B Lease Payable INCENTIVE Actual, One-time
ZNV0 112 305 K Lease Payable WRITE DOWN Informational, One-time
ZNV0 113 306 K Lease Payable WRITE UP Informational, One-time
ZNV0 120 307 K Lease Payable RESIDUAL VALUE Informational, One-time
ZNV0 121 308 B Lease Payable PURCHASE OPTION Actual, One-time
ZNV0 122 309 B Lease Payable PENALTY Actual, One-time
ZNV0 _40_ 400 Lease Payable 0
ZNV0 800 401 I Lease Payable NON-RECOVERABLE TAX Informational, Periodic
ZNV0 801 402 I Lease Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZNV0 802 403 I Lease Payable NON-RECOVERABLE TAX Informational, Periodic
ZNV0 803 404 I Lease Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZNV0 804 405 I Lease Payable NON-RECOVERABLE TAX Informational, Periodic
ZNV0 805 406 I Lease Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZNV0 806 407 I Lease Payable NON-RECOVERABLE TAX Informational, Periodic
ZNV0 807 408 I Lease Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZNV0 808 409 I Lease Payable NON-RECOVERABLE TAX Informational, Periodic
ZNV0 809 410 I Lease Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZNV1 _10_ 100 Co-location Pay. Outgoing 0
ZNV1 NAA 101 A Co-location Pay. Outgoing AIRTIME PROMO Actual, Periodic
ZNV1 NAC 102 A Co-location Pay. Outgoing HARDWARE UPGRADE Actual, Periodic
ZNV1 NAE 103 A Co-location Pay. Outgoing RES OPEX Actual, Periodic
ZNV1 NAK 106 A Co-location Pay. Outgoing ADDITIONAL RENT Actual, Periodic
ZNV1 NAM 107 A Co-location Pay. Outgoing OVERHOLD RENT Actual, Periodic
ZNV1 NAO 108 A Co-location Pay. Outgoing RENT Actual, Periodic
ZNV1 NAQ 109 A Co-location Pay. Outgoing RENT - PARKING Actual, Periodic
ZNV1 NAS 110 A Co-location Pay. Outgoing SECURITY DEPOSIT Actual, Periodic
ZNV1 NAU 111 A Co-location Pay. Outgoing RES OPEX - Client X CANADA Actual, Periodic
ZNV1 NAW 112 A Co-location Pay. Outgoing RES OPEX - NORTHERNTEL Actual, Periodic
ZNV1 NAY 113 A Co-location Pay. Outgoing RES OPEX - ONTERA Actual, Periodic
ZNV1 NBA 114 A Co-location Pay. Outgoing RES OPEX - TELEBEC Actual, Periodic
ZNV1 NBC 115 A Co-location Pay. Outgoing HYDRO Actual, Periodic
ZNV1 NBE 116 A Co-location Pay. Outgoing HYDRO - Client X CANADA Actual, Periodic
ZNV1 NBG 117 A Co-location Pay. Outgoing MAINTENANCE Actual, Periodic
ZNV1 NBI 118 A Co-location Pay. Outgoing RENT - Client X CANADA Actual, Periodic
ZNV1 NBK 119 A Co-location Pay. Outgoing ADDITIONAL RENT-TELEBEC Actual, Periodic
ZNV1 NBO 121 A Co-location Pay. Outgoing RENT - NORTHERNTEL Actual, Periodic
ZNV1 NBQ 122 A Co-location Pay. Outgoing RENT - TELEBEC Actual, Periodic
ZNV1 NBS 123 A Co-location Pay. Outgoing RENT - MEDIA Actual, Periodic
ZNV1 NBU 124 A Co-location Pay. Outgoing RENT - ONTERA Actual, Periodic
ZNV1 NBW 125 A Co-location Pay. Outgoing RES OPEX - MEDIA Actual, Periodic
ZNV1 NCC 126 A Co-location Pay. Outgoing CAPITAL Actual, Periodic
ZNV1 NCE 127 A Co-location Pay. Outgoing RENT - ACCESS+ Actual, Periodic
ZNV1 NCG 128 A Co-location Pay. Outgoing MISSED TAXES - GST/PST Actual, Periodic
ZNV1 NCI 129 A Co-location Pay. Outgoing MISSED TAXES - HST Actual, Periodic
ZNV1 NCK 130 A Co-location Pay. Outgoing MISSED TAXES - QST Actual, Periodic
ZNV1 NCM 131 A Co-location Pay. Outgoing RENT - MEDIA - PREPAID Actual, Periodic
ZNV1 NCO 132 B Co-location Pay. Outgoing ADD RENT-Client X CANADA Actual, One-time
ZNV1 NCQ 133 A Co-location Pay. Outgoing INITIAL DIRECT COSTS Actual, Periodic
ZNV1 NCS 134 A Co-location Pay. Outgoing INCENTIVE Actual, Periodic
ZNV1 _20_ 200 Co-location Pay. Outgoing 0
ZNV1 NAB 201 A Co-location Pay. Outgoing AIRTIME PROMO RV Actual, Periodic



ZNV1 NAD 202 A Co-location Pay. Outgoing HARDWARE UPGRADE RV Actual, Periodic
ZNV1 NAF 203 A Co-location Pay. Outgoing RES OPEX RV Actual, Periodic
ZNV1 NAL 206 A Co-location Pay. Outgoing ADDITIONAL RENT RV Actual, Periodic
ZNV1 NAN 207 A Co-location Pay. Outgoing OVERHOLD RENT RV Actual, Periodic
ZNV1 NAP 208 A Co-location Pay. Outgoing RENT RV Actual, Periodic
ZNV1 NAR 209 A Co-location Pay. Outgoing RENT - PARKING RV Actual, Periodic
ZNV1 NAT 210 A Co-location Pay. Outgoing SECURITY DEPOSIT RV Actual, Periodic
ZNV1 NAV 211 A Co-location Pay. Outgoing RES OPEX - Client X CANADA RV Actual, Periodic
ZNV1 NAX 212 A Co-location Pay. Outgoing RES OPEX - NORTHERNTEL RV Actual, Periodic
ZNV1 NAZ 213 A Co-location Pay. Outgoing RES OPEX - ONTERA RV Actual, Periodic
ZNV1 NBB 214 A Co-location Pay. Outgoing RES OPEX - TELEBEC RV Actual, Periodic
ZNV1 NBD 215 A Co-location Pay. Outgoing HYDRO RV Actual, Periodic
ZNV1 NBF 216 A Co-location Pay. Outgoing HYDRO - Client X CANADA RV Actual, Periodic
ZNV1 NBH 217 A Co-location Pay. Outgoing MAINTENANCE RV Actual, Periodic
ZNV1 NBJ 218 A Co-location Pay. Outgoing RENT - Client X CANADA RV Actual, Periodic
ZNV1 NBL 219 A Co-location Pay. Outgoing ADDITIONAL RENT-TELEBC RV Actual, Periodic
ZNV1 NBP 221 A Co-location Pay. Outgoing RENT - NORTHERNTEL RV Actual, Periodic
ZNV1 NBR 222 A Co-location Pay. Outgoing RENT - TELEBEC RV Actual, Periodic
ZNV1 NBT 223 A Co-location Pay. Outgoing RENT - MEDIA RV Actual, Periodic
ZNV1 NBV 224 A Co-location Pay. Outgoing RENT - ONTERA RV Actual, Periodic
ZNV1 NBX 225 A Co-location Pay. Outgoing RES OPEX - MEDIA RV Actual, Periodic
ZNV1 NCD 226 A Co-location Pay. Outgoing CAPITAL RV Actual, Periodic
ZNV1 NCF 227 A Co-location Pay. Outgoing RENT - ACCESS+ RV Actual, Periodic
ZNV1 NCH 228 A Co-location Pay. Outgoing MISSED TAXES - GST/PST RV Actual, Periodic
ZNV1 NCJ 229 A Co-location Pay. Outgoing MISSED TAXES - HST RV Actual, Periodic
ZNV1 NCL 230 A Co-location Pay. Outgoing MISSED TAXES - QST RV Actual, Periodic
ZNV1 NCN 231 A Co-location Pay. Outgoing RENT - MEDIA - PREPAID RV Actual, Periodic
ZNV1 NCP 232 B Co-location Pay. Outgoing ADD RENT-Client X CANADA RV Actual, One-time
ZNV1 NCR 233 A Co-location Pay. Outgoing INITIAL DIRECT COSTS RV Actual, Periodic
ZNV1 NCT 234 A Co-location Pay. Outgoing INCENTIVE RV Actual, Periodic
ZNV1 _30_ 300 Co-location Pay. Outgoing 0
ZNV1 100 301 K Co-location Pay. Outgoing ASSET VALUE Informational, One-time
ZNV1 101 302 K Co-location Pay. Outgoing PRESENT VALUE Informational, One-time
ZNV1 110 303 B Co-location Pay. Outgoing INITIAL DIRECT COSTS Actual, One-time
ZNV1 111 304 B Co-location Pay. Outgoing INCENTIVE Actual, One-time
ZNV1 112 305 K Co-location Pay. Outgoing WRITE DOWN Informational, One-time
ZNV1 113 306 K Co-location Pay. Outgoing WRITE UP Informational, One-time
ZNV1 120 307 K Co-location Pay. Outgoing RESIDUAL VALUE Informational, One-time
ZNV1 121 308 B Co-location Pay. Outgoing PURCHASE OPTION Actual, One-time
ZNV1 122 309 B Co-location Pay. Outgoing PENALTY Actual, One-time
ZNV1 _40_ 400 Co-location Pay. Outgoing 0
ZNV1 800 401 I Co-location Pay. Outgoing NON-RECOVERABLE TAX Informational, Periodic
ZNV1 801 402 I Co-location Pay. Outgoing NON-RECOVERABLE TAX RV Informational, Periodic
ZNV1 802 403 I Co-location Pay. Outgoing NON-RECOVERABLE TAX Informational, Periodic
ZNV1 803 404 I Co-location Pay. Outgoing NON-RECOVERABLE TAX RV Informational, Periodic
ZNV1 804 405 I Co-location Pay. Outgoing NON-RECOVERABLE TAX Informational, Periodic
ZNV1 805 406 I Co-location Pay. Outgoing NON-RECOVERABLE TAX RV Informational, Periodic
ZNV1 806 407 I Co-location Pay. Outgoing NON-RECOVERABLE TAX Informational, Periodic
ZNV1 807 408 I Co-location Pay. Outgoing NON-RECOVERABLE TAX RV Informational, Periodic
ZNV1 808 409 I Co-location Pay. Outgoing NON-RECOVERABLE TAX Informational, Periodic
ZNV1 809 410 I Co-location Pay. Outgoing NON-RECOVERABLE TAX RV Informational, Periodic
ZSV0 _10_ 100 Store Payable 0
ZSV0 SAA 101 A Store Payable LI RENT - BASIC RENT Actual, Periodic
ZSV0 SAC 102 A Store Payable LI RENT - SIGNAGE Actual, Periodic
ZSV0 SAE 103 A Store Payable LI RENT - OTHER RENT Actual, Periodic
ZSV0 SAG 104 A Store Payable LI RENT - PYLON SIGN Actual, Periodic
ZSV0 SAI 105 A Store Payable LI RENT - ANTENNA Actual, Periodic
ZSV0 SAK 106 A Store Payable LI RENT - STORAGE Actual, Periodic
ZSV0 SAM 107 A Store Payable MISC PENALTY Actual, Periodic
ZSV0 SAO 108 B Store Payable INITIAL DIRECT COSTS Actual, One-time
ZSV0 SAR 109 B Store Payable INCENTIVE Actual, One-time
ZSV0 _20_ 200 Store Payable 0
ZSV0 SAB 201 A Store Payable LI RENT - BASIC RENT RV Actual, Periodic
ZSV0 SAD 202 A Store Payable LI RENT - SIGNAGE RV Actual, Periodic
ZSV0 SAF 203 A Store Payable LI RENT - OTHER RENT RV Actual, Periodic
ZSV0 SAH 204 A Store Payable LI RENT - PYLON SIGN RV Actual, Periodic
ZSV0 SAJ 205 A Store Payable LI RENT - ANTENNA RV Actual, Periodic
ZSV0 SAL 206 A Store Payable LI RENT - STORAGE RV Actual, Periodic
ZSV0 SAN 207 A Store Payable MISC PENALTYRV Actual, Periodic
ZSV0 SAP 208 B Store Payable INITIAL DIRECT COSTS RV Actual, One-time
ZSV0 SAS 209 B Store Payable INCENTIVE RV Actual, One-time
ZSV0 _30_ 300 Store Payable 0
ZSV0 100 301 K Store Payable ASSET VALUE Informational, One-time
ZSV0 101 302 K Store Payable PRESENT VALUE Informational, One-time
ZSV0 110 303 B Store Payable INITIAL DIRECT COSTS Actual, One-time
ZSV0 111 304 B Store Payable INCENTIVE Actual, One-time
ZSV0 112 305 K Store Payable WRITE DOWN Informational, One-time
ZSV0 113 306 K Store Payable WRITE UP Informational, One-time
ZSV0 120 307 K Store Payable RESIDUAL VALUE Informational, One-time
ZSV0 121 308 B Store Payable PURCHASE OPTION Actual, One-time
ZSV0 122 309 B Store Payable PENALTY Actual, One-time
ZSV0 _40_ 400 Store Payable 0
ZSV0 800 401 I Store Payable NON-RECOVERABLE TAX Informational, Periodic
ZSV0 801 402 I Store Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZSV0 802 403 I Store Payable NON-RECOVERABLE TAX Informational, Periodic
ZSV0 803 404 I Store Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZSV0 804 405 I Store Payable NON-RECOVERABLE TAX Informational, Periodic
ZSV0 805 406 I Store Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZSV0 806 407 I Store Payable NON-RECOVERABLE TAX Informational, Periodic
ZSV0 807 408 I Store Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZSV0 808 409 I Store Payable NON-RECOVERABLE TAX Informational, Periodic
ZSV0 809 410 I Store Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZTC0 _10_ 100 BRES Receivable 0
ZTC0 TNA 101 A BRES Receivable RENT-ANTENNA-IC Actual, Periodic
ZTC0 TNC 102 A BRES Receivable RENT-BASE RENT-IC Actual, Periodic
ZTC0 TNE 103 A BRES Receivable RENT-BASE RENT-IC PY Actual, Periodic
ZTC0 TNG 104 A BRES Receivable RENT-PARKING-IC Actual, Periodic
ZTC0 TNI 105 A BRES Receivable RENT-PARKING-IC PY Actual, Periodic
ZTC0 TNK 106 A BRES Receivable RENT-STORAGE-IC Actual, Periodic
ZTC0 TNM 107 A BRES Receivable RENT-STORAGE-IC PY Actual, Periodic
ZTC0 TNO 108 A BRES Receivable IN RENT-PARKING-IC Actual, Periodic
ZTC0 TNQ 109 A BRES Receivable IN RENT-PARKING-IC PY Actual, Periodic
ZTC0 TNS 110 A BRES Receivable IN RENT-ANTENNA-IC Actual, Periodic
ZTC0 TNU 111 A BRES Receivable IN RENT-ANTENNA-IC PY Actual, Periodic
ZTC0 TNW 112 A BRES Receivable IN RENT-BASE RENT-IC Actual, Periodic
ZTC0 TNY 113 A BRES Receivable IN RENT BASE RENT-ICPY Actual, Periodic
ZTC0 TOA 114 A BRES Receivable IN RENT-STORAGE-IC Actual, Periodic
ZTC0 TOC 115 A BRES Receivable IN RENT-STORAGE-IC PY Actual, Periodic
ZTC0 _20_ 200 BRES Receivable 0
ZTC0 TNB 201 A BRES Receivable RENT-ANTENNA-IC RV Actual, Periodic
ZTC0 TND 202 A BRES Receivable RENT-BASE RENT-IC RV Actual, Periodic
ZTC0 TNF 203 A BRES Receivable RENT-BASE RENT-IC PY RV Actual, Periodic
ZTC0 TNH 204 A BRES Receivable RENT-PARKING-IC RV Actual, Periodic
ZTC0 TNJ 205 A BRES Receivable RENT-PARKING-IC PY RV Actual, Periodic
ZTC0 TNL 206 A BRES Receivable RENT-STORAGE-IC RV Actual, Periodic
ZTC0 TNN 207 A BRES Receivable RENT-STORAGE-IC PY RV Actual, Periodic
ZTC0 TNP 208 A BRES Receivable IN RENT-PARKING-IC RV Actual, Periodic
ZTC0 TNR 209 A BRES Receivable IN RENT-PARKING-IC PY RV Actual, Periodic
ZTC0 TNT 210 A BRES Receivable IN RENT-ANTENNA-IC RV Actual, Periodic
ZTC0 TNV 211 A BRES Receivable IN RENT-ANTENNA-IC PY RV Actual, Periodic
ZTC0 TNX 212 A BRES Receivable IN RENT-BASE RENT-IC RV Actual, Periodic
ZTC0 TNZ 213 A BRES Receivable INRENT BASE RENT-IC PY RV Actual, Periodic
ZTC0 TOB 214 A BRES Receivable IN RENT-STORAGE-IC RV Actual, Periodic
ZTC0 TOD 215 A BRES Receivable IN RENT-STORAGE-IC PY RV Actual, Periodic
ZTV0 _10_ 100 BRES Payable 0
ZTV0 TAA 101 A BRES Payable RENT-ANTENNA Actual, Periodic
ZTV0 TAC 102 A BRES Payable RENT - ANTENNA - PY Actual, Periodic
ZTV0 TAE 103 A BRES Payable RENT-BASE RENT Actual, Periodic
ZTV0 TAG 104 A BRES Payable BASE RENT-PY Actual, Periodic
ZTV0 TAI 105 A BRES Payable RENT-CAFETERIA Actual, Periodic
ZTV0 TAK 106 A BRES Payable RENT-DEPOSIT Actual, Periodic
ZTV0 TAM 107 A BRES Payable RENT-LEASE CANCELL Actual, Periodic
ZTV0 TAO 108 A BRES Payable RENT-PARKING Actual, Periodic
ZTV0 TAQ 109 A BRES Payable RENT - PARKING-PY Actual, Periodic
ZTV0 TAS 110 A BRES Payable RENT-STORAGE Actual, Periodic
ZTV0 TAU 111 A BRES Payable RENT - STORAGE-PY Actual, Periodic
ZTV0 TAW 112 A BRES Payable RENT-SWITCH Actual, Periodic
ZTV0 TAY 113 B BRES Payable INITIAL DIRECT COSTS Actual, One-time
ZTV0 TBA 114 B BRES Payable INCENTIVE Actual, One-time
ZTV0 _20_ 200 BRES Payable 0
ZTV0 TAB 201 A BRES Payable RENT-ANTENNA RV Actual, Periodic
ZTV0 TAD 202 A BRES Payable RENT - ANTENNA - PY RV Actual, Periodic
ZTV0 TAF 203 A BRES Payable RENT-BASE RENT RV Actual, Periodic
ZTV0 TAH 204 A BRES Payable BASE RENT-PY RV Actual, Periodic
ZTV0 TAJ 205 A BRES Payable RENT-CAFETERIA RV Actual, Periodic
ZTV0 TAL 206 A BRES Payable RENT-DEPOSIT RV Actual, Periodic
ZTV0 TAN 207 A BRES Payable RENT-LEASE CANCELL RV Actual, Periodic
ZTV0 TAP 208 A BRES Payable RENT-PARKING RV Actual, Periodic
ZTV0 TAR 209 A BRES Payable RENT - PARKING-PY RV Actual, Periodic
ZTV0 TAT 210 A BRES Payable RENT-STORAGE RV Actual, Periodic
ZTV0 TAV 211 A BRES Payable RENT - STORAGE-PY RV Actual, Periodic
ZTV0 TAX 212 A BRES Payable RENT-SWITCH RV Actual, Periodic
ZTV0 TAZ 213 B BRES Payable INITIAL DIRECT COSTS RV Actual, One-time
ZTV0 TBB 214 B BRES Payable INCENTIVE RV Actual, One-time
ZTV0 _30_ 300 BRES Payable 0
ZTV0 100 301 K BRES Payable ASSET VALUE Informational, One-time
ZTV0 101 302 K BRES Payable PRESENT VALUE Informational, One-time
ZTV0 110 303 B BRES Payable INITIAL DIRECT COSTS Actual, One-time
ZTV0 111 304 B BRES Payable INCENTIVE Actual, One-time
ZTV0 112 305 K BRES Payable WRITE DOWN Informational, One-time
ZTV0 113 306 K BRES Payable WRITE UP Informational, One-time
ZTV0 120 307 K BRES Payable RESIDUAL VALUE Informational, One-time
ZTV0 121 308 B BRES Payable PURCHASE OPTION Actual, One-time
ZTV0 122 309 B BRES Payable PENALTY Actual, One-time
ZTV0 _40_ 400 BRES Payable 0
ZTV0 800 401 I BRES Payable NON-RECOVERABLE TAX Informational, Periodic
ZTV0 801 402 I BRES Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZTV0 802 403 I BRES Payable NON-RECOVERABLE TAX Informational, Periodic
ZTV0 803 404 I BRES Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZTV0 804 405 I BRES Payable NON-RECOVERABLE TAX Informational, Periodic
ZTV0 805 406 I BRES Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZTV0 806 407 I BRES Payable NON-RECOVERABLE TAX Informational, Periodic
ZTV0 807 408 I BRES Payable NON-RECOVERABLE TAX RV Informational, Periodic
ZTV0 808 409 I BRES Payable NON-RECOVERABLE TAX Informational, Periodic
ZTV0 809 410 I BRES Payable NON-RECOVERABLE TAX RV Informational, Periodic



Country Type Tax Code Description
CA MVST 0J Tax Exempt
CA MVST GJ GST Applic, PST Exempt
CA MVST HJ HST Harmonized Sales Tax
CA MVST HR HST Restricted
CA MVST IJ GST Applic, PST Applic
CA MVST NONE Tax Exempt For Valuation
CA MVST PJ GST Exempt, Self Assessed PST
CA MVST QJ GST With Non-recoverable QST
CA MVST SJ GST Applic, PST Self Assessed
CA MVST TR Car Rental
CA MWST NONE Tax Exempt For Valuation
CA MWST OA GST Taxable, PST Exempt
CA MWST OB GST Taxable, PST Taxable
CA MWST OC GST Exempt, PST Taxable
CA MWST OD HST Taxable
CA MWST OX Tax Exempt
US MVST 0J Tax Exempt
US MVST 16 Tax Exempt For Services
US MVST NONE Tax Exempt For Valuation
US MWST NONE Tax Exempt For Valuation
US MWST OX Tax Exempt



Valuation Rule Description Group Type Group Condition Purpose Property Consideration Condition Description Purpose Description Property Description Consideration Description
IFRS16 FL IFRS 16 Lessor Finance Lease IFRS16 Default IAS17 AAA U R RENT SITE Transfer Posting/Linearization Transfer Posting/Linearization
IFRS16 NP IFRS 16 Non-PO Lease IFRS16 Default IAS17 AAB U R RENT SITE RV Transfer Posting/Linearization Transfer Posting/Linearization
IFRS16 NPI IFRS 16 Non-PO Intercompany Lease IFRS16 Default IAS17 AAC U R SUITES - SPONSORSHIP Transfer Posting/Linearization Transfer Posting/Linearization
IFRS16 PO IFRS 16 PO Lease IFRS16 Default IAS17 AAD U R SUITES - SPONSORSHIP RV Transfer Posting/Linearization Transfer Posting/Linearization
XIAS17 OL IAS 17 Operating Lease (Proforma) IAS17 Default IAS17 AAE U R SUITES - RENT Transfer Posting/Linearization Transfer Posting/Linearization
XIFRS16 IFRS 16 Non-PO Lease (Proforma) IFRS16 Default IAS17 AAF U R SUITES - RENT RV Transfer Posting/Linearization Transfer Posting/Linearization

Default IAS17 AAG U R BILLBOARDS - RENT Transfer Posting/Linearization Transfer Posting/Linearization
Valuation Rel. Description Default IAS17 AAH U R BILLBOARDS - RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
100 IFRS 16 Non-PO Process without Purchase Option Default IAS17 AAI U R BILLBOARDS ADVERT - RENT Transfer Posting/Linearization Transfer Posting/Linearization
110 IFRS 16 Non-PO Process with Purchase Option Default IAS17 AAJ U R BILLBOARDS ADVERT-RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
120 IFRS 16 PO Process without Purchase Option Default IAS17 AAK U R LEASED LAND - RENT Transfer Posting/Linearization Transfer Posting/Linearization
130 IFRS 16 PO Process with Purchase Option Default IAS17 AAL U R LEASED LAND - RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
200 IFRS 16 Low Value Default IAS17 AAM U R LEASED PROPERTY - RENT Transfer Posting/Linearization Transfer Posting/Linearization
210 IFRS 16 Short Term Default IAS17 AAN U R LEASED PROPERTY - RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
220 IFRS 16 Not a Lease as per Definition Default IAS17 AAO U R LEASED TOWER - RENT Transfer Posting/Linearization Transfer Posting/Linearization

Default IAS17 AAP U R LEASED TOWER - RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Property Description Default IAS17 AAQ U R SKYCAM - RENT Transfer Posting/Linearization Transfer Posting/Linearization
A Lease Installment Default IAS17 AAR U R SKYCAM - RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
B Initial Costs Default IAS17 AAS U R MUNICP TAX ON PROP & BUS Transfer Posting/Linearization Transfer Posting/Linearization
C Present Value Specified Default IAS17 AAT U R MUNICP TAX ON PROP&BU RV Transfer Posting/Linearization Transfer Posting/Linearization
D Cash Surrender Value Default IAS17 AAU U R MUN TAX QC PROP&BUS Transfer Posting/Linearization Transfer Posting/Linearization
E Remaining Value Guarantee Default IAS17 AAV U R MUNTAXQC PROP&BUS RV Transfer Posting/Linearization Transfer Posting/Linearization
I Incentive Default IAS17 AAW U R HELLICOPTER EXT PROD SRV Transfer Posting/Linearization Transfer Posting/Linearization
S Penalty Payment Default IAS17 AAX U R HELLICOPTER EXTPRODSRV RV Transfer Posting/Linearization Transfer Posting/Linearization
R Asset Retirement Obligation Default IAS17 AAY U R FIBER DOME EXTRNL PRD SRV Transfer Posting/Linearization Transfer Posting/Linearization
F Net Worth Value Specified Default IAS17 AAZ U R FIBER DOME EXT PRD SRV RV Transfer Posting/Linearization Transfer Posting/Linearization
G Depreciation Default IAS17 ABA U R EQUIP  SAT CHARGES Transfer Posting/Linearization Transfer Posting/Linearization
V Subletting Default IAS17 ABB U R EQUIP  SAT RV Transfer Posting/Linearization Transfer Posting/Linearization
U Transfer Posting/Linearization Default IAS17 ABC U R EQUIP STATIONARY&OFF SUPP Transfer Posting/Linearization Transfer Posting/Linearization
X Miscellaneous Default IAS17 ABD U R EQUIP STATNRY &OFFSUPP RV Transfer Posting/Linearization Transfer Posting/Linearization
M Net Worth Val. Spec. Leg. Data Default IAS17 ABE U R EQUIP COMMEXP CELLULAR Transfer Posting/Linearization Transfer Posting/Linearization

Default IAS17 ABF U R EQUIP COMMEXP CELLULAR RV Transfer Posting/Linearization Transfer Posting/Linearization
Property Description Default IAS17 ABG U R EQUIP COMMUN CHARGES Transfer Posting/Linearization Transfer Posting/Linearization
F Full Consideration Default IAS17 ABH U R EQUIP COMMUN CHARGES RV Transfer Posting/Linearization Transfer Posting/Linearization
N Do Not Consider Default IAS17 ABI U R EQUIP - OFFICE EQUIP Transfer Posting/Linearization Transfer Posting/Linearization
R Transfer Posting/Linearization Default IAS17 ABJ U R EQUIP - OFFICE EQUIP RV Transfer Posting/Linearization Transfer Posting/Linearization
O As Specified Default IAS17 ABK U R BUILDINGS MAINTENANCE Transfer Posting/Linearization Transfer Posting/Linearization

Default IAS17 ABL U R BUILDINGS MAINTENANCE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABM U R EQUIP - MAINTENANCE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABN U R EQUIP - MAINTENANCE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABO U R FIBER MEDIA VIDEO&DATA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABP U R FIBER MEDIA VIDEO&DATA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABQ U R FLEET MEDIA LICENSEFEES Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABR U R FLEET MEDIA LICENSEFEE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABS U R FLEET DOME VEHICLE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABT U R FLEET DOME VEHICLE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABU U R FLEET DOME FEES-LICN-MILG Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABV U R FLEET DOME FEES-LIC-MG RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABW U R ROW OTHER PAYMENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABX U R ROW OTHER PAYMENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABY U R ROW PERIODIC PAYMENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ABZ U R ROW PERIODIC PAYMENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACA U R EXP-NATURAL GAS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACB U R EXP-NATURAL GAS RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACC U R CAPITAL-RELATED EXPENSE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACD U R CAPITAL-RELATED EXPNSE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACE U R ENVIRONMENTAL COSTS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACF U R ENVIRONMENTAL COSTS RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACG U R POWER Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACH U R POWER RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACI U R POWER - NETWORK OPER Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACJ U R POWER - NETWORK OPER RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACK U R REAL ESTATE OPERATING EXP Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACL U R REAL ESTATE OPRTNG EXP RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACM U R REAL ESTATE GENERAL EXP Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACN U R REAL ESTATE GENERAL EXPRV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACO U R MUNICIPALTAX-PROP&BUS ON Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACP U R MUNICPLTAX-PROP&BUS ON RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACQ U R COST OF REMOVAL Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACR U R COST OF REMOVAL RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACS U R OTHER ITEMS (RESTRUC) Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACT U R OTHER ITEMS (RESTRUC) RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACU U R PROJECT MIS. Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACV U R PROJECT MIS. RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACW U R FIBER CIRCUIT RENT-OTHER Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACX U R FIBER CIRCUIT RENT-OTH RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACY U R FIBER JOINT USE SERV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ACZ U R FIBER JOINT USE SERV RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADA U R DK FIB OTH NTWK COSTS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADB U R DK FIB OTH NTWK COSTS RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADC U R FIBER RENTALS - OTHER Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADD U R FIBER RENTALS - OTHER RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADE U R FIBER POWER Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADF U R FIBER POWER RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADG U R FIBER EXT MAINT OUT PLANT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADH U R FIBER EXTMAINT OUTPLANTRV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADI U R FIBER RENT SPACE EXPENSE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADJ U R FIBER RENTSPACE EXPENSERV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADK U R COGSCARR_CONN_ PRODUCTS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADL U R COGSCARR_CONN_ PRODUCTSRV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADM U R COGSCOMP NETWORK-OTHER Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADN U R COGSCOMP NETWORK-OTHERRV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADO U R COGSEMERGBAND/WAVE SEL Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADP U R COGSEMERGBAND/WAVE SELRV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADQ U R COGS-EMERGING-LAN Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADR U R COGS-EMERGING-LAN RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADS U R COGSEMEROTHERMISCBROADB Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADT U R COGSEMEROTHMISCBROADBRV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADU U R COGS-EMERG INTERNET CONN Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADV U R COGS-EMERG INTCONNECT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADW U R COGS-EMERGING-IP CONNECT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADX U R COGS-EMERG-IP CONNECTRV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADY U R TECH SUPPLIES Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 ADZ U R TECH SUPPLIES RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEA U R COGSEMERGLOBIPSUITEDATA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEB U R COGSEMERGLOBIPSUITEDATRV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEC U R COGS-EMERG OTHER MISC Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AED U R COGS-EMERG OTHER MISC RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEE U R OGSEMERNEXBILLEDOUTBO Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEF U R COGSEMERNEXBILLEDOUTBORV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEG U R COGS EMERGING DARK FIBRE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEH U R COGS EMERGING DARK FIB RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEI U R PROGISTIX WAREHOUSE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEJ U R PROGISTIX WAREHOUSER Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEK U R PROGISTIX EQUIPMENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEL U R PROGISTIX EQUIPMENTR Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEM U R CTDI WAREHOUSE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEN U R CTDI WAREHOUSE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEO U R KN RENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEP U R KN RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEQ U R MAINFRAME Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AER U R MAINFRAME RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AES U R STORAGE HARDWARE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AET U R STORAGE HARDWARE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEU U R SERVERS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEV U R SERVERS RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEW U R NORDIA BUILDING Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEX U R NORDIA BUILDING RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEY U R POWER Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AEZ U R POWER RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFA U R RENT LOCATION Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFB U R RENT LOCATION RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFC U R MUNICIPAL TAXES (ON) Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFD U R MUNICIPAL TAXES (ON) RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFE U R MAINTENANCE COST Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFF U R MAINTENANCE COST RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFG U R NIMIQ BASIC RENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFH U R NIMIQ BASIC RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFI U R INTEREST EXPENSE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFJ U R INTEREST EXPENSE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFK U R NIMIQ OPERATING FEE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFL U R NIMIQ OPERATING FEE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFM U R NIMIQ LEVY FEE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFN U R NIMIQ LEVY FEE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFO U R NIMIQ OPERATING FEE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 AFP U R NIMIQ OPERATING FEE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAA U R MAINTENANCE-FIXED Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAB U R MAINTENANCE-FIXED RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAC U R RENT - MAG Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAD U R RENT - MAG RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAE U R VARIABLE RENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAF U R VARIABLE RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAG U R RIGHT-OF-ACCESS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAH U R RIGHT-OF-ACCESS RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAI U R WIRE CROSSING Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAJ U R WIRE CROSSING RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAK U R OVERHANG Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAL U R OVERHANG RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAM U R OTHER-FIXED Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAN U R OTHER-FIXED RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAO U R TAXES-FIXED Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAP U R TAXES-FIXED RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAQ U R HYDRO-FIXED Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAR U R HYDRO-FIXED RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAS U R MAINTENANCE-3RD PARTY Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAT U R MAINTENANCE-3RD PY RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAU U R OTHER-3RD PARTY Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAV U R OTHER-3RD PARTY RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAW U R TAXES-3RD PARTY Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAX U R TAXES-3RD PARTY RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAY U R HYDRO-3RD PARTY Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MAZ U R HYDRO-3RD PARTY RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MBA U R INITIAL DIRECT COSTS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MBB U R INITIAL DIRECT COSTS RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MBC U R INCENTIVE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 MBD U R INCENTIVE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAA U R AIRTIME PROMO Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAB U R AIRTIME PROMO RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAC U R HARDWARE UPGRADE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAD U R HARDWARE UPGRADE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAE U R RES OPEX Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAF U R RES OPEX RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAG U R RENT - TRADING PARTNERS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAH U R RENT - TRADING PARTNER RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAI U R TRADING PARTNER Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAJ U R TRADING PARTNER RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAK U R ADDITIONAL RENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAL U R ADDITIONAL RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAM U R OVERHOLD RENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAN U R OVERHOLD RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAO U R RENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAP U R RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAQ U R RENT - PARKING Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAR U R RENT - PARKING RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAS U R SECURITY DEPOSIT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAT U R SECURITY DEPOSIT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAU U R RES OPEX - Client X CANADA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAV U R RES OPEX - Client X CANADA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAW U R RES OPEX - NORTHERNTEL Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAX U R RES OPEX - NORTHERNTEL RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAY U R RES OPEX - ONTERA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NAZ U R RES OPEX - ONTERA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBA U R RES OPEX - TELEBEC Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBB U R RES OPEX - TELEBEC RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBC U R HYDRO Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBD U R HYDRO RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBE U R HYDRO - Client X CANADA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBF U R HYDRO - Client X CANADA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBG U R MAINTENANCE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBH U R MAINTENANCE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBI U R RENT - Client X CANADA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBJ U R RENT - Client X CANADA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBK U R ADDITIONAL RENT-TELEBEC Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBL U R ADDITIONAL RENT-TELEBC RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBM U R RENT - Client X CANADA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBN U R RENT - Client X CANADA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBO U R RENT - NORTHERNTEL Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBP U R RENT - NORTHERNTEL RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBQ U R RENT - TELEBEC Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBR U R RENT - TELEBEC RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBS U R RENT - MEDIA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBT U R RENT - MEDIA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBU U R RENT - ONTERA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBV U R RENT - ONTERA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBW U R RES OPEX - MEDIA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NBX U R RES OPEX - MEDIA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCC U R CAPITAL Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCD U R CAPITAL RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCE U R RENT - ACCESS+ Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCF U R RENT - ACCESS+ RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCG U R MISSED TAXES - GST/PST Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCH U R MISSED TAXES - GST/PST RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCI U R MISSED TAXES - HST Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCJ U R MISSED TAXES - HST RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCK U R MISSED TAXES - QST Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCL U R MISSED TAXES - QST RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCM U R RENT - MEDIA - PREPAID Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCN U R RENT - MEDIA - PREPAID RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCO U R ADD RENT-Client X CANADA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCP U R ADD RENT-Client X CANADA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCQ U R INITIAL DIRECT COSTS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCR U R INITIAL DIRECT COSTS RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCS U R INCENTIVE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 NCT U R INCENTIVE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAA U R LI RENT - BASIC RENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAB U R LI RENT - BASIC RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAC U R LI RENT - SIGNAGE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAD U R LI RENT - SIGNAGE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAE U R LI RENT - OTHER RENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAF U R LI RENT - OTHER RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAG U R LI RENT - PYLON SIGN Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAH U R LI RENT - PYLON SIGN RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAI U R LI RENT - ANTENNA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAJ U R LI RENT - ANTENNA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAK U R LI RENT - STORAGE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAL U R LI RENT - STORAGE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAM U R MISC PENALTY Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAN U R MISC PENALTYRV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAO U R INITIAL DIRECT COSTS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAP U R INITIAL DIRECT COSTS RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAR U R INCENTIVE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 SAS U R INCENTIVE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAA U R RENT-ANTENNA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAB U R RENT-ANTENNA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAC U R RENT - ANTENNA - PY Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAD U R RENT - ANTENNA - PY RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAE U R RENT-BASE RENT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAF U R RENT-BASE RENT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAG U R BASE RENT-PY Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAH U R BASE RENT-PY RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAI U R RENT-CAFETERIA Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAJ U R RENT-CAFETERIA RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAK U R RENT-DEPOSIT Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAL U R RENT-DEPOSIT RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAM U R RENT-LEASE CANCELL Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAN U R RENT-LEASE CANCELL RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAO U R RENT-PARKING Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAP U R RENT-PARKING RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAQ U R RENT - PARKING-PY Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAR U R RENT - PARKING-PY RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAS U R RENT-STORAGE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAT U R RENT-STORAGE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAU U R RENT - STORAGE-PY Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAV U R RENT - STORAGE-PY RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAW U R RENT-SWITCH Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAX U R RENT-SWITCH RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAY U R INITIAL DIRECT COSTS Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TAZ U R INITIAL DIRECT COSTS RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TBA U R INCENTIVE Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 TBB U R INCENTIVE RV Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 110 B U R INITIAL DIRECT COSTS Actual, One-time Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 111 B U R INCENTIVE Actual, One-time Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 121 B U R PURCHASE OPTION Actual, One-time Transfer Posting/Linearization Transfer Posting/Linearization
Default IAS17 122 B U R PENALTY Actual, One-time Transfer Posting/Linearization Transfer Posting/Linearization
Default IFRS16 800 A F NON-RECOVERABLE TAX Lease Installment Full Consideration
Default IFRS16 801 A F NON-RECOVERABLE TAX RV Lease Installment Full Consideration
Default IFRS16 802 A F NON-RECOVERABLE TAX Lease Installment Full Consideration
Default IFRS16 803 A F NON-RECOVERABLE TAX RV Lease Installment Full Consideration
Default IFRS16 804 A F NON-RECOVERABLE TAX Lease Installment Full Consideration
Default IFRS16 805 A F NON-RECOVERABLE TAX RV Lease Installment Full Consideration
Default IFRS16 806 A F NON-RECOVERABLE TAX Lease Installment Full Consideration
Default IFRS16 807 A F NON-RECOVERABLE TAX RV Lease Installment Full Consideration
Default IFRS16 808 A F NON-RECOVERABLE TAX Lease Installment Full Consideration
Default IFRS16 809 A F NON-RECOVERABLE TAX RV Lease Installment Full Consideration
Default IFRS16 AAA A A F RENT SITE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAB A A F RENT SITE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAC A A F SUITES - SPONSORSHIP Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAD A A F SUITES - SPONSORSHIP RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAE A A F SUITES - RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAF A A F SUITES - RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAG A A F BILLBOARDS - RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAH A A F BILLBOARDS - RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAI A A F BILLBOARDS ADVERT - RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAJ A A F BILLBOARDS ADVERT-RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAK A A F LEASED LAND - RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAL A A F LEASED LAND - RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAM A A F LEASED PROPERTY - RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAN A A F LEASED PROPERTY - RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAO A A F LEASED TOWER - RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAP A A F LEASED TOWER - RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAQ A A F SKYCAM - RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAR A A F SKYCAM - RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAS A X N MUNICP TAX ON PROP & BUS Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AAT A X N MUNICP TAX ON PROP&BU RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AAU A X N MUN TAX QC PROP&BUS Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AAV A X N MUNTAXQC PROP&BUS RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AAW A A F HELLICOPTER EXT PROD SRV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAX A A F HELLICOPTER EXTPRODSRV RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAY A A F FIBER DOME EXTRNL PRD SRV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AAZ A A F FIBER DOME EXT PRD SRV RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABA A A F EQUIP  SAT CHARGES Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABB A A F EQUIP  SAT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABC A A F EQUIP STATIONARY&OFF SUPP Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABD A A F EQUIP STATNRY &OFFSUPP RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABE A X N EQUIP COMMEXP CELLULAR Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABF A X N EQUIP COMMEXP CELLULAR RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABG A X N EQUIP COMMUN CHARGES Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABH A X N EQUIP COMMUN CHARGES RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABI A A F EQUIP - OFFICE EQUIP Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABJ A A F EQUIP - OFFICE EQUIP RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABK A X N BUILDINGS MAINTENANCE Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABL A X N BUILDINGS MAINTENANCE RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABM A X N EQUIP - MAINTENANCE Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABN A X N EQUIP - MAINTENANCE RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABO A A F FIBER MEDIA VIDEO&DATA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABP A A F FIBER MEDIA VIDEO&DATA RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABQ A A F FLEET MEDIA LICENSEFEES Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABR A A F FLEET MEDIA LICENSEFEE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABS A A F FLEET DOME VEHICLE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABT A A F FLEET DOME VEHICLE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABU A X N FLEET DOME FEES-LICN-MILG Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABV A X N FLEET DOME FEES-LIC-MG RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABW A A F ROW OTHER PAYMENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABX A A F ROW OTHER PAYMENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABY A A F ROW PERIODIC PAYMENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ABZ A A F ROW PERIODIC PAYMENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ACA A X N EXP-NATURAL GAS Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACB A X N EXP-NATURAL GAS RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACC A X N CAPITAL-RELATED EXPENSE Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACD A X N CAPITAL-RELATED EXPNSE RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACE A X N ENVIRONMENTAL COSTS Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACF A X N ENVIRONMENTAL COSTS RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACG A X N POWER Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACH A X N POWER RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACI A X N POWER - NETWORK OPER Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACJ A X N POWER - NETWORK OPER RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACK A A F REAL ESTATE OPERATING EXP Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ACL A A F REAL ESTATE OPRTNG EXP RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ACM A A F REAL ESTATE GENERAL EXP Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ACN A A F REAL ESTATE GENERAL EXPRV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ACO A X N MUNICIPALTAX-PROP&BUS ON Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACP A X N MUNICPLTAX-PROP&BUS ON RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACQ A X N COST OF REMOVAL Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACR A X N COST OF REMOVAL RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACS A X N OTHER ITEMS (RESTRUC) Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACT A X N OTHER ITEMS (RESTRUC) RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACU A X N PROJECT MIS. Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACV A X N PROJECT MIS. RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACW A A F FIBER CIRCUIT RENT-OTHER Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ACX A A F FIBER CIRCUIT RENT-OTH RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ACY A A F FIBER JOINT USE SERV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ACZ A A F FIBER JOINT USE SERV RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADA A A F DK FIB OTH NTWK COSTS Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADB A A F DK FIB OTH NTWK COSTS RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADC A A F FIBER RENTALS - OTHER Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADD A A F FIBER RENTALS - OTHER RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADE A X N FIBER POWER Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADF A X N FIBER POWER RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADG A X N FIBER EXT MAINT OUT PLANT Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADH A X N FIBER EXTMAINT OUTPLANTRV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADI A X N FIBER RENT SPACE EXPENSE Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADJ A X N FIBER RENTSPACE EXPENSERV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADK A A F COGSCARR_CONN_ PRODUCTS Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADL A A F COGSCARR_CONN_ PRODUCTSRV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADM A A F COGSCOMP NETWORK-OTHER Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADN A A F COGSCOMP NETWORK-OTHERRV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADO A A F COGSEMERGBAND/WAVE SEL Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADP A A F COGSEMERGBAND/WAVE SELRV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADQ A A F COGS-EMERGING-LAN Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADR A A F COGS-EMERGING-LAN RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADS A A F COGSEMEROTHERMISCBROADB Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADT A A F COGSEMEROTHMISCBROADBRV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADU A A F COGS-EMERG INTERNET CONN Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADV A A F COGS-EMERG INTCONNECT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADW A A F COGS-EMERGING-IP CONNECT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADX A A F COGS-EMERG-IP CONNECTRV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADY A A F TECH SUPPLIES Actual, Periodic Lease Installment Full Consideration
Default IFRS16 ADZ A A F TECH SUPPLIES RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEA A A F COGSEMERGLOBIPSUITEDATA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEB A A F COGSEMERGLOBIPSUITEDATRV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEC A A F COGS-EMERG OTHER MISC Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AED A A F COGS-EMERG OTHER MISC RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEE A A F OGSEMERNEXBILLEDOUTBO Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEF A A F COGSEMERNEXBILLEDOUTBORV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEG A A F COGS EMERGING DARK FIBRE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEH A A F COGS EMERGING DARK FIB RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEI A A F PROGISTIX WAREHOUSE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEJ A A F PROGISTIX WAREHOUSER Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEK A A F PROGISTIX EQUIPMENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEL A A F PROGISTIX EQUIPMENTR Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEM A A F CTDI WAREHOUSE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEN A A F CTDI WAREHOUSE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEO A A F KN RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEP A A F KN RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEQ A A F MAINFRAME Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AER A A F MAINFRAME RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AES A A F STORAGE HARDWARE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AET A A F STORAGE HARDWARE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEU A A F SERVERS Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEV A A F SERVERS RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEW A A F NORDIA BUILDING Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEX A A F NORDIA BUILDING RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AEY A X N POWER Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AEZ A X N POWER RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFA A A F RENT LOCATION Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AFB A A F RENT LOCATION RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AFC A X N MUNICIPAL TAXES (ON) Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFD A X N MUNICIPAL TAXES (ON) RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFE A X N MAINTENANCE COST Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFF A X N MAINTENANCE COST RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFG A A F NIMIQ BASIC RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AFH A A F NIMIQ BASIC RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AFI A A F INTEREST EXPENSE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AFJ A A F INTEREST EXPENSE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AFK A A F NIMIQ OPERATING FEE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AFL A A F NIMIQ OPERATING FEE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 AFM A X N NIMIQ LEVY FEE Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFN A X N NIMIQ LEVY FEE RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFO A X N NIMIQ OPERATING FEE Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFP A X N NIMIQ OPERATING FEE RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 EAA A A F BASIC LEASE PYMNT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 EAB A A F BASIC LEASE PYMNT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAA A A F MAINTENANCE-FIXED Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAB A A F MAINTENANCE-FIXED RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAC A A F RENT - MAG Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAD A A F RENT - MAG RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAE A X N VARIABLE RENT Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAF A X N VARIABLE RENT RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAG A X N RIGHT-OF-ACCESS Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAH A X N RIGHT-OF-ACCESS RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAI A A F WIRE CROSSING Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAJ A A F WIRE CROSSING RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAK A A F OVERHANG Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAL A A F OVERHANG RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAM A A F OTHER-FIXED Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAN A A F OTHER-FIXED RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAO A A F TAXES-FIXED Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAP A A F TAXES-FIXED RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAQ A A F HYDRO-FIXED Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAR A A F HYDRO-FIXED RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MAS A X N MAINTENANCE-3RD PARTY Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAT A X N MAINTENANCE-3RD PY RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAU A X N OTHER-3RD PARTY Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAV A X N OTHER-3RD PARTY RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAW A X N TAXES-3RD PARTY Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAX A X N TAXES-3RD PARTY RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAY A X N HYDRO-3RD PARTY Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAZ A X N HYDRO-3RD PARTY RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 MBA A A F INITIAL DIRECT COSTS Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MBB A A F INITIAL DIRECT COSTS RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MBC A A F INCENTIVE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 MBD A A F INCENTIVE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAA A X N AIRTIME PROMO Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAB A X N AIRTIME PROMO RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAC A X N HARDWARE UPGRADE Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAD A X N HARDWARE UPGRADE RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAE A X N RES OPEX Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAF A X N RES OPEX RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAG A A F RENT - TRADING PARTNERS Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAH A A F RENT - TRADING PARTNER RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAI A X N TRADING PARTNER Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAJ A X N TRADING PARTNER RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAK A A F ADDITIONAL RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAL A A F ADDITIONAL RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAM A A F OVERHOLD RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAN A A F OVERHOLD RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAO A A F RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAP A A F RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAQ A A F RENT - PARKING Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAR A A F RENT - PARKING RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NAS A X N SECURITY DEPOSIT Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAT A X N SECURITY DEPOSIT RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAU A X N RES OPEX - Client X CANADA Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAV A X N RES OPEX - Client X CANADA RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAW A X N RES OPEX - NORTHERNTEL Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAX A X N RES OPEX - NORTHERNTEL RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAY A X N RES OPEX - ONTERA Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAZ A X N RES OPEX - ONTERA RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBA A X N RES OPEX - TELEBEC Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBB A X N RES OPEX - TELEBEC RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBC A X N HYDRO Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBD A X N HYDRO RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBE A X N HYDRO - Client X CANADA Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBF A X N HYDRO - Client X CANADA RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBG A X N MAINTENANCE Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBH A X N MAINTENANCE RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBI A A F RENT - Client X CANADA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBJ A A F RENT - Client X CANADA RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBK A A F ADDITIONAL RENT-TELEBEC Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBL A A F ADDITIONAL RENT-TELEBC RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBM A A F RENT - Client X CANADA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBN A A F RENT - Client X CANADA RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBO A A F RENT - NORTHERNTEL Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBP A A F RENT - NORTHERNTEL RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBQ A A F RENT - TELEBEC Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBR A A F RENT - TELEBEC RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBS A A F RENT - MEDIA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBT A A F RENT - MEDIA RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBU A A F RENT - ONTERA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBV A A F RENT - ONTERA RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NBW A X N RES OPEX - MEDIA Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBX A X N RES OPEX - MEDIA RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NCC A X N CAPITAL Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NCD A X N CAPITAL RV Actual, Periodic Miscellaneous Do Not Consider
Default IFRS16 NCE A A F RENT - ACCESS+ Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCF A A F RENT - ACCESS+ RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCG A A F MISSED TAXES - GST/PST Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCH A A F MISSED TAXES - GST/PST RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCI A A F MISSED TAXES - HST Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCJ A A F MISSED TAXES - HST RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCK A A F MISSED TAXES - QST Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCL A A F MISSED TAXES - QST RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCM A A F RENT - MEDIA - PREPAID Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCN A A F RENT - MEDIA - PREPAID RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCO A A F ADD RENT-Client X CANADA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCP A A F ADD RENT-Client X CANADA RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCQ A A F INITIAL DIRECT COSTS Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCR A A F INITIAL DIRECT COSTS RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCS A A F INCENTIVE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 NCT A A F INCENTIVE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAA A A F LI RENT - BASIC RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAB A A F LI RENT - BASIC RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAC A A F LI RENT - SIGNAGE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAD A A F LI RENT - SIGNAGE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAE A A F LI RENT - OTHER RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAF A A F LI RENT - OTHER RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAG A A F LI RENT - PYLON SIGN Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAH A A F LI RENT - PYLON SIGN RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAI A A F LI RENT - ANTENNA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAJ A A F LI RENT - ANTENNA RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAK A A F LI RENT - STORAGE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAL A A F LI RENT - STORAGE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAM A S F MISC PENALTY Actual, Periodic Penalty Payment Full Consideration
Default IFRS16 SAN A S F MISC PENALTYRV Actual, Periodic Penalty Payment Full Consideration
Default IFRS16 SAO A A F INITIAL DIRECT COSTS Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAP A A F INITIAL DIRECT COSTS RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 SAR A A F INCENTIVE Actual, Periodic Lease Installment Full Consideration



Default IFRS16 SAS A A F INCENTIVE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAA A A F RENT-ANTENNA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAB A A F RENT-ANTENNA RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAC A A F RENT - ANTENNA - PY Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAD A A F RENT - ANTENNA - PY RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAE A A F RENT-BASE RENT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAF A A F RENT-BASE RENT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAG A A F BASE RENT-PY Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAH A A F BASE RENT-PY RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAI A A F RENT-CAFETERIA Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAJ A A F RENT-CAFETERIA RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAK A A F RENT-DEPOSIT Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAL A A F RENT-DEPOSIT RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAM A A F RENT-LEASE CANCELL Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAN A A F RENT-LEASE CANCELL RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAO A A F RENT-PARKING Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAP A A F RENT-PARKING RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAQ A A F RENT - PARKING-PY Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAR A A F RENT - PARKING-PY RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAS A A F RENT-STORAGE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAT A A F RENT-STORAGE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAU A A F RENT - STORAGE-PY Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAV A A F RENT - STORAGE-PY RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAW A A F RENT-SWITCH Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAX A A F RENT-SWITCH RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAY A A F INITIAL DIRECT COSTS Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TAZ A A F INITIAL DIRECT COSTS RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TBA A A F INCENTIVE Actual, Periodic Lease Installment Full Consideration
Default IFRS16 TBB A A F INCENTIVE RV Actual, Periodic Lease Installment Full Consideration
Default IFRS16 110 B B F INITIAL DIRECT COSTS Actual, One-time Initial Costs Full Consideration
Default IFRS16 111 B I F INCENTIVE Actual, One-time Incentive Full Consideration
Default IFRS16 121 B D F PURCHASE OPTION Actual, One-time Cash Surrender Value Full Consideration
Default IFRS16 122 B S F PENALTY Actual, One-time Penalty Payment Full Consideration
Default IFRS16 AAA B A F RENT SITE Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAB B A F RENT SITE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAC B A F SUITES - SPONSORSHIP Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAD B A F SUITES - SPONSORSHIP RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAE B A F SUITES - RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAF B A F SUITES - RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAG B A F BILLBOARDS - RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAH B A F BILLBOARDS - RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAI B A F BILLBOARDS ADVERT - RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAJ B A F BILLBOARDS ADVERT-RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAK B A F LEASED LAND - RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAL B A F LEASED LAND - RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAM B A F LEASED PROPERTY - RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAN B A F LEASED PROPERTY - RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAO B A F LEASED TOWER - RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAP B A F LEASED TOWER - RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAQ B A F SKYCAM - RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAR B A F SKYCAM - RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAS B X N MUNICP TAX ON PROP & BUS Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AAT B X N MUNICP TAX ON PROP&BU RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AAU B X N MUN TAX QC PROP&BUS Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AAV B X N MUNTAXQC PROP&BUS RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AAW B A F HELLICOPTER EXT PROD SRV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAX B A F HELLICOPTER EXTPRODSRV RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAY B A F FIBER DOME EXTRNL PRD SRV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAZ B A F FIBER DOME EXT PRD SRV RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABA B A F EQUIP  SAT CHARGES Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABB B A F EQUIP  SAT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABC B A F EQUIP STATIONARY&OFF SUPP Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABD B A F EQUIP STATNRY &OFFSUPP RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABE B X N EQUIP COMMEXP CELLULAR Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABF B X N EQUIP COMMEXP CELLULAR RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABG B X N EQUIP COMMUN CHARGES Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABH B X N EQUIP COMMUN CHARGES RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABI B A F EQUIP - OFFICE EQUIP Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABJ B A F EQUIP - OFFICE EQUIP RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABK B X N BUILDINGS MAINTENANCE Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABL B X N BUILDINGS MAINTENANCE RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABM B X N EQUIP - MAINTENANCE Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABN B X N EQUIP - MAINTENANCE RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABO B A F FIBER MEDIA VIDEO&DATA Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABP B A F FIBER MEDIA VIDEO&DATA RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABQ B A F FLEET MEDIA LICENSEFEES Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABR B A F FLEET MEDIA LICENSEFEE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABS B A F FLEET DOME VEHICLE Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABT B A F FLEET DOME VEHICLE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABU B X N FLEET DOME FEES-LICN-MILG Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABV B X N FLEET DOME FEES-LIC-MG RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ABW B A F ROW OTHER PAYMENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABX B A F ROW OTHER PAYMENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABY B A F ROW PERIODIC PAYMENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 ABZ B A F ROW PERIODIC PAYMENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ACA B X N EXP-NATURAL GAS Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACB B X N EXP-NATURAL GAS RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACC B X N CAPITAL-RELATED EXPENSE Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACD B X N CAPITAL-RELATED EXPNSE RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACE B X N ENVIRONMENTAL COSTS Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACF B X N ENVIRONMENTAL COSTS RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACG B X N POWER Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACH B X N POWER RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACI B X N POWER - NETWORK OPER Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACJ B X N POWER - NETWORK OPER RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACK B A F REAL ESTATE OPERATING EXP Actual, One-time Lease Installment Full Consideration
Default IFRS16 ACL B A F REAL ESTATE OPRTNG EXP RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ACM B A F REAL ESTATE GENERAL EXP Actual, One-time Lease Installment Full Consideration
Default IFRS16 ACN B A F REAL ESTATE GENERAL EXPRV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ACO B X N MUNICIPALTAX-PROP&BUS ON Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACP B X N MUNICPLTAX-PROP&BUS ON RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACQ B X N COST OF REMOVAL Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACR B X N COST OF REMOVAL RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACS B X N OTHER ITEMS (RESTRUC) Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACT B X N OTHER ITEMS (RESTRUC) RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACU B X N PROJECT MIS. Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACV B X N PROJECT MIS. RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ACW B A F FIBER CIRCUIT RENT-OTHER Actual, One-time Lease Installment Full Consideration
Default IFRS16 ACX B A F FIBER CIRCUIT RENT-OTH RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ACY B A F FIBER JOINT USE SERV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ACZ B A F FIBER JOINT USE SERV RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADA B A F DK FIB OTH NTWK COSTS Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADB B A F DK FIB OTH NTWK COSTS RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADC B A F FIBER RENTALS - OTHER Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADD B A F FIBER RENTALS - OTHER RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADE B X N FIBER POWER Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ADF B X N FIBER POWER RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ADG B X N FIBER EXT MAINT OUT PLANT Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ADH B X N FIBER EXTMAINT OUTPLANTRV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ADI B X N FIBER RENT SPACE EXPENSE Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ADJ B X N FIBER RENTSPACE EXPENSERV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 ADK B A F COGSCARR_CONN_ PRODUCTS Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADL B A F COGSCARR_CONN_ PRODUCTSRV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADM B A F COGSCOMP NETWORK-OTHER Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADN B A F COGSCOMP NETWORK-OTHERRV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADO B A F COGSEMERGBAND/WAVE SEL Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADP B A F COGSEMERGBAND/WAVE SELRV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADQ B A F COGS-EMERGING-LAN Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADR B A F COGS-EMERGING-LAN RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADS B A F COGSEMEROTHERMISCBROADB Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADT B A F COGSEMEROTHMISCBROADBRV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADU B A F COGS-EMERG INTERNET CONN Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADV B A F COGS-EMERG INTCONNECT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADW B A F COGS-EMERGING-IP CONNECT Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADX B A F COGS-EMERG-IP CONNECTRV Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADY B A F TECH SUPPLIES Actual, One-time Lease Installment Full Consideration
Default IFRS16 ADZ B A F TECH SUPPLIES RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEA B A F COGSEMERGLOBIPSUITEDATA Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEB B A F COGSEMERGLOBIPSUITEDATRV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEC B A F COGS-EMERG OTHER MISC Actual, One-time Lease Installment Full Consideration
Default IFRS16 AED B A F COGS-EMERG OTHER MISC RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEE B A F OGSEMERNEXBILLEDOUTBO Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEF B A F COGSEMERNEXBILLEDOUTBORV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEG B A F COGS EMERGING DARK FIBRE Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEH B A F COGS EMERGING DARK FIB RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEI B A F PROGISTIX WAREHOUSE Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEJ B A F PROGISTIX WAREHOUSER Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEK B A F PROGISTIX EQUIPMENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEL B A F PROGISTIX EQUIPMENTR Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEM B A F CTDI WAREHOUSE Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEN B A F CTDI WAREHOUSE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEO B A F KN RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEP B A F KN RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEQ B A F MAINFRAME Actual, One-time Lease Installment Full Consideration
Default IFRS16 AER B A F MAINFRAME RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AES B A F STORAGE HARDWARE Actual, One-time Lease Installment Full Consideration
Default IFRS16 AET B A F STORAGE HARDWARE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEU B A F SERVERS Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEV B A F SERVERS RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEW B A F NORDIA BUILDING Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEX B A F NORDIA BUILDING RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AEY B X N POWER Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AEZ B X N POWER RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AFA B A F RENT LOCATION Actual, One-time Lease Installment Full Consideration
Default IFRS16 AFB B A F RENT LOCATION RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AFC B X N MUNICIPAL TAXES (ON) Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AFD B X N MUNICIPAL TAXES (ON) RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AFE B X N MAINTENANCE COST Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AFF B X N MAINTENANCE COST RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AFG B A F NIMIQ BASIC RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 AFH B A F NIMIQ BASIC RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AFI B A F INTEREST EXPENSE Actual, One-time Lease Installment Full Consideration
Default IFRS16 AFJ B A F INTEREST EXPENSE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AFK B A F NIMIQ OPERATING FEE Actual, One-time Lease Installment Full Consideration
Default IFRS16 AFL B A F NIMIQ OPERATING FEE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AFM B X N NIMIQ LEVY FEE Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AFN B X N NIMIQ LEVY FEE RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AFO B X N NIMIQ OPERATING FEE Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 AFP B X N NIMIQ OPERATING FEE RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 EAA B A F BASIC LEASE PYMNT Actual, One-time Lease Installment Full Consideration
Default IFRS16 EAB B A F BASIC LEASE PYMNT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAA B A F MAINTENANCE-FIXED Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAB B A F MAINTENANCE-FIXED RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAC B A F RENT - MAG Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAD B A F RENT - MAG RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAE B X N VARIABLE RENT Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAF B X N VARIABLE RENT RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAG B X N RIGHT-OF-ACCESS Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAH B X N RIGHT-OF-ACCESS RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAI B A F WIRE CROSSING Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAJ B A F WIRE CROSSING RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAK B A F OVERHANG Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAL B A F OVERHANG RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAM B A F OTHER-FIXED Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAN B A F OTHER-FIXED RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAO B A F TAXES-FIXED Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAP B A F TAXES-FIXED RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAQ B A F HYDRO-FIXED Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAR B A F HYDRO-FIXED RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 MAS B X N MAINTENANCE-3RD PARTY Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAT B X N MAINTENANCE-3RD PY RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAU B X N OTHER-3RD PARTY Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAV B X N OTHER-3RD PARTY RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAW B X N TAXES-3RD PARTY Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAX B X N TAXES-3RD PARTY RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAY B X N HYDRO-3RD PARTY Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MAZ B X N HYDRO-3RD PARTY RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 MBA B A F INITIAL DIRECT COSTS Actual, One-time Lease Installment Full Consideration
Default IFRS16 MBB B A F INITIAL DIRECT COSTS RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 MBC B A F INCENTIVE Actual, One-time Lease Installment Full Consideration
Default IFRS16 MBD B A F INCENTIVE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAA B X N AIRTIME PROMO Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAB B X N AIRTIME PROMO RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAC B X N HARDWARE UPGRADE Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAD B X N HARDWARE UPGRADE RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAE B X N RES OPEX Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAF B X N RES OPEX RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAG B A F RENT - TRADING PARTNERS Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAH B A F RENT - TRADING PARTNER RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAI B X N TRADING PARTNER Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAJ B X N TRADING PARTNER RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAK B A F ADDITIONAL RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAL B A F ADDITIONAL RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAM B A F OVERHOLD RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAN B A F OVERHOLD RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAO B A F RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAP B A F RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAQ B A F RENT - PARKING Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAR B A F RENT - PARKING RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NAS B X N SECURITY DEPOSIT Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAT B X N SECURITY DEPOSIT RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAU B X N RES OPEX - Client X CANADA Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAV B X N RES OPEX - Client X CANADA RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAW B X N RES OPEX - NORTHERNTEL Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAX B X N RES OPEX - NORTHERNTEL RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAY B X N RES OPEX - ONTERA Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NAZ B X N RES OPEX - ONTERA RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBA B X N RES OPEX - TELEBEC Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBB B X N RES OPEX - TELEBEC RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBC B X N HYDRO Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBD B X N HYDRO RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBE B X N HYDRO - Client X CANADA Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBF B X N HYDRO - Client X CANADA RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBG B X N MAINTENANCE Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBH B X N MAINTENANCE RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBI B A F RENT - Client X CANADA Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBJ B A F RENT - Client X CANADA RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBK B A F ADDITIONAL RENT-TELEBEC Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBL B A F ADDITIONAL RENT-TELEBC RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBM B A F RENT - Client X CANADA Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBN B A F RENT - Client X CANADA RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBO B A F RENT - NORTHERNTEL Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBP B A F RENT - NORTHERNTEL RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBQ B A F RENT - TELEBEC Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBR B A F RENT - TELEBEC RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBS B A F RENT - MEDIA Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBT B A F RENT - MEDIA RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBU B A F RENT - ONTERA Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBV B A F RENT - ONTERA RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NBW B X N RES OPEX - MEDIA Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NBX B X N RES OPEX - MEDIA RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NCC B X N CAPITAL Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NCD B X N CAPITAL RV Actual, One-time Miscellaneous Do Not Consider
Default IFRS16 NCE B A F RENT - ACCESS+ Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCF B A F RENT - ACCESS+ RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCG B A F MISSED TAXES - GST/PST Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCH B A F MISSED TAXES - GST/PST RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCI B A F MISSED TAXES - HST Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCJ B A F MISSED TAXES - HST RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCK B A F MISSED TAXES - QST Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCL B A F MISSED TAXES - QST RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCM B A F RENT - MEDIA - PREPAID Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCN B A F RENT - MEDIA - PREPAID RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCO B A F ADD RENT-Client X CANADA Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCP B A F ADD RENT-Client X CANADA RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCQ B A F INITIAL DIRECT COSTS Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCR B A F INITIAL DIRECT COSTS RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCS B A F INCENTIVE Actual, One-time Lease Installment Full Consideration
Default IFRS16 NCT B A F INCENTIVE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAA B A F LI RENT - BASIC RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAB B A F LI RENT - BASIC RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAC B A F LI RENT - SIGNAGE Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAD B A F LI RENT - SIGNAGE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAE B A F LI RENT - OTHER RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAF B A F LI RENT - OTHER RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAG B A F LI RENT - PYLON SIGN Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAH B A F LI RENT - PYLON SIGN RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAI B A F LI RENT - ANTENNA Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAJ B A F LI RENT - ANTENNA RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAK B A F LI RENT - STORAGE Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAL B A F LI RENT - STORAGE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAM B S F MISC PENALTY Actual, One-time Penalty Payment Full Consideration
Default IFRS16 SAN B S F MISC PENALTYRV Actual, One-time Penalty Payment Full Consideration
Default IFRS16 SAO B A F INITIAL DIRECT COSTS Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAP B A F INITIAL DIRECT COSTS RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAR B A F INCENTIVE Actual, One-time Lease Installment Full Consideration
Default IFRS16 SAS B A F INCENTIVE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAA B A F RENT-ANTENNA Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAB B A F RENT-ANTENNA RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAC B A F RENT - ANTENNA - PY Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAD B A F RENT - ANTENNA - PY RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAE B A F RENT-BASE RENT Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAF B A F RENT-BASE RENT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAG B A F BASE RENT-PY Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAH B A F BASE RENT-PY RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAI B A F RENT-CAFETERIA Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAJ B A F RENT-CAFETERIA RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAK B A F RENT-DEPOSIT Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAL B A F RENT-DEPOSIT RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAM B A F RENT-LEASE CANCELL Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAN B A F RENT-LEASE CANCELL RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAO B A F RENT-PARKING Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAP B A F RENT-PARKING RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAQ B A F RENT - PARKING-PY Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAR B A F RENT - PARKING-PY RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAS B A F RENT-STORAGE Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAT B A F RENT-STORAGE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAU B A F RENT - STORAGE-PY Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAV B A F RENT - STORAGE-PY RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAW B A F RENT-SWITCH Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAX B A F RENT-SWITCH RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAY B A F INITIAL DIRECT COSTS Actual, One-time Lease Installment Full Consideration
Default IFRS16 TAZ B A F INITIAL DIRECT COSTS RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 TBA B A F INCENTIVE Actual, One-time Lease Installment Full Consideration
Default IFRS16 TBB B A F INCENTIVE RV Actual, One-time Lease Installment Full Consideration
Default IFRS16 AAA I A F RENT SITE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAB I A F RENT SITE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAC I A F SUITES - SPONSORSHIP Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAD I A F SUITES - SPONSORSHIP RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAE I A F SUITES - RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAF I A F SUITES - RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAG I A F BILLBOARDS - RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAH I A F BILLBOARDS - RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAI I A F BILLBOARDS ADVERT - RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAJ I A F BILLBOARDS ADVERT-RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAK I A F LEASED LAND - RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAL I A F LEASED LAND - RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAM I A F LEASED PROPERTY - RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAN I A F LEASED PROPERTY - RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAO I A F LEASED TOWER - RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAP I A F LEASED TOWER - RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAQ I A F SKYCAM - RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAR I A F SKYCAM - RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAS I X N MUNICP TAX ON PROP & BUS Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AAT I X N MUNICP TAX ON PROP&BU RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AAU I X N MUN TAX QC PROP&BUS Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AAV I X N MUNTAXQC PROP&BUS RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AAW I A F HELLICOPTER EXT PROD SRV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAX I A F HELLICOPTER EXTPRODSRV RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAY I A F FIBER DOME EXTRNL PRD SRV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AAZ I A F FIBER DOME EXT PRD SRV RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABA I A F EQUIP  SAT CHARGES Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABB I A F EQUIP  SAT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABC I A F EQUIP STATIONARY&OFF SUPP Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABD I A F EQUIP STATNRY &OFFSUPP RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABE I X N EQUIP COMMEXP CELLULAR Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABF I X N EQUIP COMMEXP CELLULAR RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABG I X N EQUIP COMMUN CHARGES Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABH I X N EQUIP COMMUN CHARGES RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABI I A F EQUIP - OFFICE EQUIP Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABJ I A F EQUIP - OFFICE EQUIP RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABK I X N BUILDINGS MAINTENANCE Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABL I X N BUILDINGS MAINTENANCE RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABM I X N EQUIP - MAINTENANCE Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABN I X N EQUIP - MAINTENANCE RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABO I A F FIBER MEDIA VIDEO&DATA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABP I A F FIBER MEDIA VIDEO&DATA RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABQ I A F FLEET MEDIA LICENSEFEES Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABR I A F FLEET MEDIA LICENSEFEE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABS I A F FLEET DOME VEHICLE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABT I A F FLEET DOME VEHICLE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABU I X N FLEET DOME FEES-LICN-MILG Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABV I X N FLEET DOME FEES-LIC-MG RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ABW I A F ROW OTHER PAYMENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABX I A F ROW OTHER PAYMENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABY I A F ROW PERIODIC PAYMENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ABZ I A F ROW PERIODIC PAYMENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ACA I X N EXP-NATURAL GAS Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACB I X N EXP-NATURAL GAS RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACC I X N CAPITAL-RELATED EXPENSE Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACD I X N CAPITAL-RELATED EXPNSE RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACE I X N ENVIRONMENTAL COSTS Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACF I X N ENVIRONMENTAL COSTS RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACG I X N POWER Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACH I X N POWER RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACI I X N POWER - NETWORK OPER Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACJ I X N POWER - NETWORK OPER RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACK I A F REAL ESTATE OPERATING EXP Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ACL I A F REAL ESTATE OPRTNG EXP RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ACM I A F REAL ESTATE GENERAL EXP Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ACN I A F REAL ESTATE GENERAL EXPRV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ACO I X N MUNICIPALTAX-PROP&BUS ON Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACP I X N MUNICPLTAX-PROP&BUS ON RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACQ I X N COST OF REMOVAL Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACR I X N COST OF REMOVAL RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACS I X N OTHER ITEMS (RESTRUC) Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACT I X N OTHER ITEMS (RESTRUC) RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACU I X N PROJECT MIS. Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACV I X N PROJECT MIS. RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ACW I A F FIBER CIRCUIT RENT-OTHER Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ACX I A F FIBER CIRCUIT RENT-OTH RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ACY I A F FIBER JOINT USE SERV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ACZ I A F FIBER JOINT USE SERV RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADA I A F DK FIB OTH NTWK COSTS Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADB I A F DK FIB OTH NTWK COSTS RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADC I A F FIBER RENTALS - OTHER Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADD I A F FIBER RENTALS - OTHER RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADE I X N FIBER POWER Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADF I X N FIBER POWER RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADG I X N FIBER EXT MAINT OUT PLANT Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADH I X N FIBER EXTMAINT OUTPLANTRV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADI I X N FIBER RENT SPACE EXPENSE Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADJ I X N FIBER RENTSPACE EXPENSERV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 ADK I A F COGSCARR_CONN_ PRODUCTS Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADL I A F COGSCARR_CONN_ PRODUCTSRV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADM I A F COGSCOMP NETWORK-OTHER Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADN I A F COGSCOMP NETWORK-OTHERRV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADO I A F COGSEMERGBAND/WAVE SEL Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADP I A F COGSEMERGBAND/WAVE SELRV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADQ I A F COGS-EMERGING-LAN Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADR I A F COGS-EMERGING-LAN RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADS I A F COGSEMEROTHERMISCBROADB Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADT I A F COGSEMEROTHMISCBROADBRV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADU I A F COGS-EMERG INTERNET CONN Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADV I A F COGS-EMERG INTCONNECT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADW I A F COGS-EMERGING-IP CONNECT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADX I A F COGS-EMERG-IP CONNECTRV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADY I A F TECH SUPPLIES Informational, Periodic Lease Installment Full Consideration
Default IFRS16 ADZ I A F TECH SUPPLIES RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEA I A F COGSEMERGLOBIPSUITEDATA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEB I A F COGSEMERGLOBIPSUITEDATRV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEC I A F COGS-EMERG OTHER MISC Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AED I A F COGS-EMERG OTHER MISC RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEE I A F OGSEMERNEXBILLEDOUTBO Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEF I A F COGSEMERNEXBILLEDOUTBORV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEG I A F COGS EMERGING DARK FIBRE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEH I A F COGS EMERGING DARK FIB RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEI I A F PROGISTIX WAREHOUSE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEJ I A F PROGISTIX WAREHOUSER Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEK I A F PROGISTIX EQUIPMENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEL I A F PROGISTIX EQUIPMENTR Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEM I A F CTDI WAREHOUSE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEN I A F CTDI WAREHOUSE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEO I A F KN RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEP I A F KN RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEQ I A F MAINFRAME Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AER I A F MAINFRAME RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AES I A F STORAGE HARDWARE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AET I A F STORAGE HARDWARE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEU I A F SERVERS Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEV I A F SERVERS RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEW I A F NORDIA BUILDING Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEX I A F NORDIA BUILDING RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AEY I X N POWER Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AEZ I X N POWER RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFA I A F RENT LOCATION Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AFB I A F RENT LOCATION RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AFC I X N MUNICIPAL TAXES (ON) Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFD I X N MUNICIPAL TAXES (ON) RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFE I X N MAINTENANCE COST Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFF I X N MAINTENANCE COST RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFG I A F NIMIQ BASIC RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AFH I A F NIMIQ BASIC RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AFI I A F INTEREST EXPENSE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AFJ I A F INTEREST EXPENSE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AFK I A F NIMIQ OPERATING FEE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AFL I A F NIMIQ OPERATING FEE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 AFM I X N NIMIQ LEVY FEE Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFN I X N NIMIQ LEVY FEE RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFO I X N NIMIQ OPERATING FEE Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 AFP I X N NIMIQ OPERATING FEE RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 EAA I A F BASIC LEASE PYMNT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 EAB I A F BASIC LEASE PYMNT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAA I A F MAINTENANCE-FIXED Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAB I A F MAINTENANCE-FIXED RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAC I A F RENT - MAG Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAD I A F RENT - MAG RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAE I X N VARIABLE RENT Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAF I X N VARIABLE RENT RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAG I X N RIGHT-OF-ACCESS Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAH I X N RIGHT-OF-ACCESS RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAI I A F WIRE CROSSING Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAJ I A F WIRE CROSSING RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAK I A F OVERHANG Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAL I A F OVERHANG RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAM I A F OTHER-FIXED Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAN I A F OTHER-FIXED RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAO I A F TAXES-FIXED Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAP I A F TAXES-FIXED RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAQ I A F HYDRO-FIXED Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAR I A F HYDRO-FIXED RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MAS I X N MAINTENANCE-3RD PARTY Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAT I X N MAINTENANCE-3RD PY RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAU I X N OTHER-3RD PARTY Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAV I X N OTHER-3RD PARTY RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAW I X N TAXES-3RD PARTY Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAX I X N TAXES-3RD PARTY RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAY I X N HYDRO-3RD PARTY Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MAZ I X N HYDRO-3RD PARTY RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 MBA I A F INITIAL DIRECT COSTS Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MBB I A F INITIAL DIRECT COSTS RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MBC I A F INCENTIVE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 MBD I A F INCENTIVE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAA I X N AIRTIME PROMO Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAB I X N AIRTIME PROMO RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAC I X N HARDWARE UPGRADE Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAD I X N HARDWARE UPGRADE RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAE I X N RES OPEX Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAF I X N RES OPEX RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAG I A F RENT - TRADING PARTNERS Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAH I A F RENT - TRADING PARTNER RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAI I X N TRADING PARTNER Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAJ I X N TRADING PARTNER RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAK I A F ADDITIONAL RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAL I A F ADDITIONAL RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAM I A F OVERHOLD RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAN I A F OVERHOLD RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAO I A F RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAP I A F RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAQ I A F RENT - PARKING Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAR I A F RENT - PARKING RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NAS I X N SECURITY DEPOSIT Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAT I X N SECURITY DEPOSIT RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAU I X N RES OPEX - Client X CANADA Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAV I X N RES OPEX - Client X CANADA RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAW I X N RES OPEX - NORTHERNTEL Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAX I X N RES OPEX - NORTHERNTEL RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAY I X N RES OPEX - ONTERA Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NAZ I X N RES OPEX - ONTERA RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBA I X N RES OPEX - TELEBEC Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBB I X N RES OPEX - TELEBEC RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBC I X N HYDRO Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBD I X N HYDRO RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBE I X N HYDRO - Client X CANADA Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBF I X N HYDRO - Client X CANADA RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBG I X N MAINTENANCE Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBH I X N MAINTENANCE RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBI I A F RENT - Client X CANADA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBJ I A F RENT - Client X CANADA RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBK I A F ADDITIONAL RENT-TELEBEC Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBL I A F ADDITIONAL RENT-TELEBC RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBM I A F RENT - Client X CANADA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBN I A F RENT - Client X CANADA RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBO I A F RENT - NORTHERNTEL Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBP I A F RENT - NORTHERNTEL RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBQ I A F RENT - TELEBEC Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBR I A F RENT - TELEBEC RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBS I A F RENT - MEDIA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBT I A F RENT - MEDIA RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBU I A F RENT - ONTERA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBV I A F RENT - ONTERA RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NBW I X N RES OPEX - MEDIA Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NBX I X N RES OPEX - MEDIA RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NCC I X N CAPITAL Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NCD I X N CAPITAL RV Informational, Periodic Miscellaneous Do Not Consider
Default IFRS16 NCE I A F RENT - ACCESS+ Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCF I A F RENT - ACCESS+ RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCG I A F MISSED TAXES - GST/PST Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCH I A F MISSED TAXES - GST/PST RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCI I A F MISSED TAXES - HST Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCJ I A F MISSED TAXES - HST RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCK I A F MISSED TAXES - QST Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCL I A F MISSED TAXES - QST RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCM I A F RENT - MEDIA - PREPAID Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCN I A F RENT - MEDIA - PREPAID RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCO I A F ADD RENT-Client X CANADA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCP I A F ADD RENT-Client X CANADA RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCQ I A F INITIAL DIRECT COSTS Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCR I A F INITIAL DIRECT COSTS RV Informational, Periodic Lease Installment Full Consideration



Default IFRS16 NCS I A F INCENTIVE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 NCT I A F INCENTIVE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAA I A F LI RENT - BASIC RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAB I A F LI RENT - BASIC RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAC I A F LI RENT - SIGNAGE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAD I A F LI RENT - SIGNAGE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAE I A F LI RENT - OTHER RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAF I A F LI RENT - OTHER RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAG I A F LI RENT - PYLON SIGN Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAH I A F LI RENT - PYLON SIGN RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAI I A F LI RENT - ANTENNA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAJ I A F LI RENT - ANTENNA RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAK I A F LI RENT - STORAGE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAL I A F LI RENT - STORAGE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAM I S F MISC PENALTY Informational, Periodic Penalty Payment Full Consideration
Default IFRS16 SAN I S F MISC PENALTYRV Informational, Periodic Penalty Payment Full Consideration
Default IFRS16 SAO I A F INITIAL DIRECT COSTS Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAP I A F INITIAL DIRECT COSTS RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAR I A F INCENTIVE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 SAS I A F INCENTIVE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAA I A F RENT-ANTENNA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAB I A F RENT-ANTENNA RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAC I A F RENT - ANTENNA - PY Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAD I A F RENT - ANTENNA - PY RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAE I A F RENT-BASE RENT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAF I A F RENT-BASE RENT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAG I A F BASE RENT-PY Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAH I A F BASE RENT-PY RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAI I A F RENT-CAFETERIA Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAJ I A F RENT-CAFETERIA RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAK I A F RENT-DEPOSIT Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAL I A F RENT-DEPOSIT RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAM I A F RENT-LEASE CANCELL Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAN I A F RENT-LEASE CANCELL RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAO I A F RENT-PARKING Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAP I A F RENT-PARKING RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAQ I A F RENT - PARKING-PY Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAR I A F RENT - PARKING-PY RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAS I A F RENT-STORAGE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAT I A F RENT-STORAGE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAU I A F RENT - STORAGE-PY Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAV I A F RENT - STORAGE-PY RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAW I A F RENT-SWITCH Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAX I A F RENT-SWITCH RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAY I A F INITIAL DIRECT COSTS Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TAZ I A F INITIAL DIRECT COSTS RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TBA I A F INCENTIVE Informational, Periodic Lease Installment Full Consideration
Default IFRS16 TBB I A F INCENTIVE RV Informational, Periodic Lease Installment Full Consideration
Default IFRS16 100 K F F ASSET VALUE Informational, One-time Net Worth Value Specified Full Consideration
Default IFRS16 101 K C F PRESENT VALUE Informational, One-time Present Value Specified Full Consideration
Default IFRS16 112 K G F WRITE DOWN Informational, One-time Depreciation Full Consideration
Default IFRS16 113 K G F WRITE UP Informational, One-time Depreciation Full Consideration
Default IFRS16 120 K E F RESIDUAL VALUE Informational, One-time Remaining Value Guarantee Full Consideration
Default IFRS16 AAA K A F RENT SITE Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAB K A F RENT SITE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAC K A F SUITES - SPONSORSHIP Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAD K A F SUITES - SPONSORSHIP RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAE K A F SUITES - RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAF K A F SUITES - RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAG K A F BILLBOARDS - RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAH K A F BILLBOARDS - RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAI K A F BILLBOARDS ADVERT - RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAJ K A F BILLBOARDS ADVERT-RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAK K A F LEASED LAND - RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAL K A F LEASED LAND - RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAM K A F LEASED PROPERTY - RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAN K A F LEASED PROPERTY - RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAO K A F LEASED TOWER - RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAP K A F LEASED TOWER - RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAQ K A F SKYCAM - RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAR K A F SKYCAM - RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAS K X N MUNICP TAX ON PROP & BUS Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AAT K X N MUNICP TAX ON PROP&BU RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AAU K X N MUN TAX QC PROP&BUS Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AAV K X N MUNTAXQC PROP&BUS RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AAW K A F HELLICOPTER EXT PROD SRV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAX K A F HELLICOPTER EXTPRODSRV RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAY K A F FIBER DOME EXTRNL PRD SRV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AAZ K A F FIBER DOME EXT PRD SRV RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABA K A F EQUIP  SAT CHARGES Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABB K A F EQUIP  SAT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABC K A F EQUIP STATIONARY&OFF SUPP Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABD K A F EQUIP STATNRY &OFFSUPP RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABE K X N EQUIP COMMEXP CELLULAR Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABF K X N EQUIP COMMEXP CELLULAR RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABG K X N EQUIP COMMUN CHARGES Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABH K X N EQUIP COMMUN CHARGES RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABI K A F EQUIP - OFFICE EQUIP Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABJ K A F EQUIP - OFFICE EQUIP RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABK K X N BUILDINGS MAINTENANCE Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABL K X N BUILDINGS MAINTENANCE RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABM K X N EQUIP - MAINTENANCE Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABN K X N EQUIP - MAINTENANCE RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABO K A F FIBER MEDIA VIDEO&DATA Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABP K A F FIBER MEDIA VIDEO&DATA RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABQ K A F FLEET MEDIA LICENSEFEES Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABR K A F FLEET MEDIA LICENSEFEE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABS K A F FLEET DOME VEHICLE Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABT K A F FLEET DOME VEHICLE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABU K X N FLEET DOME FEES-LICN-MILG Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABV K X N FLEET DOME FEES-LIC-MG RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ABW K A F ROW OTHER PAYMENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABX K A F ROW OTHER PAYMENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABY K A F ROW PERIODIC PAYMENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 ABZ K A F ROW PERIODIC PAYMENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ACA K X N EXP-NATURAL GAS Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACB K X N EXP-NATURAL GAS RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACC K X N CAPITAL-RELATED EXPENSE Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACD K X N CAPITAL-RELATED EXPNSE RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACE K X N ENVIRONMENTAL COSTS Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACF K X N ENVIRONMENTAL COSTS RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACG K X N POWER Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACH K X N POWER RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACI K X N POWER - NETWORK OPER Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACJ K X N POWER - NETWORK OPER RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACK K A F REAL ESTATE OPERATING EXP Informational, One-time Lease Installment Full Consideration
Default IFRS16 ACL K A F REAL ESTATE OPRTNG EXP RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ACM K A F REAL ESTATE GENERAL EXP Informational, One-time Lease Installment Full Consideration
Default IFRS16 ACN K A F REAL ESTATE GENERAL EXPRV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ACO K X N MUNICIPALTAX-PROP&BUS ON Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACP K X N MUNICPLTAX-PROP&BUS ON RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACQ K X N COST OF REMOVAL Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACR K X N COST OF REMOVAL RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACS K X N OTHER ITEMS (RESTRUC) Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACT K X N OTHER ITEMS (RESTRUC) RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACU K X N PROJECT MIS. Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACV K X N PROJECT MIS. RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ACW K A F FIBER CIRCUIT RENT-OTHER Informational, One-time Lease Installment Full Consideration
Default IFRS16 ACX K A F FIBER CIRCUIT RENT-OTH RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ACY K A F FIBER JOINT USE SERV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ACZ K A F FIBER JOINT USE SERV RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADA K A F DK FIB OTH NTWK COSTS Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADB K A F DK FIB OTH NTWK COSTS RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADC K A F FIBER RENTALS - OTHER Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADD K A F FIBER RENTALS - OTHER RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADE K X N FIBER POWER Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ADF K X N FIBER POWER RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ADG K X N FIBER EXT MAINT OUT PLANT Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ADH K X N FIBER EXTMAINT OUTPLANTRV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ADI K X N FIBER RENT SPACE EXPENSE Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ADJ K X N FIBER RENTSPACE EXPENSERV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 ADK K A F COGSCARR_CONN_ PRODUCTS Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADL K A F COGSCARR_CONN_ PRODUCTSRV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADM K A F COGSCOMP NETWORK-OTHER Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADN K A F COGSCOMP NETWORK-OTHERRV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADO K A F COGSEMERGBAND/WAVE SEL Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADP K A F COGSEMERGBAND/WAVE SELRV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADQ K A F COGS-EMERGING-LAN Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADR K A F COGS-EMERGING-LAN RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADS K A F COGSEMEROTHERMISCBROADB Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADT K A F COGSEMEROTHMISCBROADBRV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADU K A F COGS-EMERG INTERNET CONN Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADV K A F COGS-EMERG INTCONNECT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADW K A F COGS-EMERGING-IP CONNECT Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADX K A F COGS-EMERG-IP CONNECTRV Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADY K A F TECH SUPPLIES Informational, One-time Lease Installment Full Consideration
Default IFRS16 ADZ K A F TECH SUPPLIES RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEA K A F COGSEMERGLOBIPSUITEDATA Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEB K A F COGSEMERGLOBIPSUITEDATRV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEC K A F COGS-EMERG OTHER MISC Informational, One-time Lease Installment Full Consideration
Default IFRS16 AED K A F COGS-EMERG OTHER MISC RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEE K A F OGSEMERNEXBILLEDOUTBO Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEF K A F COGSEMERNEXBILLEDOUTBORV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEG K A F COGS EMERGING DARK FIBRE Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEH K A F COGS EMERGING DARK FIB RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEI K A F PROGISTIX WAREHOUSE Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEJ K A F PROGISTIX WAREHOUSER Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEK K A F PROGISTIX EQUIPMENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEL K A F PROGISTIX EQUIPMENTR Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEM K A F CTDI WAREHOUSE Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEN K A F CTDI WAREHOUSE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEO K A F KN RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEP K A F KN RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEQ K A F MAINFRAME Informational, One-time Lease Installment Full Consideration
Default IFRS16 AER K A F MAINFRAME RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AES K A F STORAGE HARDWARE Informational, One-time Lease Installment Full Consideration
Default IFRS16 AET K A F STORAGE HARDWARE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEU K A F SERVERS Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEV K A F SERVERS RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEW K A F NORDIA BUILDING Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEX K A F NORDIA BUILDING RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AEY K X N POWER Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AEZ K X N POWER RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AFA K A F RENT LOCATION Informational, One-time Lease Installment Full Consideration
Default IFRS16 AFB K A F RENT LOCATION RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AFC K X N MUNICIPAL TAXES (ON) Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AFD K X N MUNICIPAL TAXES (ON) RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AFE K X N MAINTENANCE COST Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AFF K X N MAINTENANCE COST RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AFG K A F NIMIQ BASIC RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 AFH K A F NIMIQ BASIC RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AFI K A F INTEREST EXPENSE Informational, One-time Lease Installment Full Consideration
Default IFRS16 AFJ K A F INTEREST EXPENSE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AFK K A F NIMIQ OPERATING FEE Informational, One-time Lease Installment Full Consideration
Default IFRS16 AFL K A F NIMIQ OPERATING FEE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 AFM K X N NIMIQ LEVY FEE Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AFN K X N NIMIQ LEVY FEE RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AFO K X N NIMIQ OPERATING FEE Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 AFP K X N NIMIQ OPERATING FEE RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 EAA K A F BASIC LEASE PYMNT Informational, One-time Lease Installment Full Consideration
Default IFRS16 EAB K A F BASIC LEASE PYMNT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAA K A F MAINTENANCE-FIXED Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAB K A F MAINTENANCE-FIXED RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAC K A F RENT - MAG Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAD K A F RENT - MAG RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAE K X N VARIABLE RENT Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAF K X N VARIABLE RENT RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAG K X N RIGHT-OF-ACCESS Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAH K X N RIGHT-OF-ACCESS RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAI K A F WIRE CROSSING Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAJ K A F WIRE CROSSING RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAK K A F OVERHANG Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAL K A F OVERHANG RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAM K A F OTHER-FIXED Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAN K A F OTHER-FIXED RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAO K A F TAXES-FIXED Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAP K A F TAXES-FIXED RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAQ K A F HYDRO-FIXED Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAR K A F HYDRO-FIXED RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 MAS K X N MAINTENANCE-3RD PARTY Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAT K X N MAINTENANCE-3RD PY RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAU K X N OTHER-3RD PARTY Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAV K X N OTHER-3RD PARTY RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAW K X N TAXES-3RD PARTY Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAX K X N TAXES-3RD PARTY RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAY K X N HYDRO-3RD PARTY Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MAZ K X N HYDRO-3RD PARTY RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 MBA K A F INITIAL DIRECT COSTS Informational, One-time Lease Installment Full Consideration
Default IFRS16 MBB K A F INITIAL DIRECT COSTS RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 MBC K A F INCENTIVE Informational, One-time Lease Installment Full Consideration
Default IFRS16 MBD K A F INCENTIVE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAA K X N AIRTIME PROMO Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAB K X N AIRTIME PROMO RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAC K X N HARDWARE UPGRADE Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAD K X N HARDWARE UPGRADE RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAE K X N RES OPEX Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAF K X N RES OPEX RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAG K A F RENT - TRADING PARTNERS Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAH K A F RENT - TRADING PARTNER RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAI K X N TRADING PARTNER Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAJ K X N TRADING PARTNER RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAK K A F ADDITIONAL RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAL K A F ADDITIONAL RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAM K A F OVERHOLD RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAN K A F OVERHOLD RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAO K A F RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAP K A F RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAQ K A F RENT - PARKING Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAR K A F RENT - PARKING RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NAS K X N SECURITY DEPOSIT Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAT K X N SECURITY DEPOSIT RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAU K X N RES OPEX - Client X CANADA Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAV K X N RES OPEX - Client X CANADA RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAW K X N RES OPEX - NORTHERNTEL Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAX K X N RES OPEX - NORTHERNTEL RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAY K X N RES OPEX - ONTERA Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NAZ K X N RES OPEX - ONTERA RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBA K X N RES OPEX - TELEBEC Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBB K X N RES OPEX - TELEBEC RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBC K X N HYDRO Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBD K X N HYDRO RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBE K X N HYDRO - Client X CANADA Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBF K X N HYDRO - Client X CANADA RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBG K X N MAINTENANCE Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBH K X N MAINTENANCE RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBI K A F RENT - Client X CANADA Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBJ K A F RENT - Client X CANADA RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBK K A F ADDITIONAL RENT-TELEBEC Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBL K A F ADDITIONAL RENT-TELEBC RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBM K A F RENT - Client X CANADA Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBN K A F RENT - Client X CANADA RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBO K A F RENT - NORTHERNTEL Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBP K A F RENT - NORTHERNTEL RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBQ K A F RENT - TELEBEC Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBR K A F RENT - TELEBEC RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBS K A F RENT - MEDIA Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBT K A F RENT - MEDIA RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBU K A F RENT - ONTERA Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBV K A F RENT - ONTERA RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NBW K X N RES OPEX - MEDIA Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NBX K X N RES OPEX - MEDIA RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NCC K X N CAPITAL Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NCD K X N CAPITAL RV Informational, One-time Miscellaneous Do Not Consider
Default IFRS16 NCE K A F RENT - ACCESS+ Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCF K A F RENT - ACCESS+ RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCG K A F MISSED TAXES - GST/PST Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCH K A F MISSED TAXES - GST/PST RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCI K A F MISSED TAXES - HST Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCJ K A F MISSED TAXES - HST RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCK K A F MISSED TAXES - QST Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCL K A F MISSED TAXES - QST RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCM K A F RENT - MEDIA - PREPAID Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCN K A F RENT - MEDIA - PREPAID RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCO K A F ADD RENT-Client X CANADA Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCP K A F ADD RENT-Client X CANADA RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCQ K A F INITIAL DIRECT COSTS Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCR K A F INITIAL DIRECT COSTS RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCS K A F INCENTIVE Informational, One-time Lease Installment Full Consideration
Default IFRS16 NCT K A F INCENTIVE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAA K A F LI RENT - BASIC RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAB K A F LI RENT - BASIC RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAC K A F LI RENT - SIGNAGE Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAD K A F LI RENT - SIGNAGE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAE K A F LI RENT - OTHER RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAF K A F LI RENT - OTHER RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAG K A F LI RENT - PYLON SIGN Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAH K A F LI RENT - PYLON SIGN RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAI K A F LI RENT - ANTENNA Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAJ K A F LI RENT - ANTENNA RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAK K A F LI RENT - STORAGE Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAL K A F LI RENT - STORAGE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAM K S F MISC PENALTY Informational, One-time Penalty Payment Full Consideration
Default IFRS16 SAN K S F MISC PENALTYRV Informational, One-time Penalty Payment Full Consideration
Default IFRS16 SAO K A F INITIAL DIRECT COSTS Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAP K A F INITIAL DIRECT COSTS RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAR K A F INCENTIVE Informational, One-time Lease Installment Full Consideration
Default IFRS16 SAS K A F INCENTIVE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAA K A F RENT-ANTENNA Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAB K A F RENT-ANTENNA RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAC K A F RENT - ANTENNA - PY Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAD K A F RENT - ANTENNA - PY RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAE K A F RENT-BASE RENT Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAF K A F RENT-BASE RENT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAG K A F BASE RENT-PY Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAH K A F BASE RENT-PY RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAI K A F RENT-CAFETERIA Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAJ K A F RENT-CAFETERIA RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAK K A F RENT-DEPOSIT Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAL K A F RENT-DEPOSIT RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAM K A F RENT-LEASE CANCELL Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAN K A F RENT-LEASE CANCELL RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAO K A F RENT-PARKING Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAP K A F RENT-PARKING RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAQ K A F RENT - PARKING-PY Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAR K A F RENT - PARKING-PY RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAS K A F RENT-STORAGE Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAT K A F RENT-STORAGE RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAU K A F RENT - STORAGE-PY Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAV K A F RENT - STORAGE-PY RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAW K A F RENT-SWITCH Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAX K A F RENT-SWITCH RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAY K A F INITIAL DIRECT COSTS Informational, One-time Lease Installment Full Consideration
Default IFRS16 TAZ K A F INITIAL DIRECT COSTS RV Informational, One-time Lease Installment Full Consideration
Default IFRS16 TBA K A F INCENTIVE Informational, One-time Lease Installment Full Consideration
Default IFRS16 TBB K A F INCENTIVE RV Informational, One-time Lease Installment Full Consideration
Available IFRS16 800 B F NON-RECOVERABLE TAX Initial Costs Full Consideration
Available IFRS16 800 D F NON-RECOVERABLE TAX Cash Surrender Value Full Consideration
Available IFRS16 800 E F NON-RECOVERABLE TAX Remaining Value Guarantee Full Consideration
Available IFRS16 800 I F NON-RECOVERABLE TAX Incentive Full Consideration
Available IFRS16 800 S F NON-RECOVERABLE TAX Penalty Payment Full Consideration
Available IFRS16 800 X N NON-RECOVERABLE TAX Miscellaneous Do Not Consider
Available IFRS16 801 B F NON-RECOVERABLE TAX RV Initial Costs Full Consideration
Available IFRS16 801 D F NON-RECOVERABLE TAX RV Cash Surrender Value Full Consideration
Available IFRS16 801 E F NON-RECOVERABLE TAX RV Remaining Value Guarantee Full Consideration
Available IFRS16 801 I F NON-RECOVERABLE TAX RV Incentive Full Consideration
Available IFRS16 801 S F NON-RECOVERABLE TAX RV Penalty Payment Full Consideration
Available IFRS16 801 X N NON-RECOVERABLE TAX RV Miscellaneous Do Not Consider
Available IFRS16 802 B F NON-RECOVERABLE TAX Initial Costs Full Consideration
Available IFRS16 802 D F NON-RECOVERABLE TAX Cash Surrender Value Full Consideration
Available IFRS16 802 E F NON-RECOVERABLE TAX Remaining Value Guarantee Full Consideration
Available IFRS16 802 I F NON-RECOVERABLE TAX Incentive Full Consideration
Available IFRS16 802 S F NON-RECOVERABLE TAX Penalty Payment Full Consideration
Available IFRS16 802 X N NON-RECOVERABLE TAX Miscellaneous Do Not Consider
Available IFRS16 803 B F NON-RECOVERABLE TAX RV Initial Costs Full Consideration
Available IFRS16 803 D F NON-RECOVERABLE TAX RV Cash Surrender Value Full Consideration
Available IFRS16 803 E F NON-RECOVERABLE TAX RV Remaining Value Guarantee Full Consideration
Available IFRS16 803 I F NON-RECOVERABLE TAX RV Incentive Full Consideration
Available IFRS16 803 S F NON-RECOVERABLE TAX RV Penalty Payment Full Consideration
Available IFRS16 803 X N NON-RECOVERABLE TAX RV Miscellaneous Do Not Consider
Available IFRS16 804 B F NON-RECOVERABLE TAX Initial Costs Full Consideration
Available IFRS16 804 D F NON-RECOVERABLE TAX Cash Surrender Value Full Consideration
Available IFRS16 804 E F NON-RECOVERABLE TAX Remaining Value Guarantee Full Consideration
Available IFRS16 804 I F NON-RECOVERABLE TAX Incentive Full Consideration
Available IFRS16 804 S F NON-RECOVERABLE TAX Penalty Payment Full Consideration
Available IFRS16 804 X N NON-RECOVERABLE TAX Miscellaneous Do Not Consider
Available IFRS16 805 B F NON-RECOVERABLE TAX RV Initial Costs Full Consideration
Available IFRS16 805 D F NON-RECOVERABLE TAX RV Cash Surrender Value Full Consideration
Available IFRS16 805 E F NON-RECOVERABLE TAX RV Remaining Value Guarantee Full Consideration
Available IFRS16 805 I F NON-RECOVERABLE TAX RV Incentive Full Consideration
Available IFRS16 805 S F NON-RECOVERABLE TAX RV Penalty Payment Full Consideration
Available IFRS16 805 X N NON-RECOVERABLE TAX RV Miscellaneous Do Not Consider
Available IFRS16 806 B F NON-RECOVERABLE TAX Initial Costs Full Consideration
Available IFRS16 806 D F NON-RECOVERABLE TAX Cash Surrender Value Full Consideration
Available IFRS16 806 E F NON-RECOVERABLE TAX Remaining Value Guarantee Full Consideration
Available IFRS16 806 I F NON-RECOVERABLE TAX Incentive Full Consideration
Available IFRS16 806 S F NON-RECOVERABLE TAX Penalty Payment Full Consideration
Available IFRS16 806 X N NON-RECOVERABLE TAX Miscellaneous Do Not Consider
Available IFRS16 807 B F NON-RECOVERABLE TAX RV Initial Costs Full Consideration
Available IFRS16 807 D F NON-RECOVERABLE TAX RV Cash Surrender Value Full Consideration
Available IFRS16 807 E F NON-RECOVERABLE TAX RV Remaining Value Guarantee Full Consideration
Available IFRS16 807 I F NON-RECOVERABLE TAX RV Incentive Full Consideration
Available IFRS16 807 S F NON-RECOVERABLE TAX RV Penalty Payment Full Consideration
Available IFRS16 807 X N NON-RECOVERABLE TAX RV Miscellaneous Do Not Consider
Available IFRS16 808 B F NON-RECOVERABLE TAX Initial Costs Full Consideration
Available IFRS16 808 D F NON-RECOVERABLE TAX Cash Surrender Value Full Consideration
Available IFRS16 808 E F NON-RECOVERABLE TAX Remaining Value Guarantee Full Consideration
Available IFRS16 808 I F NON-RECOVERABLE TAX Incentive Full Consideration
Available IFRS16 808 S F NON-RECOVERABLE TAX Penalty Payment Full Consideration
Available IFRS16 808 X N NON-RECOVERABLE TAX Miscellaneous Do Not Consider
Available IFRS16 809 B F NON-RECOVERABLE TAX RV Initial Costs Full Consideration
Available IFRS16 809 D F NON-RECOVERABLE TAX RV Cash Surrender Value Full Consideration
Available IFRS16 809 E F NON-RECOVERABLE TAX RV Remaining Value Guarantee Full Consideration
Available IFRS16 809 I F NON-RECOVERABLE TAX RV Incentive Full Consideration
Available IFRS16 809 S F NON-RECOVERABLE TAX RV Penalty Payment Full Consideration
Available IFRS16 809 X N NON-RECOVERABLE TAX RV Miscellaneous Do Not Consider
Available IFRS16 AAA X N RENT SITE Miscellaneous Do Not Consider
Available IFRS16 AAB X N RENT SITE RV Miscellaneous Do Not Consider
Available IFRS16 AAC X N SUITES - SPONSORSHIP Miscellaneous Do Not Consider
Available IFRS16 AAD X N SUITES - SPONSORSHIP RV Miscellaneous Do Not Consider
Available IFRS16 AAE X N SUITES - RENT Miscellaneous Do Not Consider
Available IFRS16 AAF X N SUITES - RENT RV Miscellaneous Do Not Consider
Available IFRS16 AAG X N BILLBOARDS - RENT Miscellaneous Do Not Consider
Available IFRS16 AAH X N BILLBOARDS - RENT RV Miscellaneous Do Not Consider
Available IFRS16 AAI X N BILLBOARDS ADVERT - RENT Miscellaneous Do Not Consider
Available IFRS16 AAJ X N BILLBOARDS ADVERT-RENT RV Miscellaneous Do Not Consider
Available IFRS16 AAK X N LEASED LAND - RENT Miscellaneous Do Not Consider
Available IFRS16 AAL X N LEASED LAND - RENT RV Miscellaneous Do Not Consider
Available IFRS16 AAM X N LEASED PROPERTY - RENT Miscellaneous Do Not Consider
Available IFRS16 AAN X N LEASED PROPERTY - RENT RV Miscellaneous Do Not Consider
Available IFRS16 AAO X N LEASED TOWER - RENT Miscellaneous Do Not Consider
Available IFRS16 AAP X N LEASED TOWER - RENT RV Miscellaneous Do Not Consider
Available IFRS16 AAQ X N SKYCAM - RENT Miscellaneous Do Not Consider
Available IFRS16 AAR X N SKYCAM - RENT RV Miscellaneous Do Not Consider
Available IFRS16 AAS A F MUNICP TAX ON PROP & BUS Lease Installment Full Consideration
Available IFRS16 AAT A F MUNICP TAX ON PROP&BU RV Lease Installment Full Consideration
Available IFRS16 AAU A F MUN TAX QC PROP&BUS Lease Installment Full Consideration
Available IFRS16 AAV A F MUNTAXQC PROP&BUS RV Lease Installment Full Consideration
Available IFRS16 AAW X N HELLICOPTER EXT PROD SRV Miscellaneous Do Not Consider
Available IFRS16 AAX X N HELLICOPTER EXTPRODSRV RV Miscellaneous Do Not Consider
Available IFRS16 AAY X N FIBER DOME EXTRNL PRD SRV Miscellaneous Do Not Consider
Available IFRS16 AAZ X N FIBER DOME EXT PRD SRV RV Miscellaneous Do Not Consider
Available IFRS16 ABA X N EQUIP  SAT CHARGES Miscellaneous Do Not Consider
Available IFRS16 ABB X N EQUIP  SAT RV Miscellaneous Do Not Consider
Available IFRS16 ABC X N EQUIP STATIONARY&OFF SUPP Miscellaneous Do Not Consider
Available IFRS16 ABD X N EQUIP STATNRY &OFFSUPP RV Miscellaneous Do Not Consider
Available IFRS16 ABE A F EQUIP COMMEXP CELLULAR Lease Installment Full Consideration
Available IFRS16 ABF A F EQUIP COMMEXP CELLULAR RV Lease Installment Full Consideration
Available IFRS16 ABG A F EQUIP COMMUN CHARGES Lease Installment Full Consideration
Available IFRS16 ABH A F EQUIP COMMUN CHARGES RV Lease Installment Full Consideration
Available IFRS16 ABI X N EQUIP - OFFICE EQUIP Miscellaneous Do Not Consider
Available IFRS16 ABJ X N EQUIP - OFFICE EQUIP RV Miscellaneous Do Not Consider
Available IFRS16 ABK A F BUILDINGS MAINTENANCE Lease Installment Full Consideration
Available IFRS16 ABL A F BUILDINGS MAINTENANCE RV Lease Installment Full Consideration
Available IFRS16 ABM A F EQUIP - MAINTENANCE Lease Installment Full Consideration
Available IFRS16 ABN A F EQUIP - MAINTENANCE RV Lease Installment Full Consideration
Available IFRS16 ABO X N FIBER MEDIA VIDEO&DATA Miscellaneous Do Not Consider
Available IFRS16 ABP X N FIBER MEDIA VIDEO&DATA RV Miscellaneous Do Not Consider
Available IFRS16 ABQ X N FLEET MEDIA LICENSEFEES Miscellaneous Do Not Consider
Available IFRS16 ABR X N FLEET MEDIA LICENSEFEE RV Miscellaneous Do Not Consider
Available IFRS16 ABS X N FLEET DOME VEHICLE Miscellaneous Do Not Consider
Available IFRS16 ABT X N FLEET DOME VEHICLE RV Miscellaneous Do Not Consider
Available IFRS16 ABU A F FLEET DOME FEES-LICN-MILG Lease Installment Full Consideration
Available IFRS16 ABV A F FLEET DOME FEES-LIC-MG RV Lease Installment Full Consideration
Available IFRS16 ABW X N ROW OTHER PAYMENT Miscellaneous Do Not Consider
Available IFRS16 ABX X N ROW OTHER PAYMENT RV Miscellaneous Do Not Consider
Available IFRS16 ABY X N ROW PERIODIC PAYMENT Miscellaneous Do Not Consider
Available IFRS16 ABZ X N ROW PERIODIC PAYMENT RV Miscellaneous Do Not Consider
Available IFRS16 ACA A F EXP-NATURAL GAS Lease Installment Full Consideration
Available IFRS16 ACB A F EXP-NATURAL GAS RV Lease Installment Full Consideration
Available IFRS16 ACC A F CAPITAL-RELATED EXPENSE Lease Installment Full Consideration
Available IFRS16 ACD A F CAPITAL-RELATED EXPNSE RV Lease Installment Full Consideration
Available IFRS16 ACE A F ENVIRONMENTAL COSTS Lease Installment Full Consideration
Available IFRS16 ACF A F ENVIRONMENTAL COSTS RV Lease Installment Full Consideration
Available IFRS16 ACG A F POWER Lease Installment Full Consideration
Available IFRS16 ACH A F POWER RV Lease Installment Full Consideration
Available IFRS16 ACI A F POWER - NETWORK OPER Lease Installment Full Consideration
Available IFRS16 ACJ A F POWER - NETWORK OPER RV Lease Installment Full Consideration
Available IFRS16 ACK X N REAL ESTATE OPERATING EXP Miscellaneous Do Not Consider
Available IFRS16 ACL X N REAL ESTATE OPRTNG EXP RV Miscellaneous Do Not Consider
Available IFRS16 ACM X N REAL ESTATE GENERAL EXP Miscellaneous Do Not Consider
Available IFRS16 ACN X N REAL ESTATE GENERAL EXPRV Miscellaneous Do Not Consider
Available IFRS16 ACO A F MUNICIPALTAX-PROP&BUS ON Lease Installment Full Consideration
Available IFRS16 ACP A F MUNICPLTAX-PROP&BUS ON RV Lease Installment Full Consideration
Available IFRS16 ACQ A F COST OF REMOVAL Lease Installment Full Consideration
Available IFRS16 ACR A F COST OF REMOVAL RV Lease Installment Full Consideration
Available IFRS16 ACS A F OTHER ITEMS (RESTRUC) Lease Installment Full Consideration
Available IFRS16 ACT A F OTHER ITEMS (RESTRUC) RV Lease Installment Full Consideration
Available IFRS16 ACU A F PROJECT MIS. Lease Installment Full Consideration
Available IFRS16 ACV A F PROJECT MIS. RV Lease Installment Full Consideration
Available IFRS16 ACW X N FIBER CIRCUIT RENT-OTHER Miscellaneous Do Not Consider
Available IFRS16 ACX X N FIBER CIRCUIT RENT-OTH RV Miscellaneous Do Not Consider
Available IFRS16 ACY X N FIBER JOINT USE SERV Miscellaneous Do Not Consider
Available IFRS16 ACZ X N FIBER JOINT USE SERV RV Miscellaneous Do Not Consider
Available IFRS16 ADA X N DK FIB OTH NTWK COSTS Miscellaneous Do Not Consider
Available IFRS16 ADB X N DK FIB OTH NTWK COSTS RV Miscellaneous Do Not Consider
Available IFRS16 ADC X N FIBER RENTALS - OTHER Miscellaneous Do Not Consider
Available IFRS16 ADD X N FIBER RENTALS - OTHER RV Miscellaneous Do Not Consider
Available IFRS16 ADE A F FIBER POWER Lease Installment Full Consideration
Available IFRS16 ADF A F FIBER POWER RV Lease Installment Full Consideration
Available IFRS16 ADG A F FIBER EXT MAINT OUT PLANT Lease Installment Full Consideration
Available IFRS16 ADH A F FIBER EXTMAINT OUTPLANTRV Lease Installment Full Consideration
Available IFRS16 ADI A F FIBER RENT SPACE EXPENSE Lease Installment Full Consideration
Available IFRS16 ADJ A F FIBER RENTSPACE EXPENSERV Lease Installment Full Consideration
Available IFRS16 ADK X N COGSCARR_CONN_ PRODUCTS Miscellaneous Do Not Consider
Available IFRS16 ADL X N COGSCARR_CONN_ PRODUCTSRV Miscellaneous Do Not Consider
Available IFRS16 ADM X N COGSCOMP NETWORK-OTHER Miscellaneous Do Not Consider
Available IFRS16 ADN X N COGSCOMP NETWORK-OTHERRV Miscellaneous Do Not Consider
Available IFRS16 ADO X N COGSEMERGBAND/WAVE SEL Miscellaneous Do Not Consider
Available IFRS16 ADP X N COGSEMERGBAND/WAVE SELRV Miscellaneous Do Not Consider
Available IFRS16 ADQ X N COGS-EMERGING-LAN Miscellaneous Do Not Consider
Available IFRS16 ADR X N COGS-EMERGING-LAN RV Miscellaneous Do Not Consider
Available IFRS16 ADS X N COGSEMEROTHERMISCBROADB Miscellaneous Do Not Consider
Available IFRS16 ADT X N COGSEMEROTHMISCBROADBRV Miscellaneous Do Not Consider
Available IFRS16 ADU X N COGS-EMERG INTERNET CONN Miscellaneous Do Not Consider
Available IFRS16 ADV X N COGS-EMERG INTCONNECT RV Miscellaneous Do Not Consider
Available IFRS16 ADW X N COGS-EMERGING-IP CONNECT Miscellaneous Do Not Consider
Available IFRS16 ADX X N COGS-EMERG-IP CONNECTRV Miscellaneous Do Not Consider
Available IFRS16 ADY X N TECH SUPPLIES Miscellaneous Do Not Consider
Available IFRS16 ADZ X N TECH SUPPLIES RV Miscellaneous Do Not Consider
Available IFRS16 AEA X N COGSEMERGLOBIPSUITEDATA Miscellaneous Do Not Consider
Available IFRS16 AEB X N COGSEMERGLOBIPSUITEDATRV Miscellaneous Do Not Consider
Available IFRS16 AEC X N COGS-EMERG OTHER MISC Miscellaneous Do Not Consider
Available IFRS16 AED X N COGS-EMERG OTHER MISC RV Miscellaneous Do Not Consider
Available IFRS16 AEE X N OGSEMERNEXBILLEDOUTBO Miscellaneous Do Not Consider
Available IFRS16 AEF X N COGSEMERNEXBILLEDOUTBORV Miscellaneous Do Not Consider
Available IFRS16 AEG X N COGS EMERGING DARK FIBRE Miscellaneous Do Not Consider
Available IFRS16 AEH X N COGS EMERGING DARK FIB RV Miscellaneous Do Not Consider
Available IFRS16 AEY A F POWER Lease Installment Full Consideration
Available IFRS16 AEZ A F POWER RV Lease Installment Full Consideration
Available IFRS16 AFA X N RENT LOCATION Miscellaneous Do Not Consider
Available IFRS16 AFB X N RENT LOCATION RV Miscellaneous Do Not Consider
Available IFRS16 AFC A F MUNICIPAL TAXES (ON) Lease Installment Full Consideration
Available IFRS16 AFD A F MUNICIPAL TAXES (ON) RV Lease Installment Full Consideration
Available IFRS16 AFE A F MAINTENANCE COST Lease Installment Full Consideration
Available IFRS16 AFF A F MAINTENANCE COST RV Lease Installment Full Consideration
Available IFRS16 AFM A F NIMIQ LEVY FEE Lease Installment Full Consideration
Available IFRS16 AFN A F NIMIQ LEVY FEE RV Lease Installment Full Consideration
Available IFRS16 AFO A F NIMIQ OPERATING FEE Lease Installment Full Consideration
Available IFRS16 AFP A F NIMIQ OPERATING FEE RV Lease Installment Full Consideration
Available IFRS16 AAA B B F RENT SITE Actual, One-time Initial Costs Full Consideration
Available IFRS16 112 K V F WRITE DOWN Informational, One-time Subletting Full Consideration
Available IFRS16 113 K V F WRITE UP Informational, One-time Subletting Full Consideration



Condition Flow Type Acc.Det.Ket Ref. Flow Description Accrual Key Deferral Key Debit Symbol Debit GL
110 1100 1100 INITIAL DIRECT COSTS CLEARING 2181001
110 1100 PAID_BRES 1100 INITIAL DIRECT COSTS CLEARING 2181001
110 1100 PAID_OTH 1100 INITIAL DIRECT COSTS CLEARING 2181001
110 1100 PAID_P77 1100 INITIAL DIRECT COSTS CLEARING 2181001
110 1100 1103 INITIAL DIRECT COSTS (T) E_INITIALCOSTS 6413200
110 1100 PAID_BRES 1103 INITIAL DIRECT COSTS (T) E_INITIALCOSTS 6413200
110 1100 PAID_OTH 1103 INITIAL DIRECT COSTS (T) E_INITIALCOSTS 6413200
110 1100 PAID_P77 1103 INITIAL DIRECT COSTS (T) E_INITIALCOSTS 6413200
111 1110 1110 INCENTIVE K*
111 1110 PAID_BRES 1110 INCENTIVE K_BRES 2181003
111 1110 PAID_OTH 1110 INCENTIVE K_OTH 2181010
111 1110 PAID_P77 1110 INCENTIVE K_P77 2181005
111 1110 1113 INCENTIVE (T) CLEARING 2181001
111 1110 PAID_BRES 1113 INCENTIVE (T) CLEARING 2181001
111 1110 PAID_OTH 1113 INCENTIVE (T) CLEARING 2181001
111 1110 PAID_P77 1113 INCENTIVE (T) CLEARING 2181001
121 1210 1210 PURCHASE OPTION CLEARING 2181001
121 1210 PAID_BRES 1210 PURCHASE OPTION CLEARING 2181001
121 1210 PAID_OTH 1210 PURCHASE OPTION CLEARING 2181001
121 1210 PAID_P77 1210 PURCHASE OPTION CLEARING 2181001
121 1210 1213 PURCHASE OPTION (T) E_PURCHASEOPT 6413200
121 1210 PAID_BRES 1213 PURCHASE OPTION (T) E_PURCHASEOPT 6413200
121 1210 PAID_OTH 1213 PURCHASE OPTION (T) E_PURCHASEOPT 6413200
121 1210 PAID_P77 1213 PURCHASE OPTION (T) E_PURCHASEOPT 6413200
122 1220 1220 PENALTY CLEARING 2181001
122 1220 PAID_BRES 1220 PENALTY CLEARING 2181001
122 1220 PAID_OTH 1220 PENALTY CLEARING 2181001
122 1220 PAID_P77 1220 PENALTY CLEARING 2181001
122 1220 1223 PENALTY (T) E_PENALTY 6413200
122 1220 PAID_BRES 1223 PENALTY (T) E_PENALTY 6413200
122 1220 PAID_OTH 1223 PENALTY (T) E_PENALTY 6413200
122 1220 PAID_P77 1223 PENALTY (T) E_PENALTY 6413200
AAA AAA0 AAA0 RENT SITE AAAAPP AAADPP CLEARING 2181001
AAA AAA0 PAID_OTH AAA0 RENT SITE AAAAPP AAADPP CLEARING 2181001
AAA AAA0 AAA3 RENT SITE (T) AAAATR AAADTR E_006 6014100
AAA AAA0 PAID_OTH AAA3 RENT SITE (T) AAAATR AAADTR E_006 6014100
AAB AAB0 AAB0 RENT SITE RV AABAPP AABDPP K*
AAB AAB0 PAID_OTH AAB0 RENT SITE RV AABAPP AABDPP K_OTH 2181010
AAB AAB0 AAB3 RENT SITE RV (T) AABATR AABDTR CLEARING 2181001



AAB AAB0 PAID_OTH AAB3 RENT SITE RV (T) AABATR AABDTR CLEARING 2181001
AAC AAC0 AAC0 SUITES - SPONSORSHIP AACAPP AACDPP CLEARING 2181001
AAC AAC0 PAID_OTH AAC0 SUITES - SPONSORSHIP AACAPP AACDPP CLEARING 2181001
AAC AAC0 AAC3 SUITES - SPONSORSHIP (T) AACATR AACDTR E_036 6083500
AAC AAC0 PAID_OTH AAC3 SUITES - SPONSORSHIP (T) AACATR AACDTR E_036 6083500
AAD AAD0 AAD0 SUITES - SPONSORSHIP RV AADAPP AADDPP K*
AAD AAD0 PAID_OTH AAD0 SUITES - SPONSORSHIP RV AADAPP AADDPP K_OTH 2181010
AAD AAD0 AAD3 SUITES - SPONSORSHIP RV (T) AADATR AADDTR CLEARING 2181001
AAD AAD0 PAID_OTH AAD3 SUITES - SPONSORSHIP RV (T) AADATR AADDTR CLEARING 2181001
AAE AAE0 AAE0 SUITES - RENT AAEAPP AAEDPP CLEARING 2181001
AAE AAE0 PAID_OTH AAE0 SUITES - RENT AAEAPP AAEDPP CLEARING 2181001
AAE AAE0 AAE3 SUITES - RENT (T) AAEATR AAEDTR E_015 6413110
AAE AAE0 PAID_OTH AAE3 SUITES - RENT (T) AAEATR AAEDTR E_015 6413110
AAF AAF0 AAF0 SUITES - RENT RV AAFAPP AAFDPP K*
AAF AAF0 PAID_OTH AAF0 SUITES - RENT RV AAFAPP AAFDPP K_OTH 2181010
AAF AAF0 AAF3 SUITES - RENT RV (T) AAFATR AAFDTR CLEARING 2181001
AAF AAF0 PAID_OTH AAF3 SUITES - RENT RV (T) AAFATR AAFDTR CLEARING 2181001
AAG AAG0 AAG0 BILLBOARDS - RENT AAGAPP AAGDPP CLEARING 2181001
AAG AAG0 PAID_OTH AAG0 BILLBOARDS - RENT AAGAPP AAGDPP CLEARING 2181001
AAG AAG0 AAG3 BILLBOARDS - RENT (T) AAGATR AAGDTR E_015 6413110
AAG AAG0 PAID_OTH AAG3 BILLBOARDS - RENT (T) AAGATR AAGDTR E_015 6413110
AAH AAH0 AAH0 BILLBOARDS - RENT RV AAHAPP AAHDPP K*
AAH AAH0 PAID_OTH AAH0 BILLBOARDS - RENT RV AAHAPP AAHDPP K_OTH 2181010
AAH AAH0 AAH3 BILLBOARDS - RENT RV (T) AAHATR AAHDTR CLEARING 2181001
AAH AAH0 PAID_OTH AAH3 BILLBOARDS - RENT RV (T) AAHATR AAHDTR CLEARING 2181001
AAI AAI0 AAI0 BILLBOARDS ADVERT - RENT AAIAPP AAIDPP CLEARING 2181001
AAI AAI0 PAID_OTH AAI0 BILLBOARDS ADVERT - RENT AAIAPP AAIDPP CLEARING 2181001
AAI AAI0 AAI3 BILLBOARDS ADVERT - RENT (T) AAIATR AAIDTR E_051 6061140
AAI AAI0 PAID_OTH AAI3 BILLBOARDS ADVERT - RENT (T) AAIATR AAIDTR E_051 6061140
AAJ AAJ0 AAJ0 BILLBOARDS ADVERT-RENT RV AAJAPP AAJDPP K*
AAJ AAJ0 PAID_OTH AAJ0 BILLBOARDS ADVERT-RENT RV AAJAPP AAJDPP K_OTH 2181010
AAJ AAJ0 AAJ3 BILLBOARDS ADVERT-RENT RV (T) AAJATR AAJDTR CLEARING 2181001
AAJ AAJ0 PAID_OTH AAJ3 BILLBOARDS ADVERT-RENT RV (T) AAJATR AAJDTR CLEARING 2181001
AAK AAK0 AAK0 LEASED LAND - RENT AAKAPP AAKDPP CLEARING 2181001
AAK AAK0 PAID_OTH AAK0 LEASED LAND - RENT AAKAPP AAKDPP CLEARING 2181001
AAK AAK0 AAK3 LEASED LAND - RENT (T) AAKATR AAKDTR E_015 6413110
AAK AAK0 PAID_OTH AAK3 LEASED LAND - RENT (T) AAKATR AAKDTR E_015 6413110
AAL AAL0 AAL0 LEASED LAND - RENT RV AALAPP AALDPP K*
AAL AAL0 PAID_OTH AAL0 LEASED LAND - RENT RV AALAPP AALDPP K_OTH 2181010
AAL AAL0 AAL3 LEASED LAND - RENT RV (T) AALATR AALDTR CLEARING 2181001



AAL AAL0 PAID_OTH AAL3 LEASED LAND - RENT RV (T) AALATR AALDTR CLEARING 2181001
AAM AAM0 AAM0 LEASED PROPERTY - RENT AAMAPP AAMDPP CLEARING 2181001
AAM AAM0 PAID_OTH AAM0 LEASED PROPERTY - RENT AAMAPP AAMDPP CLEARING 2181001
AAM AAM0 AAM3 LEASED PROPERTY - RENT (T) AAMATR AAMDTR E_015 6413110
AAM AAM0 PAID_OTH AAM3 LEASED PROPERTY - RENT (T) AAMATR AAMDTR E_015 6413110
AAN AAN0 AAN0 LEASED PROPERTY - RENT RV AANAPP AANDPP K*
AAN AAN0 PAID_OTH AAN0 LEASED PROPERTY - RENT RV AANAPP AANDPP K_OTH 2181010
AAN AAN0 AAN3 LEASED PROPERTY - RENT RV (T) AANATR AANDTR CLEARING 2181001
AAN AAN0 PAID_OTH AAN3 LEASED PROPERTY - RENT RV (T) AANATR AANDTR CLEARING 2181001
AAO AAO0 AAO0 LEASED TOWER - RENT AAOAPP AAODPP CLEARING 2181001
AAO AAO0 PAID_OTH AAO0 LEASED TOWER - RENT AAOAPP AAODPP CLEARING 2181001
AAO AAO0 AAO3 LEASED TOWER - RENT (T) AAOATR AAODTR E_015 6413110
AAO AAO0 PAID_OTH AAO3 LEASED TOWER - RENT (T) AAOATR AAODTR E_015 6413110
AAP AAP0 AAP0 LEASED TOWER - RENT RV AAPAPP AAPDPP K*
AAP AAP0 PAID_OTH AAP0 LEASED TOWER - RENT RV AAPAPP AAPDPP K_OTH 2181010
AAP AAP0 AAP3 LEASED TOWER - RENT RV (T) AAPATR AAPDTR CLEARING 2181001
AAP AAP0 PAID_OTH AAP3 LEASED TOWER - RENT RV (T) AAPATR AAPDTR CLEARING 2181001
AAQ AAQ0 AAQ0 SKYCAM - RENT AAQAPP AAQDPP CLEARING 2181001
AAQ AAQ0 PAID_OTH AAQ0 SKYCAM - RENT AAQAPP AAQDPP CLEARING 2181001
AAQ AAQ0 AAQ3 SKYCAM - RENT (T) AAQATR AAQDTR E_015 6413110
AAQ AAQ0 PAID_OTH AAQ3 SKYCAM - RENT (T) AAQATR AAQDTR E_015 6413110
AAR AAR0 AAR0 SKYCAM - RENT RV AARAPP AARDPP K*
AAR AAR0 PAID_OTH AAR0 SKYCAM - RENT RV AARAPP AARDPP K_OTH 2181010
AAR AAR0 AAR3 SKYCAM - RENT RV (T) AARATR AARDTR CLEARING 2181001
AAR AAR0 PAID_OTH AAR3 SKYCAM - RENT RV (T) AARATR AARDTR CLEARING 2181001
AAS AAS0 AAS0 MUNICP TAX ON PROP & BUS AASAPP AASDPP CLEARING 2181001
AAS AAS0 PAID_OTH AAS0 MUNICP TAX ON PROP & BUS AASAPP AASDPP CLEARING 2181001
AAS AAS0 AAS3 MUNICP TAX ON PROP & BUS (T) AASATR AASDTR E_018 6441200
AAS AAS0 PAID_OTH AAS3 MUNICP TAX ON PROP & BUS (T) AASATR AASDTR E_018 6441200
AAT AAT0 AAT0 MUNICP TAX ON PROP&BU RV AATAPP AATDPP K*
AAT AAT0 PAID_OTH AAT0 MUNICP TAX ON PROP&BU RV AATAPP AATDPP K_OTH 2181010
AAT AAT0 AAT3 MUNICP TAX ON PROP&BU RV (T) AATATR AATDTR CLEARING 2181001
AAT AAT0 PAID_OTH AAT3 MUNICP TAX ON PROP&BU RV (T) AATATR AATDTR CLEARING 2181001
AAU AAU0 AAU0 MUN TAX QC PROP&BUS AAUAPP AAUDPP CLEARING 2181001
AAU AAU0 PAID_OTH AAU0 MUN TAX QC PROP&BUS AAUAPP AAUDPP CLEARING 2181001
AAU AAU0 AAU3 MUN TAX QC PROP&BUS (T) AAUATR AAUDTR E_019 6441210
AAU AAU0 PAID_OTH AAU3 MUN TAX QC PROP&BUS (T) AAUATR AAUDTR E_019 6441210
AAV AAV0 AAV0 MUNTAXQC PROP&BUS RV AAVAPP AAVDPP K*
AAV AAV0 PAID_OTH AAV0 MUNTAXQC PROP&BUS RV AAVAPP AAVDPP K_OTH 2181010
AAV AAV0 AAV3 MUNTAXQC PROP&BUS RV (T) AAVATR AAVDTR CLEARING 2181001



AAV AAV0 PAID_OTH AAV3 MUNTAXQC PROP&BUS RV (T) AAVATR AAVDTR CLEARING 2181001
AAW AAW0 AAW0 HELLICOPTER EXT PROD SRV AAWAPP AAWDPP CLEARING 2181001
AAW AAW0 PAID_OTH AAW0 HELLICOPTER EXT PROD SRV AAWAPP AAWDPP CLEARING 2181001
AAW AAW0 AAW3 HELLICOPTER EXT PROD SRV (T) AAWATR AAWDTR E_045 6150043
AAW AAW0 PAID_OTH AAW3 HELLICOPTER EXT PROD SRV (T) AAWATR AAWDTR E_045 6150043
AAX AAX0 AAX0 HELLICOPTER EXTPRODSRV RV AAXAPP AAXDPP K*
AAX AAX0 PAID_OTH AAX0 HELLICOPTER EXTPRODSRV RV AAXAPP AAXDPP K_OTH 2181010
AAX AAX0 AAX3 HELLICOPTER EXTPRODSRV RV (T) AAXATR AAXDTR CLEARING 2181001
AAX AAX0 PAID_OTH AAX3 HELLICOPTER EXTPRODSRV RV (T) AAXATR AAXDTR CLEARING 2181001
AAY AAY0 AAY0 FIBER DOME EXTRNL PRD SRV AAYAPP AAYDPP CLEARING 2181001
AAY AAY0 PAID_OTH AAY0 FIBER DOME EXTRNL PRD SRV AAYAPP AAYDPP CLEARING 2181001
AAY AAY0 AAY3 FIBER DOME EXTRNL PRD SRV (T) AAYATR AAYDTR E_045 6150043
AAY AAY0 PAID_OTH AAY3 FIBER DOME EXTRNL PRD SRV (T) AAYATR AAYDTR E_045 6150043
AAZ AAZ0 AAZ0 FIBER DOME EXT PRD SRV RV AAZAPP AAZDPP K*
AAZ AAZ0 PAID_OTH AAZ0 FIBER DOME EXT PRD SRV RV AAZAPP AAZDPP K_OTH 2181010
AAZ AAZ0 AAZ3 FIBER DOME EXT PRD SRV RV (T) AAZATR AAZDTR CLEARING 2181001
AAZ AAZ0 PAID_OTH AAZ3 FIBER DOME EXT PRD SRV RV (T) AAZATR AAZDTR CLEARING 2181001
ABA ABA0 ABA0 EQUIP  SAT CHARGES ABAAPP ABADPP CLEARING 2181001
ABA ABA0 PAID_OTH ABA0 EQUIP  SAT CHARGES ABAAPP ABADPP CLEARING 2181001
ABA ABA0 ABA3 EQUIP  SAT CHARGES (T) ABAATR ABADTR E_046 6150201
ABA ABA0 PAID_OTH ABA3 EQUIP  SAT CHARGES (T) ABAATR ABADTR E_046 6150201
ABB ABB0 ABB0 EQUIP  SAT RV ABBAPP ABBDPP K*
ABB ABB0 PAID_OTH ABB0 EQUIP  SAT RV ABBAPP ABBDPP K_OTH 2181010
ABB ABB0 ABB3 EQUIP  SAT RV (T) ABBATR ABBDTR CLEARING 2181001
ABB ABB0 PAID_OTH ABB3 EQUIP  SAT RV (T) ABBATR ABBDTR CLEARING 2181001
ABC ABC0 ABC0 EQUIP STATIONARY&OFF SUPP ABCAPP ABCDPP CLEARING 2181001
ABC ABC0 PAID_OTH ABC0 EQUIP STATIONARY&OFF SUPP ABCAPP ABCDPP CLEARING 2181001
ABC ABC0 ABC3 EQUIP STATIONARY&OFF SUPP (T) ABCATR ABCDTR E_037 6301100
ABC ABC0 PAID_OTH ABC3 EQUIP STATIONARY&OFF SUPP (T) ABCATR ABCDTR E_037 6301100
ABD ABD0 ABD0 EQUIP STATNRY &OFFSUPP RV ABDAPP ABDDPP K*
ABD ABD0 PAID_OTH ABD0 EQUIP STATNRY &OFFSUPP RV ABDAPP ABDDPP K_OTH 2181010
ABD ABD0 ABD3 EQUIP STATNRY &OFFSUPP RV (T) ABDATR ABDDTR CLEARING 2181001
ABD ABD0 PAID_OTH ABD3 EQUIP STATNRY &OFFSUPP RV (T) ABDATR ABDDTR CLEARING 2181001
ABE ABE0 ABE0 EQUIP COMMEXP CELLULAR ABEAPP ABEDPP CLEARING 2181001
ABE ABE0 PAID_OTH ABE0 EQUIP COMMEXP CELLULAR ABEAPP ABEDPP CLEARING 2181001
ABE ABE0 ABE3 EQUIP COMMEXP CELLULAR (T) ABEATR ABEDTR E_038 6302000
ABE ABE0 PAID_OTH ABE3 EQUIP COMMEXP CELLULAR (T) ABEATR ABEDTR E_038 6302000
ABF ABF0 ABF0 EQUIP COMMEXP CELLULAR RV ABFAPP ABFDPP K*
ABF ABF0 PAID_OTH ABF0 EQUIP COMMEXP CELLULAR RV ABFAPP ABFDPP K_OTH 2181010
ABF ABF0 ABF3 EQUIP COMMEXP CELLULAR RV (T) ABFATR ABFDTR CLEARING 2181001



ABF ABF0 PAID_OTH ABF3 EQUIP COMMEXP CELLULAR RV (T) ABFATR ABFDTR CLEARING 2181001
ABG ABG0 ABG0 EQUIP COMMUN CHARGES ABGAPP ABGDPP CLEARING 2181001
ABG ABG0 PAID_OTH ABG0 EQUIP COMMUN CHARGES ABGAPP ABGDPP CLEARING 2181001
ABG ABG0 ABG3 EQUIP COMMUN CHARGES (T) ABGATR ABGDTR E_039 6302200
ABG ABG0 PAID_OTH ABG3 EQUIP COMMUN CHARGES (T) ABGATR ABGDTR E_039 6302200
ABH ABH0 ABH0 EQUIP COMMUN CHARGES RV ABHAPP ABHDPP K*
ABH ABH0 PAID_OTH ABH0 EQUIP COMMUN CHARGES RV ABHAPP ABHDPP K_OTH 2181010
ABH ABH0 ABH3 EQUIP COMMUN CHARGES RV (T) ABHATR ABHDTR CLEARING 2181001
ABH ABH0 PAID_OTH ABH3 EQUIP COMMUN CHARGES RV (T) ABHATR ABHDTR CLEARING 2181001
ABI ABI0 ABI0 EQUIP - OFFICE EQUIP ABIAPP ABIDPP CLEARING 2181001
ABI ABI0 PAID_OTH ABI0 EQUIP - OFFICE EQUIP ABIAPP ABIDPP CLEARING 2181001
ABI ABI0 ABI3 EQUIP - OFFICE EQUIP (T) ABIATR ABIDTR E_040 6304300
ABI ABI0 PAID_OTH ABI3 EQUIP - OFFICE EQUIP (T) ABIATR ABIDTR E_040 6304300
ABJ ABJ0 ABJ0 EQUIP - OFFICE EQUIP RV ABJAPP ABJDPP K*
ABJ ABJ0 PAID_OTH ABJ0 EQUIP - OFFICE EQUIP RV ABJAPP ABJDPP K_OTH 2181010
ABJ ABJ0 ABJ3 EQUIP - OFFICE EQUIP RV (T) ABJATR ABJDTR CLEARING 2181001
ABJ ABJ0 PAID_OTH ABJ3 EQUIP - OFFICE EQUIP RV (T) ABJATR ABJDTR CLEARING 2181001
ABK ABK0 ABK0 BUILDINGS MAINTENANCE ABKAPP ABKDPP CLEARING 2181001
ABK ABK0 PAID_OTH ABK0 BUILDINGS MAINTENANCE ABKAPP ABKDPP CLEARING 2181001
ABK ABK0 ABK3 BUILDINGS MAINTENANCE (T) ABKATR ABKDTR E_021 6571100
ABK ABK0 PAID_OTH ABK3 BUILDINGS MAINTENANCE (T) ABKATR ABKDTR E_021 6571100
ABL ABL0 ABL0 BUILDINGS MAINTENANCE RV ABLAPP ABLDPP K*
ABL ABL0 PAID_OTH ABL0 BUILDINGS MAINTENANCE RV ABLAPP ABLDPP K_OTH 2181010
ABL ABL0 ABL3 BUILDINGS MAINTENANCE RV (T) ABLATR ABLDTR CLEARING 2181001
ABL ABL0 PAID_OTH ABL3 BUILDINGS MAINTENANCE RV (T) ABLATR ABLDTR CLEARING 2181001
ABM ABM0 ABM0 EQUIP - MAINTENANCE ABMAPP ABMDPP CLEARING 2181001
ABM ABM0 PAID_OTH ABM0 EQUIP - MAINTENANCE ABMAPP ABMDPP CLEARING 2181001
ABM ABM0 ABM3 EQUIP - MAINTENANCE (T) ABMATR ABMDTR E_021 6571100
ABM ABM0 PAID_OTH ABM3 EQUIP - MAINTENANCE (T) ABMATR ABMDTR E_021 6571100
ABN ABN0 ABN0 EQUIP - MAINTENANCE RV ABNAPP ABNDPP K*
ABN ABN0 PAID_OTH ABN0 EQUIP - MAINTENANCE RV ABNAPP ABNDPP K_OTH 2181010
ABN ABN0 ABN3 EQUIP - MAINTENANCE RV (T) ABNATR ABNDTR CLEARING 2181001
ABN ABN0 PAID_OTH ABN3 EQUIP - MAINTENANCE RV (T) ABNATR ABNDTR CLEARING 2181001
ABO ABO0 ABO0 FIBER MEDIA VIDEO&DATA ABOAPP ABODPP CLEARING 2181001
ABO ABO0 PAID_OTH ABO0 FIBER MEDIA VIDEO&DATA ABOAPP ABODPP CLEARING 2181001
ABO ABO0 ABO3 FIBER MEDIA VIDEO&DATA (T) ABOATR ABODTR E_047 6150202
ABO ABO0 PAID_OTH ABO3 FIBER MEDIA VIDEO&DATA (T) ABOATR ABODTR E_047 6150202
ABP ABP0 ABP0 FIBER MEDIA VIDEO&DATA RV ABPAPP ABPDPP K*
ABP ABP0 PAID_OTH ABP0 FIBER MEDIA VIDEO&DATA RV ABPAPP ABPDPP K_OTH 2181010
ABP ABP0 ABP3 FIBER MEDIA VIDEO&DATA RV (T) ABPATR ABPDTR CLEARING 2181001



ABP ABP0 PAID_OTH ABP3 FIBER MEDIA VIDEO&DATA RV (T) ABPATR ABPDTR CLEARING 2181001
ABQ ABQ0 ABQ0 FLEET MEDIA LICENSEFEES ABQAPP ABQDPP CLEARING 2181001
ABQ ABQ0 PAID_OTH ABQ0 FLEET MEDIA LICENSEFEES ABQAPP ABQDPP CLEARING 2181001
ABQ ABQ0 ABQ3 FLEET MEDIA LICENSEFEES (T) ABQATR ABQDTR E_041 6310400
ABQ ABQ0 PAID_OTH ABQ3 FLEET MEDIA LICENSEFEES (T) ABQATR ABQDTR E_041 6310400
ABR ABR0 ABR0 FLEET MEDIA LICENSEFEE RV ABRAPP ABRDPP K*
ABR ABR0 PAID_OTH ABR0 FLEET MEDIA LICENSEFEE RV ABRAPP ABRDPP K_OTH 2181010
ABR ABR0 ABR3 FLEET MEDIA LICENSEFEE RV (T) ABRATR ABRDTR CLEARING 2181001
ABR ABR0 PAID_OTH ABR3 FLEET MEDIA LICENSEFEE RV (T) ABRATR ABRDTR CLEARING 2181001
ABS ABS0 ABS0 FLEET DOME VEHICLE ABSAPP ABSDPP CLEARING 2181001
ABS ABS0 PAID_OTH ABS0 FLEET DOME VEHICLE ABSAPP ABSDPP CLEARING 2181001
ABS ABS0 ABS3 FLEET DOME VEHICLE (T) ABSATR ABSDTR E_042 6310500
ABS ABS0 PAID_OTH ABS3 FLEET DOME VEHICLE (T) ABSATR ABSDTR E_042 6310500
ABT ABT0 ABT0 FLEET DOME VEHICLE RV ABTAPP ABTDPP K*
ABT ABT0 PAID_OTH ABT0 FLEET DOME VEHICLE RV ABTAPP ABTDPP K_OTH 2181010
ABT ABT0 ABT3 FLEET DOME VEHICLE RV (T) ABTATR ABTDTR CLEARING 2181001
ABT ABT0 PAID_OTH ABT3 FLEET DOME VEHICLE RV (T) ABTATR ABTDTR CLEARING 2181001
ABU ABU0 ABU0 FLEET DOME FEES-LICN-MILG ABUAPP ABUDPP CLEARING 2181001
ABU ABU0 PAID_OTH ABU0 FLEET DOME FEES-LICN-MILG ABUAPP ABUDPP CLEARING 2181001
ABU ABU0 ABU3 FLEET DOME FEES-LICN-MILG (T) ABUATR ABUDTR E_054 6310110
ABU ABU0 PAID_OTH ABU3 FLEET DOME FEES-LICN-MILG (T) ABUATR ABUDTR E_054 6310110
ABV ABV0 ABV0 FLEET DOME FEES-LIC-MG RV ABVAPP ABVDPP K*
ABV ABV0 PAID_OTH ABV0 FLEET DOME FEES-LIC-MG RV ABVAPP ABVDPP K_OTH 2181010
ABV ABV0 ABV3 FLEET DOME FEES-LIC-MG RV (T) ABVATR ABVDTR CLEARING 2181001
ABV ABV0 PAID_OTH ABV3 FLEET DOME FEES-LIC-MG RV (T) ABVATR ABVDTR CLEARING 2181001
ABW ABW0 ABW0 ROW OTHER PAYMENT ABWAPP ABWDPP CLEARING 2181001
ABW ABW0 PAID_OTH ABW0 ROW OTHER PAYMENT ABWAPP ABWDPP CLEARING 2181001
ABW ABW0 ABW3 ROW OTHER PAYMENT (T) ABWATR ABWDTR E_013 6411400
ABW ABW0 PAID_OTH ABW3 ROW OTHER PAYMENT (T) ABWATR ABWDTR E_013 6411400
ABX ABX0 ABX0 ROW OTHER PAYMENT RV ABXAPP ABXDPP K*
ABX ABX0 PAID_OTH ABX0 ROW OTHER PAYMENT RV ABXAPP ABXDPP K_OTH 2181010
ABX ABX0 ABX3 ROW OTHER PAYMENT RV (T) ABXATR ABXDTR CLEARING 2181001
ABX ABX0 PAID_OTH ABX3 ROW OTHER PAYMENT RV (T) ABXATR ABXDTR CLEARING 2181001
ABY ABY0 ABY0 ROW PERIODIC PAYMENT ABYAPP ABYDPP CLEARING 2181001
ABY ABY0 PAID_OTH ABY0 ROW PERIODIC PAYMENT ABYAPP ABYDPP CLEARING 2181001
ABY ABY0 ABY3 ROW PERIODIC PAYMENT (T) ABYATR ABYDTR E_016 6413200
ABY ABY0 PAID_OTH ABY3 ROW PERIODIC PAYMENT (T) ABYATR ABYDTR E_016 6413200
ABZ ABZ0 ABZ0 ROW PERIODIC PAYMENT RV ABZAPP ABZDPP K*
ABZ ABZ0 PAID_OTH ABZ0 ROW PERIODIC PAYMENT RV ABZAPP ABZDPP K_OTH 2181010
ABZ ABZ0 ABZ3 ROW PERIODIC PAYMENT RV (T) ABZATR ABZDTR CLEARING 2181001



ABZ ABZ0 PAID_OTH ABZ3 ROW PERIODIC PAYMENT RV (T) ABZATR ABZDTR CLEARING 2181001
ACA ACA0 ACA0 EXP-NATURAL GAS ACAAPP ACADPP CLEARING 2181001
ACA ACA0 PAID_OTH ACA0 EXP-NATURAL GAS ACAAPP ACADPP CLEARING 2181001
ACA ACA0 ACA3 EXP-NATURAL GAS (T) ACAATR ACADTR E_001 6010103
ACA ACA0 PAID_OTH ACA3 EXP-NATURAL GAS (T) ACAATR ACADTR E_001 6010103
ACB ACB0 ACB0 EXP-NATURAL GAS RV ACBAPP ACBDPP K*
ACB ACB0 PAID_OTH ACB0 EXP-NATURAL GAS RV ACBAPP ACBDPP K_OTH 2181010
ACB ACB0 ACB3 EXP-NATURAL GAS RV (T) ACBATR ACBDTR CLEARING 2181001
ACB ACB0 PAID_OTH ACB3 EXP-NATURAL GAS RV (T) ACBATR ACBDTR CLEARING 2181001
ACC ACC0 ACC0 CAPITAL-RELATED EXPENSE ACCAPP ACCDPP CLEARING 2181001
ACC ACC0 PAID_OTH ACC0 CAPITAL-RELATED EXPENSE ACCAPP ACCDPP CLEARING 2181001
ACC ACC0 ACC3 CAPITAL-RELATED EXPENSE (T) ACCATR ACCDTR E_004 6010132
ACC ACC0 PAID_OTH ACC3 CAPITAL-RELATED EXPENSE (T) ACCATR ACCDTR E_004 6010132
ACD ACD0 ACD0 CAPITAL-RELATED EXPNSE RV ACDAPP ACDDPP K*
ACD ACD0 PAID_OTH ACD0 CAPITAL-RELATED EXPNSE RV ACDAPP ACDDPP K_OTH 2181010
ACD ACD0 ACD3 CAPITAL-RELATED EXPNSE RV (T) ACDATR ACDDTR CLEARING 2181001
ACD ACD0 PAID_OTH ACD3 CAPITAL-RELATED EXPNSE RV (T) ACDATR ACDDTR CLEARING 2181001
ACE ACE0 ACE0 ENVIRONMENTAL COSTS ACEAPP ACEDPP CLEARING 2181001
ACE ACE0 PAID_OTH ACE0 ENVIRONMENTAL COSTS ACEAPP ACEDPP CLEARING 2181001
ACE ACE0 ACE3 ENVIRONMENTAL COSTS (T) ACEATR ACEDTR E_005 6010133
ACE ACE0 PAID_OTH ACE3 ENVIRONMENTAL COSTS (T) ACEATR ACEDTR E_005 6010133
ACF ACF0 ACF0 ENVIRONMENTAL COSTS RV ACFAPP ACFDPP K*
ACF ACF0 PAID_OTH ACF0 ENVIRONMENTAL COSTS RV ACFAPP ACFDPP K_OTH 2181010
ACF ACF0 ACF3 ENVIRONMENTAL COSTS RV (T) ACFATR ACFDTR CLEARING 2181001
ACF ACF0 PAID_OTH ACF3 ENVIRONMENTAL COSTS RV (T) ACFATR ACFDTR CLEARING 2181001
ACG ACG0 ACG0 POWER ACGAPP ACGDPP CLEARING 2181001
ACG ACG0 PAID_OTH ACG0 POWER ACGAPP ACGDPP CLEARING 2181001
ACG ACG0 ACG3 POWER (T) ACGATR ACGDTR E_009 6251600
ACG ACG0 PAID_OTH ACG3 POWER (T) ACGATR ACGDTR E_009 6251600
ACH ACH0 ACH0 POWER RV ACHAPP ACHDPP K*
ACH ACH0 PAID_OTH ACH0 POWER RV ACHAPP ACHDPP K_OTH 2181010
ACH ACH0 ACH3 POWER RV (T) ACHATR ACHDTR CLEARING 2181001
ACH ACH0 PAID_OTH ACH3 POWER RV (T) ACHATR ACHDTR CLEARING 2181001
ACI ACI0 ACI0 POWER - NETWORK OPER ACIAPP ACIDPP CLEARING 2181001
ACI ACI0 PAID_OTH ACI0 POWER - NETWORK OPER ACIAPP ACIDPP CLEARING 2181001
ACI ACI0 ACI3 POWER - NETWORK OPER (T) ACIATR ACIDTR E_010 6251610
ACI ACI0 PAID_OTH ACI3 POWER - NETWORK OPER (T) ACIATR ACIDTR E_010 6251610
ACJ ACJ0 ACJ0 POWER - NETWORK OPER RV ACJAPP ACJDPP K*
ACJ ACJ0 PAID_OTH ACJ0 POWER - NETWORK OPER RV ACJAPP ACJDPP K_OTH 2181010
ACJ ACJ0 ACJ3 POWER - NETWORK OPER RV (T) ACJATR ACJDTR CLEARING 2181001



ACJ ACJ0 PAID_OTH ACJ3 POWER - NETWORK OPER RV (T) ACJATR ACJDTR CLEARING 2181001
ACK ACK0 ACK0 REAL ESTATE OPERATING EXP ACKAPP ACKDPP CLEARING 2181001
ACK ACK0 PAID_OTH ACK0 REAL ESTATE OPERATING EXP ACKAPP ACKDPP CLEARING 2181001
ACK ACK0 ACK3 REAL ESTATE OPERATING EXP (T) ACKATR ACKDTR E_014 6413100
ACK ACK0 PAID_OTH ACK3 REAL ESTATE OPERATING EXP (T) ACKATR ACKDTR E_014 6413100
ACL ACL0 ACL0 REAL ESTATE OPRTNG EXP RV ACLAPP ACLDPP K*
ACL ACL0 PAID_OTH ACL0 REAL ESTATE OPRTNG EXP RV ACLAPP ACLDPP K_OTH 2181010
ACL ACL0 ACL3 REAL ESTATE OPRTNG EXP RV (T) ACLATR ACLDTR CLEARING 2181001
ACL ACL0 PAID_OTH ACL3 REAL ESTATE OPRTNG EXP RV (T) ACLATR ACLDTR CLEARING 2181001
ACM ACM0 ACM0 REAL ESTATE GENERAL EXP ACMAPP ACMDPP CLEARING 2181001
ACM ACM0 PAID_OTH ACM0 REAL ESTATE GENERAL EXP ACMAPP ACMDPP CLEARING 2181001
ACM ACM0 ACM3 REAL ESTATE GENERAL EXP (T) ACMATR ACMDTR E_015 6413110
ACM ACM0 PAID_OTH ACM3 REAL ESTATE GENERAL EXP (T) ACMATR ACMDTR E_015 6413110
ACN ACN0 ACN0 REAL ESTATE GENERAL EXPRV ACNAPP ACNDPP K*
ACN ACN0 PAID_OTH ACN0 REAL ESTATE GENERAL EXPRV ACNAPP ACNDPP K_OTH 2181010
ACN ACN0 ACN3 REAL ESTATE GENERAL EXPRV (T) ACNATR ACNDTR CLEARING 2181001
ACN ACN0 PAID_OTH ACN3 REAL ESTATE GENERAL EXPRV (T) ACNATR ACNDTR CLEARING 2181001
ACO ACO0 ACO0 MUNICIPALTAX-PROP&BUS ON ACOAPP ACODPP CLEARING 2181001
ACO ACO0 PAID_OTH ACO0 MUNICIPALTAX-PROP&BUS ON ACOAPP ACODPP CLEARING 2181001
ACO ACO0 ACO3 MUNICIPALTAX-PROP&BUS ON (T) ACOATR ACODTR E_018 6441200
ACO ACO0 PAID_OTH ACO3 MUNICIPALTAX-PROP&BUS ON (T) ACOATR ACODTR E_018 6441200
ACP ACP0 ACP0 MUNICPLTAX-PROP&BUS ON RV ACPAPP ACPDPP K*
ACP ACP0 PAID_OTH ACP0 MUNICPLTAX-PROP&BUS ON RV ACPAPP ACPDPP K_OTH 2181010
ACP ACP0 ACP3 MUNICPLTAX-PROP&BUS ON RV (T) ACPATR ACPDTR CLEARING 2181001
ACP ACP0 PAID_OTH ACP3 MUNICPLTAX-PROP&BUS ON RV (T) ACPATR ACPDTR CLEARING 2181001
ACQ ACQ0 ACQ0 COST OF REMOVAL ACQAPP ACQDPP CLEARING 2181001
ACQ ACQ0 PAID_OTH ACQ0 COST OF REMOVAL ACQAPP ACQDPP CLEARING 2181001
ACQ ACQ0 ACQ3 COST OF REMOVAL (T) ACQATR ACQDTR E_020 6492000
ACQ ACQ0 PAID_OTH ACQ3 COST OF REMOVAL (T) ACQATR ACQDTR E_020 6492000
ACR ACR0 ACR0 COST OF REMOVAL RV ACRAPP ACRDPP K*
ACR ACR0 PAID_OTH ACR0 COST OF REMOVAL RV ACRAPP ACRDPP K_OTH 2181010
ACR ACR0 ACR3 COST OF REMOVAL RV (T) ACRATR ACRDTR CLEARING 2181001
ACR ACR0 PAID_OTH ACR3 COST OF REMOVAL RV (T) ACRATR ACRDTR CLEARING 2181001
ACS ACS0 ACS0 OTHER ITEMS (RESTRUC) ACSAPP ACSDPP CLEARING 2181001
ACS ACS0 PAID_OTH ACS0 OTHER ITEMS (RESTRUC) ACSAPP ACSDPP CLEARING 2181001
ACS ACS0 ACS3 OTHER ITEMS (RESTRUC) (T) ACSATR ACSDTR E_022 6591150
ACS ACS0 PAID_OTH ACS3 OTHER ITEMS (RESTRUC) (T) ACSATR ACSDTR E_022 6591150
ACT ACT0 ACT0 OTHER ITEMS (RESTRUC) RV ACTAPP ACTDPP K*
ACT ACT0 PAID_OTH ACT0 OTHER ITEMS (RESTRUC) RV ACTAPP ACTDPP K_OTH 2181010
ACT ACT0 ACT3 OTHER ITEMS (RESTRUC) RV (T) ACTATR ACTDTR CLEARING 2181001



ACT ACT0 PAID_OTH ACT3 OTHER ITEMS (RESTRUC) RV (T) ACTATR ACTDTR CLEARING 2181001
ACU ACU0 ACU0 PROJECT MIS. ACUAPP ACUDPP CLEARING 2181001
ACU ACU0 PAID_OTH ACU0 PROJECT MIS. ACUAPP ACUDPP CLEARING 2181001
ACU ACU0 ACU3 PROJECT MIS. (T) ACUATR ACUDTR E_023 6707001
ACU ACU0 PAID_OTH ACU3 PROJECT MIS. (T) ACUATR ACUDTR E_023 6707001
ACV ACV0 ACV0 PROJECT MIS. RV ACVAPP ACVDPP K*
ACV ACV0 PAID_OTH ACV0 PROJECT MIS. RV ACVAPP ACVDPP K_OTH 2181010
ACV ACV0 ACV3 PROJECT MIS. RV (T) ACVATR ACVDTR CLEARING 2181001
ACV ACV0 PAID_OTH ACV3 PROJECT MIS. RV (T) ACVATR ACVDTR CLEARING 2181001
ACW ACW0 ACW0 FIBER CIRCUIT RENT-OTHER ACWAPP ACWDPP CLEARING 2181001
ACW ACW0 PAID_OTH ACW0 FIBER CIRCUIT RENT-OTHER ACWAPP ACWDPP CLEARING 2181001
ACW ACW0 ACW3 FIBER CIRCUIT RENT-OTHER (T) ACWATR ACWDTR E_043 6411210
ACW ACW0 PAID_OTH ACW3 FIBER CIRCUIT RENT-OTHER (T) ACWATR ACWDTR E_043 6411210
ACX ACX0 ACX0 FIBER CIRCUIT RENT-OTH RV ACXAPP ACXDPP K*
ACX ACX0 PAID_OTH ACX0 FIBER CIRCUIT RENT-OTH RV ACXAPP ACXDPP K_OTH 2181010
ACX ACX0 ACX3 FIBER CIRCUIT RENT-OTH RV (T) ACXATR ACXDTR CLEARING 2181001
ACX ACX0 PAID_OTH ACX3 FIBER CIRCUIT RENT-OTH RV (T) ACXATR ACXDTR CLEARING 2181001
ACY ACY0 ACY0 FIBER JOINT USE SERV ACYAPP ACYDPP CLEARING 2181001
ACY ACY0 PAID_OTH ACY0 FIBER JOINT USE SERV ACYAPP ACYDPP CLEARING 2181001
ACY ACY0 ACY3 FIBER JOINT USE SERV (T) ACYATR ACYDTR E_044 6412100
ACY ACY0 PAID_OTH ACY3 FIBER JOINT USE SERV (T) ACYATR ACYDTR E_044 6412100
ACZ ACZ0 ACZ0 FIBER JOINT USE SERV RV ACZAPP ACZDPP K*
ACZ ACZ0 PAID_OTH ACZ0 FIBER JOINT USE SERV RV ACZAPP ACZDPP K_OTH 2181010
ACZ ACZ0 ACZ3 FIBER JOINT USE SERV RV (T) ACZATR ACZDTR CLEARING 2181001
ACZ ACZ0 PAID_OTH ACZ3 FIBER JOINT USE SERV RV (T) ACZATR ACZDTR CLEARING 2181001
ADA ADA0 ADA0 DK FIB OTH NTWK COSTS ADAAPP ADADPP CLEARING 2181001
ADA ADA0 PAID_OTH ADA0 DK FIB OTH NTWK COSTS ADAAPP ADADPP CLEARING 2181001
ADA ADA0 ADA3 DK FIB OTH NTWK COSTS (T) ADAATR ADADTR E_011 6251800
ADA ADA0 PAID_OTH ADA3 DK FIB OTH NTWK COSTS (T) ADAATR ADADTR E_011 6251800
ADB ADB0 ADB0 DK FIB OTH NTWK COSTS RV ADBAPP ADBDPP K*
ADB ADB0 PAID_OTH ADB0 DK FIB OTH NTWK COSTS RV ADBAPP ADBDPP K_OTH 2181010
ADB ADB0 ADB3 DK FIB OTH NTWK COSTS RV (T) ADBATR ADBDTR CLEARING 2181001
ADB ADB0 PAID_OTH ADB3 DK FIB OTH NTWK COSTS RV (T) ADBATR ADBDTR CLEARING 2181001
ADC ADC0 ADC0 FIBER RENTALS - OTHER ADCAPP ADCDPP CLEARING 2181001
ADC ADC0 PAID_OTH ADC0 FIBER RENTALS - OTHER ADCAPP ADCDPP CLEARING 2181001
ADC ADC0 ADC3 FIBER RENTALS - OTHER (T) ADCATR ADCDTR E_016 6413200
ADC ADC0 PAID_OTH ADC3 FIBER RENTALS - OTHER (T) ADCATR ADCDTR E_016 6413200
ADD ADD0 ADD0 FIBER RENTALS - OTHER RV ADDAPP ADDDPP K*
ADD ADD0 PAID_OTH ADD0 FIBER RENTALS - OTHER RV ADDAPP ADDDPP K_OTH 2181010
ADD ADD0 ADD3 FIBER RENTALS - OTHER RV (T) ADDATR ADDDTR CLEARING 2181001



ADD ADD0 PAID_OTH ADD3 FIBER RENTALS - OTHER RV (T) ADDATR ADDDTR CLEARING 2181001
ADE ADE0 ADE0 FIBER POWER ADEAPP ADEDPP CLEARING 2181001
ADE ADE0 PAID_OTH ADE0 FIBER POWER ADEAPP ADEDPP CLEARING 2181001
ADE ADE0 ADE3 FIBER POWER (T) ADEATR ADEDTR E_009 6251600
ADE ADE0 PAID_OTH ADE3 FIBER POWER (T) ADEATR ADEDTR E_009 6251600
ADF ADF0 ADF0 FIBER POWER RV ADFAPP ADFDPP K*
ADF ADF0 PAID_OTH ADF0 FIBER POWER RV ADFAPP ADFDPP K_OTH 2181010
ADF ADF0 ADF3 FIBER POWER RV (T) ADFATR ADFDTR CLEARING 2181001
ADF ADF0 PAID_OTH ADF3 FIBER POWER RV (T) ADFATR ADFDTR CLEARING 2181001
ADG ADG0 ADG0 FIBER EXT MAINT OUT PLANT ADGAPP ADGDPP CLEARING 2181001
ADG ADG0 PAID_OTH ADG0 FIBER EXT MAINT OUT PLANT ADGAPP ADGDPP CLEARING 2181001
ADG ADG0 ADG3 FIBER EXT MAINT OUT PLANT (T) ADGATR ADGDTR E_052 6251220
ADG ADG0 PAID_OTH ADG3 FIBER EXT MAINT OUT PLANT (T) ADGATR ADGDTR E_052 6251220
ADH ADH0 ADH0 FIBER EXTMAINT OUTPLANTRV ADHAPP ADHDPP K*
ADH ADH0 PAID_OTH ADH0 FIBER EXTMAINT OUTPLANTRV ADHAPP ADHDPP K_OTH 2181010
ADH ADH0 ADH3 FIBER EXTMAINT OUTPLANTRV (T) ADHATR ADHDTR CLEARING 2181001
ADH ADH0 PAID_OTH ADH3 FIBER EXTMAINT OUTPLANTRV (T) ADHATR ADHDTR CLEARING 2181001
ADI ADI0 ADI0 FIBER RENT SPACE EXPENSE ADIAPP ADIDPP CLEARING 2181001
ADI ADI0 PAID_OTH ADI0 FIBER RENT SPACE EXPENSE ADIAPP ADIDPP CLEARING 2181001
ADI ADI0 ADI3 FIBER RENT SPACE EXPENSE (T) ADIATR ADIDTR E_014 6413100
ADI ADI0 PAID_OTH ADI3 FIBER RENT SPACE EXPENSE (T) ADIATR ADIDTR E_014 6413100
ADJ ADJ0 ADJ0 FIBER RENTSPACE EXPENSERV ADJAPP ADJDPP K*
ADJ ADJ0 PAID_OTH ADJ0 FIBER RENTSPACE EXPENSERV ADJAPP ADJDPP K_OTH 2181010
ADJ ADJ0 ADJ3 FIBER RENTSPACE EXPENSERV (T) ADJATR ADJDTR CLEARING 2181001
ADJ ADJ0 PAID_OTH ADJ3 FIBER RENTSPACE EXPENSERV (T) ADJATR ADJDTR CLEARING 2181001
ADK ADK0 ADK0 COGSCARR_CONN_ PRODUCTS ADKAPP ADKDPP CLEARING 2181001
ADK ADK0 PAID_OTH ADK0 COGSCARR_CONN_ PRODUCTS ADKAPP ADKDPP CLEARING 2181001
ADK ADK0 ADK3 COGSCARR_CONN_ PRODUCTS (T) ADKATR ADKDTR E_025 6022305
ADK ADK0 PAID_OTH ADK3 COGSCARR_CONN_ PRODUCTS (T) ADKATR ADKDTR E_025 6022305
ADL ADL0 ADL0 COGSCARR_CONN_ PRODUCTSRV ADLAPP ADLDPP K*
ADL ADL0 PAID_OTH ADL0 COGSCARR_CONN_ PRODUCTSRV ADLAPP ADLDPP K_OTH 2181010
ADL ADL0 ADL3 COGSCARR_CONN_ PRODUCTSRV (T) ADLATR ADLDTR CLEARING 2181001
ADL ADL0 PAID_OTH ADL3 COGSCARR_CONN_ PRODUCTSRV (T) ADLATR ADLDTR CLEARING 2181001
ADM ADM0 ADM0 COGSCOMP NETWORK-OTHER ADMAPP ADMDPP CLEARING 2181001
ADM ADM0 PAID_OTH ADM0 COGSCOMP NETWORK-OTHER ADMAPP ADMDPP CLEARING 2181001
ADM ADM0 ADM3 COGSCOMP NETWORK-OTHER (T) ADMATR ADMDTR E_026 6028530
ADM ADM0 PAID_OTH ADM3 COGSCOMP NETWORK-OTHER (T) ADMATR ADMDTR E_026 6028530
ADN ADN0 ADN0 COGSCOMP NETWORK-OTHERRV ADNAPP ADNDPP K*
ADN ADN0 PAID_OTH ADN0 COGSCOMP NETWORK-OTHERRV ADNAPP ADNDPP K_OTH 2181010
ADN ADN0 ADN3 COGSCOMP NETWORK-OTHERRV (T) ADNATR ADNDTR CLEARING 2181001



ADN ADN0 PAID_OTH ADN3 COGSCOMP NETWORK-OTHERRV (T) ADNATR ADNDTR CLEARING 2181001
ADO ADO0 ADO0 COGSEMERGBAND/WAVE SEL ADOAPP ADODPP CLEARING 2181001
ADO ADO0 PAID_OTH ADO0 COGSEMERGBAND/WAVE SEL ADOAPP ADODPP CLEARING 2181001
ADO ADO0 ADO3 COGSEMERGBAND/WAVE SEL (T) ADOATR ADODTR E_027 6029103
ADO ADO0 PAID_OTH ADO3 COGSEMERGBAND/WAVE SEL (T) ADOATR ADODTR E_027 6029103
ADP ADP0 ADP0 COGSEMERGBAND/WAVE SELRV ADPAPP ADPDPP K*
ADP ADP0 PAID_OTH ADP0 COGSEMERGBAND/WAVE SELRV ADPAPP ADPDPP K_OTH 2181010
ADP ADP0 ADP3 COGSEMERGBAND/WAVE SELRV (T) ADPATR ADPDTR CLEARING 2181001
ADP ADP0 PAID_OTH ADP3 COGSEMERGBAND/WAVE SELRV (T) ADPATR ADPDTR CLEARING 2181001
ADQ ADQ0 ADQ0 COGS-EMERGING-LAN ADQAPP ADQDPP CLEARING 2181001
ADQ ADQ0 PAID_OTH ADQ0 COGS-EMERGING-LAN ADQAPP ADQDPP CLEARING 2181001
ADQ ADQ0 ADQ3 COGS-EMERGING-LAN (T) ADQATR ADQDTR E_028 6029105
ADQ ADQ0 PAID_OTH ADQ3 COGS-EMERGING-LAN (T) ADQATR ADQDTR E_028 6029105
ADR ADR0 ADR0 COGS-EMERGING-LAN RV ADRAPP ADRDPP K*
ADR ADR0 PAID_OTH ADR0 COGS-EMERGING-LAN RV ADRAPP ADRDPP K_OTH 2181010
ADR ADR0 ADR3 COGS-EMERGING-LAN RV (T) ADRATR ADRDTR CLEARING 2181001
ADR ADR0 PAID_OTH ADR3 COGS-EMERGING-LAN RV (T) ADRATR ADRDTR CLEARING 2181001
ADS ADS0 ADS0 COGSEMEROTHERMISCBROADB ADSAPP ADSDPP CLEARING 2181001
ADS ADS0 PAID_OTH ADS0 COGSEMEROTHERMISCBROADB ADSAPP ADSDPP CLEARING 2181001
ADS ADS0 ADS3 COGSEMEROTHERMISCBROADB (T) ADSATR ADSDTR E_030 6029108
ADS ADS0 PAID_OTH ADS3 COGSEMEROTHERMISCBROADB (T) ADSATR ADSDTR E_030 6029108
ADT ADT0 ADT0 COGSEMEROTHMISCBROADBRV ADTAPP ADTDPP K*
ADT ADT0 PAID_OTH ADT0 COGSEMEROTHMISCBROADBRV ADTAPP ADTDPP K_OTH 2181010
ADT ADT0 ADT3 COGSEMEROTHMISCBROADBRV (T) ADTATR ADTDTR CLEARING 2181001
ADT ADT0 PAID_OTH ADT3 COGSEMEROTHMISCBROADBRV (T) ADTATR ADTDTR CLEARING 2181001
ADU ADU0 ADU0 COGS-EMERG INTERNET CONN ADUAPP ADUDPP CLEARING 2181001
ADU ADU0 PAID_OTH ADU0 COGS-EMERG INTERNET CONN ADUAPP ADUDPP CLEARING 2181001
ADU ADU0 ADU3 COGS-EMERG INTERNET CONN (T) ADUATR ADUDTR E_031 6029202
ADU ADU0 PAID_OTH ADU3 COGS-EMERG INTERNET CONN (T) ADUATR ADUDTR E_031 6029202
ADV ADV0 ADV0 COGS-EMERG INTCONNECT RV ADVAPP ADVDPP K*
ADV ADV0 PAID_OTH ADV0 COGS-EMERG INTCONNECT RV ADVAPP ADVDPP K_OTH 2181010
ADV ADV0 ADV3 COGS-EMERG INTCONNECT RV (T) ADVATR ADVDTR CLEARING 2181001
ADV ADV0 PAID_OTH ADV3 COGS-EMERG INTCONNECT RV (T) ADVATR ADVDTR CLEARING 2181001
ADW ADW0 ADW0 COGS-EMERGING-IP CONNECT ADWAPP ADWDPP CLEARING 2181001
ADW ADW0 PAID_OTH ADW0 COGS-EMERGING-IP CONNECT ADWAPP ADWDPP CLEARING 2181001
ADW ADW0 ADW3 COGS-EMERGING-IP CONNECT (T) ADWATR ADWDTR E_032 6029205
ADW ADW0 PAID_OTH ADW3 COGS-EMERGING-IP CONNECT (T) ADWATR ADWDTR E_032 6029205
ADX ADX0 ADX0 COGS-EMERG-IP CONNECTRV ADXAPP ADXDPP K*
ADX ADX0 PAID_OTH ADX0 COGS-EMERG-IP CONNECTRV ADXAPP ADXDPP K_OTH 2181010
ADX ADX0 ADX3 COGS-EMERG-IP CONNECTRV (T) ADXATR ADXDTR CLEARING 2181001



ADX ADX0 PAID_OTH ADX3 COGS-EMERG-IP CONNECTRV (T) ADXATR ADXDTR CLEARING 2181001
ADY ADY0 ADY0 TECH SUPPLIES ADYAPP ADYDPP CLEARING 2181001
ADY ADY0 PAID_OTH ADY0 TECH SUPPLIES ADYAPP ADYDPP CLEARING 2181001
ADY ADY0 ADY3 TECH SUPPLIES (T) ADYATR ADYDTR E_048 6031000
ADY ADY0 PAID_OTH ADY3 TECH SUPPLIES (T) ADYATR ADYDTR E_048 6031000
ADZ ADZ0 ADZ0 TECH SUPPLIES RV ADZAPP ADZDPP K*
ADZ ADZ0 PAID_OTH ADZ0 TECH SUPPLIES RV ADZAPP ADZDPP K_OTH 2181010
ADZ ADZ0 ADZ3 TECH SUPPLIES RV (T) ADZATR ADZDTR CLEARING 2181001
ADZ ADZ0 PAID_OTH ADZ3 TECH SUPPLIES RV (T) ADZATR ADZDTR CLEARING 2181001
AEA AEA0 AEA0 COGSEMERGLOBIPSUITEDATA AEAAPP AEADPP CLEARING 2181001
AEA AEA0 PAID_OTH AEA0 COGSEMERGLOBIPSUITEDATA AEAAPP AEADPP CLEARING 2181001
AEA AEA0 AEA3 COGSEMERGLOBIPSUITEDATA (T) AEAATR AEADTR E_033 6029305
AEA AEA0 PAID_OTH AEA3 COGSEMERGLOBIPSUITEDATA (T) AEAATR AEADTR E_033 6029305
AEB AEB0 AEB0 COGSEMERGLOBIPSUITEDATRV AEBAPP AEBDPP K*
AEB AEB0 PAID_OTH AEB0 COGSEMERGLOBIPSUITEDATRV AEBAPP AEBDPP K_OTH 2181010
AEB AEB0 AEB3 COGSEMERGLOBIPSUITEDATRV (T) AEBATR AEBDTR CLEARING 2181001
AEB AEB0 PAID_OTH AEB3 COGSEMERGLOBIPSUITEDATRV (T) AEBATR AEBDTR CLEARING 2181001
AEC AEC0 AEC0 COGS-EMERG OTHER MISC AECAPP AECDPP CLEARING 2181001
AEC AEC0 PAID_OTH AEC0 COGS-EMERG OTHER MISC AECAPP AECDPP CLEARING 2181001
AEC AEC0 AEC3 COGS-EMERG OTHER MISC (T) AECATR AECDTR E_034 6029704
AEC AEC0 PAID_OTH AEC3 COGS-EMERG OTHER MISC (T) AECATR AECDTR E_034 6029704
AED AED0 AED0 COGS-EMERG OTHER MISC RV AEDAPP AEDDPP K*
AED AED0 PAID_OTH AED0 COGS-EMERG OTHER MISC RV AEDAPP AEDDPP K_OTH 2181010
AED AED0 AED3 COGS-EMERG OTHER MISC RV (T) AEDATR AEDDTR CLEARING 2181001
AED AED0 PAID_OTH AED3 COGS-EMERG OTHER MISC RV (T) AEDATR AEDDTR CLEARING 2181001
AEE AEE0 AEE0 OGSEMERNEXBILLEDOUTBO AEEAPP AEEDPP CLEARING 2181001
AEE AEE0 PAID_OTH AEE0 OGSEMERNEXBILLEDOUTBO AEEAPP AEEDPP CLEARING 2181001
AEE AEE0 AEE3 OGSEMERNEXBILLEDOUTBO (T) AEEATR AEEDTR E_035 6029905
AEE AEE0 PAID_OTH AEE3 OGSEMERNEXBILLEDOUTBO (T) AEEATR AEEDTR E_035 6029905
AEF AEF0 AEF0 COGSEMERNEXBILLEDOUTBORV AEFAPP AEFDPP K*
AEF AEF0 PAID_OTH AEF0 COGSEMERNEXBILLEDOUTBORV AEFAPP AEFDPP K_OTH 2181010
AEF AEF0 AEF3 COGSEMERNEXBILLEDOUTBORV (T) AEFATR AEFDTR CLEARING 2181001
AEF AEF0 PAID_OTH AEF3 COGSEMERNEXBILLEDOUTBORV (T) AEFATR AEFDTR CLEARING 2181001
AEG AEG0 AEG0 COGS EMERGING DARK FIBRE AEGAPP AEGDPP CLEARING 2181001
AEG AEG0 PAID_OTH AEG0 COGS EMERGING DARK FIBRE AEGAPP AEGDPP CLEARING 2181001
AEG AEG0 AEG3 COGS EMERGING DARK FIBRE (T) AEGATR AEGDTR E_029 6029107
AEG AEG0 PAID_OTH AEG3 COGS EMERGING DARK FIBRE (T) AEGATR AEGDTR E_029 6029107
AEH AEH0 AEH0 COGS EMERGING DARK FIB RV AEHAPP AEHDPP K*
AEH AEH0 PAID_OTH AEH0 COGS EMERGING DARK FIB RV AEHAPP AEHDPP K_OTH 2181010
AEH AEH0 AEH3 COGS EMERGING DARK FIB RV (T) AEHATR AEHDTR CLEARING 2181001



AEH AEH0 PAID_OTH AEH3 COGS EMERGING DARK FIB RV (T) AEHATR AEHDTR CLEARING 2181001
AEI AEI0 AEI0 PROGISTIX WAREHOUSE AEIAPP AEIDPP CLEARING 2181001
AEI AEI0 PAID_OTH AEI0 PROGISTIX WAREHOUSE AEIAPP AEIDPP CLEARING 2181001
AEI AEI0 AEI3 PROGISTIX WAREHOUSE (T) AEIATR AEIDTR E_057 6501120
AEI AEI0 PAID_OTH AEI3 PROGISTIX WAREHOUSE (T) AEIATR AEIDTR E_057 6501120
AEJ AEJ0 AEJ0 PROGISTIX WAREHOUSER AEJAPP AEJDPP K*
AEJ AEJ0 PAID_OTH AEJ0 PROGISTIX WAREHOUSER AEJAPP AEJDPP K_OTH 2181010
AEJ AEJ0 AEJ3 PROGISTIX WAREHOUSER (T) AEJATR AEJDTR CLEARING 2181001
AEJ AEJ0 PAID_OTH AEJ3 PROGISTIX WAREHOUSER (T) AEJATR AEJDTR CLEARING 2181001
AEK AEK0 AEK0 PROGISTIX EQUIPMENT AEKAPP AEKDPP CLEARING 2181001
AEK AEK0 PAID_OTH AEK0 PROGISTIX EQUIPMENT AEKAPP AEKDPP CLEARING 2181001
AEK AEK0 AEK3 PROGISTIX EQUIPMENT (T) AEKATR AEKDTR E_057 6501120
AEK AEK0 PAID_OTH AEK3 PROGISTIX EQUIPMENT (T) AEKATR AEKDTR E_057 6501120
AEL AEL0 AEL0 PROGISTIX EQUIPMENTR AELAPP AELDPP K*
AEL AEL0 PAID_OTH AEL0 PROGISTIX EQUIPMENTR AELAPP AELDPP K_OTH 2181010
AEL AEL0 AEL3 PROGISTIX EQUIPMENTR (T) AELATR AELDTR CLEARING 2181001
AEL AEL0 PAID_OTH AEL3 PROGISTIX EQUIPMENTR (T) AELATR AELDTR CLEARING 2181001
AEM AEM0 AEM0 CTDI WAREHOUSE AEMAPP AEMDPP CLEARING 2181001
AEM AEM0 PAID_OTH AEM0 CTDI WAREHOUSE AEMAPP AEMDPP CLEARING 2181001
AEM AEM0 AEM3 CTDI WAREHOUSE (T) AEMATR AEMDTR E_059 6601920
AEM AEM0 PAID_OTH AEM3 CTDI WAREHOUSE (T) AEMATR AEMDTR E_059 6601920
AEN AEN0 AEN0 CTDI WAREHOUSE RV AENAPP AENDPP K*
AEN AEN0 PAID_OTH AEN0 CTDI WAREHOUSE RV AENAPP AENDPP K_OTH 2181010
AEN AEN0 AEN3 CTDI WAREHOUSE RV (T) AENATR AENDTR CLEARING 2181001
AEN AEN0 PAID_OTH AEN3 CTDI WAREHOUSE RV (T) AENATR AENDTR CLEARING 2181001
AEO AEO0 AEO0 KN RENT AEOAPP AEODPP CLEARING 2181001
AEO AEO0 PAID_OTH AEO0 KN RENT AEOAPP AEODPP CLEARING 2181001
AEO AEO0 AEO3 KN RENT (T) AEOATR AEODTR E_058 6601920
AEO AEO0 PAID_OTH AEO3 KN RENT (T) AEOATR AEODTR E_058 6601920
AEP AEP0 AEP0 KN RENT RV AEPAPP AEPDPP K*
AEP AEP0 PAID_OTH AEP0 KN RENT RV AEPAPP AEPDPP K_OTH 2181010
AEP AEP0 AEP3 KN RENT RV (T) AEPATR AEPDTR CLEARING 2181001
AEP AEP0 PAID_OTH AEP3 KN RENT RV (T) AEPATR AEPDTR CLEARING 2181001
AEQ AEQ0 AEQ0 MAINFRAME AEQAPP AEQDPP CLEARING 2181001
AEQ AEQ0 PAID_OTH AEQ0 MAINFRAME AEQAPP AEQDPP CLEARING 2181001
AEQ AEQ0 AEQ3 MAINFRAME (T) AEQATR AEQDTR E_056 6422155
AEQ AEQ0 PAID_OTH AEQ3 MAINFRAME (T) AEQATR AEQDTR E_056 6422155
AER AER0 AER0 MAINFRAME RV AERAPP AERDPP K*
AER AER0 PAID_OTH AER0 MAINFRAME RV AERAPP AERDPP K_OTH 2181010
AER AER0 AER3 MAINFRAME RV (T) AERATR AERDTR CLEARING 2181001



AER AER0 PAID_OTH AER3 MAINFRAME RV (T) AERATR AERDTR CLEARING 2181001
AES AES0 AES0 STORAGE HARDWARE AESAPP AESDPP CLEARING 2181001
AES AES0 PAID_OTH AES0 STORAGE HARDWARE AESAPP AESDPP CLEARING 2181001
AES AES0 AES3 STORAGE HARDWARE (T) AESATR AESDTR E_055 6422151
AES AES0 PAID_OTH AES3 STORAGE HARDWARE (T) AESATR AESDTR E_055 6422151
AET AET0 AET0 STORAGE HARDWARE RV AETAPP AETDPP K*
AET AET0 PAID_OTH AET0 STORAGE HARDWARE RV AETAPP AETDPP K_OTH 2181010
AET AET0 AET3 STORAGE HARDWARE RV (T) AETATR AETDTR CLEARING 2181001
AET AET0 PAID_OTH AET3 STORAGE HARDWARE RV (T) AETATR AETDTR CLEARING 2181001
AEU AEU0 AEU0 SERVERS AEUAPP AEUDPP CLEARING 2181001
AEU AEU0 PAID_OTH AEU0 SERVERS AEUAPP AEUDPP CLEARING 2181001
AEU AEU0 AEU3 SERVERS (T) AEUATR AEUDTR E_055 6422151
AEU AEU0 PAID_OTH AEU3 SERVERS (T) AEUATR AEUDTR E_055 6422151
AEV AEV0 AEV0 SERVERS RV AEVAPP AEVDPP K*
AEV AEV0 PAID_OTH AEV0 SERVERS RV AEVAPP AEVDPP K_OTH 2181010
AEV AEV0 AEV3 SERVERS RV (T) AEVATR AEVDTR CLEARING 2181001
AEV AEV0 PAID_OTH AEV3 SERVERS RV (T) AEVATR AEVDTR CLEARING 2181001
AEW AEW0 AEW0 NORDIA BUILDING AEWAPP AEWDPP CLEARING 2181001
AEW AEW0 PAID_OTH AEW0 NORDIA BUILDING AEWAPP AEWDPP CLEARING 2181001
AEW AEW0 AEW3 NORDIA BUILDING (T) AEWATR AEWDTR E_053 6301120
AEW AEW0 PAID_OTH AEW3 NORDIA BUILDING (T) AEWATR AEWDTR E_053 6301120
AEX AEX0 AEX0 NORDIA BUILDING RV AEXAPP AEXDPP K*
AEX AEX0 PAID_OTH AEX0 NORDIA BUILDING RV AEXAPP AEXDPP K_OTH 2181010
AEX AEX0 AEX3 NORDIA BUILDING RV (T) AEXATR AEXDTR CLEARING 2181001
AEX AEX0 PAID_OTH AEX3 NORDIA BUILDING RV (T) AEXATR AEXDTR CLEARING 2181001
AEY AEY0 AEY0 POWER AEYAPP AEYDPP CLEARING 2181001
AEY AEY0 PAID_OTH AEY0 POWER AEYAPP AEYDPP CLEARING 2181001
AEY AEY0 AEY3 POWER (T) AEYATR AEYDTR E_009 6251600
AEY AEY0 PAID_OTH AEY3 POWER (T) AEYATR AEYDTR E_009 6251600
AEZ AEZ0 AEZ0 POWER RV AEZAPP AEZDPP K*
AEZ AEZ0 PAID_OTH AEZ0 POWER RV AEZAPP AEZDPP K_OTH 2181010
AEZ AEZ0 AEZ3 POWER RV (T) AEZATR AEZDTR CLEARING 2181001
AEZ AEZ0 PAID_OTH AEZ3 POWER RV (T) AEZATR AEZDTR CLEARING 2181001
AFA AFA0 AFA0 RENT LOCATION AFAAPP AFADPP CLEARING 2181001
AFA AFA0 PAID_OTH AFA0 RENT LOCATION AFAAPP AFADPP CLEARING 2181001
AFA AFA0 AFA3 RENT LOCATION (T) AFAATR AFADTR E_016 6413200
AFA AFA0 PAID_OTH AFA3 RENT LOCATION (T) AFAATR AFADTR E_016 6413200
AFB AFB0 AFB0 RENT LOCATION RV AFBAPP AFBDPP K*
AFB AFB0 PAID_OTH AFB0 RENT LOCATION RV AFBAPP AFBDPP K_OTH 2181010
AFB AFB0 AFB3 RENT LOCATION RV (T) AFBATR AFBDTR CLEARING 2181001



AFB AFB0 PAID_OTH AFB3 RENT LOCATION RV (T) AFBATR AFBDTR CLEARING 2181001
AFC AFC0 AFC0 MUNICIPAL TAXES (ON) AFCAPP AFCDPP CLEARING 2181001
AFC AFC0 PAID_OTH AFC0 MUNICIPAL TAXES (ON) AFCAPP AFCDPP CLEARING 2181001
AFC AFC0 AFC3 MUNICIPAL TAXES (ON) (T) AFCATR AFCDTR E_018 6441200
AFC AFC0 PAID_OTH AFC3 MUNICIPAL TAXES (ON) (T) AFCATR AFCDTR E_018 6441200
AFD AFD0 AFD0 MUNICIPAL TAXES (ON) RV AFDAPP AFDDPP K*
AFD AFD0 PAID_OTH AFD0 MUNICIPAL TAXES (ON) RV AFDAPP AFDDPP K_OTH 2181010
AFD AFD0 AFD3 MUNICIPAL TAXES (ON) RV (T) AFDATR AFDDTR CLEARING 2181001
AFD AFD0 PAID_OTH AFD3 MUNICIPAL TAXES (ON) RV (T) AFDATR AFDDTR CLEARING 2181001
AFE AFE0 AFE0 MAINTENANCE COST AFEAPP AFEDPP CLEARING 2181001
AFE AFE0 PAID_OTH AFE0 MAINTENANCE COST AFEAPP AFEDPP CLEARING 2181001
AFE AFE0 AFE3 MAINTENANCE COST (T) AFEATR AFEDTR E_012 6251810
AFE AFE0 PAID_OTH AFE3 MAINTENANCE COST (T) AFEATR AFEDTR E_012 6251810
AFF AFF0 AFF0 MAINTENANCE COST RV AFFAPP AFFDPP K*
AFF AFF0 PAID_OTH AFF0 MAINTENANCE COST RV AFFAPP AFFDPP K_OTH 2181010
AFF AFF0 AFF3 MAINTENANCE COST RV (T) AFFATR AFFDTR CLEARING 2181001
AFF AFF0 PAID_OTH AFF3 MAINTENANCE COST RV (T) AFFATR AFFDTR CLEARING 2181001
AFG AFG0 AFG0 NIMIQ BASIC RENT AFGAPP AFGDPP CLEARING 2181001
AFG AFG0 PAID_OTH AFG0 NIMIQ BASIC RENT AFGAPP AFGDPP CLEARING 2181001
AFG AFG0 AFG3 NIMIQ BASIC RENT (T) AFGATR AFGDTR E_049 6031010
AFG AFG0 PAID_OTH AFG3 NIMIQ BASIC RENT (T) AFGATR AFGDTR E_049 6031010
AFH AFH0 AFH0 NIMIQ BASIC RENT RV AFHAPP AFHDPP K*
AFH AFH0 PAID_OTH AFH0 NIMIQ BASIC RENT RV AFHAPP AFHDPP K_OTH 2181010
AFH AFH0 AFH3 NIMIQ BASIC RENT RV (T) AFHATR AFHDTR CLEARING 2181001
AFH AFH0 PAID_OTH AFH3 NIMIQ BASIC RENT RV (T) AFHATR AFHDTR CLEARING 2181001
AFI AFI0 AFI0 INTEREST EXPENSE AFIAPP AFIDPP CLEARING 2181001
AFI AFI0 PAID_OTH AFI0 INTEREST EXPENSE AFIAPP AFIDPP CLEARING 2181001
AFI AFI0 AFI3 INTEREST EXPENSE (T) AFIATR AFIDTR E_060 7015100
AFI AFI0 PAID_OTH AFI3 INTEREST EXPENSE (T) AFIATR AFIDTR E_060 7015100
AFJ AFJ0 AFJ0 INTEREST EXPENSE RV AFJAPP AFJDPP K*
AFJ AFJ0 PAID_OTH AFJ0 INTEREST EXPENSE RV AFJAPP AFJDPP K_OTH 2181010
AFJ AFJ0 AFJ3 INTEREST EXPENSE RV (T) AFJATR AFJDTR CLEARING 2181001
AFJ AFJ0 PAID_OTH AFJ3 INTEREST EXPENSE RV (T) AFJATR AFJDTR CLEARING 2181001
AFK AFK0 AFK0 NIMIQ OPERATING FEE AFKAPP AFKDPP CLEARING 2181001
AFK AFK0 PAID_OTH AFK0 NIMIQ OPERATING FEE AFKAPP AFKDPP CLEARING 2181001
AFK AFK0 AFK3 NIMIQ OPERATING FEE (T) AFKATR AFKDTR E_049 6031010
AFK AFK0 PAID_OTH AFK3 NIMIQ OPERATING FEE (T) AFKATR AFKDTR E_049 6031010
AFL AFL0 AFL0 NIMIQ OPERATING FEE RV AFLAPP AFLDPP K*
AFL AFL0 PAID_OTH AFL0 NIMIQ OPERATING FEE RV AFLAPP AFLDPP K_OTH 2181010
AFL AFL0 AFL3 NIMIQ OPERATING FEE RV (T) AFLATR AFLDTR CLEARING 2181001



AFL AFL0 PAID_OTH AFL3 NIMIQ OPERATING FEE RV (T) AFLATR AFLDTR CLEARING 2181001
AFM AFM0 AFM0 NIMIQ LEVY FEE AFMAPP AFMDPP CLEARING 2181001
AFM AFM0 PAID_OTH AFM0 NIMIQ LEVY FEE AFMAPP AFMDPP CLEARING 2181001
AFM AFM0 AFM3 NIMIQ LEVY FEE (T) AFMATR AFMDTR E_050 6051185
AFM AFM0 PAID_OTH AFM3 NIMIQ LEVY FEE (T) AFMATR AFMDTR E_050 6051185
AFN AFN0 AFN0 NIMIQ LEVY FEE RV AFNAPP AFNDPP K*
AFN AFN0 PAID_OTH AFN0 NIMIQ LEVY FEE RV AFNAPP AFNDPP K_OTH 2181010
AFN AFN0 AFN3 NIMIQ LEVY FEE RV (T) AFNATR AFNDTR CLEARING 2181001
AFN AFN0 PAID_OTH AFN3 NIMIQ LEVY FEE RV (T) AFNATR AFNDTR CLEARING 2181001
AFO AFO0 AFO0 NIMIQ OPERATING FEE AFOAPP AFODPP CLEARING 2181001
AFO AFO0 PAID_OTH AFO0 NIMIQ OPERATING FEE AFOAPP AFODPP CLEARING 2181001
AFO AFO0 AFO3 NIMIQ OPERATING FEE (T) AFOATR AFODTR E_050 6051185
AFO AFO0 PAID_OTH AFO3 NIMIQ OPERATING FEE (T) AFOATR AFODTR E_050 6051185
AFP AFP0 AFP0 NIMIQ OPERATING FEE RV AFPAPP AFPDPP K*
AFP AFP0 PAID_OTH AFP0 NIMIQ OPERATING FEE RV AFPAPP AFPDPP K_OTH 2181010
AFP AFP0 AFP3 NIMIQ OPERATING FEE RV (T) AFPATR AFPDTR CLEARING 2181001
AFP AFP0 PAID_OTH AFP3 NIMIQ OPERATING FEE RV (T) AFPATR AFPDTR CLEARING 2181001
ANA ANA0 ANA0 FIBER CIRCUIT RENT-OTHER D*
ANA ANA0 ANA3 FIBER CIRCUIT RENT-OTHER (T) CLEARING 2181001
ANB ANB0 ANB0 FIBER CIRCUIT RENT-OTH RV CLEARING 2181001
ANB ANB0 ANB3 FIBER CIRCUIT RENT-OTH RV (T) R_002 4998160
ANC ANC0 ANC0 FIBER JOINT USE SERV D*
ANC ANC0 ANC3 FIBER JOINT USE SERV (T) CLEARING 2181001
AND AND0 AND0 FIBER JOINT USE SERV RV CLEARING 2181001
AND AND0 AND3 FIBER JOINT USE SERV RV (T) R_003 4851000
ANE ANE0 ANE0 DK FIB OTH NTWK COSTS D*
ANE ANE0 ANE3 DK FIB OTH NTWK COSTS (T) CLEARING 2181001
ANF ANF0 ANF0 DK FIB OTH NTWK COSTS RV CLEARING 2181001
ANF ANF0 ANF3 DK FIB OTH NTWK COSTS RV (T) R_002 4998160
ANG ANG0 ANG0 FIBER RENTALS - OTHER D*
ANG ANG0 ANG3 FIBER RENTALS - OTHER (T) CLEARING 2181001
ANH ANH0 ANH0 FIBER RENTALS - OTHER RV CLEARING 2181001
ANH ANH0 ANH3 FIBER RENTALS - OTHER RV (T) R_002 4998160
ANI ANI0 ANI0 FIBER POWER D*
ANI ANI0 ANI3 FIBER POWER (T) CLEARING 2181001
ANJ ANJ0 ANJ0 FIBER POWER RV CLEARING 2181001
ANJ ANJ0 ANJ3 FIBER POWER RV (T) R_002 4998160
ANK ANK0 ANK0 FIBER EXT MAINT OUT PLANT D*
ANK ANK0 ANK3 FIBER EXT MAINT OUT PLANT (T) CLEARING 2181001
ANL ANL0 ANL0 FIBER EXTMAINT OUTPLANTRV CLEARING 2181001



ANL ANL0 ANL3 FIBER EXTMAINT OUTPLANTRV (T) R_002 4998160
ANM ANM0 ANM0 FIBER RENT SPACE EXPENSE D*
ANM ANM0 ANM3 FIBER RENT SPACE EXPENSE (T) CLEARING 2181001
ANN ANN0 ANN0 FIBER RENTSPACE EXPENSERV CLEARING 2181001
ANN ANN0 ANN3 FIBER RENTSPACE EXPENSERV (T) R_002 4998160
EAA EAA0 EAA0 BASIC LEASE CLEARING 2181001
EAA EAA0 EAA3 BASIC LEASE (T) B_001 2504100
EAB EAB0 EAB0 BASIC LEASE RV K*
EAB EAB0 EAB3 BASIC LEASE RV (T) CLEARING 2181001
MAA MAA0 MAA0 MAINTENANCE-FIXED MAAAPP MAADPP CLEARING 2181001
MAA MAA0 MAA3 MAINTENANCE-FIXED (T) MAAATR MAADTR E_008 6251300
MAB MAB0 MAB0 MAINTENANCE-FIXED RV MABAPP MABDPP K*
MAB MAB0 MAB3 MAINTENANCE-FIXED RV (T) MABATR MABDTR CLEARING 2181001
MAC MAC0 MAC0 RENT – MAG MACAPP MACDPP CLEARING 2181001
MAC MAC0 MAC3 RENT – MAG (T) MACATR MACDTR E_015 6413110
MAD MAD0 MAD0 RENT – MAG RV MADAPP MADDPP K*
MAD MAD0 MAD3 RENT – MAG RV (T) MADATR MADDTR CLEARING 2181001
MAE MAE0 MAE0 VARIABLE RENT MAEAPP MAEDPP CLEARING 2181001
MAE MAE0 MAE3 VARIABLE RENT (T) MAEATR MAEDTR E_015 6413110
MAF MAF0 MAF0 VARIABLE RENT RV MAFAPP MAFDPP K*
MAF MAF0 MAF3 VARIABLE RENT RV (T) MAFATR MAFDTR CLEARING 2181001
MAG MAG0 MAG0 RIGHT-OF-ACCESS MAGAPP MAGDPP CLEARING 2181001
MAG MAG0 MAG3 RIGHT-OF-ACCESS (T) MAGATR MAGDTR E_015 6413110
MAH MAH0 MAH0 RIGHT-OF-ACCESS RV MAHAPP MAHDPP K*
MAH MAH0 MAH3 RIGHT-OF-ACCESS RV (T) MAHATR MAHDTR CLEARING 2181001
MAI MAI0 MAI0 WIRE CROSSING MAIAPP MAIDPP CLEARING 2181001
MAI MAI0 MAI3 WIRE CROSSING (T) MAIATR MAIDTR E_015 6413110
MAJ MAJ0 MAJ0 WIRE CROSSING RV MAJAPP MAJDPP K*
MAJ MAJ0 MAJ3 WIRE CROSSING RV (T) MAJATR MAJDTR CLEARING 2181001
MAK MAK0 MAK0 OVERHANG MAKAPP MAKDPP CLEARING 2181001
MAK MAK0 MAK3 OVERHANG (T) MAKATR MAKDTR E_015 6413110
MAL MAL0 MAL0 OVERHANG RV MALAPP MALDPP K*
MAL MAL0 MAL3 OVERHANG RV (T) MALATR MALDTR CLEARING 2181001
MAM MAM0 MAM0 OTHER-FIXED MAMAPP MAMDPP CLEARING 2181001
MAM MAM0 MAM3 OTHER-FIXED (T) MAMATR MAMDTR E_015 6413110
MAN MAN0 MAN0 OTHER-FIXED RV MANAPP MANDPP K*
MAN MAN0 MAN3 OTHER-FIXED RV (T) MANATR MANDTR CLEARING 2181001
MAO MAO0 MAO0 TAXES-FIXED MAOAPP MAODPP CLEARING 2181001
MAO MAO0 MAO3 TAXES-FIXED (T) MAOATR MAODTR E_018 6441200
MAP MAP0 MAP0 TAXES-FIXED RV MAPAPP MAPDPP K*



MAP MAP0 MAP3 TAXES-FIXED RV (T) MAPATR MAPDTR CLEARING 2181001
MAQ MAQ0 MAQ0 HYDRO-FIXED MAQAPP MAQDPP CLEARING 2181001
MAQ MAQ0 MAQ3 HYDRO-FIXED (T) MAQATR MAQDTR E_021 6571100
MAR Mar-00 MAR0 HYDRO-FIXED RV MARAPP MARDPP K*
MAR Mar-00 MAR3 HYDRO-FIXED RV (T) MARATR MARDTR CLEARING 2181001
MAS MAS0 MAS0 MAINTENANCE-3RD PARTY MASAPP MASDPP CLEARING 2181001
MAS MAS0 MAS3 MAINTENANCE-3RD PARTY (T) MASATR MASDTR E_008 6251300
MAT MAT0 MAT0 MAINTENANCE-3RD PY RV MATAPP MATDPP K*
MAT MAT0 MAT3 MAINTENANCE-3RD PY RV (T) MATATR MATDTR CLEARING 2181001
MAU MAU0 MAU0 OTHER-3RD PARTY MAUAPP MAUDPP CLEARING 2181001
MAU MAU0 MAU3 OTHER-3RD PARTY (T) MAUATR MAUDTR E_015 6413110
MAV MAV0 MAV0 OTHER-3RD PARTY RV MAVAPP MAVDPP K*
MAV MAV0 MAV3 OTHER-3RD PARTY RV (T) MAVATR MAVDTR CLEARING 2181001
MAW MAW0 MAW0 TAXES-3RD PARTY MAWAPP MAWDPP CLEARING 2181001
MAW MAW0 MAW3 TAXES-3RD PARTY (T) MAWATR MAWDTR E_018 6441200
MAX MAX0 MAX0 TAXES-3RD PARTY RV MAXAPP MAXDPP K*
MAX MAX0 MAX3 TAXES-3RD PARTY RV (T) MAXATR MAXDTR CLEARING 2181001
MAY May-00 MAY0 HYDRO-3RD PARTY MAYAPP MAYDPP CLEARING 2181001
MAY May-00 MAY3 HYDRO-3RD PARTY (T) MAYATR MAYDTR E_021 6571100
MAZ MAZ0 MAZ0 HYDRO-3RD PARTY RV MAZAPP MAZDPP K*
MAZ MAZ0 MAZ3 HYDRO-3RD PARTY RV (T) MAZATR MAZDTR CLEARING 2181001
MBA MBA0 MBA0 INITIAL DIRECT COSTS MBAAPP MBADPP CLEARING 2181001
MBA MBA0 MBA3 INITIAL DIRECT COSTS (T) MBAATR MBADTR E_015 6413110
MBB MBB0 MBB0 INITIAL DIRECT COSTS RV MBBAPP MBBDPP K*
MBB MBB0 MBB3 INITIAL DIRECT COSTS RV (T) MBBATR MBBDTR CLEARING 2181001
MBC MBC0 MBC0 INCENTIVE MBCAPP MBCDPP K*
MBC MBC0 MBC3 INCENTIVE (T) MBCATR MBCDTR CLEARING 2181001
MBD MBD0 MBD0 INCENTIVE RV MBDAPP MBDDPP CLEARING 2181001
MBD MBD0 MBD3 INCENTIVE RV (T) MBDATR MBDDTR E_015 6413110
NAA NAA0 NAA0 AIRTIME PROMO NAAAPP NAADPP CLEARING 2181001
NAA NAA0 NAA3 AIRTIME PROMO (T) NAAATR NAADTR E_001 6010103
NAB NAB0 NAB0 AIRTIME PROMO RV NABAPP NABDPP K*
NAB NAB0 NAB3 AIRTIME PROMO RV (T) NABATR NABDTR CLEARING 2181001
NAC NAC0 NAC0 HARDWARE UPGRADE NACAPP NACDPP CLEARING 2181001
NAC NAC0 NAC3 HARDWARE UPGRADE (T) NACATR NACDTR E_002 6010104
NAD NAD0 NAD0 HARDWARE UPGRADE RV NADAPP NADDPP K*
NAD NAD0 NAD3 HARDWARE UPGRADE RV (T) NADATR NADDTR CLEARING 2181001
NAE NAE0 NAE0 RES OPEX NAEAPP NAEDPP CLEARING 2181001
NAE NAE0 NAE3 RES OPEX (T) NAEATR NAEDTR E_002 6010104
NAF NAF0 NAF0 RES OPEX RV NAFAPP NAFDPP K*



NAF NAF0 NAF3 RES OPEX RV (T) NAFATR NAFDTR CLEARING 2181001
NAG NAG0 NAG0 RENT - TRADING PARTNERS NAGAPP NAGDPP CLEARING 2181001
NAG NAG0 NAG3 RENT - TRADING PARTNERS (T) NAGATR NAGDTR E_003 6010105
NAH NAH0 NAH0 RENT - TRADING PARTNER RV NAHAPP NAHDPP K*
NAH NAH0 NAH3 RENT - TRADING PARTNER RV (T) NAHATR NAHDTR CLEARING 2181001
NAI NAI0 NAI0 TRADING PARTNER NAIAPP NAIDPP CLEARING 2181001
NAI NAI0 NAI3 TRADING PARTNER (T) NAIATR NAIDTR E_003 6010105
NAJ NAJ0 NAJ0 TRADING PARTNER RV NAJAPP NAJDPP K*
NAJ NAJ0 NAJ3 TRADING PARTNER RV (T) NAJATR NAJDTR CLEARING 2181001
NAK NAK0 NAK0 ADDITIONAL RENT NAKAPP NAKDPP CLEARING 2181001
NAK NAK0 NAK3 ADDITIONAL RENT (T) NAKATR NAKDTR E_006 6014100
NAL NAL0 NAL0 ADDITIONAL RENT RV NALAPP NALDPP K*
NAL NAL0 NAL3 ADDITIONAL RENT RV (T) NALATR NALDTR CLEARING 2181001
NAM NAM0 NAM0 OVERHOLD RENT NAMAPP NAMDPP CLEARING 2181001
NAM NAM0 NAM3 OVERHOLD RENT (T) NAMATR NAMDTR E_006 6014100
NAN NAN0 NAN0 OVERHOLD RENT RV NANAPP NANDPP K*
NAN NAN0 NAN3 OVERHOLD RENT RV (T) NANATR NANDTR CLEARING 2181001
NAO NAO0 NAO0 RENT NAOAPP NAODPP CLEARING 2181001
NAO NAO0 NAO3 RENT (T) NAOATR NAODTR E_006 6014100
NAP NAP0 NAP0 RENT RV NAPAPP NAPDPP K*
NAP NAP0 NAP3 RENT RV (T) NAPATR NAPDTR CLEARING 2181001
NAQ NAQ0 NAQ0 RENT - PARKING NAQAPP NAQDPP CLEARING 2181001
NAQ NAQ0 NAQ3 RENT - PARKING (T) NAQATR NAQDTR E_006 6014100
NAR NAR0 NAR0 RENT - PARKING RV NARAPP NARDPP K*
NAR NAR0 NAR3 RENT - PARKING RV (T) NARATR NARDTR CLEARING 2181001
NAS NAS0 NAS0 SECURITY DEPOSIT NASAPP NASDPP CLEARING 2181001
NAS NAS0 NAS3 SECURITY DEPOSIT (T) NASATR NASDTR E_006 6014100
NAT NAT0 NAT0 SECURITY DEPOSIT RV NATAPP NATDPP K*
NAT NAT0 NAT3 SECURITY DEPOSIT RV (T) NATATR NATDTR CLEARING 2181001
NAU NAU0 NAU0 RES OPEX - Client X CANADA NAUAPP NAUDPP CLEARING 2181001
NAU NAU0 NAU3 RES OPEX - Client X CANADA (T) NAUATR NAUDTR E_007 6251120
NAV NAV0 NAV0 RES OPEX - Client X CANADA RV NAVAPP NAVDPP K*
NAV NAV0 NAV3 RES OPEX - Client X CANADA RV (T) NAVATR NAVDTR CLEARING 2181001
NAW NAW0 NAW0 RES OPEX - NORTHERNTEL NAWAPP NAWDPP CLEARING 2181001
NAW NAW0 NAW3 RES OPEX - NORTHERNTEL (T) NAWATR NAWDTR E_007 6251120
NAX NAX0 NAX0 RES OPEX - NORTHERNTEL RV NAXAPP NAXDPP K*
NAX NAX0 NAX3 RES OPEX - NORTHERNTEL RV (T) NAXATR NAXDTR CLEARING 2181001
NAY NAY0 NAY0 RES OPEX - ONTERA NAYAPP NAYDPP CLEARING 2181001
NAY NAY0 NAY3 RES OPEX - ONTERA (T) NAYATR NAYDTR E_007 6251120
NAZ NAZ0 NAZ0 RES OPEX - ONTERA RV NAZAPP NAZDPP K*



NAZ NAZ0 NAZ3 RES OPEX - ONTERA RV (T) NAZATR NAZDTR CLEARING 2181001
NBA NBA0 NBA0 RES OPEX - TELEBEC NBAAPP NBADPP CLEARING 2181001
NBA NBA0 NBA3 RES OPEX - TELEBEC (T) NBAATR NBADTR E_007 6251120
NBB NBB0 NBB0 RES OPEX - TELEBEC RV NBBAPP NBBDPP K*
NBB NBB0 NBB3 RES OPEX - TELEBEC RV (T) NBBATR NBBDTR CLEARING 2181001
NBC NBC0 NBC0 HYDRO NBCAPP NBCDPP CLEARING 2181001
NBC NBC0 NBC3 HYDRO (T) NBCATR NBCDTR E_009 6251600
NBD NBD0 NBD0 HYDRO RV NBDAPP NBDDPP K*
NBD NBD0 NBD3 HYDRO RV (T) NBDATR NBDDTR CLEARING 2181001
NBE NBE0 NBE0 HYDRO - Client X CANADA NBEAPP NBEDPP CLEARING 2181001
NBE NBE0 NBE3 HYDRO - Client X CANADA (T) NBEATR NBEDTR E_010 6251610
NBF NBF0 NBF0 HYDRO - Client X CANADA RV NBFAPP NBFDPP K*
NBF NBF0 NBF3 HYDRO - Client X CANADA RV (T) NBFATR NBFDTR CLEARING 2181001
NBG NBG0 NBG0 MAINTENANCE NBGAPP NBGDPP CLEARING 2181001
NBG NBG0 NBG3 MAINTENANCE (T) NBGATR NBGDTR E_012 6251810
NBH NBH0 NBH0 MAINTENANCE RV NBHAPP NBHDPP K*
NBH NBH0 NBH3 MAINTENANCE RV (T) NBHATR NBHDTR CLEARING 2181001
NBI NBI0 NBI0 RENT - Client X CANADA NBIAPP NBIDPP CLEARING 2181001
NBI NBI0 NBI3 RENT - Client X CANADA (T) NBIATR NBIDTR E_014 6413100
NBJ NBJ0 NBJ0 RENT - Client X CANADA RV NBJAPP NBJDPP K*
NBJ NBJ0 NBJ3 RENT - Client X CANADA RV (T) NBJATR NBJDTR CLEARING 2181001
NBK NBK0 NBK0 ADDITIONAL RENT-TELEBEC NBKAPP NBKDPP CLEARING 2181001
NBK NBK0 NBK3 ADDITIONAL RENT-TELEBEC (T) NBKATR NBKDTR E_014 6413100
NBL NBL0 NBL0 ADDITIONAL RENT-TELEBC RV NBLAPP NBLDPP K*
NBL NBL0 NBL3 ADDITIONAL RENT-TELEBC RV (T) NBLATR NBLDTR CLEARING 2181001
NBM NBM0 NBM0 RENT - Client X CANADA NBMAPP NBMDPP CLEARING 2181001
NBM NBM0 NBM3 RENT - Client X CANADA (T) NBMATR NBMDTR E_014 6413100
NBN NBN0 NBN0 RENT - Client X CANADA RV NBNAPP NBNDPP K*
NBN NBN0 NBN3 RENT - Client X CANADA RV (T) NBNATR NBNDTR CLEARING 2181001
NBO NBO0 NBO0 RENT - NORTHERNTEL NBOAPP NBODPP CLEARING 2181001
NBO NBO0 NBO3 RENT - NORTHERNTEL (T) NBOATR NBODTR E_014 6413100
NBP NBP0 NBP0 RENT - NORTHERNTEL RV NBPAPP NBPDPP K*
NBP NBP0 NBP3 RENT - NORTHERNTEL RV (T) NBPATR NBPDTR CLEARING 2181001
NBQ NBQ0 NBQ0 RENT - TELEBEC NBQAPP NBQDPP CLEARING 2181001
NBQ NBQ0 NBQ3 RENT - TELEBEC (T) NBQATR NBQDTR E_014 6413100
NBR NBR0 NBR0 RENT - TELEBEC RV NBRAPP NBRDPP K*
NBR NBR0 NBR3 RENT - TELEBEC RV (T) NBRATR NBRDTR CLEARING 2181001
NBS NBS0 NBS0 RENT - MEDIA NBSAPP NBSDPP CLEARING 2181001
NBS NBS0 NBS3 RENT - MEDIA (T) NBSATR NBSDTR E_015 6413110
NBT NBT0 NBT0 RENT - MEDIA RV NBTAPP NBTDPP K*



NBT NBT0 NBT3 RENT - MEDIA RV (T) NBTATR NBTDTR CLEARING 2181001
NBU NBU0 NBU0 RENT - ONTERA NBUAPP NBUDPP CLEARING 2181001
NBU NBU0 NBU3 RENT - ONTERA (T) NBUATR NBUDTR E_016 6413200
NBV NBV0 NBV0 RENT - ONTERA RV NBVAPP NBVDPP K*
NBV NBV0 NBV3 RENT - ONTERA RV (T) NBVATR NBVDTR CLEARING 2181001
NBW NBW0 NBW0 RES OPEX - MEDIA NBWAPP NBWDPP CLEARING 2181001
NBW NBW0 NBW3 RES OPEX - MEDIA (T) NBWATR NBWDTR E_017 6413260
NBX NBX0 NBX0 RES OPEX - MEDIA RV NBXAPP NBXDPP K*
NBX NBX0 NBX3 RES OPEX - MEDIA RV (T) NBXATR NBXDTR CLEARING 2181001
NCC NCC0 NCC0 CAPITAL NCCAPP NCCDPP CLEARING 2181001
NCC NCC0 NCC3 CAPITAL (T) NCCATR NCCDTR E_023 6707001
NCD NCD0 NCD0 CAPITAL RV NCDAPP NCDDPP K*
NCD NCD0 NCD3 CAPITAL RV (T) NCDATR NCDDTR CLEARING 2181001
NCE NCE0 NCE0 RENT - ACCESS+ NCEAPP NCEDPP CLEARING 2181001
NCE NCE0 NCE3 RENT - ACCESS+ (T) NCEATR NCEDTR E_016 6413200
NCF NCF0 NCF0 RENT - ACCESS+ RV NCFAPP NCFDPP K*
NCF NCF0 NCF3 RENT - ACCESS+ RV (T) NCFATR NCFDTR CLEARING 2181001
NCG NCG0 NCG0 MISSED TAXES - GST/PST NCGAPP NCGDPP CLEARING 2181001
NCG NCG0 NCG3 MISSED TAXES - GST/PST (T) NCGATR NCGDTR T_001 2201400
NCH NCH0 NCH0 MISSED TAXES - GST/PST RV NCHAPP NCHDPP K*
NCH NCH0 NCH3 MISSED TAXES - GST/PST RV (T) NCHATR NCHDTR CLEARING 2181001
NCI NCI0 NCI0 MISSED TAXES - HST NCIAPP NCIDPP CLEARING 2181001
NCI NCI0 NCI3 MISSED TAXES - HST (T) NCIATR NCIDTR T_003 2204400
NCJ NCJ0 NCJ0 MISSED TAXES - HST RV NCJAPP NCJDPP K*
NCJ NCJ0 NCJ3 MISSED TAXES - HST RV (T) NCJATR NCJDTR CLEARING 2181001
NCK NCK0 NCK0 MISSED TAXES - QST NCKAPP NCKDPP CLEARING 2181001
NCK NCK0 NCK3 MISSED TAXES - QST (T) NCKATR NCKDTR T_002 2202400
NCL NCL0 NCL0 MISSED TAXES - QST RV NCLAPP NCLDPP K*
NCL NCL0 NCL3 MISSED TAXES - QST RV (T) NCLATR NCLDTR CLEARING 2181001
NCM NCM0 NCM0 RENT - MEDIA - PREPAID NCMAPP NCMDPP CLEARING 2181001
NCM NCM0 NCM3 RENT - MEDIA - PREPAID (T) NCMATR NCMDTR E_015 6413110
NCN NCN0 NCN0 RENT - MEDIA - PREPAID RV NCNAPP NCNDPP K*
NCN NCN0 NCN3 RENT - MEDIA - PREPAID RV (T) NCNATR NCNDTR CLEARING 2181001
NCO NCO0 NCO0 ADD RENT-Client X CANADA NCOAPP NCODPP CLEARING 2181001
NCO NCO0 NCO3 ADD RENT-Client X CANADA (T) NCOATR NCODTR E_014 6413100
NCP NCP0 NCP0 ADD RENT-Client X CANADA RV NCPAPP NCPDPP K*
NCP NCP0 NCP3 ADD RENT-Client X CANADA RV (T) NCPATR NCPDTR CLEARING 2181001
NCQ NCQ0 NCQ0 INITIAL DIRECT COSTS NCQAPP NCQDPP CLEARING 2181001
NCQ NCQ0 NCQ3 INITIAL DIRECT COSTS (T) NCQATR NCQDTR E_002 6010104
NCR NCR0 NCR0 INITIAL DIRECT COSTS RV NCRAPP NCRDPP K*



NCR NCR0 NCR3 INITIAL DIRECT COSTS RV (T) NCRATR NCRDTR CLEARING 2181001
NCS NCS0 NCS0 INCENTIVE NCSAPP NCSDPP K*
NCS NCS0 NCS3 INCENTIVE (T) NCSATR NCSDTR CLEARING 2181001
NCT NCT0 NCT0 INCENTIVE RV NCTAPP NCTDPP CLEARING 2181001
NCT NCT0 NCT3 INCENTIVE RV (T) NCTATR NCTDTR E_002 6010104
NNA NNA0 NNA0 RENT - MEDIA D*
NNA NNA0 NNA3 RENT - MEDIA (T) CLEARING 2181001
NNB NNB0 NNB0 RENT - MEDIA RV CLEARING 2181001
NNB NNB0 NNB3 RENT - MEDIA RV (T) R_001 4990190
NNC NNC0 NNC0 ADDITIONAL RENT D*
NNC NNC0 NNC3 ADDITIONAL RENT (T) CLEARING 2181001
NND NND0 NND0 ADDITIONAL RENT RV CLEARING 2181001
NND NND0 NND3 ADDITIONAL RENT RV (T) R_001 4990190
NNE NNE0 NNE0 ADDITIONAL RENT 3RD PARTY D*
NNE NNE0 NNE3 ADDITIONAL RENT 3RD PARTY (T) CLEARING 2181001
NNF NNF0 NNF0 ADDITIONAL RENT 3RDPTY RV CLEARING 2181001
NNF NNF0 NNF3 ADDITIONAL RENT 3RDPTY RV (T) R_001 4990190
NNG NNG0 NNG0 HYDRO - 3RD PARTY D*
NNG NNG0 NNG3 HYDRO - 3RD PARTY (T) CLEARING 2181001
NNH NNH0 NNH0 HYDRO - 3RD PARTY RV CLEARING 2181001
NNH NNH0 NNH3 HYDRO - 3RD PARTY RV (T) R_001 4990190
NNI NNI0 NNI0 RENT 3RD PARTY D*
NNI NNI0 NNI3 RENT 3RD PARTY (T) CLEARING 2181001
NNJ NNJ0 NNJ0 RENT 3RD PARTY RV CLEARING 2181001
NNJ NNJ0 NNJ3 RENT 3RD PARTY RV (T) R_001 4990190
NNK NNK0 NNK0 RENT-OTHER D*
NNK NNK0 NNK3 RENT-OTHER (T) CLEARING 2181001
NNL NNL0 NNL0 RENT-OTHER RV CLEARING 2181001
NNL NNL0 NNL3 RENT-OTHER RV (T) R_001 4990190
NNM NNM0 NNM0 ADDITIONAL RENT ROGERS D*
NNM NNM0 NNM3 ADDITIONAL RENT ROGERS (T) CLEARING 2181001
NNN NNN0 NNN0 ADDITIONAL RENT ROGERS RV CLEARING 2181001
NNN NNN0 NNN3 ADDITIONAL RENT ROGERS RV (T) R_001 4990190
NNO NNO0 NNO0 HYDRO - ROGERS D*
NNO NNO0 NNO3 HYDRO - ROGERS (T) CLEARING 2181001
NNP NNP0 NNP0 HYDRO - ROGERS RV CLEARING 2181001
NNP NNP0 NNP3 HYDRO - ROGERS RV (T) R_001 4990190
NNQ NNQ0 NNQ0 RENT ROGERS D*
NNQ NNQ0 NNQ3 RENT ROGERS (T) CLEARING 2181001
NNR NNR0 NNR0 RENT ROGERS RV CLEARING 2181001



NNR NNR0 NNR3 RENT ROGERS RV (T) R_001 4990190
NNS NNS0 NNS0 DOCUMENT FEE TELUS D*
NNS NNS0 NNS3 DOCUMENT FEE TELUS (T) CLEARING 2181001
NNT NNT0 NNT0 DOCUMENT FEE TELUS RV CLEARING 2181001
NNT NNT0 NNT3 DOCUMENT FEE TELUS RV (T) R_001 4990190
NNU NNU0 NNU0 ADDITIONAL RENT TELUS D*
NNU NNU0 NNU3 ADDITIONAL RENT TELUS (T) CLEARING 2181001
NNV NNV0 NNV0 ADDITIONAL RENT TELUS RV CLEARING 2181001
NNV NNV0 NNV3 ADDITIONAL RENT TELUS RV (T) R_001 4990190
NNW NNW0 NNW0 HYDRO - TELUS D*
NNW NNW0 NNW3 HYDRO - TELUS (T) CLEARING 2181001
NNX NNX0 NNX0 HYDRO - TELUS RV CLEARING 2181001
NNX NNX0 NNX3 HYDRO - TELUS RV (T) R_001 4990190
NNY NNY0 NNY0 RENT TELUS D*
NNY NNY0 NNY3 RENT TELUS (T) CLEARING 2181001
NNZ NNZ0 NNZ0 RENT TELUS RV CLEARING 2181001
NNZ NNZ0 NNZ3 RENT TELUS RV (T) R_001 4990190
NOA NOA0 NOA0 TELUS D*
NOA NOA0 NOA3 TELUS (T) CLEARING 2181001
NOB NOB0 NOB0 TELUS RV CLEARING 2181001
NOB NOB0 NOB3 TELUS RV (T) R_001 4990190
NOC NOC0 NOC0 CAL 3RD PARTY D*
NOC NOC0 NOC3 CAL 3RD PARTY (T) CLEARING 2181001
NOD NOD0 NOD0 CAL 3RD PARTY RV CLEARING 2181001
NOD NOD0 NOD3 CAL 3RD PARTY RV (T) R_001 4990190
NOE NOE0 NOE0 CAL EXTENSION D*
NOE NOE0 NOE3 CAL EXTENSION (T) CLEARING 2181001
NOF NOF0 NOF0 CAL EXTENSION RV CLEARING 2181001
NOF NOF0 NOF3 CAL EXTENSION RV (T) R_001 4990190
NOG NOG0 NOG0 CAL ROGERS D*
NOG NOG0 NOG3 CAL ROGERS (T) CLEARING 2181001
NOH NOH0 NOH0 CAL ROGERS RV CLEARING 2181001
NOH NOH0 NOH3 CAL ROGERS RV (T) R_001 4990190
NOI NOI0 NOI0 CAL TELUS D*
NOI NOI0 NOI3 CAL TELUS (T) CLEARING 2181001
NOJ NOJ0 NOJ0 CAL TELUS RV CLEARING 2181001
NOJ NOJ0 NOJ3 CAL TELUS RV (T) R_001 4990190
NOK NOK0 NOK0 FAL 3RD PARTY D*
NOK NOK0 NOK3 FAL 3RD PARTY (T) CLEARING 2181001
NOL NOL0 NOL0 FAL 3RD PARTY RV CLEARING 2181001



NOL NOL0 NOL3 FAL 3RD PARTY RV (T) R_001 4990190
NOM NOM0 NOM0 FAL ROGERS D*
NOM NOM0 NOM3 FAL ROGERS (T) CLEARING 2181001
NON NON0 NON0 FAL ROGERS RV CLEARING 2181001
NON NON0 NON3 FAL ROGERS RV (T) R_001 4990190
NOO NOO0 NOO0 FAL TELUS D*
NOO NOO0 NOO3 FAL TELUS (T) CLEARING 2181001
NOP NOP0 NOP0 FAL TELUS RV CLEARING 2181001
NOP NOP0 NOP3 FAL TELUS RV (T) R_001 4990190
NOQ NOQ0 NOQ0 INUKSHUK COSTS D*
NOQ NOQ0 NOQ3 INUKSHUK COSTS (T) CLEARING 2181001
NOR NOR0 NOR0 INUKSHUK COSTS RV CLEARING 2181001
NOR NOR0 NOR3 INUKSHUK COSTS RV (T) R_001 4990190
NOS NOS0 NOS0 DOCUMENT FEE 3RD PARTY D*
NOS NOS0 NOS3 DOCUMENT FEE 3RD PARTY (T) CLEARING 2181001
NOT NOT0 NOT0 DOCUMENT FEE 3RD PARTY RV CLEARING 2181001
NOT NOT0 NOT3 DOCUMENT FEE 3RD PARTY RV (T) R_001 4990190
NOU NOU0 NOU0 DOCUMENT FEE ROGERS D*
NOU NOU0 NOU3 DOCUMENT FEE ROGERS (T) CLEARING 2181001
NOV Nov-00 NOV0 DOCUMENT FEE ROGERS RV CLEARING 2181001
NOV Nov-00 NOV3 DOCUMENT FEE ROGERS RV (T) R_001 4990190
NOW NOW0 NOW0 DOCUMENT FEE TELUS D*
NOW NOW0 NOW3 DOCUMENT FEE TELUS (T) CLEARING 2181001
NOX NOX0 NOX0 DOCUMENT FEE TELUS RV CLEARING 2181001
NOX NOX0 NOX3 DOCUMENT FEE TELUS RV (T) R_001 4990190
NOY NOY0 NOY0 PIP 3RD PARTY D*
NOY NOY0 NOY3 PIP 3RD PARTY (T) CLEARING 2181001
NOZ NOZ0 NOZ0 PIP 3RD PARTY RV CLEARING 2181001
NOZ NOZ0 NOZ3 PIP 3RD PARTY RV (T) R_001 4990190
NPA NPA0 NPA0 PIP ROGERS D*
NPA NPA0 NPA3 PIP ROGERS (T) CLEARING 2181001
NPB NPB0 NPB0 PIP ROGERS RV CLEARING 2181001
NPB NPB0 NPB3 PIP ROGERS RV (T) R_001 4990190
NPC NPC0 NPC0 PIP TELUS D*
NPC NPC0 NPC3 PIP TELUS (T) CLEARING 2181001
NPD NPD0 NPD0 PIP TELUS RV CLEARING 2181001
NPD NPD0 NPD3 PIP TELUS RV (T) R_001 4990190
NPE NPE0 NPE0 ADD RENT TRADING PARTNR D*
NPE NPE0 NPE3 ADD RENT TRADING PARTNR (T) CLEARING 2181001
NPF NPF0 NPF0 ADDRENT TRADING PARTNR RV CLEARING 2181001



NPF NPF0 NPF3 ADDRENT TRADING PARTNR RV (T) R_004 4634006
NPG NPG0 NPG0 TRADING PARTNER D*
NPG NPG0 NPG3 TRADING PARTNER (T) CLEARING 2181001
NPH NPH0 NPH0 TRADING PARTNER RV CLEARING 2181001
NPH NPH0 NPH3 TRADING PARTNER RV (T) R_004 4634006
NPI NPI0 NPI0 OPEX LABOUR D*
NPI NPI0 NPI3 OPEX LABOUR (T) CLEARING 2181001
NPJ NPJ0 NPJ0 OPEX LABOUR RV CLEARING 2181001
NPJ NPJ0 NPJ3 OPEX LABOUR RV (T) R_004 4634006
NPK NPK0 NPK0 ADD RENT-Client X CANADA NPKAPP NPKDPP CLEARING 2181001
NPK NPK0 NPK3 ADD RENT-Client X CANADA (T) NPKATR NPKDTR E_014 6413100
NPL NPL0 NPL0 ADD RENT-Client X CANADA RV NPLAPP NPLDPP K*
NPL NPL0 NPL3 ADD RENT-Client X CANADA RV (T) NPLATR NPLDTR CLEARING 2181001
SAA SAA0 PAID_P77 SAA0 LI RENT - BASIC RENT SAAAPP SAADPP CLEARING 2181001
SAA SAA0 PAID_P77 SAA3 LI RENT - BASIC RENT (T) SAAATR SAADTR E_014 6413100
SAB SAB0 PAID_P77 SAB0 LI RENT - BASIC RENT RV SABAPP SABDPP K_P77 2181005
SAB SAB0 PAID_P77 SAB3 LI RENT - BASIC RENT RV (T) SABATR SABDTR CLEARING 2181001
SAC SAC0 PAID_P77 SAC0 LI RENT - SIGNAGE SACAPP SACDPP CLEARING 2181001
SAC SAC0 PAID_P77 SAC3 LI RENT - SIGNAGE (T) SACATR SACDTR E_014 6413100
SAD SAD0 PAID_P77 SAD0 LI RENT - SIGNAGE RV SADAPP SADDPP K_P77 2181005
SAD SAD0 PAID_P77 SAD3 LI RENT - SIGNAGE RV (T) SADATR SADDTR CLEARING 2181001
SAE SAE0 PAID_P77 SAE0 LI RENT - OTHER RENT SAEAPP SAEDPP CLEARING 2181001
SAE SAE0 PAID_P77 SAE3 LI RENT - OTHER RENT (T) SAEATR SAEDTR E_014 6413100
SAF SAF0 PAID_P77 SAF0 LI RENT - OTHER RENT RV SAFAPP SAFDPP K_P77 2181005
SAF SAF0 PAID_P77 SAF3 LI RENT - OTHER RENT RV (T) SAFATR SAFDTR CLEARING 2181001
SAG SAG0 PAID_P77 SAG0 LI RENT - PYLON SIGN SAGAPP SAGDPP CLEARING 2181001
SAG SAG0 PAID_P77 SAG3 LI RENT - PYLON SIGN (T) SAGATR SAGDTR E_014 6413100
SAH SAH0 PAID_P77 SAH0 LI RENT - PYLON SIGN RV SAHAPP SAHDPP K_P77 2181005
SAH SAH0 PAID_P77 SAH3 LI RENT - PYLON SIGN RV (T) SAHATR SAHDTR CLEARING 2181001
SAI SAI0 PAID_P77 SAI0 LI RENT - ANTENNA SAIAPP SAIDPP CLEARING 2181001
SAI SAI0 PAID_P77 SAI3 LI RENT - ANTENNA (T) SAIATR SAIDTR E_014 6413100
SAJ SAJ0 PAID_P77 SAJ0 LI RENT - ANTENNA RV SAJAPP SAJDPP K_P77 2181005
SAJ SAJ0 PAID_P77 SAJ3 LI RENT - ANTENNA RV (T) SAJATR SAJDTR CLEARING 2181001
SAK SAK0 PAID_P77 SAK0 LI RENT - STORAGE SAKAPP SAKDPP CLEARING 2181001
SAK SAK0 PAID_P77 SAK3 LI RENT - STORAGE (T) SAKATR SAKDTR E_014 6413100
SAL SAL0 PAID_P77 SAL0 LI RENT - STORAGE RV SALAPP SALDPP K_P77 2181005
SAL SAL0 PAID_P77 SAL3 LI RENT - STORAGE RV (T) SALATR SALDTR CLEARING 2181001
SAM SAM0 PAID_P77 SAM0 MISC PENALTY SAMAPP SAMDPP CLEARING 2181001
SAM SAM0 PAID_P77 SAM3 MISC PENALTY (T) SAMATR SAMDTR E_016 6413200
SAN SAN0 PAID_P77 SAN0 MISC PENALTYRV SANAPP SANDPP K_P77 2181005



SAN SAN0 PAID_P77 SAN3 MISC PENALTYRV (T) SANATR SANDTR CLEARING 2181001
SAO SAO0 PAID_P77 SAO0 INITIAL DIRECT COSTS SAOAPP SAODPP CLEARING 2181001
SAO SAO0 PAID_P77 SAO3 INITIAL DIRECT COSTS (T) SAOATR SAODTR E_016 6413200
SAP SAP0 PAID_P77 SAP0 INITIAL DIRECT COSTS RV SAPAPP SAPDPP K_P77 2181005
SAP SAP0 PAID_P77 SAP3 INITIAL DIRECT COSTS RV (T) SAPATR SAPDTR CLEARING 2181001
SAR SAR0 PAID_P77 SAR0 INCENTIVE SARAPP SARDPP K_P77 2181005
SAR SAR0 PAID_P77 SAR3 INCENTIVE (T) SARATR SARDTR CLEARING 2181001
SAS SAS0 PAID_P77 SAS0 INCENTIVE RV SASAPP SASDPP CLEARING 2181001
SAS SAS0 PAID_P77 SAS3 INCENTIVE RV (T) SASATR SASDTR E_016 6413200
TAA TAA0 PAID_BRES TAA0 RENT-ANTENNA TAAAPP TAADPP CLEARING 2181001
TAA TAA0 PAID_BRES TAA3 RENT-ANTENNA (T) TAAATR TAADTR E_014 6413100
TAB TAB0 PAID_BRES TAB0 RENT-ANTENNA RV TABAPP TABDPP K_BRES 2181003
TAB TAB0 PAID_BRES TAB3 RENT-ANTENNA RV (T) TABATR TABDTR CLEARING 2181001
TAC TAC0 PAID_BRES TAC0 RENT - ANTENNA - PY TACAPP TACDPP CLEARING 2181001
TAC TAC0 PAID_BRES TAC3 RENT - ANTENNA - PY (T) TACATR TACDTR E_014 6413100
TAD TAD0 PAID_BRES TAD0 RENT - ANTENNA - PY RV TADAPP TADDPP K_BRES 2181003
TAD TAD0 PAID_BRES TAD3 RENT - ANTENNA - PY RV (T) TADATR TADDTR CLEARING 2181001
TAE TAE0 PAID_BRES TAE0 RENT-BASE RENT TAEAPP TAEDPP CLEARING 2181001
TAE TAE0 PAID_BRES TAE3 RENT-BASE RENT (T) TAEATR TAEDTR E_014 6413100
TAF TAF0 PAID_BRES TAF0 RENT-BASE RENT RV TAFAPP TAFDPP K_BRES 2181003
TAF TAF0 PAID_BRES TAF3 RENT-BASE RENT RV (T) TAFATR TAFDTR CLEARING 2181001
TAG TAG0 PAID_BRES TAG0 BASE RENT-PY TAGAPP TAGDPP CLEARING 2181001
TAG TAG0 PAID_BRES TAG3 BASE RENT-PY (T) TAGATR TAGDTR E_014 6413100
TAH TAH0 PAID_BRES TAH0 BASE RENT-PY RV TAHAPP TAHDPP K_BRES 2181003
TAH TAH0 PAID_BRES TAH3 BASE RENT-PY RV (T) TAHATR TAHDTR CLEARING 2181001
TAI TAI0 PAID_BRES TAI0 RENT-CAFETERIA TAIAPP TAIDPP CLEARING 2181001
TAI TAI0 PAID_BRES TAI3 RENT-CAFETERIA (T) TAIATR TAIDTR E_014 6413100
TAJ TAJ0 PAID_BRES TAJ0 RENT-CAFETERIA RV TAJAPP TAJDPP K_BRES 2181003
TAJ TAJ0 PAID_BRES TAJ3 RENT-CAFETERIA RV (T) TAJATR TAJDTR CLEARING 2181001
TAK TAK0 PAID_BRES TAK0 RENT-DEPOSIT TAKAPP TAKDPP CLEARING 2181001
TAK TAK0 PAID_BRES TAK3 RENT-DEPOSIT (T) TAKATR TAKDTR E_014 6413100
TAL TAL0 PAID_BRES TAL0 RENT-DEPOSIT RV TALAPP TALDPP K_BRES 2181003
TAL TAL0 PAID_BRES TAL3 RENT-DEPOSIT RV (T) TALATR TALDTR CLEARING 2181001
TAM TAM0 PAID_BRES TAM0 RENT-LEASE CANCELL TAMAPP TAMDPP CLEARING 2181001
TAM TAM0 PAID_BRES TAM3 RENT-LEASE CANCELL (T) TAMATR TAMDTR E_014 6413100
TAN TAN0 PAID_BRES TAN0 RENT-LEASE CANCELL RV TANAPP TANDPP K_BRES 2181003
TAN TAN0 PAID_BRES TAN3 RENT-LEASE CANCELL RV (T) TANATR TANDTR CLEARING 2181001
TAO TAO0 PAID_BRES TAO0 RENT-PARKING TAOAPP TAODPP CLEARING 2181001
TAO TAO0 PAID_BRES TAO3 RENT-PARKING (T) TAOATR TAODTR E_014 6413100
TAP TAP0 PAID_BRES TAP0 RENT-PARKING RV TAPAPP TAPDPP K_BRES 2181003



TAP TAP0 PAID_BRES TAP3 RENT-PARKING RV (T) TAPATR TAPDTR CLEARING 2181001
TAQ TAQ0 PAID_BRES TAQ0 RENT - PARKING-PY TAQAPP TAQDPP CLEARING 2181001
TAQ TAQ0 PAID_BRES TAQ3 RENT - PARKING-PY (T) TAQATR TAQDTR E_014 6413100
TAR TAR0 PAID_BRES TAR0 RENT - PARKING-PY RV TARAPP TARDPP K_BRES 2181003
TAR TAR0 PAID_BRES TAR3 RENT - PARKING-PY RV (T) TARATR TARDTR CLEARING 2181001
TAS TAS0 PAID_BRES TAS0 RENT-STORAGE TASAPP TASDPP CLEARING 2181001
TAS TAS0 PAID_BRES TAS3 RENT-STORAGE (T) TASATR TASDTR E_014 6413100
TAT TAT0 PAID_BRES TAT0 RENT-STORAGE RV TATAPP TATDPP K_BRES 2181003
TAT TAT0 PAID_BRES TAT3 RENT-STORAGE RV (T) TATATR TATDTR CLEARING 2181001
TAU TAU0 PAID_BRES TAU0 RENT - STORAGE-PY TAUAPP TAUDPP CLEARING 2181001
TAU TAU0 PAID_BRES TAU3 RENT - STORAGE-PY (T) TAUATR TAUDTR E_014 6413100
TAV TAV0 PAID_BRES TAV0 RENT - STORAGE-PY RV TAVAPP TAVDPP K_BRES 2181003
TAV TAV0 PAID_BRES TAV3 RENT - STORAGE-PY RV (T) TAVATR TAVDTR CLEARING 2181001
TAW TAW0 PAID_BRES TAW0 RENT-SWITCH TAWAPP TAWDPP CLEARING 2181001
TAW TAW0 PAID_BRES TAW3 RENT-SWITCH (T) TAWATR TAWDTR E_014 6413100
TAX TAX0 PAID_BRES TAX0 RENT-SWITCH RV TAXAPP TAXDPP K_BRES 2181003
TAX TAX0 PAID_BRES TAX3 RENT-SWITCH RV (T) TAXATR TAXDTR CLEARING 2181001
TAY TAY0 PAID_BRES TAY0 INITIAL DIRECT COSTS TAYAPP TAYDPP CLEARING 2181001
TAY TAY0 PAID_BRES TAY3 INITIAL DIRECT COSTS (T) TAYATR TAYDTR E_014 6413100
TAZ TAZ0 PAID_BRES TAZ0 INITIAL DIRECT COSTS RV TAZAPP TAZDPP K_BRES 2181003
TAZ TAZ0 PAID_BRES TAZ3 INITIAL DIRECT COSTS RV (T) TAZATR TAZDTR CLEARING 2181001
TBA TBA0 PAID_BRES TBA0 INCENTIVE TBAAPP TBADPP K_BRES 2181003
TBA TBA0 PAID_BRES TBA3 INCENTIVE (T) TBAATR TBADTR CLEARING 2181001
TBB TBB0 PAID_BRES TBB0 INCENTIVE RV TBBAPP TBBDPP CLEARING 2181001
TBB TBB0 PAID_BRES TBB3 INCENTIVE RV (T) TBBATR TBBDTR E_014 6413100
TNA TNA0 PAID_BRES TNA0 RENT-ANTENNA-IC D_BRES 2181003
TNA TNA0 PAID_BRES TNA3 RENT-ANTENNA-IC (T) CLEARING 2181001
TNB TNB0 PAID_BRES TNB0 RENT-ANTENNA-IC RV CLEARING 2181001
TNB TNB0 PAID_BRES TNB3 RENT-ANTENNA-IC RV (T) R_001 4990190
TNC TNC0 PAID_BRES TNC0 RENT-BASE RENT-IC D_BRES 2181003
TNC TNC0 PAID_BRES TNC3 RENT-BASE RENT-IC (T) CLEARING 2181001
TND TND0 PAID_BRES TND0 RENT-BASE RENT-IC RV CLEARING 2181001
TND TND0 PAID_BRES TND3 RENT-BASE RENT-IC RV (T) R_001 4990190
TNE TNE0 PAID_BRES TNE0 RENT-BASE RENT-IC PY D_BRES 2181003
TNE TNE0 PAID_BRES TNE3 RENT-BASE RENT-IC PY (T) CLEARING 2181001
TNF TNF0 PAID_BRES TNF0 RENT-BASE RENT-IC PY RV CLEARING 2181001
TNF TNF0 PAID_BRES TNF3 RENT-BASE RENT-IC PY RV (T) R_001 4990190
TNG TNG0 PAID_BRES TNG0 RENT-PARKING-IC D_BRES 2181003
TNG TNG0 PAID_BRES TNG3 RENT-PARKING-IC (T) CLEARING 2181001
TNH TNH0 PAID_BRES TNH0 RENT-PARKING-IC RV CLEARING 2181001



TNH TNH0 PAID_BRES TNH3 RENT-PARKING-IC RV (T) R_001 4990190
TNI TNI0 PAID_BRES TNI0 RENT-PARKING-IC PY D_BRES 2181003
TNI TNI0 PAID_BRES TNI3 RENT-PARKING-IC PY (T) CLEARING 2181001
TNJ TNJ0 PAID_BRES TNJ0 RENT-PARKING-IC PY RV CLEARING 2181001
TNJ TNJ0 PAID_BRES TNJ3 RENT-PARKING-IC PY RV (T) R_001 4990190
TNK TNK0 PAID_BRES TNK0 RENT-STORAGE-IC D_BRES 2181003
TNK TNK0 PAID_BRES TNK3 RENT-STORAGE-IC (T) CLEARING 2181001
TNL TNL0 PAID_BRES TNL0 RENT-STORAGE-IC RV CLEARING 2181001
TNL TNL0 PAID_BRES TNL3 RENT-STORAGE-IC RV (T) R_001 4990190
TNM TNM0 PAID_BRES TNM0 RENT-STORAGE-IC PY D_BRES 2181003
TNM TNM0 PAID_BRES TNM3 RENT-STORAGE-IC PY (T) CLEARING 2181001
TNN TNN0 PAID_BRES TNN0 RENT-STORAGE-IC PY RV CLEARING 2181001
TNN TNN0 PAID_BRES TNN3 RENT-STORAGE-IC PY RV (T) R_001 4990190
TNO TNO0 PAID_BRES TNO0 IN RENT-PARKING-IC D_BRES 2181003
TNO TNO0 PAID_BRES TNO3 IN RENT-PARKING-IC (T) CLEARING 2181001
TNP TNP0 PAID_BRES TNP0 IN RENT-PARKING-IC RV CLEARING 2181001
TNP TNP0 PAID_BRES TNP3 IN RENT-PARKING-IC RV (T) R_001 4990190
TNQ TNQ0 PAID_BRES TNQ0 IN RENT-PARKING-IC PY D_BRES 2181003
TNQ TNQ0 PAID_BRES TNQ3 IN RENT-PARKING-IC PY (T) CLEARING 2181001
TNR TNR0 PAID_BRES TNR0 IN RENT-PARKING-IC PY RV CLEARING 2181001
TNR TNR0 PAID_BRES TNR3 IN RENT-PARKING-IC PY RV (T) R_001 4990190
TNS TNS0 PAID_BRES TNS0 IN RENT-ANTENNA-IC D_BRES 2181003
TNS TNS0 PAID_BRES TNS3 IN RENT-ANTENNA-IC (T) CLEARING 2181001
TNT TNT0 PAID_BRES TNT0 IN RENT-ANTENNA-IC RV CLEARING 2181001
TNT TNT0 PAID_BRES TNT3 IN RENT-ANTENNA-IC RV (T) R_001 4990190
TNU TNU0 PAID_BRES TNU0 IN RENT-ANTENNA-IC PY D_BRES 2181003
TNU TNU0 PAID_BRES TNU3 IN RENT-ANTENNA-IC PY (T) CLEARING 2181001
TNV TNV0 PAID_BRES TNV0 IN RENT-ANTENNA-IC PY RV CLEARING 2181001
TNV TNV0 PAID_BRES TNV3 IN RENT-ANTENNA-IC PY RV (T) R_001 4990190
TNW TNW0 PAID_BRES TNW0 IN RENT-BASE RENT-IC D_BRES 2181003
TNW TNW0 PAID_BRES TNW3 IN RENT-BASE RENT-IC (T) CLEARING 2181001
TNX TNX0 PAID_BRES TNX0 IN RENT-BASE RENT-IC RV CLEARING 2181001
TNX TNX0 PAID_BRES TNX3 IN RENT-BASE RENT-IC RV (T) R_001 4990190
TNY TNY0 PAID_BRES TNY0 IN RENT BASE RENT-ICPY D_BRES 2181003
TNY TNY0 PAID_BRES TNY3 IN RENT BASE RENT-ICPY (T) CLEARING 2181001
TNZ TNZ0 PAID_BRES TNZ0 INRENT BASE RENT-IC PY RV CLEARING 2181001
TNZ TNZ0 PAID_BRES TNZ3 INRENT BASE RENT-IC PY RV (T) R_001 4990190
TOA TOA0 PAID_BRES TOA0 IN RENT-STORAGE-IC D_BRES 2181003
TOA TOA0 PAID_BRES TOA3 IN RENT-STORAGE-IC (T) CLEARING 2181001
TOB TOB0 PAID_BRES TOB0 IN RENT-STORAGE-IC RV CLEARING 2181001



TOB TOB0 PAID_BRES TOB3 IN RENT-STORAGE-IC RV (T) R_001 4990190
TOC TOC0 PAID_BRES TOC0 IN RENT-STORAGE-IC PY D_BRES 2181003
TOC TOC0 PAID_BRES TOC3 IN RENT-STORAGE-IC PY (T) CLEARING 2181001
TOD TOD0 PAID_BRES TOD0 IN RENT-STORAGE-IC PY RV CLEARING 2181001
TOD TOD0 PAID_BRES TOD3 IN RENT-STORAGE-IC PY RV (T) R_001 4990190



Credit Symbol Credit GL Acc.Det.Key Description
K*           Paid in RE
K_BRES 2181003 PAID_BRES Paid in BRES
K_OTH 2181010 PAID_OTH Paid in Another System
K_P77 2181005 PAID_P77 Paid in P77
CLEARING 2181001 V_IFRS16_A Valuation for IFRS16
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_INCENTIVE 6413200
E_INCENTIVE 6413200
E_INCENTIVE 6413200
E_INCENTIVE 6413200
K*
K_BRES 2181003
K_OTH 2181010
K_P77 2181005
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
K*
K_BRES 2181003
K_OTH 2181010
K_P77 2181005
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_006 6014100



E_006 6014100
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_036 6083500
E_036 6083500
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_015 6413110
E_015 6413110
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_015 6413110
E_015 6413110
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_051 6061140
E_051 6061140
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_015 6413110



E_015 6413110
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_015 6413110
E_015 6413110
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_015 6413110
E_015 6413110
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_015 6413110
E_015 6413110
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_018 6441200
E_018 6441200
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_019 6441210



E_019 6441210
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_045 6150043
E_045 6150043
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_045 6150043
E_045 6150043
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_046 6150201
E_046 6150201
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_037 6301100
E_037 6301100
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_038 6302000



E_038 6302000
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_039 6302200
E_039 6302200
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_040 6304300
E_040 6304300
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_021 6571100
E_021 6571100
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_021 6571100
E_021 6571100
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_047 6150202



E_047 6150202
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_041 6310400
E_041 6310400
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_042 6310500
E_042 6310500
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_054 6310110
E_054 6310110
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_013 6411400
E_013 6411400
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_016 6413200



E_016 6413200
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_001 6010103
E_001 6010103
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_004 6010132
E_004 6010132
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_005 6010133
E_005 6010133
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_009 6251600
E_009 6251600
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_010 6251610



E_010 6251610
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_014 6413100
E_014 6413100
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_015 6413110
E_015 6413110
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_018 6441200
E_018 6441200
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_020 6492000
E_020 6492000
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_022 6591150



E_022 6591150
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_023 6707001
E_023 6707001
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_043 6411210
E_043 6411210
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_044 6412100
E_044 6412100
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_011 6251800
E_011 6251800
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_016 6413200



E_016 6413200
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_009 6251600
E_009 6251600
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_052 6251220
E_052 6251220
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_014 6413100
E_014 6413100
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_025 6022305
E_025 6022305
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_026 6028530



E_026 6028530
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_027 6029103
E_027 6029103
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_028 6029105
E_028 6029105
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_030 6029108
E_030 6029108
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_031 6029202
E_031 6029202
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_032 6029205



E_032 6029205
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_048 6031000
E_048 6031000
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_033 6029305
E_033 6029305
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_034 6029704
E_034 6029704
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_035 6029905
E_035 6029905
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_029 6029107



E_029 6029107
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_057 6501120
E_057 6501120
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_057 6501120
E_057 6501120
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_059 6601920
E_059 6601920
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_058 6601920
E_058 6601920
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_056 6422155



E_056 6422155
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_055 6422151
E_055 6422151
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_055 6422151
E_055 6422151
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_053 6301120
E_053 6301120
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_009 6251600
E_009 6251600
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_016 6413200



E_016 6413200
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_018 6441200
E_018 6441200
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_012 6251810
E_012 6251810
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_049 6031010
E_049 6031010
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_060 7015100
E_060 7015100
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_049 6031010



E_049 6031010
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_050 6051185
E_050 6051185
K*
K_OTH 2181010
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
CLEARING 2181001
E_050 6051185
E_050 6051185
CLEARING 2181001
R_002 4998160
D*
CLEARING 2181001
CLEARING 2181001
R_003 4851000
D*
CLEARING 2181001
CLEARING 2181001
R_002 4998160
D*
CLEARING 2181001
CLEARING 2181001
R_002 4998160
D*
CLEARING 2181001
CLEARING 2181001
R_002 4998160
D*
CLEARING 2181001
CLEARING 2181001
R_002 4998160
D*



CLEARING 2181001
CLEARING 2181001
R_002 4998160
D*
CLEARING 2181001
K*
CLEARING 2181001
CLEARING 2181001
B_001 2504100
K*
CLEARING 2181001
CLEARING 2181001
E_008 6251300
K*
CLEARING 2181001
CLEARING 2181001
E_015 6413110
K*
CLEARING 2181001
CLEARING 2181001
E_015 6413110
K*
CLEARING 2181001
CLEARING 2181001
E_015 6413110
K*
CLEARING 2181001
CLEARING 2181001
E_015 6413110
K*
CLEARING 2181001
CLEARING 2181001
E_015 6413110
K*
CLEARING 2181001
CLEARING 2181001
E_015 6413110
K*
CLEARING 2181001
CLEARING 2181001



E_018 6441200
K*
CLEARING 2181001
CLEARING 2181001
E_021 6571100
K*
CLEARING 2181001
CLEARING 2181001
E_008 6251300
K*
CLEARING 2181001
CLEARING 2181001
E_015 6413110
K*
CLEARING 2181001
CLEARING 2181001
E_018 6441200
K*
CLEARING 2181001
CLEARING 2181001
E_021 6571100
K*
CLEARING 2181001
CLEARING 2181001
E_015 6413110
CLEARING 2181001
E_015 6413110
K*
CLEARING 2181001
K*
CLEARING 2181001
CLEARING 2181001
E_001 6010103
K*
CLEARING 2181001
CLEARING 2181001
E_002 6010104
K*
CLEARING 2181001
CLEARING 2181001



E_002 6010104
K*
CLEARING 2181001
CLEARING 2181001
E_003 6010105
K*
CLEARING 2181001
CLEARING 2181001
E_003 6010105
K*
CLEARING 2181001
CLEARING 2181001
E_006 6014100
K*
CLEARING 2181001
CLEARING 2181001
E_006 6014100
K*
CLEARING 2181001
CLEARING 2181001
E_006 6014100
K*
CLEARING 2181001
CLEARING 2181001
E_006 6014100
K*
CLEARING 2181001
CLEARING 2181001
E_006 6014100
K*
CLEARING 2181001
CLEARING 2181001
E_007 6251120
K*
CLEARING 2181001
CLEARING 2181001
E_007 6251120
K*
CLEARING 2181001
CLEARING 2181001



E_007 6251120
K*
CLEARING 2181001
CLEARING 2181001
E_007 6251120
K*
CLEARING 2181001
CLEARING 2181001
E_009 6251600
K*
CLEARING 2181001
CLEARING 2181001
E_010 6251610
K*
CLEARING 2181001
CLEARING 2181001
E_012 6251810
K*
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K*
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K*
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K*
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K*
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K*
CLEARING 2181001
CLEARING 2181001



E_015 6413110
K*
CLEARING 2181001
CLEARING 2181001
E_016 6413200
K*
CLEARING 2181001
CLEARING 2181001
E_017 6413260
K*
CLEARING 2181001
CLEARING 2181001
E_023 6707001
K*
CLEARING 2181001
CLEARING 2181001
E_016 6413200
K*
CLEARING 2181001
CLEARING 2181001
T_001 2201400
K*
CLEARING 2181001
CLEARING 2181001
T_003 2204400
K*
CLEARING 2181001
CLEARING 2181001
T_002 2202400
K*
CLEARING 2181001
CLEARING 2181001
E_015 6413110
K*
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K*
CLEARING 2181001
CLEARING 2181001



E_002 6010104
CLEARING 2181001
E_002 6010104
K*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*



CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*



CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D*
CLEARING 2181001
CLEARING 2181001
R_004 4634006
D*



CLEARING 2181001
CLEARING 2181001
R_004 4634006
D*
CLEARING 2181001
CLEARING 2181001
R_004 4634006
D*
CLEARING 2181001
K*
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_P77 2181005
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_P77 2181005
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_P77 2181005
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_P77 2181005
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_P77 2181005
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_P77 2181005
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_P77 2181005
CLEARING 2181001
CLEARING 2181001



E_016 6413200
K_P77 2181005
CLEARING 2181001
CLEARING 2181001
E_016 6413200
CLEARING 2181001
E_016 6413200
K_P77 2181005
CLEARING 2181001
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001



E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
E_014 6413100
CLEARING 2181001
E_014 6413100
K_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003



CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003



CLEARING 2181001
CLEARING 2181001
R_001 4990190
D_BRES 2181003
CLEARING 2181001



Condition Description Type Process AD Key Debit Credit
AAA RENT SITE Accrual P AAAAPP 2302070 2181012
AAA RENT SITE Accrual P AAAATR 2181012 6014100
AAA RENT SITE Deferral I AAADPP 2181012 1303105
AAA RENT SITE Deferral P AAADPP 1303105 2181012
AAA RENT SITE Deferral I AAADTR 6014100 2181012
AAA RENT SITE Deferral P AAADTR 2181012 6014100
AAB RENT SITE RV Accrual P AABAPP 2181012 2302070
AAB RENT SITE RV Accrual P AABATR 6014100 2181012
AAB RENT SITE RV Deferral I AABDPP 1303105 2181012
AAB RENT SITE RV Deferral P AABDPP 2181012 1303105
AAB RENT SITE RV Deferral I AABDTR 2181012 6014100
AAB RENT SITE RV Deferral P AABDTR 6014100 2181012
AAC SUITES - SPONSORSHIP Accrual P AACAPP 2302070 2181012
AAC SUITES - SPONSORSHIP Accrual P AACATR 2181012 6083500
AAC SUITES - SPONSORSHIP Deferral I AACDPP 2181012 1303105
AAC SUITES - SPONSORSHIP Deferral P AACDPP 1303105 2181012
AAC SUITES - SPONSORSHIP Deferral I AACDTR 6083500 2181012
AAC SUITES - SPONSORSHIP Deferral P AACDTR 2181012 6083500
AAD SUITES - SPONSORSHIP RV Accrual P AADAPP 2181012 2302070
AAD SUITES - SPONSORSHIP RV Accrual P AADATR 6083500 2181012
AAD SUITES - SPONSORSHIP RV Deferral I AADDPP 1303105 2181012
AAD SUITES - SPONSORSHIP RV Deferral P AADDPP 2181012 1303105
AAD SUITES - SPONSORSHIP RV Deferral I AADDTR 2181012 6083500
AAD SUITES - SPONSORSHIP RV Deferral P AADDTR 6083500 2181012
AAE SUITES - RENT Accrual P AAEAPP 2302070 2181012
AAE SUITES - RENT Accrual P AAEATR 2181012 6413110
AAE SUITES - RENT Deferral I AAEDPP 2181012 1303105
AAE SUITES - RENT Deferral P AAEDPP 1303105 2181012
AAE SUITES - RENT Deferral I AAEDTR 6413110 2181012
AAE SUITES - RENT Deferral P AAEDTR 2181012 6413110
AAF SUITES - RENT RV Accrual P AAFAPP 2181012 2302070
AAF SUITES - RENT RV Accrual P AAFATR 6413110 2181012
AAF SUITES - RENT RV Deferral I AAFDPP 1303105 2181012
AAF SUITES - RENT RV Deferral P AAFDPP 2181012 1303105
AAF SUITES - RENT RV Deferral I AAFDTR 2181012 6413110
AAF SUITES - RENT RV Deferral P AAFDTR 6413110 2181012
AAG BILLBOARDS - RENT Accrual P AAGAPP 2302070 2181012
AAG BILLBOARDS - RENT Accrual P AAGATR 2181012 6413110
AAG BILLBOARDS - RENT Deferral I AAGDPP 2181012 1303105



AAG BILLBOARDS - RENT Deferral P AAGDPP 1303105 2181012
AAG BILLBOARDS - RENT Deferral I AAGDTR 6413110 2181012
AAG BILLBOARDS - RENT Deferral P AAGDTR 2181012 6413110
AAH BILLBOARDS - RENT RV Accrual P AAHAPP 2181012 2302070
AAH BILLBOARDS - RENT RV Accrual P AAHATR 6413110 2181012
AAH BILLBOARDS - RENT RV Deferral I AAHDPP 1303105 2181012
AAH BILLBOARDS - RENT RV Deferral P AAHDPP 2181012 1303105
AAH BILLBOARDS - RENT RV Deferral I AAHDTR 2181012 6413110
AAH BILLBOARDS - RENT RV Deferral P AAHDTR 6413110 2181012
AAI BILLBOARDS ADVERT - RENT Accrual P AAIAPP 2302070 2181012
AAI BILLBOARDS ADVERT - RENT Accrual P AAIATR 2181012 6061140
AAI BILLBOARDS ADVERT - RENT Deferral I AAIDPP 2181012 1303105
AAI BILLBOARDS ADVERT - RENT Deferral P AAIDPP 1303105 2181012
AAI BILLBOARDS ADVERT - RENT Deferral I AAIDTR 6061140 2181012
AAI BILLBOARDS ADVERT - RENT Deferral P AAIDTR 2181012 6061140
AAJ BILLBOARDS ADVERT-RENT RV Accrual P AAJAPP 2181012 2302070
AAJ BILLBOARDS ADVERT-RENT RV Accrual P AAJATR 6061140 2181012
AAJ BILLBOARDS ADVERT-RENT RV Deferral I AAJDPP 1303105 2181012
AAJ BILLBOARDS ADVERT-RENT RV Deferral P AAJDPP 2181012 1303105
AAJ BILLBOARDS ADVERT-RENT RV Deferral I AAJDTR 2181012 6061140
AAJ BILLBOARDS ADVERT-RENT RV Deferral P AAJDTR 6061140 2181012
AAK LEASED LAND - RENT Accrual P AAKAPP 2302070 2181012
AAK LEASED LAND - RENT Accrual P AAKATR 2181012 6413110
AAK LEASED LAND - RENT Deferral I AAKDPP 2181012 1303105
AAK LEASED LAND - RENT Deferral P AAKDPP 1303105 2181012
AAK LEASED LAND - RENT Deferral I AAKDTR 6413110 2181012
AAK LEASED LAND - RENT Deferral P AAKDTR 2181012 6413110
AAL LEASED LAND - RENT RV Accrual P AALAPP 2181012 2302070
AAL LEASED LAND - RENT RV Accrual P AALATR 6413110 2181012
AAL LEASED LAND - RENT RV Deferral I AALDPP 1303105 2181012
AAL LEASED LAND - RENT RV Deferral P AALDPP 2181012 1303105
AAL LEASED LAND - RENT RV Deferral I AALDTR 2181012 6413110
AAL LEASED LAND - RENT RV Deferral P AALDTR 6413110 2181012
AAM LEASED PROPERTY - RENT Accrual P AAMAPP 2302070 2181012
AAM LEASED PROPERTY - RENT Accrual P AAMATR 2181012 6413110
AAM LEASED PROPERTY - RENT Deferral I AAMDPP 2181012 1303105
AAM LEASED PROPERTY - RENT Deferral P AAMDPP 1303105 2181012
AAM LEASED PROPERTY - RENT Deferral I AAMDTR 6413110 2181012
AAM LEASED PROPERTY - RENT Deferral P AAMDTR 2181012 6413110
AAN LEASED PROPERTY - RENT RV Accrual P AANAPP 2181012 2302070



AAN LEASED PROPERTY - RENT RV Accrual P AANATR 6413110 2181012
AAN LEASED PROPERTY - RENT RV Deferral I AANDPP 1303105 2181012
AAN LEASED PROPERTY - RENT RV Deferral P AANDPP 2181012 1303105
AAN LEASED PROPERTY - RENT RV Deferral I AANDTR 2181012 6413110
AAN LEASED PROPERTY - RENT RV Deferral P AANDTR 6413110 2181012
AAO LEASED TOWER - RENT Accrual P AAOAPP 2302070 2181012
AAO LEASED TOWER - RENT Accrual P AAOATR 2181012 6413110
AAO LEASED TOWER - RENT Deferral I AAODPP 2181012 1303105
AAO LEASED TOWER - RENT Deferral P AAODPP 1303105 2181012
AAO LEASED TOWER - RENT Deferral I AAODTR 6413110 2181012
AAO LEASED TOWER - RENT Deferral P AAODTR 2181012 6413110
AAP LEASED TOWER - RENT RV Accrual P AAPAPP 2181012 2302070
AAP LEASED TOWER - RENT RV Accrual P AAPATR 6413110 2181012
AAP LEASED TOWER - RENT RV Deferral I AAPDPP 1303105 2181012
AAP LEASED TOWER - RENT RV Deferral P AAPDPP 2181012 1303105
AAP LEASED TOWER - RENT RV Deferral I AAPDTR 2181012 6413110
AAP LEASED TOWER - RENT RV Deferral P AAPDTR 6413110 2181012
AAQ SKYCAM - RENT Accrual P AAQAPP 2302070 2181012
AAQ SKYCAM - RENT Accrual P AAQATR 2181012 6413110
AAQ SKYCAM - RENT Deferral I AAQDPP 2181012 1303105
AAQ SKYCAM - RENT Deferral P AAQDPP 1303105 2181012
AAQ SKYCAM - RENT Deferral I AAQDTR 6413110 2181012
AAQ SKYCAM - RENT Deferral P AAQDTR 2181012 6413110
AAR SKYCAM - RENT RV Accrual P AARAPP 2181012 2302070
AAR SKYCAM - RENT RV Accrual P AARATR 6413110 2181012
AAR SKYCAM - RENT RV Deferral I AARDPP 1303105 2181012
AAR SKYCAM - RENT RV Deferral P AARDPP 2181012 1303105
AAR SKYCAM - RENT RV Deferral I AARDTR 2181012 6413110
AAR SKYCAM - RENT RV Deferral P AARDTR 6413110 2181012
AAS MUNICP TAX ON PROP & BUS Accrual P AASAPP 2302070 2181012
AAS MUNICP TAX ON PROP & BUS Accrual P AASATR 2181012 6441200
AAS MUNICP TAX ON PROP & BUS Deferral I AASDPP 2181012 1303105
AAS MUNICP TAX ON PROP & BUS Deferral P AASDPP 1303105 2181012
AAS MUNICP TAX ON PROP & BUS Deferral I AASDTR 6441200 2181012
AAS MUNICP TAX ON PROP & BUS Deferral P AASDTR 2181012 6441200
AAT MUNICP TAX ON PROP&BU RV Accrual P AATAPP 2181012 2302070
AAT MUNICP TAX ON PROP&BU RV Accrual P AATATR 6441200 2181012
AAT MUNICP TAX ON PROP&BU RV Deferral I AATDPP 1303105 2181012
AAT MUNICP TAX ON PROP&BU RV Deferral P AATDPP 2181012 1303105
AAT MUNICP TAX ON PROP&BU RV Deferral I AATDTR 2181012 6441200



AAT MUNICP TAX ON PROP&BU RV Deferral P AATDTR 6441200 2181012
AAU MUN TAX QC PROP&BUS Accrual P AAUAPP 2302070 2181012
AAU MUN TAX QC PROP&BUS Accrual P AAUATR 2181012 6441210
AAU MUN TAX QC PROP&BUS Deferral I AAUDPP 2181012 1303105
AAU MUN TAX QC PROP&BUS Deferral P AAUDPP 1303105 2181012
AAU MUN TAX QC PROP&BUS Deferral I AAUDTR 6441210 2181012
AAU MUN TAX QC PROP&BUS Deferral P AAUDTR 2181012 6441210
AAV MUNTAXQC PROP&BUS RV Accrual P AAVAPP 2181012 2302070
AAV MUNTAXQC PROP&BUS RV Accrual P AAVATR 6441210 2181012
AAV MUNTAXQC PROP&BUS RV Deferral I AAVDPP 1303105 2181012
AAV MUNTAXQC PROP&BUS RV Deferral P AAVDPP 2181012 1303105
AAV MUNTAXQC PROP&BUS RV Deferral I AAVDTR 2181012 6441210
AAV MUNTAXQC PROP&BUS RV Deferral P AAVDTR 6441210 2181012
AAW HELLICOPTER EXT PROD SRV Accrual P AAWAPP 2302070 2181012
AAW HELLICOPTER EXT PROD SRV Accrual P AAWATR 2181012 6150043
AAW HELLICOPTER EXT PROD SRV Deferral I AAWDPP 2181012 1303105
AAW HELLICOPTER EXT PROD SRV Deferral P AAWDPP 1303105 2181012
AAW HELLICOPTER EXT PROD SRV Deferral I AAWDTR 6150043 2181012
AAW HELLICOPTER EXT PROD SRV Deferral P AAWDTR 2181012 6150043
AAX HELLICOPTER EXTPRODSRV RV Accrual P AAXAPP 2181012 2302070
AAX HELLICOPTER EXTPRODSRV RV Accrual P AAXATR 6150043 2181012
AAX HELLICOPTER EXTPRODSRV RV Deferral I AAXDPP 1303105 2181012
AAX HELLICOPTER EXTPRODSRV RV Deferral P AAXDPP 2181012 1303105
AAX HELLICOPTER EXTPRODSRV RV Deferral I AAXDTR 2181012 6150043
AAX HELLICOPTER EXTPRODSRV RV Deferral P AAXDTR 6150043 2181012
AAY FIBER DOME EXTRNL PRD SRV Accrual P AAYAPP 2302070 2181012
AAY FIBER DOME EXTRNL PRD SRV Accrual P AAYATR 2181012 6150043
AAY FIBER DOME EXTRNL PRD SRV Deferral I AAYDPP 2181012 1303105
AAY FIBER DOME EXTRNL PRD SRV Deferral P AAYDPP 1303105 2181012
AAY FIBER DOME EXTRNL PRD SRV Deferral I AAYDTR 6150043 2181012
AAY FIBER DOME EXTRNL PRD SRV Deferral P AAYDTR 2181012 6150043
AAZ FIBER DOME EXT PRD SRV RV Accrual P AAZAPP 2181012 2302070
AAZ FIBER DOME EXT PRD SRV RV Accrual P AAZATR 6150043 2181012
AAZ FIBER DOME EXT PRD SRV RV Deferral I AAZDPP 1303105 2181012
AAZ FIBER DOME EXT PRD SRV RV Deferral P AAZDPP 2181012 1303105
AAZ FIBER DOME EXT PRD SRV RV Deferral I AAZDTR 2181012 6150043
AAZ FIBER DOME EXT PRD SRV RV Deferral P AAZDTR 6150043 2181012
ABA EQUIP  SAT CHARGES Accrual P ABAAPP 2302070 2181012
ABA EQUIP  SAT CHARGES Accrual P ABAATR 2181012 6150201
ABA EQUIP  SAT CHARGES Deferral I ABADPP 2181012 1303105



ABA EQUIP  SAT CHARGES Deferral P ABADPP 1303105 2181012
ABA EQUIP  SAT CHARGES Deferral I ABADTR 6150201 2181012
ABA EQUIP  SAT CHARGES Deferral P ABADTR 2181012 6150201
ABB EQUIP  SAT RV Accrual P ABBAPP 2181012 2302070
ABB EQUIP  SAT RV Accrual P ABBATR 6150201 2181012
ABB EQUIP  SAT RV Deferral I ABBDPP 1303105 2181012
ABB EQUIP  SAT RV Deferral P ABBDPP 2181012 1303105
ABB EQUIP  SAT RV Deferral I ABBDTR 2181012 6150201
ABB EQUIP  SAT RV Deferral P ABBDTR 6150201 2181012
ABC EQUIP STATIONARY&OFF SUPP Accrual P ABCAPP 2302070 2181012
ABC EQUIP STATIONARY&OFF SUPP Accrual P ABCATR 2181012 6301100
ABC EQUIP STATIONARY&OFF SUPP Deferral I ABCDPP 2181012 1303105
ABC EQUIP STATIONARY&OFF SUPP Deferral P ABCDPP 1303105 2181012
ABC EQUIP STATIONARY&OFF SUPP Deferral I ABCDTR 6301100 2181012
ABC EQUIP STATIONARY&OFF SUPP Deferral P ABCDTR 2181012 6301100
ABD EQUIP STATNRY &OFFSUPP RV Accrual P ABDAPP 2181012 2302070
ABD EQUIP STATNRY &OFFSUPP RV Accrual P ABDATR 6301100 2181012
ABD EQUIP STATNRY &OFFSUPP RV Deferral I ABDDPP 1303105 2181012
ABD EQUIP STATNRY &OFFSUPP RV Deferral P ABDDPP 2181012 1303105
ABD EQUIP STATNRY &OFFSUPP RV Deferral I ABDDTR 2181012 6301100
ABD EQUIP STATNRY &OFFSUPP RV Deferral P ABDDTR 6301100 2181012
ABE EQUIP COMMEXP CELLULAR Accrual P ABEAPP 2302070 2181012
ABE EQUIP COMMEXP CELLULAR Accrual P ABEATR 2181012 6302000
ABE EQUIP COMMEXP CELLULAR Deferral I ABEDPP 2181012 1303105
ABE EQUIP COMMEXP CELLULAR Deferral P ABEDPP 1303105 2181012
ABE EQUIP COMMEXP CELLULAR Deferral I ABEDTR 6302000 2181012
ABE EQUIP COMMEXP CELLULAR Deferral P ABEDTR 2181012 6302000
ABF EQUIP COMMEXP CELLULAR RV Accrual P ABFAPP 2181012 2302070
ABF EQUIP COMMEXP CELLULAR RV Accrual P ABFATR 6302000 2181012
ABF EQUIP COMMEXP CELLULAR RV Deferral I ABFDPP 1303105 2181012
ABF EQUIP COMMEXP CELLULAR RV Deferral P ABFDPP 2181012 1303105
ABF EQUIP COMMEXP CELLULAR RV Deferral I ABFDTR 2181012 6302000
ABF EQUIP COMMEXP CELLULAR RV Deferral P ABFDTR 6302000 2181012
ABG EQUIP COMMUN CHARGES Accrual P ABGAPP 2302070 2181012
ABG EQUIP COMMUN CHARGES Accrual P ABGATR 2181012 6302200
ABG EQUIP COMMUN CHARGES Deferral I ABGDPP 2181012 1303105
ABG EQUIP COMMUN CHARGES Deferral P ABGDPP 1303105 2181012
ABG EQUIP COMMUN CHARGES Deferral I ABGDTR 6302200 2181012
ABG EQUIP COMMUN CHARGES Deferral P ABGDTR 2181012 6302200
ABH EQUIP COMMUN CHARGES RV Accrual P ABHAPP 2181012 2302070



ABH EQUIP COMMUN CHARGES RV Accrual P ABHATR 6302200 2181012
ABH EQUIP COMMUN CHARGES RV Deferral I ABHDPP 1303105 2181012
ABH EQUIP COMMUN CHARGES RV Deferral P ABHDPP 2181012 1303105
ABH EQUIP COMMUN CHARGES RV Deferral I ABHDTR 2181012 6302200
ABH EQUIP COMMUN CHARGES RV Deferral P ABHDTR 6302200 2181012
ABI EQUIP - OFFICE EQUIP Accrual P ABIAPP 2302070 2181012
ABI EQUIP - OFFICE EQUIP Accrual P ABIATR 2181012 6304300
ABI EQUIP - OFFICE EQUIP Deferral I ABIDPP 2181012 1303105
ABI EQUIP - OFFICE EQUIP Deferral P ABIDPP 1303105 2181012
ABI EQUIP - OFFICE EQUIP Deferral I ABIDTR 6304300 2181012
ABI EQUIP - OFFICE EQUIP Deferral P ABIDTR 2181012 6304300
ABJ EQUIP - OFFICE EQUIP RV Accrual P ABJAPP 2181012 2302070
ABJ EQUIP - OFFICE EQUIP RV Accrual P ABJATR 6304300 2181012
ABJ EQUIP - OFFICE EQUIP RV Deferral I ABJDPP 1303105 2181012
ABJ EQUIP - OFFICE EQUIP RV Deferral P ABJDPP 2181012 1303105
ABJ EQUIP - OFFICE EQUIP RV Deferral I ABJDTR 2181012 6304300
ABJ EQUIP - OFFICE EQUIP RV Deferral P ABJDTR 6304300 2181012
ABK BUILDINGS MAINTENANCE Accrual P ABKAPP 2302070 2181012
ABK BUILDINGS MAINTENANCE Accrual P ABKATR 2181012 6571100
ABK BUILDINGS MAINTENANCE Deferral I ABKDPP 2181012 1303105
ABK BUILDINGS MAINTENANCE Deferral P ABKDPP 1303105 2181012
ABK BUILDINGS MAINTENANCE Deferral I ABKDTR 6571100 2181012
ABK BUILDINGS MAINTENANCE Deferral P ABKDTR 2181012 6571100
ABL BUILDINGS MAINTENANCE RV Accrual P ABLAPP 2181012 2302070
ABL BUILDINGS MAINTENANCE RV Accrual P ABLATR 6571100 2181012
ABL BUILDINGS MAINTENANCE RV Deferral I ABLDPP 1303105 2181012
ABL BUILDINGS MAINTENANCE RV Deferral P ABLDPP 2181012 1303105
ABL BUILDINGS MAINTENANCE RV Deferral I ABLDTR 2181012 6571100
ABL BUILDINGS MAINTENANCE RV Deferral P ABLDTR 6571100 2181012
ABM EQUIP - MAINTENANCE Accrual P ABMAPP 2302070 2181012
ABM EQUIP - MAINTENANCE Accrual P ABMATR 2181012 6571100
ABM EQUIP - MAINTENANCE Deferral I ABMDPP 2181012 1303105
ABM EQUIP - MAINTENANCE Deferral P ABMDPP 1303105 2181012
ABM EQUIP - MAINTENANCE Deferral I ABMDTR 6571100 2181012
ABM EQUIP - MAINTENANCE Deferral P ABMDTR 2181012 6571100
ABN EQUIP - MAINTENANCE RV Accrual P ABNAPP 2181012 2302070
ABN EQUIP - MAINTENANCE RV Accrual P ABNATR 6571100 2181012
ABN EQUIP - MAINTENANCE RV Deferral I ABNDPP 1303105 2181012
ABN EQUIP - MAINTENANCE RV Deferral P ABNDPP 2181012 1303105
ABN EQUIP - MAINTENANCE RV Deferral I ABNDTR 2181012 6571100



ABN EQUIP - MAINTENANCE RV Deferral P ABNDTR 6571100 2181012
ABO FIBER MEDIA VIDEO&DATA Accrual P ABOAPP 2302070 2181012
ABO FIBER MEDIA VIDEO&DATA Accrual P ABOATR 2181012 6150202
ABO FIBER MEDIA VIDEO&DATA Deferral I ABODPP 2181012 1303105
ABO FIBER MEDIA VIDEO&DATA Deferral P ABODPP 1303105 2181012
ABO FIBER MEDIA VIDEO&DATA Deferral I ABODTR 6150202 2181012
ABO FIBER MEDIA VIDEO&DATA Deferral P ABODTR 2181012 6150202
ABP FIBER MEDIA VIDEO&DATA RV Accrual P ABPAPP 2181012 2302070
ABP FIBER MEDIA VIDEO&DATA RV Accrual P ABPATR 6150202 2181012
ABP FIBER MEDIA VIDEO&DATA RV Deferral I ABPDPP 1303105 2181012
ABP FIBER MEDIA VIDEO&DATA RV Deferral P ABPDPP 2181012 1303105
ABP FIBER MEDIA VIDEO&DATA RV Deferral I ABPDTR 2181012 6150202
ABP FIBER MEDIA VIDEO&DATA RV Deferral P ABPDTR 6150202 2181012
ABQ FLEET MEDIA LICENSEFEES Accrual P ABQAPP 2302070 2181012
ABQ FLEET MEDIA LICENSEFEES Accrual P ABQATR 2181012 6310400
ABQ FLEET MEDIA LICENSEFEES Deferral I ABQDPP 2181012 1303105
ABQ FLEET MEDIA LICENSEFEES Deferral P ABQDPP 1303105 2181012
ABQ FLEET MEDIA LICENSEFEES Deferral I ABQDTR 6310400 2181012
ABQ FLEET MEDIA LICENSEFEES Deferral P ABQDTR 2181012 6310400
ABR FLEET MEDIA LICENSEFEE RV Accrual P ABRAPP 2181012 2302070
ABR FLEET MEDIA LICENSEFEE RV Accrual P ABRATR 6310400 2181012
ABR FLEET MEDIA LICENSEFEE RV Deferral I ABRDPP 1303105 2181012
ABR FLEET MEDIA LICENSEFEE RV Deferral P ABRDPP 2181012 1303105
ABR FLEET MEDIA LICENSEFEE RV Deferral I ABRDTR 2181012 6310400
ABR FLEET MEDIA LICENSEFEE RV Deferral P ABRDTR 6310400 2181012
ABS FLEET DOME VEHICLE Accrual P ABSAPP 2302070 2181012
ABS FLEET DOME VEHICLE Accrual P ABSATR 2181012 6310500
ABS FLEET DOME VEHICLE Deferral I ABSDPP 2181012 1303105
ABS FLEET DOME VEHICLE Deferral P ABSDPP 1303105 2181012
ABS FLEET DOME VEHICLE Deferral I ABSDTR 6310500 2181012
ABS FLEET DOME VEHICLE Deferral P ABSDTR 2181012 6310500
ABT FLEET DOME VEHICLE RV Accrual P ABTAPP 2181012 2302070
ABT FLEET DOME VEHICLE RV Accrual P ABTATR 6310500 2181012
ABT FLEET DOME VEHICLE RV Deferral I ABTDPP 1303105 2181012
ABT FLEET DOME VEHICLE RV Deferral P ABTDPP 2181012 1303105
ABT FLEET DOME VEHICLE RV Deferral I ABTDTR 2181012 6310500
ABT FLEET DOME VEHICLE RV Deferral P ABTDTR 6310500 2181012
ABU FLEET DOME FEES-LICN-MILG Accrual P ABUAPP 2302070 2181012
ABU FLEET DOME FEES-LICN-MILG Accrual P ABUATR 2181012 6310110
ABU FLEET DOME FEES-LICN-MILG Deferral I ABUDPP 2181012 1303105



ABU FLEET DOME FEES-LICN-MILG Deferral P ABUDPP 1303105 2181012
ABU FLEET DOME FEES-LICN-MILG Deferral I ABUDTR 6310110 2181012
ABU FLEET DOME FEES-LICN-MILG Deferral P ABUDTR 2181012 6310110
ABV FLEET DOME FEES-LIC-MG RV Accrual P ABVAPP 2181012 2302070
ABV FLEET DOME FEES-LIC-MG RV Accrual P ABVATR 6310110 2181012
ABV FLEET DOME FEES-LIC-MG RV Deferral I ABVDPP 1303105 2181012
ABV FLEET DOME FEES-LIC-MG RV Deferral P ABVDPP 2181012 1303105
ABV FLEET DOME FEES-LIC-MG RV Deferral I ABVDTR 2181012 6310110
ABV FLEET DOME FEES-LIC-MG RV Deferral P ABVDTR 6310110 2181012
ABW ROW OTHER PAYMENT Accrual P ABWAPP 2302070 2181012
ABW ROW OTHER PAYMENT Accrual P ABWATR 2181012 6411400
ABW ROW OTHER PAYMENT Deferral I ABWDPP 2181012 1303105
ABW ROW OTHER PAYMENT Deferral P ABWDPP 1303105 2181012
ABW ROW OTHER PAYMENT Deferral I ABWDTR 6411400 2181012
ABW ROW OTHER PAYMENT Deferral P ABWDTR 2181012 6411400
ABX ROW OTHER PAYMENT RV Accrual P ABXAPP 2181012 2302070
ABX ROW OTHER PAYMENT RV Accrual P ABXATR 6411400 2181012
ABX ROW OTHER PAYMENT RV Deferral I ABXDPP 1303105 2181012
ABX ROW OTHER PAYMENT RV Deferral P ABXDPP 2181012 1303105
ABX ROW OTHER PAYMENT RV Deferral I ABXDTR 2181012 6411400
ABX ROW OTHER PAYMENT RV Deferral P ABXDTR 6411400 2181012
ABY ROW PERIODIC PAYMENT Accrual P ABYAPP 2302070 2181012
ABY ROW PERIODIC PAYMENT Accrual P ABYATR 2181012 6413200
ABY ROW PERIODIC PAYMENT Deferral I ABYDPP 2181012 1303105
ABY ROW PERIODIC PAYMENT Deferral P ABYDPP 1303105 2181012
ABY ROW PERIODIC PAYMENT Deferral I ABYDTR 6413200 2181012
ABY ROW PERIODIC PAYMENT Deferral P ABYDTR 2181012 6413200
ABZ ROW PERIODIC PAYMENT RV Accrual P ABZAPP 2181012 2302070
ABZ ROW PERIODIC PAYMENT RV Accrual P ABZATR 6413200 2181012
ABZ ROW PERIODIC PAYMENT RV Deferral I ABZDPP 1303105 2181012
ABZ ROW PERIODIC PAYMENT RV Deferral P ABZDPP 2181012 1303105
ABZ ROW PERIODIC PAYMENT RV Deferral I ABZDTR 2181012 6413200
ABZ ROW PERIODIC PAYMENT RV Deferral P ABZDTR 6413200 2181012
ACA EXP-NATURAL GAS Accrual P ACAAPP 2302070 2181012
ACA EXP-NATURAL GAS Accrual P ACAATR 2181012 6010103
ACA EXP-NATURAL GAS Deferral I ACADPP 2181012 1303105
ACA EXP-NATURAL GAS Deferral P ACADPP 1303105 2181012
ACA EXP-NATURAL GAS Deferral I ACADTR 6010103 2181012
ACA EXP-NATURAL GAS Deferral P ACADTR 2181012 6010103
ACB EXP-NATURAL GAS RV Accrual P ACBAPP 2181012 2302070



ACB EXP-NATURAL GAS RV Accrual P ACBATR 6010103 2181012
ACB EXP-NATURAL GAS RV Deferral I ACBDPP 1303105 2181012
ACB EXP-NATURAL GAS RV Deferral P ACBDPP 2181012 1303105
ACB EXP-NATURAL GAS RV Deferral I ACBDTR 2181012 6010103
ACB EXP-NATURAL GAS RV Deferral P ACBDTR 6010103 2181012
ACC CAPITAL-RELATED EXPENSE Accrual P ACCAPP 2302070 2181012
ACC CAPITAL-RELATED EXPENSE Accrual P ACCATR 2181012 6010132
ACC CAPITAL-RELATED EXPENSE Deferral I ACCDPP 2181012 1303105
ACC CAPITAL-RELATED EXPENSE Deferral P ACCDPP 1303105 2181012
ACC CAPITAL-RELATED EXPENSE Deferral I ACCDTR 6010132 2181012
ACC CAPITAL-RELATED EXPENSE Deferral P ACCDTR 2181012 6010132
ACD CAPITAL-RELATED EXPNSE RV Accrual P ACDAPP 2181012 2302070
ACD CAPITAL-RELATED EXPNSE RV Accrual P ACDATR 6010132 2181012
ACD CAPITAL-RELATED EXPNSE RV Deferral I ACDDPP 1303105 2181012
ACD CAPITAL-RELATED EXPNSE RV Deferral P ACDDPP 2181012 1303105
ACD CAPITAL-RELATED EXPNSE RV Deferral I ACDDTR 2181012 6010132
ACD CAPITAL-RELATED EXPNSE RV Deferral P ACDDTR 6010132 2181012
ACE ENVIRONMENTAL COSTS Accrual P ACEAPP 2302070 2181012
ACE ENVIRONMENTAL COSTS Accrual P ACEATR 2181012 6010133
ACE ENVIRONMENTAL COSTS Deferral I ACEDPP 2181012 1303105
ACE ENVIRONMENTAL COSTS Deferral P ACEDPP 1303105 2181012
ACE ENVIRONMENTAL COSTS Deferral I ACEDTR 6010133 2181012
ACE ENVIRONMENTAL COSTS Deferral P ACEDTR 2181012 6010133
ACF ENVIRONMENTAL COSTS RV Accrual P ACFAPP 2181012 2302070
ACF ENVIRONMENTAL COSTS RV Accrual P ACFATR 6010133 2181012
ACF ENVIRONMENTAL COSTS RV Deferral I ACFDPP 1303105 2181012
ACF ENVIRONMENTAL COSTS RV Deferral P ACFDPP 2181012 1303105
ACF ENVIRONMENTAL COSTS RV Deferral I ACFDTR 2181012 6010133
ACF ENVIRONMENTAL COSTS RV Deferral P ACFDTR 6010133 2181012
ACG POWER Accrual P ACGAPP 2302070 2181012
ACG POWER Accrual P ACGATR 2181012 6251600
ACG POWER Deferral I ACGDPP 2181012 1303105
ACG POWER Deferral P ACGDPP 1303105 2181012
ACG POWER Deferral I ACGDTR 6251600 2181012
ACG POWER Deferral P ACGDTR 2181012 6251600
ACH POWER RV Accrual P ACHAPP 2181012 2302070
ACH POWER RV Accrual P ACHATR 6251600 2181012
ACH POWER RV Deferral I ACHDPP 1303105 2181012
ACH POWER RV Deferral P ACHDPP 2181012 1303105
ACH POWER RV Deferral I ACHDTR 2181012 6251600



ACH POWER RV Deferral P ACHDTR 6251600 2181012
ACI POWER - NETWORK OPER Accrual P ACIAPP 2302070 2181012
ACI POWER - NETWORK OPER Accrual P ACIATR 2181012 6251610
ACI POWER - NETWORK OPER Deferral I ACIDPP 2181012 1303105
ACI POWER - NETWORK OPER Deferral P ACIDPP 1303105 2181012
ACI POWER - NETWORK OPER Deferral I ACIDTR 6251610 2181012
ACI POWER - NETWORK OPER Deferral P ACIDTR 2181012 6251610
ACJ POWER - NETWORK OPER RV Accrual P ACJAPP 2181012 2302070
ACJ POWER - NETWORK OPER RV Accrual P ACJATR 6251610 2181012
ACJ POWER - NETWORK OPER RV Deferral I ACJDPP 1303105 2181012
ACJ POWER - NETWORK OPER RV Deferral P ACJDPP 2181012 1303105
ACJ POWER - NETWORK OPER RV Deferral I ACJDTR 2181012 6251610
ACJ POWER - NETWORK OPER RV Deferral P ACJDTR 6251610 2181012
ACK REAL ESTATE OPERATING EXP Accrual P ACKAPP 2302070 2181012
ACK REAL ESTATE OPERATING EXP Accrual P ACKATR 2181012 6413100
ACK REAL ESTATE OPERATING EXP Deferral I ACKDPP 2181012 1303105
ACK REAL ESTATE OPERATING EXP Deferral P ACKDPP 1303105 2181012
ACK REAL ESTATE OPERATING EXP Deferral I ACKDTR 6413100 2181012
ACK REAL ESTATE OPERATING EXP Deferral P ACKDTR 2181012 6413100
ACL REAL ESTATE OPRTNG EXP RV Accrual P ACLAPP 2181012 2302070
ACL REAL ESTATE OPRTNG EXP RV Accrual P ACLATR 6413100 2181012
ACL REAL ESTATE OPRTNG EXP RV Deferral I ACLDPP 1303105 2181012
ACL REAL ESTATE OPRTNG EXP RV Deferral P ACLDPP 2181012 1303105
ACL REAL ESTATE OPRTNG EXP RV Deferral I ACLDTR 2181012 6413100
ACL REAL ESTATE OPRTNG EXP RV Deferral P ACLDTR 6413100 2181012
ACM REAL ESTATE GENERAL EXP Accrual P ACMAPP 2302070 2181012
ACM REAL ESTATE GENERAL EXP Accrual P ACMATR 2181012 6413110
ACM REAL ESTATE GENERAL EXP Deferral I ACMDPP 2181012 1303105
ACM REAL ESTATE GENERAL EXP Deferral P ACMDPP 1303105 2181012
ACM REAL ESTATE GENERAL EXP Deferral I ACMDTR 6413110 2181012
ACM REAL ESTATE GENERAL EXP Deferral P ACMDTR 2181012 6413110
ACN REAL ESTATE GENERAL EXPRV Accrual P ACNAPP 2181012 2302070
ACN REAL ESTATE GENERAL EXPRV Accrual P ACNATR 6413110 2181012
ACN REAL ESTATE GENERAL EXPRV Deferral I ACNDPP 1303105 2181012
ACN REAL ESTATE GENERAL EXPRV Deferral P ACNDPP 2181012 1303105
ACN REAL ESTATE GENERAL EXPRV Deferral I ACNDTR 2181012 6413110
ACN REAL ESTATE GENERAL EXPRV Deferral P ACNDTR 6413110 2181012
ACO MUNICIPALTAX-PROP&BUS ON Accrual P ACOAPP 2302070 2181012
ACO MUNICIPALTAX-PROP&BUS ON Accrual P ACOATR 2181012 6441200
ACO MUNICIPALTAX-PROP&BUS ON Deferral I ACODPP 2181012 1303105



ACO MUNICIPALTAX-PROP&BUS ON Deferral P ACODPP 1303105 2181012
ACO MUNICIPALTAX-PROP&BUS ON Deferral I ACODTR 6441200 2181012
ACO MUNICIPALTAX-PROP&BUS ON Deferral P ACODTR 2181012 6441200
ACP MUNICPLTAX-PROP&BUS ON RV Accrual P ACPAPP 2181012 2302070
ACP MUNICPLTAX-PROP&BUS ON RV Accrual P ACPATR 6441200 2181012
ACP MUNICPLTAX-PROP&BUS ON RV Deferral I ACPDPP 1303105 2181012
ACP MUNICPLTAX-PROP&BUS ON RV Deferral P ACPDPP 2181012 1303105
ACP MUNICPLTAX-PROP&BUS ON RV Deferral I ACPDTR 2181012 6441200
ACP MUNICPLTAX-PROP&BUS ON RV Deferral P ACPDTR 6441200 2181012
ACQ COST OF REMOVAL Accrual P ACQAPP 2302070 2181012
ACQ COST OF REMOVAL Accrual P ACQATR 2181012 6492000
ACQ COST OF REMOVAL Deferral I ACQDPP 2181012 1303105
ACQ COST OF REMOVAL Deferral P ACQDPP 1303105 2181012
ACQ COST OF REMOVAL Deferral I ACQDTR 6492000 2181012
ACQ COST OF REMOVAL Deferral P ACQDTR 2181012 6492000
ACR COST OF REMOVAL RV Accrual P ACRAPP 2181012 2302070
ACR COST OF REMOVAL RV Accrual P ACRATR 6492000 2181012
ACR COST OF REMOVAL RV Deferral I ACRDPP 1303105 2181012
ACR COST OF REMOVAL RV Deferral P ACRDPP 2181012 1303105
ACR COST OF REMOVAL RV Deferral I ACRDTR 2181012 6492000
ACR COST OF REMOVAL RV Deferral P ACRDTR 6492000 2181012
ACS OTHER ITEMS (RESTRUC) Accrual P ACSAPP 2302070 2181012
ACS OTHER ITEMS (RESTRUC) Accrual P ACSATR 2181012 6591150
ACS OTHER ITEMS (RESTRUC) Deferral I ACSDPP 2181012 1303105
ACS OTHER ITEMS (RESTRUC) Deferral P ACSDPP 1303105 2181012
ACS OTHER ITEMS (RESTRUC) Deferral I ACSDTR 6591150 2181012
ACS OTHER ITEMS (RESTRUC) Deferral P ACSDTR 2181012 6591150
ACT OTHER ITEMS (RESTRUC) RV Accrual P ACTAPP 2181012 2302070
ACT OTHER ITEMS (RESTRUC) RV Accrual P ACTATR 6591150 2181012
ACT OTHER ITEMS (RESTRUC) RV Deferral I ACTDPP 1303105 2181012
ACT OTHER ITEMS (RESTRUC) RV Deferral P ACTDPP 2181012 1303105
ACT OTHER ITEMS (RESTRUC) RV Deferral I ACTDTR 2181012 6591150
ACT OTHER ITEMS (RESTRUC) RV Deferral P ACTDTR 6591150 2181012
ACU PROJECT MIS. Accrual P ACUAPP 2302070 2181012
ACU PROJECT MIS. Accrual P ACUATR 2181012 6707001
ACU PROJECT MIS. Deferral I ACUDPP 2181012 1303105
ACU PROJECT MIS. Deferral P ACUDPP 1303105 2181012
ACU PROJECT MIS. Deferral I ACUDTR 6707001 2181012
ACU PROJECT MIS. Deferral P ACUDTR 2181012 6707001
ACV PROJECT MIS. RV Accrual P ACVAPP 2181012 2302070



ACV PROJECT MIS. RV Accrual P ACVATR 6707001 2181012
ACV PROJECT MIS. RV Deferral I ACVDPP 1303105 2181012
ACV PROJECT MIS. RV Deferral P ACVDPP 2181012 1303105
ACV PROJECT MIS. RV Deferral I ACVDTR 2181012 6707001
ACV PROJECT MIS. RV Deferral P ACVDTR 6707001 2181012
ACW FIBER CIRCUIT RENT-OTHER Accrual P ACWAPP 2302070 2181012
ACW FIBER CIRCUIT RENT-OTHER Accrual P ACWATR 2181012 6411210
ACW FIBER CIRCUIT RENT-OTHER Deferral I ACWDPP 2181012 1303105
ACW FIBER CIRCUIT RENT-OTHER Deferral P ACWDPP 1303105 2181012
ACW FIBER CIRCUIT RENT-OTHER Deferral I ACWDTR 6411210 2181012
ACW FIBER CIRCUIT RENT-OTHER Deferral P ACWDTR 2181012 6411210
ACX FIBER CIRCUIT RENT-OTH RV Accrual P ACXAPP 2181012 2302070
ACX FIBER CIRCUIT RENT-OTH RV Accrual P ACXATR 6411210 2181012
ACX FIBER CIRCUIT RENT-OTH RV Deferral I ACXDPP 1303105 2181012
ACX FIBER CIRCUIT RENT-OTH RV Deferral P ACXDPP 2181012 1303105
ACX FIBER CIRCUIT RENT-OTH RV Deferral I ACXDTR 2181012 6411210
ACX FIBER CIRCUIT RENT-OTH RV Deferral P ACXDTR 6411210 2181012
ACY FIBER JOINT USE SERV Accrual P ACYAPP 2302070 2181012
ACY FIBER JOINT USE SERV Accrual P ACYATR 2181012 6412100
ACY FIBER JOINT USE SERV Deferral I ACYDPP 2181012 1303105
ACY FIBER JOINT USE SERV Deferral P ACYDPP 1303105 2181012
ACY FIBER JOINT USE SERV Deferral I ACYDTR 6412100 2181012
ACY FIBER JOINT USE SERV Deferral P ACYDTR 2181012 6412100
ACZ FIBER JOINT USE SERV RV Accrual P ACZAPP 2181012 2302070
ACZ FIBER JOINT USE SERV RV Accrual P ACZATR 6412100 2181012
ACZ FIBER JOINT USE SERV RV Deferral I ACZDPP 1303105 2181012
ACZ FIBER JOINT USE SERV RV Deferral P ACZDPP 2181012 1303105
ACZ FIBER JOINT USE SERV RV Deferral I ACZDTR 2181012 6412100
ACZ FIBER JOINT USE SERV RV Deferral P ACZDTR 6412100 2181012
ADA DK FIB OTH NTWK COSTS Accrual P ADAAPP 2302070 2181012
ADA DK FIB OTH NTWK COSTS Accrual P ADAATR 2181012 6251800
ADA DK FIB OTH NTWK COSTS Deferral I ADADPP 2181012 1303105
ADA DK FIB OTH NTWK COSTS Deferral P ADADPP 1303105 2181012
ADA DK FIB OTH NTWK COSTS Deferral I ADADTR 6251800 2181012
ADA DK FIB OTH NTWK COSTS Deferral P ADADTR 2181012 6251800
ADB DK FIB OTH NTWK COSTS RV Accrual P ADBAPP 2181012 2302070
ADB DK FIB OTH NTWK COSTS RV Accrual P ADBATR 6251800 2181012
ADB DK FIB OTH NTWK COSTS RV Deferral I ADBDPP 1303105 2181012
ADB DK FIB OTH NTWK COSTS RV Deferral P ADBDPP 2181012 1303105
ADB DK FIB OTH NTWK COSTS RV Deferral I ADBDTR 2181012 6251800



ADB DK FIB OTH NTWK COSTS RV Deferral P ADBDTR 6251800 2181012
ADC FIBER RENTALS - OTHER Accrual P ADCAPP 2302070 2181012
ADC FIBER RENTALS - OTHER Accrual P ADCATR 2181012 6413200
ADC FIBER RENTALS - OTHER Deferral I ADCDPP 2181012 1303105
ADC FIBER RENTALS - OTHER Deferral P ADCDPP 1303105 2181012
ADC FIBER RENTALS - OTHER Deferral I ADCDTR 6413200 2181012
ADC FIBER RENTALS - OTHER Deferral P ADCDTR 2181012 6413200
ADD FIBER RENTALS - OTHER RV Accrual P ADDAPP 2181012 2302070
ADD FIBER RENTALS - OTHER RV Accrual P ADDATR 6413200 2181012
ADD FIBER RENTALS - OTHER RV Deferral I ADDDPP 1303105 2181012
ADD FIBER RENTALS - OTHER RV Deferral P ADDDPP 2181012 1303105
ADD FIBER RENTALS - OTHER RV Deferral I ADDDTR 2181012 6413200
ADD FIBER RENTALS - OTHER RV Deferral P ADDDTR 6413200 2181012
ADE FIBER POWER Accrual P ADEAPP 2302070 2181012
ADE FIBER POWER Accrual P ADEATR 2181012 6251600
ADE FIBER POWER Deferral I ADEDPP 2181012 1303105
ADE FIBER POWER Deferral P ADEDPP 1303105 2181012
ADE FIBER POWER Deferral I ADEDTR 6251600 2181012
ADE FIBER POWER Deferral P ADEDTR 2181012 6251600
ADF FIBER POWER RV Accrual P ADFAPP 2181012 2302070
ADF FIBER POWER RV Accrual P ADFATR 6251600 2181012
ADF FIBER POWER RV Deferral I ADFDPP 1303105 2181012
ADF FIBER POWER RV Deferral P ADFDPP 2181012 1303105
ADF FIBER POWER RV Deferral I ADFDTR 2181012 6251600
ADF FIBER POWER RV Deferral P ADFDTR 6251600 2181012
ADG FIBER EXT MAINT OUT PLANT Accrual P ADGAPP 2302070 2181012
ADG FIBER EXT MAINT OUT PLANT Accrual P ADGATR 2181012 6251220
ADG FIBER EXT MAINT OUT PLANT Deferral I ADGDPP 2181012 1303105
ADG FIBER EXT MAINT OUT PLANT Deferral P ADGDPP 1303105 2181012
ADG FIBER EXT MAINT OUT PLANT Deferral I ADGDTR 6251220 2181012
ADG FIBER EXT MAINT OUT PLANT Deferral P ADGDTR 2181012 6251220
ADH FIBER EXTMAINT OUTPLANTRV Accrual P ADHAPP 2181012 2302070
ADH FIBER EXTMAINT OUTPLANTRV Accrual P ADHATR 6251220 2181012
ADH FIBER EXTMAINT OUTPLANTRV Deferral I ADHDPP 1303105 2181012
ADH FIBER EXTMAINT OUTPLANTRV Deferral P ADHDPP 2181012 1303105
ADH FIBER EXTMAINT OUTPLANTRV Deferral I ADHDTR 2181012 6251220
ADH FIBER EXTMAINT OUTPLANTRV Deferral P ADHDTR 6251220 2181012
ADI FIBER RENT SPACE EXPENSE Accrual P ADIAPP 2302070 2181012
ADI FIBER RENT SPACE EXPENSE Accrual P ADIATR 2181012 6413100
ADI FIBER RENT SPACE EXPENSE Deferral I ADIDPP 2181012 1303105



ADI FIBER RENT SPACE EXPENSE Deferral P ADIDPP 1303105 2181012
ADI FIBER RENT SPACE EXPENSE Deferral I ADIDTR 6413100 2181012
ADI FIBER RENT SPACE EXPENSE Deferral P ADIDTR 2181012 6413100
ADJ FIBER RENTSPACE EXPENSERV Accrual P ADJAPP 2181012 2302070
ADJ FIBER RENTSPACE EXPENSERV Accrual P ADJATR 6413100 2181012
ADJ FIBER RENTSPACE EXPENSERV Deferral I ADJDPP 1303105 2181012
ADJ FIBER RENTSPACE EXPENSERV Deferral P ADJDPP 2181012 1303105
ADJ FIBER RENTSPACE EXPENSERV Deferral I ADJDTR 2181012 6413100
ADJ FIBER RENTSPACE EXPENSERV Deferral P ADJDTR 6413100 2181012
ADK COGSCARR_CONN_ PRODUCTS Accrual P ADKAPP 2302070 2181012
ADK COGSCARR_CONN_ PRODUCTS Accrual P ADKATR 2181012 6022305
ADK COGSCARR_CONN_ PRODUCTS Deferral I ADKDPP 2181012 1303105
ADK COGSCARR_CONN_ PRODUCTS Deferral P ADKDPP 1303105 2181012
ADK COGSCARR_CONN_ PRODUCTS Deferral I ADKDTR 6022305 2181012
ADK COGSCARR_CONN_ PRODUCTS Deferral P ADKDTR 2181012 6022305
ADL COGSCARR_CONN_ PRODUCTSRV Accrual P ADLAPP 2181012 2302070
ADL COGSCARR_CONN_ PRODUCTSRV Accrual P ADLATR 6022305 2181012
ADL COGSCARR_CONN_ PRODUCTSRV Deferral I ADLDPP 1303105 2181012
ADL COGSCARR_CONN_ PRODUCTSRV Deferral P ADLDPP 2181012 1303105
ADL COGSCARR_CONN_ PRODUCTSRV Deferral I ADLDTR 2181012 6022305
ADL COGSCARR_CONN_ PRODUCTSRV Deferral P ADLDTR 6022305 2181012
ADM COGSCOMP NETWORK-OTHER Accrual P ADMAPP 2302070 2181012
ADM COGSCOMP NETWORK-OTHER Accrual P ADMATR 2181012 6028530
ADM COGSCOMP NETWORK-OTHER Deferral I ADMDPP 2181012 1303105
ADM COGSCOMP NETWORK-OTHER Deferral P ADMDPP 1303105 2181012
ADM COGSCOMP NETWORK-OTHER Deferral I ADMDTR 6028530 2181012
ADM COGSCOMP NETWORK-OTHER Deferral P ADMDTR 2181012 6028530
ADN COGSCOMP NETWORK-OTHERRV Accrual P ADNAPP 2181012 2302070
ADN COGSCOMP NETWORK-OTHERRV Accrual P ADNATR 6028530 2181012
ADN COGSCOMP NETWORK-OTHERRV Deferral I ADNDPP 1303105 2181012
ADN COGSCOMP NETWORK-OTHERRV Deferral P ADNDPP 2181012 1303105
ADN COGSCOMP NETWORK-OTHERRV Deferral I ADNDTR 2181012 6028530
ADN COGSCOMP NETWORK-OTHERRV Deferral P ADNDTR 6028530 2181012
ADO COGSEMERGBAND/WAVE SEL Accrual P ADOAPP 2302070 2181012
ADO COGSEMERGBAND/WAVE SEL Accrual P ADOATR 2181012 6029103
ADO COGSEMERGBAND/WAVE SEL Deferral I ADODPP 2181012 1303105
ADO COGSEMERGBAND/WAVE SEL Deferral P ADODPP 1303105 2181012
ADO COGSEMERGBAND/WAVE SEL Deferral I ADODTR 6029103 2181012
ADO COGSEMERGBAND/WAVE SEL Deferral P ADODTR 2181012 6029103
ADP COGSEMERGBAND/WAVE SELRV Accrual P ADPAPP 2181012 2302070



ADP COGSEMERGBAND/WAVE SELRV Accrual P ADPATR 6029103 2181012
ADP COGSEMERGBAND/WAVE SELRV Deferral I ADPDPP 1303105 2181012
ADP COGSEMERGBAND/WAVE SELRV Deferral P ADPDPP 2181012 1303105
ADP COGSEMERGBAND/WAVE SELRV Deferral I ADPDTR 2181012 6029103
ADP COGSEMERGBAND/WAVE SELRV Deferral P ADPDTR 6029103 2181012
ADQ COGS-EMERGING-LAN Accrual P ADQAPP 2302070 2181012
ADQ COGS-EMERGING-LAN Accrual P ADQATR 2181012 6029105
ADQ COGS-EMERGING-LAN Deferral I ADQDPP 2181012 1303105
ADQ COGS-EMERGING-LAN Deferral P ADQDPP 1303105 2181012
ADQ COGS-EMERGING-LAN Deferral I ADQDTR 6029105 2181012
ADQ COGS-EMERGING-LAN Deferral P ADQDTR 2181012 6029105
ADR COGS-EMERGING-LAN RV Accrual P ADRAPP 2181012 2302070
ADR COGS-EMERGING-LAN RV Accrual P ADRATR 6029105 2181012
ADR COGS-EMERGING-LAN RV Deferral I ADRDPP 1303105 2181012
ADR COGS-EMERGING-LAN RV Deferral P ADRDPP 2181012 1303105
ADR COGS-EMERGING-LAN RV Deferral I ADRDTR 2181012 6029105
ADR COGS-EMERGING-LAN RV Deferral P ADRDTR 6029105 2181012
ADS COGSEMEROTHERMISCBROADB Accrual P ADSAPP 2302070 2181012
ADS COGSEMEROTHERMISCBROADB Accrual P ADSATR 2181012 6029108
ADS COGSEMEROTHERMISCBROADB Deferral I ADSDPP 2181012 1303105
ADS COGSEMEROTHERMISCBROADB Deferral P ADSDPP 1303105 2181012
ADS COGSEMEROTHERMISCBROADB Deferral I ADSDTR 6029108 2181012
ADS COGSEMEROTHERMISCBROADB Deferral P ADSDTR 2181012 6029108
ADT COGSEMEROTHMISCBROADBRV Accrual P ADTAPP 2181012 2302070
ADT COGSEMEROTHMISCBROADBRV Accrual P ADTATR 6029108 2181012
ADT COGSEMEROTHMISCBROADBRV Deferral I ADTDPP 1303105 2181012
ADT COGSEMEROTHMISCBROADBRV Deferral P ADTDPP 2181012 1303105
ADT COGSEMEROTHMISCBROADBRV Deferral I ADTDTR 2181012 6029108
ADT COGSEMEROTHMISCBROADBRV Deferral P ADTDTR 6029108 2181012
ADU COGS-EMERG INTERNET CONN Accrual P ADUAPP 2302070 2181012
ADU COGS-EMERG INTERNET CONN Accrual P ADUATR 2181012 6029202
ADU COGS-EMERG INTERNET CONN Deferral I ADUDPP 2181012 1303105
ADU COGS-EMERG INTERNET CONN Deferral P ADUDPP 1303105 2181012
ADU COGS-EMERG INTERNET CONN Deferral I ADUDTR 6029202 2181012
ADU COGS-EMERG INTERNET CONN Deferral P ADUDTR 2181012 6029202
ADV COGS-EMERG INTCONNECT RV Accrual P ADVAPP 2181012 2302070
ADV COGS-EMERG INTCONNECT RV Accrual P ADVATR 6029202 2181012
ADV COGS-EMERG INTCONNECT RV Deferral I ADVDPP 1303105 2181012
ADV COGS-EMERG INTCONNECT RV Deferral P ADVDPP 2181012 1303105
ADV COGS-EMERG INTCONNECT RV Deferral I ADVDTR 2181012 6029202



ADV COGS-EMERG INTCONNECT RV Deferral P ADVDTR 6029202 2181012
ADW COGS-EMERGING-IP CONNECT Accrual P ADWAPP 2302070 2181012
ADW COGS-EMERGING-IP CONNECT Accrual P ADWATR 2181012 6029205
ADW COGS-EMERGING-IP CONNECT Deferral I ADWDPP 2181012 1303105
ADW COGS-EMERGING-IP CONNECT Deferral P ADWDPP 1303105 2181012
ADW COGS-EMERGING-IP CONNECT Deferral I ADWDTR 6029205 2181012
ADW COGS-EMERGING-IP CONNECT Deferral P ADWDTR 2181012 6029205
ADX COGS-EMERG-IP CONNECTRV Accrual P ADXAPP 2181012 2302070
ADX COGS-EMERG-IP CONNECTRV Accrual P ADXATR 6029205 2181012
ADX COGS-EMERG-IP CONNECTRV Deferral I ADXDPP 1303105 2181012
ADX COGS-EMERG-IP CONNECTRV Deferral P ADXDPP 2181012 1303105
ADX COGS-EMERG-IP CONNECTRV Deferral I ADXDTR 2181012 6029205
ADX COGS-EMERG-IP CONNECTRV Deferral P ADXDTR 6029205 2181012
ADY TECH SUPPLIES Accrual P ADYAPP 2302070 2181012
ADY TECH SUPPLIES Accrual P ADYATR 2181012 6031000
ADY TECH SUPPLIES Deferral I ADYDPP 2181012 1303105
ADY TECH SUPPLIES Deferral P ADYDPP 1303105 2181012
ADY TECH SUPPLIES Deferral I ADYDTR 6031000 2181012
ADY TECH SUPPLIES Deferral P ADYDTR 2181012 6031000
ADZ TECH SUPPLIES RV Accrual P ADZAPP 2181012 2302070
ADZ TECH SUPPLIES RV Accrual P ADZATR 6031000 2181012
ADZ TECH SUPPLIES RV Deferral I ADZDPP 1303105 2181012
ADZ TECH SUPPLIES RV Deferral P ADZDPP 2181012 1303105
ADZ TECH SUPPLIES RV Deferral I ADZDTR 2181012 6031000
ADZ TECH SUPPLIES RV Deferral P ADZDTR 6031000 2181012
AEA COGSEMERGLOBIPSUITEDATA Accrual P AEAAPP 2302070 2181012
AEA COGSEMERGLOBIPSUITEDATA Accrual P AEAATR 2181012 6029305
AEA COGSEMERGLOBIPSUITEDATA Deferral I AEADPP 2181012 1303105
AEA COGSEMERGLOBIPSUITEDATA Deferral P AEADPP 1303105 2181012
AEA COGSEMERGLOBIPSUITEDATA Deferral I AEADTR 6029305 2181012
AEA COGSEMERGLOBIPSUITEDATA Deferral P AEADTR 2181012 6029305
AEB COGSEMERGLOBIPSUITEDATRV Accrual P AEBAPP 2181012 2302070
AEB COGSEMERGLOBIPSUITEDATRV Accrual P AEBATR 6029305 2181012
AEB COGSEMERGLOBIPSUITEDATRV Deferral I AEBDPP 1303105 2181012
AEB COGSEMERGLOBIPSUITEDATRV Deferral P AEBDPP 2181012 1303105
AEB COGSEMERGLOBIPSUITEDATRV Deferral I AEBDTR 2181012 6029305
AEB COGSEMERGLOBIPSUITEDATRV Deferral P AEBDTR 6029305 2181012
AEC COGS-EMERG OTHER MISC Accrual P AECAPP 2302070 2181012
AEC COGS-EMERG OTHER MISC Accrual P AECATR 2181012 6029704
AEC COGS-EMERG OTHER MISC Deferral I AECDPP 2181012 1303105



AEC COGS-EMERG OTHER MISC Deferral P AECDPP 1303105 2181012
AEC COGS-EMERG OTHER MISC Deferral I AECDTR 6029704 2181012
AEC COGS-EMERG OTHER MISC Deferral P AECDTR 2181012 6029704
AED COGS-EMERG OTHER MISC RV Accrual P AEDAPP 2181012 2302070
AED COGS-EMERG OTHER MISC RV Accrual P AEDATR 6029704 2181012
AED COGS-EMERG OTHER MISC RV Deferral I AEDDPP 1303105 2181012
AED COGS-EMERG OTHER MISC RV Deferral P AEDDPP 2181012 1303105
AED COGS-EMERG OTHER MISC RV Deferral I AEDDTR 2181012 6029704
AED COGS-EMERG OTHER MISC RV Deferral P AEDDTR 6029704 2181012
AEE OGSEMERNEXBILLEDOUTBO Accrual P AEEAPP 2302070 2181012
AEE OGSEMERNEXBILLEDOUTBO Accrual P AEEATR 2181012 6029905
AEE OGSEMERNEXBILLEDOUTBO Deferral I AEEDPP 2181012 1303105
AEE OGSEMERNEXBILLEDOUTBO Deferral P AEEDPP 1303105 2181012
AEE OGSEMERNEXBILLEDOUTBO Deferral I AEEDTR 6029905 2181012
AEE OGSEMERNEXBILLEDOUTBO Deferral P AEEDTR 2181012 6029905
AEF COGSEMERNEXBILLEDOUTBORV Accrual P AEFAPP 2181012 2302070
AEF COGSEMERNEXBILLEDOUTBORV Accrual P AEFATR 6029905 2181012
AEF COGSEMERNEXBILLEDOUTBORV Deferral I AEFDPP 1303105 2181012
AEF COGSEMERNEXBILLEDOUTBORV Deferral P AEFDPP 2181012 1303105
AEF COGSEMERNEXBILLEDOUTBORV Deferral I AEFDTR 2181012 6029905
AEF COGSEMERNEXBILLEDOUTBORV Deferral P AEFDTR 6029905 2181012
AEG COGS EMERGING DARK FIBRE Accrual P AEGAPP 2302070 2181012
AEG COGS EMERGING DARK FIBRE Accrual P AEGATR 2181012 6029107
AEG COGS EMERGING DARK FIBRE Deferral I AEGDPP 2181012 1303105
AEG COGS EMERGING DARK FIBRE Deferral P AEGDPP 1303105 2181012
AEG COGS EMERGING DARK FIBRE Deferral I AEGDTR 6029107 2181012
AEG COGS EMERGING DARK FIBRE Deferral P AEGDTR 2181012 6029107
AEH COGS EMERGING DARK FIB RV Accrual P AEHAPP 2181012 2302070
AEH COGS EMERGING DARK FIB RV Accrual P AEHATR 6029107 2181012
AEH COGS EMERGING DARK FIB RV Deferral I AEHDPP 1303105 2181012
AEH COGS EMERGING DARK FIB RV Deferral P AEHDPP 2181012 1303105
AEH COGS EMERGING DARK FIB RV Deferral I AEHDTR 2181012 6029107
AEH COGS EMERGING DARK FIB RV Deferral P AEHDTR 6029107 2181012
AEI PROGISTIX WAREHOUSE Accrual P AEIAPP 2302070 2181012
AEI PROGISTIX WAREHOUSE Accrual P AEIATR 2181012 6501120
AEI PROGISTIX WAREHOUSE Deferral I AEIDPP 2181012 1303105
AEI PROGISTIX WAREHOUSE Deferral P AEIDPP 1303105 2181012
AEI PROGISTIX WAREHOUSE Deferral I AEIDTR 6501120 2181012
AEI PROGISTIX WAREHOUSE Deferral P AEIDTR 2181012 6501120
AEJ PROGISTIX WAREHOUSER Accrual P AEJAPP 2181012 2302070



AEJ PROGISTIX WAREHOUSER Accrual P AEJATR 6501120 2181012
AEJ PROGISTIX WAREHOUSER Deferral I AEJDPP 1303105 2181012
AEJ PROGISTIX WAREHOUSER Deferral P AEJDPP 2181012 1303105
AEJ PROGISTIX WAREHOUSER Deferral I AEJDTR 2181012 6501120
AEJ PROGISTIX WAREHOUSER Deferral P AEJDTR 6501120 2181012
AEK PROGISTIX EQUIPMENT Accrual P AEKAPP 2302070 2181012
AEK PROGISTIX EQUIPMENT Accrual P AEKATR 2181012 6501120
AEK PROGISTIX EQUIPMENT Deferral I AEKDPP 2181012 1303105
AEK PROGISTIX EQUIPMENT Deferral P AEKDPP 1303105 2181012
AEK PROGISTIX EQUIPMENT Deferral I AEKDTR 6501120 2181012
AEK PROGISTIX EQUIPMENT Deferral P AEKDTR 2181012 6501120
AEL PROGISTIX EQUIPMENTR Accrual P AELAPP 2181012 2302070
AEL PROGISTIX EQUIPMENTR Accrual P AELATR 6501120 2181012
AEL PROGISTIX EQUIPMENTR Deferral I AELDPP 1303105 2181012
AEL PROGISTIX EQUIPMENTR Deferral P AELDPP 2181012 1303105
AEL PROGISTIX EQUIPMENTR Deferral I AELDTR 2181012 6501120
AEL PROGISTIX EQUIPMENTR Deferral P AELDTR 6501120 2181012
AEM CTDI WAREHOUSE Accrual P AEMAPP 2302070 2181012
AEM CTDI WAREHOUSE Accrual P AEMATR 2181012 6601920
AEM CTDI WAREHOUSE Deferral I AEMDPP 2181012 1303105
AEM CTDI WAREHOUSE Deferral P AEMDPP 1303105 2181012
AEM CTDI WAREHOUSE Deferral I AEMDTR 6601920 2181012
AEM CTDI WAREHOUSE Deferral P AEMDTR 2181012 6601920
AEN CTDI WAREHOUSE RV Accrual P AENAPP 2181012 2302070
AEN CTDI WAREHOUSE RV Accrual P AENATR 6601920 2181012
AEN CTDI WAREHOUSE RV Deferral I AENDPP 1303105 2181012
AEN CTDI WAREHOUSE RV Deferral P AENDPP 2181012 1303105
AEN CTDI WAREHOUSE RV Deferral I AENDTR 2181012 6601920
AEN CTDI WAREHOUSE RV Deferral P AENDTR 6601920 2181012
AEO KN RENT Accrual P AEOAPP 2302070 2181012
AEO KN RENT Accrual P AEOATR 2181012 6601920
AEO KN RENT Deferral I AEODPP 2181012 1303105
AEO KN RENT Deferral P AEODPP 1303105 2181012
AEO KN RENT Deferral I AEODTR 6601920 2181012
AEO KN RENT Deferral P AEODTR 2181012 6601920
AEP KN RENT RV Accrual P AEPAPP 2181012 2302070
AEP KN RENT RV Accrual P AEPATR 6601920 2181012
AEP KN RENT RV Deferral I AEPDPP 1303105 2181012
AEP KN RENT RV Deferral P AEPDPP 2181012 1303105
AEP KN RENT RV Deferral I AEPDTR 2181012 6601920



AEP KN RENT RV Deferral P AEPDTR 6601920 2181012
AEQ MAINFRAME Accrual P AEQAPP 2302070 2181012
AEQ MAINFRAME Accrual P AEQATR 2181012 6422155
AEQ MAINFRAME Deferral I AEQDPP 2181012 1303105
AEQ MAINFRAME Deferral P AEQDPP 1303105 2181012
AEQ MAINFRAME Deferral I AEQDTR 6422155 2181012
AEQ MAINFRAME Deferral P AEQDTR 2181012 6422155
AER MAINFRAME RV Accrual P AERAPP 2181012 2302070
AER MAINFRAME RV Accrual P AERATR 6422155 2181012
AER MAINFRAME RV Deferral I AERDPP 1303105 2181012
AER MAINFRAME RV Deferral P AERDPP 2181012 1303105
AER MAINFRAME RV Deferral I AERDTR 2181012 6422155
AER MAINFRAME RV Deferral P AERDTR 6422155 2181012
AES STORAGE HARDWARE Accrual P AESAPP 2302070 2181012
AES STORAGE HARDWARE Accrual P AESATR 2181012 6422151
AES STORAGE HARDWARE Deferral I AESDPP 2181012 1303105
AES STORAGE HARDWARE Deferral P AESDPP 1303105 2181012
AES STORAGE HARDWARE Deferral I AESDTR 6422151 2181012
AES STORAGE HARDWARE Deferral P AESDTR 2181012 6422151
AET STORAGE HARDWARE RV Accrual P AETAPP 2181012 2302070
AET STORAGE HARDWARE RV Accrual P AETATR 6422151 2181012
AET STORAGE HARDWARE RV Deferral I AETDPP 1303105 2181012
AET STORAGE HARDWARE RV Deferral P AETDPP 2181012 1303105
AET STORAGE HARDWARE RV Deferral I AETDTR 2181012 6422151
AET STORAGE HARDWARE RV Deferral P AETDTR 6422151 2181012
AEU SERVERS Accrual P AEUAPP 2302070 2181012
AEU SERVERS Accrual P AEUATR 2181012 6422151
AEU SERVERS Deferral I AEUDPP 2181012 1303105
AEU SERVERS Deferral P AEUDPP 1303105 2181012
AEU SERVERS Deferral I AEUDTR 6422151 2181012
AEU SERVERS Deferral P AEUDTR 2181012 6422151
AEV SERVERS RV Accrual P AEVAPP 2181012 2302070
AEV SERVERS RV Accrual P AEVATR 6422151 2181012
AEV SERVERS RV Deferral I AEVDPP 1303105 2181012
AEV SERVERS RV Deferral P AEVDPP 2181012 1303105
AEV SERVERS RV Deferral I AEVDTR 2181012 6422151
AEV SERVERS RV Deferral P AEVDTR 6422151 2181012
AEW NORDIA BUILDING Accrual P AEWAPP 2302070 2181012
AEW NORDIA BUILDING Accrual P AEWATR 2181012 6301120
AEW NORDIA BUILDING Deferral I AEWDPP 2181012 1303105



AEW NORDIA BUILDING Deferral P AEWDPP 1303105 2181012
AEW NORDIA BUILDING Deferral I AEWDTR 6301120 2181012
AEW NORDIA BUILDING Deferral P AEWDTR 2181012 6301120
AEX NORDIA BUILDING RV Accrual P AEXAPP 2181012 2302070
AEX NORDIA BUILDING RV Accrual P AEXATR 6301120 2181012
AEX NORDIA BUILDING RV Deferral I AEXDPP 1303105 2181012
AEX NORDIA BUILDING RV Deferral P AEXDPP 2181012 1303105
AEX NORDIA BUILDING RV Deferral I AEXDTR 2181012 6301120
AEX NORDIA BUILDING RV Deferral P AEXDTR 6301120 2181012
AEY POWER Accrual P AEYAPP 2302070 2181011
AEY POWER Accrual P AEYATR 2181011 6251600
AEY POWER Deferral I AEYDPP 2181011 1306200
AEY POWER Deferral P AEYDPP 1306200 2181011
AEY POWER Deferral I AEYDTR 6251600 2181011
AEY POWER Deferral P AEYDTR 2181011 6251600
AEZ POWER RV Accrual P AEZAPP 2181011 2302070
AEZ POWER RV Accrual P AEZATR 6251600 2181011
AEZ POWER RV Deferral I AEZDPP 1306200 2181011
AEZ POWER RV Deferral P AEZDPP 2181011 1306200
AEZ POWER RV Deferral I AEZDTR 2181011 6251600
AEZ POWER RV Deferral P AEZDTR 6251600 2181011
AFA RENT LOCATION Accrual P AFAAPP 2302070 2181012
AFA RENT LOCATION Accrual P AFAATR 2181012 6413200
AFA RENT LOCATION Deferral I AFADPP 2181012 1303105
AFA RENT LOCATION Deferral P AFADPP 1303105 2181012
AFA RENT LOCATION Deferral I AFADTR 6413200 2181012
AFA RENT LOCATION Deferral P AFADTR 2181012 6413200
AFB RENT LOCATION RV Accrual P AFBAPP 2181012 2302070
AFB RENT LOCATION RV Accrual P AFBATR 6413200 2181012
AFB RENT LOCATION RV Deferral I AFBDPP 1303105 2181012
AFB RENT LOCATION RV Deferral P AFBDPP 2181012 1303105
AFB RENT LOCATION RV Deferral I AFBDTR 2181012 6413200
AFB RENT LOCATION RV Deferral P AFBDTR 6413200 2181012
AFC MUNICIPAL TAXES (ON) Accrual P AFCAPP 2302070 2181012
AFC MUNICIPAL TAXES (ON) Accrual P AFCATR 2181012 6441200
AFC MUNICIPAL TAXES (ON) Deferral I AFCDPP 2181012 1303105
AFC MUNICIPAL TAXES (ON) Deferral P AFCDPP 1303105 2181012
AFC MUNICIPAL TAXES (ON) Deferral I AFCDTR 6441200 2181012
AFC MUNICIPAL TAXES (ON) Deferral P AFCDTR 2181012 6441200
AFD MUNICIPAL TAXES (ON) RV Accrual P AFDAPP 2181012 2302070



AFD MUNICIPAL TAXES (ON) RV Accrual P AFDATR 6441200 2181012
AFD MUNICIPAL TAXES (ON) RV Deferral I AFDDPP 1303105 2181012
AFD MUNICIPAL TAXES (ON) RV Deferral P AFDDPP 2181012 1303105
AFD MUNICIPAL TAXES (ON) RV Deferral I AFDDTR 2181012 6441200
AFD MUNICIPAL TAXES (ON) RV Deferral P AFDDTR 6441200 2181012
AFE MAINTENANCE COST Accrual P AFEAPP 2302070 2181012
AFE MAINTENANCE COST Accrual P AFEATR 2181012 6251810
AFE MAINTENANCE COST Deferral I AFEDPP 2181012 1303105
AFE MAINTENANCE COST Deferral P AFEDPP 1303105 2181012
AFE MAINTENANCE COST Deferral I AFEDTR 6251810 2181012
AFE MAINTENANCE COST Deferral P AFEDTR 2181012 6251810
AFF MAINTENANCE COST RV Accrual P AFFAPP 2181012 2302070
AFF MAINTENANCE COST RV Accrual P AFFATR 6251810 2181012
AFF MAINTENANCE COST RV Deferral I AFFDPP 1303105 2181012
AFF MAINTENANCE COST RV Deferral P AFFDPP 2181012 1303105
AFF MAINTENANCE COST RV Deferral I AFFDTR 2181012 6251810
AFF MAINTENANCE COST RV Deferral P AFFDTR 6251810 2181012
AFG NIMIQ BASIC RENT Accrual P AFGAPP 2302070 2181012
AFG NIMIQ BASIC RENT Accrual P AFGATR 2181012 6031010
AFG NIMIQ BASIC RENT Deferral I AFGDPP 2181012 1303105
AFG NIMIQ BASIC RENT Deferral P AFGDPP 1303105 2181012
AFG NIMIQ BASIC RENT Deferral I AFGDTR 6031010 2181012
AFG NIMIQ BASIC RENT Deferral P AFGDTR 2181012 6031010
AFH NIMIQ BASIC RENT RV Accrual P AFHAPP 2181012 2302070
AFH NIMIQ BASIC RENT RV Accrual P AFHATR 6031010 2181012
AFH NIMIQ BASIC RENT RV Deferral I AFHDPP 1303105 2181012
AFH NIMIQ BASIC RENT RV Deferral P AFHDPP 2181012 1303105
AFH NIMIQ BASIC RENT RV Deferral I AFHDTR 2181012 6031010
AFH NIMIQ BASIC RENT RV Deferral P AFHDTR 6031010 2181012
AFI INTEREST EXPENSE Accrual P AFIAPP 2302070 2181012
AFI INTEREST EXPENSE Accrual P AFIATR 2181012 7015100
AFI INTEREST EXPENSE Deferral I AFIDPP 2181012 1303105
AFI INTEREST EXPENSE Deferral P AFIDPP 1303105 2181012
AFI INTEREST EXPENSE Deferral I AFIDTR 7015100 2181012
AFI INTEREST EXPENSE Deferral P AFIDTR 2181012 7015100
AFJ INTEREST EXPENSE RV Accrual P AFJAPP 2181012 2302070
AFJ INTEREST EXPENSE RV Accrual P AFJATR 7015100 2181012
AFJ INTEREST EXPENSE RV Deferral I AFJDPP 1303105 2181012
AFJ INTEREST EXPENSE RV Deferral P AFJDPP 2181012 1303105
AFJ INTEREST EXPENSE RV Deferral I AFJDTR 2181012 7015100



AFJ INTEREST EXPENSE RV Deferral P AFJDTR 7015100 2181012
AFK NIMIQ OPERATING FEE Accrual P AFKAPP 2302070 2181012
AFK NIMIQ OPERATING FEE Accrual P AFKATR 2181012 6031010
AFK NIMIQ OPERATING FEE Deferral I AFKDPP 2181012 1303105
AFK NIMIQ OPERATING FEE Deferral P AFKDPP 1303105 2181012
AFK NIMIQ OPERATING FEE Deferral I AFKDTR 6031010 2181012
AFK NIMIQ OPERATING FEE Deferral P AFKDTR 2181012 6031010
AFL NIMIQ OPERATING FEE RV Accrual P AFLAPP 2181012 2302070
AFL NIMIQ OPERATING FEE RV Accrual P AFLATR 6031010 2181012
AFL NIMIQ OPERATING FEE RV Deferral I AFLDPP 1303105 2181012
AFL NIMIQ OPERATING FEE RV Deferral P AFLDPP 2181012 1303105
AFL NIMIQ OPERATING FEE RV Deferral I AFLDTR 2181012 6031010
AFL NIMIQ OPERATING FEE RV Deferral P AFLDTR 6031010 2181012
AFM NIMIQ LEVY FEE Accrual P AFMAPP 2302070 2181012
AFM NIMIQ LEVY FEE Accrual P AFMATR 2181012 6051185
AFM NIMIQ LEVY FEE Deferral I AFMDPP 2181012 1303105
AFM NIMIQ LEVY FEE Deferral P AFMDPP 1303105 2181012
AFM NIMIQ LEVY FEE Deferral I AFMDTR 6051185 2181012
AFM NIMIQ LEVY FEE Deferral P AFMDTR 2181012 6051185
AFN NIMIQ LEVY FEE RV Accrual P AFNAPP 2181012 2302070
AFN NIMIQ LEVY FEE RV Accrual P AFNATR 6051185 2181012
AFN NIMIQ LEVY FEE RV Deferral I AFNDPP 1303105 2181012
AFN NIMIQ LEVY FEE RV Deferral P AFNDPP 2181012 1303105
AFN NIMIQ LEVY FEE RV Deferral I AFNDTR 2181012 6051185
AFN NIMIQ LEVY FEE RV Deferral P AFNDTR 6051185 2181012
AFO NIMIQ OPERATING FEE Accrual P AFOAPP 2302070 2181012
AFO NIMIQ OPERATING FEE Accrual P AFOATR 2181012 6051185
AFO NIMIQ OPERATING FEE Deferral I AFODPP 2181012 1303105
AFO NIMIQ OPERATING FEE Deferral P AFODPP 1303105 2181012
AFO NIMIQ OPERATING FEE Deferral I AFODTR 6051185 2181012
AFO NIMIQ OPERATING FEE Deferral P AFODTR 2181012 6051185
AFP NIMIQ OPERATING FEE RV Accrual P AFPAPP 2181012 2302070
AFP NIMIQ OPERATING FEE RV Accrual P AFPATR 6051185 2181012
AFP NIMIQ OPERATING FEE RV Deferral I AFPDPP 1303105 2181012
AFP NIMIQ OPERATING FEE RV Deferral P AFPDPP 2181012 1303105
AFP NIMIQ OPERATING FEE RV Deferral I AFPDTR 2181012 6051185
AFP NIMIQ OPERATING FEE RV Deferral P AFPDTR 6051185 2181012
MAA MAINTENANCE-FIXED Accrual P MAAAPP 2302070 2181012
MAA MAINTENANCE-FIXED Accrual P MAAATR 2181012 6251300
MAA MAINTENANCE-FIXED Deferral I MAADPP 2181012 1303105



MAA MAINTENANCE-FIXED Deferral P MAADPP 1303105 2181012
MAA MAINTENANCE-FIXED Deferral I MAADTR 6251300 2181012
MAA MAINTENANCE-FIXED Deferral P MAADTR 2181012 6251300
MAB MAINTENANCE-FIXED RV Accrual P MABAPP 2181012 2302070
MAB MAINTENANCE-FIXED RV Accrual P MABATR 6251300 2181012
MAB MAINTENANCE-FIXED RV Deferral I MABDPP 1303105 2181012
MAB MAINTENANCE-FIXED RV Deferral P MABDPP 2181012 1303105
MAB MAINTENANCE-FIXED RV Deferral I MABDTR 2181012 6251300
MAB MAINTENANCE-FIXED RV Deferral P MABDTR 6251300 2181012
MAC RENT - MAG Accrual P MACAPP 2302070 2181012
MAC RENT - MAG Accrual P MACATR 2181012 6413110
MAC RENT - MAG Deferral I MACDPP 2181012 1303105
MAC RENT - MAG Deferral P MACDPP 1303105 2181012
MAC RENT - MAG Deferral I MACDTR 6413110 2181012
MAC RENT - MAG Deferral P MACDTR 2181012 6413110
MAD RENT - MAG RV Accrual P MADAPP 2181012 2302070
MAD RENT - MAG RV Accrual P MADATR 6413110 2181012
MAD RENT - MAG RV Deferral I MADDPP 1303105 2181012
MAD RENT - MAG RV Deferral P MADDPP 2181012 1303105
MAD RENT - MAG RV Deferral I MADDTR 2181012 6413110
MAD RENT - MAG RV Deferral P MADDTR 6413110 2181012
MAE VARIABLE RENT Accrual P MAEAPP 2302070 2181012
MAE VARIABLE RENT Accrual P MAEATR 2181012 6413110
MAE VARIABLE RENT Deferral I MAEDPP 2181012 1303105
MAE VARIABLE RENT Deferral P MAEDPP 1303105 2181012
MAE VARIABLE RENT Deferral I MAEDTR 6413110 2181012
MAE VARIABLE RENT Deferral P MAEDTR 2181012 6413110
MAF VARIABLE RENT RV Accrual P MAFAPP 2181012 2302070
MAF VARIABLE RENT RV Accrual P MAFATR 6413110 2181012
MAF VARIABLE RENT RV Deferral I MAFDPP 1303105 2181012
MAF VARIABLE RENT RV Deferral P MAFDPP 2181012 1303105
MAF VARIABLE RENT RV Deferral I MAFDTR 2181012 6413110
MAF VARIABLE RENT RV Deferral P MAFDTR 6413110 2181012
MAG RIGHT-OF-ACCESS Accrual P MAGAPP 2302070 2181012
MAG RIGHT-OF-ACCESS Accrual P MAGATR 2181012 6413110
MAG RIGHT-OF-ACCESS Deferral I MAGDPP 2181012 1303105
MAG RIGHT-OF-ACCESS Deferral P MAGDPP 1303105 2181012
MAG RIGHT-OF-ACCESS Deferral I MAGDTR 6413110 2181012
MAG RIGHT-OF-ACCESS Deferral P MAGDTR 2181012 6413110
MAH RIGHT-OF-ACCESS RV Accrual P MAHAPP 2181012 2302070



MAH RIGHT-OF-ACCESS RV Accrual P MAHATR 6413110 2181012
MAH RIGHT-OF-ACCESS RV Deferral I MAHDPP 1303105 2181012
MAH RIGHT-OF-ACCESS RV Deferral P MAHDPP 2181012 1303105
MAH RIGHT-OF-ACCESS RV Deferral I MAHDTR 2181012 6413110
MAH RIGHT-OF-ACCESS RV Deferral P MAHDTR 6413110 2181012
MAI WIRE CROSSING Accrual P MAIAPP 2302070 2181012
MAI WIRE CROSSING Accrual P MAIATR 2181012 6413110
MAI WIRE CROSSING Deferral I MAIDPP 2181012 1303105
MAI WIRE CROSSING Deferral P MAIDPP 1303105 2181012
MAI WIRE CROSSING Deferral I MAIDTR 6413110 2181012
MAI WIRE CROSSING Deferral P MAIDTR 2181012 6413110
MAJ WIRE CROSSING RV Accrual P MAJAPP 2181012 2302070
MAJ WIRE CROSSING RV Accrual P MAJATR 6413110 2181012
MAJ WIRE CROSSING RV Deferral I MAJDPP 1303105 2181012
MAJ WIRE CROSSING RV Deferral P MAJDPP 2181012 1303105
MAJ WIRE CROSSING RV Deferral I MAJDTR 2181012 6413110
MAJ WIRE CROSSING RV Deferral P MAJDTR 6413110 2181012
MAK OVERHANG Accrual P MAKAPP 2302070 2181012
MAK OVERHANG Accrual P MAKATR 2181012 6413110
MAK OVERHANG Deferral I MAKDPP 2181012 1303105
MAK OVERHANG Deferral P MAKDPP 1303105 2181012
MAK OVERHANG Deferral I MAKDTR 6413110 2181012
MAK OVERHANG Deferral P MAKDTR 2181012 6413110
MAL OVERHANG RV Accrual P MALAPP 2181012 2302070
MAL OVERHANG RV Accrual P MALATR 6413110 2181012
MAL OVERHANG RV Deferral I MALDPP 1303105 2181012
MAL OVERHANG RV Deferral P MALDPP 2181012 1303105
MAL OVERHANG RV Deferral I MALDTR 2181012 6413110
MAL OVERHANG RV Deferral P MALDTR 6413110 2181012
MAM OTHER-FIXED Accrual P MAMAPP 2302070 2181012
MAM OTHER-FIXED Accrual P MAMATR 2181012 6413110
MAM OTHER-FIXED Deferral I MAMDPP 2181012 1303105
MAM OTHER-FIXED Deferral P MAMDPP 1303105 2181012
MAM OTHER-FIXED Deferral I MAMDTR 6413110 2181012
MAM OTHER-FIXED Deferral P MAMDTR 2181012 6413110
MAN OTHER-FIXED RV Accrual P MANAPP 2181012 2302070
MAN OTHER-FIXED RV Accrual P MANATR 6413110 2181012
MAN OTHER-FIXED RV Deferral I MANDPP 1303105 2181012
MAN OTHER-FIXED RV Deferral P MANDPP 2181012 1303105
MAN OTHER-FIXED RV Deferral I MANDTR 2181012 6413110



MAN OTHER-FIXED RV Deferral P MANDTR 6413110 2181012
MAO TAXES-FIXED Accrual P MAOAPP 2302070 2181012
MAO TAXES-FIXED Accrual P MAOATR 2181012 6441200
MAO TAXES-FIXED Deferral I MAODPP 2181012 1303105
MAO TAXES-FIXED Deferral P MAODPP 1303105 2181012
MAO TAXES-FIXED Deferral I MAODTR 6441200 2181012
MAO TAXES-FIXED Deferral P MAODTR 2181012 6441200
MAP TAXES-FIXED RV Accrual P MAPAPP 2181012 2302070
MAP TAXES-FIXED RV Accrual P MAPATR 6441200 2181012
MAP TAXES-FIXED RV Deferral I MAPDPP 1303105 2181012
MAP TAXES-FIXED RV Deferral P MAPDPP 2181012 1303105
MAP TAXES-FIXED RV Deferral I MAPDTR 2181012 6441200
MAP TAXES-FIXED RV Deferral P MAPDTR 6441200 2181012
MAQ HYDRO-FIXED Accrual P MAQAPP 2302070 2181012
MAQ HYDRO-FIXED Accrual P MAQATR 2181012 6571100
MAQ HYDRO-FIXED Deferral I MAQDPP 2181012 1303105
MAQ HYDRO-FIXED Deferral P MAQDPP 1303105 2181012
MAQ HYDRO-FIXED Deferral I MAQDTR 6571100 2181012
MAQ HYDRO-FIXED Deferral P MAQDTR 2181012 6571100
MAR HYDRO-FIXED RV Accrual P MARAPP 2181012 2302070
MAR HYDRO-FIXED RV Accrual P MARATR 6571100 2181012
MAR HYDRO-FIXED RV Deferral I MARDPP 1303105 2181012
MAR HYDRO-FIXED RV Deferral P MARDPP 2181012 1303105
MAR HYDRO-FIXED RV Deferral I MARDTR 2181012 6571100
MAR HYDRO-FIXED RV Deferral P MARDTR 6571100 2181012
MAS MAINTENANCE-3RD PARTY Accrual P MASAPP 2302070 2181012
MAS MAINTENANCE-3RD PARTY Accrual P MASATR 2181012 6251300
MAS MAINTENANCE-3RD PARTY Deferral I MASDPP 2181012 1303105
MAS MAINTENANCE-3RD PARTY Deferral P MASDPP 1303105 2181012
MAS MAINTENANCE-3RD PARTY Deferral I MASDTR 6251300 2181012
MAS MAINTENANCE-3RD PARTY Deferral P MASDTR 2181012 6251300
MAT MAINTENANCE-3RD PY RV Accrual P MATAPP 2181012 2302070
MAT MAINTENANCE-3RD PY RV Accrual P MATATR 6251300 2181012
MAT MAINTENANCE-3RD PY RV Deferral I MATDPP 1303105 2181012
MAT MAINTENANCE-3RD PY RV Deferral P MATDPP 2181012 1303105
MAT MAINTENANCE-3RD PY RV Deferral I MATDTR 2181012 6251300
MAT MAINTENANCE-3RD PY RV Deferral P MATDTR 6251300 2181012
MAU OTHER-3RD PARTY Accrual P MAUAPP 2302070 2181012
MAU OTHER-3RD PARTY Accrual P MAUATR 2181012 6413110
MAU OTHER-3RD PARTY Deferral I MAUDPP 2181012 1303105



MAU OTHER-3RD PARTY Deferral P MAUDPP 1303105 2181012
MAU OTHER-3RD PARTY Deferral I MAUDTR 6413110 2181012
MAU OTHER-3RD PARTY Deferral P MAUDTR 2181012 6413110
MAV OTHER-3RD PARTY RV Accrual P MAVAPP 2181012 2302070
MAV OTHER-3RD PARTY RV Accrual P MAVATR 6413110 2181012
MAV OTHER-3RD PARTY RV Deferral I MAVDPP 1303105 2181012
MAV OTHER-3RD PARTY RV Deferral P MAVDPP 2181012 1303105
MAV OTHER-3RD PARTY RV Deferral I MAVDTR 2181012 6413110
MAV OTHER-3RD PARTY RV Deferral P MAVDTR 6413110 2181012
MAW TAXES-3RD PARTY Accrual P MAWAPP 2302070 2181012
MAW TAXES-3RD PARTY Accrual P MAWATR 2181012 6441200
MAW TAXES-3RD PARTY Deferral I MAWDPP 2181012 1303105
MAW TAXES-3RD PARTY Deferral P MAWDPP 1303105 2181012
MAW TAXES-3RD PARTY Deferral I MAWDTR 6441200 2181012
MAW TAXES-3RD PARTY Deferral P MAWDTR 2181012 6441200
MAX TAXES-3RD PARTY RV Accrual P MAXAPP 2181012 2302070
MAX TAXES-3RD PARTY RV Accrual P MAXATR 6441200 2181012
MAX TAXES-3RD PARTY RV Deferral I MAXDPP 1303105 2181012
MAX TAXES-3RD PARTY RV Deferral P MAXDPP 2181012 1303105
MAX TAXES-3RD PARTY RV Deferral I MAXDTR 2181012 6441200
MAX TAXES-3RD PARTY RV Deferral P MAXDTR 6441200 2181012
MAY HYDRO-3RD PARTY Accrual P MAYAPP 2302070 2181012
MAY HYDRO-3RD PARTY Accrual P MAYATR 2181012 6571100
MAY HYDRO-3RD PARTY Deferral I MAYDPP 2181012 1303105
MAY HYDRO-3RD PARTY Deferral P MAYDPP 1303105 2181012
MAY HYDRO-3RD PARTY Deferral I MAYDTR 6571100 2181012
MAY HYDRO-3RD PARTY Deferral P MAYDTR 2181012 6571100
MAZ HYDRO-3RD PARTY RV Accrual P MAZAPP 2181012 2302070
MAZ HYDRO-3RD PARTY RV Accrual P MAZATR 6571100 2181012
MAZ HYDRO-3RD PARTY RV Deferral I MAZDPP 1303105 2181012
MAZ HYDRO-3RD PARTY RV Deferral P MAZDPP 2181012 1303105
MAZ HYDRO-3RD PARTY RV Deferral I MAZDTR 2181012 6571100
MAZ HYDRO-3RD PARTY RV Deferral P MAZDTR 6571100 2181012
MBA INITIAL DIRECT COSTS Accrual P MBAAPP 2302070 2181012
MBA INITIAL DIRECT COSTS Accrual P MBAATR 2181012 6413110
MBA INITIAL DIRECT COSTS Deferral I MBADPP 2181012 1303105
MBA INITIAL DIRECT COSTS Deferral P MBADPP 1303105 2181012
MBA INITIAL DIRECT COSTS Deferral I MBADTR 6413110 2181012
MBA INITIAL DIRECT COSTS Deferral P MBADTR 2181012 6413110
MBB INITIAL DIRECT COSTS RV Accrual P MBBAPP 2181012 2302070



MBB INITIAL DIRECT COSTS RV Accrual P MBBATR 6413110 2181012
MBB INITIAL DIRECT COSTS RV Deferral I MBBDPP 1303105 2181012
MBB INITIAL DIRECT COSTS RV Deferral P MBBDPP 2181012 1303105
MBB INITIAL DIRECT COSTS RV Deferral I MBBDTR 2181012 6413110
MBB INITIAL DIRECT COSTS RV Deferral P MBBDTR 6413110 2181012
MBC INCENTIVE Accrual P MBCAPP 2181012 2302070
MBC INCENTIVE Accrual P MBCATR 6413110 2181012
MBC INCENTIVE Deferral I MBCDPP 1303105 2181012
MBC INCENTIVE Deferral P MBCDPP 2181012 1303105
MBC INCENTIVE Deferral I MBCDTR 2181012 6413110
MBC INCENTIVE Deferral P MBCDTR 6413110 2181012
MBD INCENTIVE RV Accrual P MBDAPP 2302070 2181012
MBD INCENTIVE RV Accrual P MBDATR 2181012 6413110
MBD INCENTIVE RV Deferral I MBDDPP 2181012 1303105
MBD INCENTIVE RV Deferral P MBDDPP 1303105 2181012
MBD INCENTIVE RV Deferral I MBDDTR 6413110 2181012
MBD INCENTIVE RV Deferral P MBDDTR 2181012 6413110
NAA AIRTIME PROMO Accrual P NAAAPP 2302070 2181012
NAA AIRTIME PROMO Accrual P NAAATR 2181012 6010103
NAA AIRTIME PROMO Deferral I NAADPP 2181012 1303105
NAA AIRTIME PROMO Deferral P NAADPP 1303105 2181012
NAA AIRTIME PROMO Deferral I NAADTR 6010103 2181012
NAA AIRTIME PROMO Deferral P NAADTR 2181012 6010103
NAB AIRTIME PROMO RV Accrual P NABAPP 2181012 2302070
NAB AIRTIME PROMO RV Accrual P NABATR 6010103 2181012
NAB AIRTIME PROMO RV Deferral I NABDPP 1303105 2181012
NAB AIRTIME PROMO RV Deferral P NABDPP 2181012 1303105
NAB AIRTIME PROMO RV Deferral I NABDTR 2181012 6010103
NAB AIRTIME PROMO RV Deferral P NABDTR 6010103 2181012
NAC HARDWARE UPGRADE Accrual P NACAPP 2302070 2181012
NAC HARDWARE UPGRADE Accrual P NACATR 2181012 6010104
NAC HARDWARE UPGRADE Deferral I NACDPP 2181012 1303105
NAC HARDWARE UPGRADE Deferral P NACDPP 1303105 2181012
NAC HARDWARE UPGRADE Deferral I NACDTR 6010104 2181012
NAC HARDWARE UPGRADE Deferral P NACDTR 2181012 6010104
NAD HARDWARE UPGRADE RV Accrual P NADAPP 2181012 2302070
NAD HARDWARE UPGRADE RV Accrual P NADATR 6010104 2181012
NAD HARDWARE UPGRADE RV Deferral I NADDPP 1303105 2181012
NAD HARDWARE UPGRADE RV Deferral P NADDPP 2181012 1303105
NAD HARDWARE UPGRADE RV Deferral I NADDTR 2181012 6010104



NAD HARDWARE UPGRADE RV Deferral P NADDTR 6010104 2181012
NAE RES OPEX Accrual P NAEAPP 2302070 2181012
NAE RES OPEX Accrual P NAEATR 2181012 6010104
NAE RES OPEX Deferral I NAEDPP 2181012 1303105
NAE RES OPEX Deferral P NAEDPP 1303105 2181012
NAE RES OPEX Deferral I NAEDTR 6010104 2181012
NAE RES OPEX Deferral P NAEDTR 2181012 6010104
NAF RES OPEX RV Accrual P NAFAPP 2181012 2302070
NAF RES OPEX RV Accrual P NAFATR 6010104 2181012
NAF RES OPEX RV Deferral I NAFDPP 1303105 2181012
NAF RES OPEX RV Deferral P NAFDPP 2181012 1303105
NAF RES OPEX RV Deferral I NAFDTR 2181012 6010104
NAF RES OPEX RV Deferral P NAFDTR 6010104 2181012
NAG RENT - TRADING PARTNERS Accrual P NAGAPP 2302070 2181012
NAG RENT - TRADING PARTNERS Accrual P NAGATR 2181012 6010105
NAG RENT - TRADING PARTNERS Deferral I NAGDPP 2181012 1303105
NAG RENT - TRADING PARTNERS Deferral P NAGDPP 1303105 2181012
NAG RENT - TRADING PARTNERS Deferral I NAGDTR 6010105 2181012
NAG RENT - TRADING PARTNERS Deferral P NAGDTR 2181012 6010105
NAH RENT - TRADING PARTNER RV Accrual P NAHAPP 2181012 2302070
NAH RENT - TRADING PARTNER RV Accrual P NAHATR 6010105 2181012
NAH RENT - TRADING PARTNER RV Deferral I NAHDPP 1303105 2181012
NAH RENT - TRADING PARTNER RV Deferral P NAHDPP 2181012 1303105
NAH RENT - TRADING PARTNER RV Deferral I NAHDTR 2181012 6010105
NAH RENT - TRADING PARTNER RV Deferral P NAHDTR 6010105 2181012
NAI TRADING PARTNER Accrual P NAIAPP 2302070 2181012
NAI TRADING PARTNER Accrual P NAIATR 2181012 6010105
NAI TRADING PARTNER Deferral I NAIDPP 2181012 1303105
NAI TRADING PARTNER Deferral P NAIDPP 1303105 2181012
NAI TRADING PARTNER Deferral I NAIDTR 6010105 2181012
NAI TRADING PARTNER Deferral P NAIDTR 2181012 6010105
NAJ TRADING PARTNER RV Accrual P NAJAPP 2181012 2302070
NAJ TRADING PARTNER RV Accrual P NAJATR 6010105 2181012
NAJ TRADING PARTNER RV Deferral I NAJDPP 1303105 2181012
NAJ TRADING PARTNER RV Deferral P NAJDPP 2181012 1303105
NAJ TRADING PARTNER RV Deferral I NAJDTR 2181012 6010105
NAJ TRADING PARTNER RV Deferral P NAJDTR 6010105 2181012
NAK ADDITIONAL RENT Accrual P NAKAPP 2302070 2181012
NAK ADDITIONAL RENT Accrual P NAKATR 2181012 6014100
NAK ADDITIONAL RENT Deferral I NAKDPP 2181012 1303105



NAK ADDITIONAL RENT Deferral P NAKDPP 1303105 2181012
NAK ADDITIONAL RENT Deferral I NAKDTR 6014100 2181012
NAK ADDITIONAL RENT Deferral P NAKDTR 2181012 6014100
NAL ADDITIONAL RENT RV Accrual P NALAPP 2181012 2302070
NAL ADDITIONAL RENT RV Accrual P NALATR 6014100 2181012
NAL ADDITIONAL RENT RV Deferral I NALDPP 1303105 2181012
NAL ADDITIONAL RENT RV Deferral P NALDPP 2181012 1303105
NAL ADDITIONAL RENT RV Deferral I NALDTR 2181012 6014100
NAL ADDITIONAL RENT RV Deferral P NALDTR 6014100 2181012
NAM OVERHOLD RENT Accrual P NAMAPP 2302070 2181012
NAM OVERHOLD RENT Accrual P NAMATR 2181012 6014100
NAM OVERHOLD RENT Deferral I NAMDPP 2181012 1303105
NAM OVERHOLD RENT Deferral P NAMDPP 1303105 2181012
NAM OVERHOLD RENT Deferral I NAMDTR 6014100 2181012
NAM OVERHOLD RENT Deferral P NAMDTR 2181012 6014100
NAN OVERHOLD RENT RV Accrual P NANAPP 2181012 2302070
NAN OVERHOLD RENT RV Accrual P NANATR 6014100 2181012
NAN OVERHOLD RENT RV Deferral I NANDPP 1303105 2181012
NAN OVERHOLD RENT RV Deferral P NANDPP 2181012 1303105
NAN OVERHOLD RENT RV Deferral I NANDTR 2181012 6014100
NAN OVERHOLD RENT RV Deferral P NANDTR 6014100 2181012
NAO RENT Accrual P NAOAPP 2302070 2181012
NAO RENT Accrual P NAOATR 2181012 6014100
NAO RENT Deferral I NAODPP 2181012 1303105
NAO RENT Deferral P NAODPP 1303105 2181012
NAO RENT Deferral I NAODTR 6014100 2181012
NAO RENT Deferral P NAODTR 2181012 6014100
NAP RENT RV Accrual P NAPAPP 2181012 2302070
NAP RENT RV Accrual P NAPATR 6014100 2181012
NAP RENT RV Deferral I NAPDPP 1303105 2181012
NAP RENT RV Deferral P NAPDPP 2181012 1303105
NAP RENT RV Deferral I NAPDTR 2181012 6014100
NAP RENT RV Deferral P NAPDTR 6014100 2181012
NAQ RENT - PARKING Accrual P NAQAPP 2302070 2181012
NAQ RENT - PARKING Accrual P NAQATR 2181012 6014100
NAQ RENT - PARKING Deferral I NAQDPP 2181012 1303105
NAQ RENT - PARKING Deferral P NAQDPP 1303105 2181012
NAQ RENT - PARKING Deferral I NAQDTR 6014100 2181012
NAQ RENT - PARKING Deferral P NAQDTR 2181012 6014100
NAR RENT - PARKING RV Accrual P NARAPP 2181012 2302070



NAR RENT - PARKING RV Accrual P NARATR 6014100 2181012
NAR RENT - PARKING RV Deferral I NARDPP 1303105 2181012
NAR RENT - PARKING RV Deferral P NARDPP 2181012 1303105
NAR RENT - PARKING RV Deferral I NARDTR 2181012 6014100
NAR RENT - PARKING RV Deferral P NARDTR 6014100 2181012
NAS SECURITY DEPOSIT Accrual P NASAPP 2302070 2181012
NAS SECURITY DEPOSIT Accrual P NASATR 2181012 6014100
NAS SECURITY DEPOSIT Deferral I NASDPP 2181012 1303105
NAS SECURITY DEPOSIT Deferral P NASDPP 1303105 2181012
NAS SECURITY DEPOSIT Deferral I NASDTR 6014100 2181012
NAS SECURITY DEPOSIT Deferral P NASDTR 2181012 6014100
NAT SECURITY DEPOSIT RV Accrual P NATAPP 2181012 2302070
NAT SECURITY DEPOSIT RV Accrual P NATATR 6014100 2181012
NAT SECURITY DEPOSIT RV Deferral I NATDPP 1303105 2181012
NAT SECURITY DEPOSIT RV Deferral P NATDPP 2181012 1303105
NAT SECURITY DEPOSIT RV Deferral I NATDTR 2181012 6014100
NAT SECURITY DEPOSIT RV Deferral P NATDTR 6014100 2181012
NAU RES OPEX - Client X CANADA Accrual P NAUAPP 2302070 2181012
NAU RES OPEX - Client X CANADA Accrual P NAUATR 2181012 6251120
NAU RES OPEX - Client X CANADA Deferral I NAUDPP 2181012 1303105
NAU RES OPEX - Client X CANADA Deferral P NAUDPP 1303105 2181012
NAU RES OPEX - Client X CANADA Deferral I NAUDTR 6251120 2181012
NAU RES OPEX - Client X CANADA Deferral P NAUDTR 2181012 6251120
NAV RES OPEX - Client X CANADA RV Accrual P NAVAPP 2181012 2302070
NAV RES OPEX - Client X CANADA RV Accrual P NAVATR 6251120 2181012
NAV RES OPEX - Client X CANADA RV Deferral I NAVDPP 1303105 2181012
NAV RES OPEX - Client X CANADA RV Deferral P NAVDPP 2181012 1303105
NAV RES OPEX - Client X CANADA RV Deferral I NAVDTR 2181012 6251120
NAV RES OPEX - Client X CANADA RV Deferral P NAVDTR 6251120 2181012
NAW RES OPEX - NORTHERNTEL Accrual P NAWAPP 2302070 2181012
NAW RES OPEX - NORTHERNTEL Accrual P NAWATR 2181012 6251120
NAW RES OPEX - NORTHERNTEL Deferral I NAWDPP 2181012 1303105
NAW RES OPEX - NORTHERNTEL Deferral P NAWDPP 1303105 2181012
NAW RES OPEX - NORTHERNTEL Deferral I NAWDTR 6251120 2181012
NAW RES OPEX - NORTHERNTEL Deferral P NAWDTR 2181012 6251120
NAX RES OPEX - NORTHERNTEL RV Accrual P NAXAPP 2181012 2302070
NAX RES OPEX - NORTHERNTEL RV Accrual P NAXATR 6251120 2181012
NAX RES OPEX - NORTHERNTEL RV Deferral I NAXDPP 1303105 2181012
NAX RES OPEX - NORTHERNTEL RV Deferral P NAXDPP 2181012 1303105
NAX RES OPEX - NORTHERNTEL RV Deferral I NAXDTR 2181012 6251120



NAX RES OPEX - NORTHERNTEL RV Deferral P NAXDTR 6251120 2181012
NAY RES OPEX - ONTERA Accrual P NAYAPP 2302070 2181012
NAY RES OPEX - ONTERA Accrual P NAYATR 2181012 6251120
NAY RES OPEX - ONTERA Deferral I NAYDPP 2181012 1303105
NAY RES OPEX - ONTERA Deferral P NAYDPP 1303105 2181012
NAY RES OPEX - ONTERA Deferral I NAYDTR 6251120 2181012
NAY RES OPEX - ONTERA Deferral P NAYDTR 2181012 6251120
NAZ RES OPEX - ONTERA RV Accrual P NAZAPP 2181012 2302070
NAZ RES OPEX - ONTERA RV Accrual P NAZATR 6251120 2181012
NAZ RES OPEX - ONTERA RV Deferral I NAZDPP 1303105 2181012
NAZ RES OPEX - ONTERA RV Deferral P NAZDPP 2181012 1303105
NAZ RES OPEX - ONTERA RV Deferral I NAZDTR 2181012 6251120
NAZ RES OPEX - ONTERA RV Deferral P NAZDTR 6251120 2181012
NBA RES OPEX - TELEBEC Accrual P NBAAPP 2302070 2181012
NBA RES OPEX - TELEBEC Accrual P NBAATR 2181012 6251120
NBA RES OPEX - TELEBEC Deferral I NBADPP 2181012 1303105
NBA RES OPEX - TELEBEC Deferral P NBADPP 1303105 2181012
NBA RES OPEX - TELEBEC Deferral I NBADTR 6251120 2181012
NBA RES OPEX - TELEBEC Deferral P NBADTR 2181012 6251120
NBB RES OPEX - TELEBEC RV Accrual P NBBAPP 2181012 2302070
NBB RES OPEX - TELEBEC RV Accrual P NBBATR 6251120 2181012
NBB RES OPEX - TELEBEC RV Deferral I NBBDPP 1303105 2181012
NBB RES OPEX - TELEBEC RV Deferral P NBBDPP 2181012 1303105
NBB RES OPEX - TELEBEC RV Deferral I NBBDTR 2181012 6251120
NBB RES OPEX - TELEBEC RV Deferral P NBBDTR 6251120 2181012
NBC HYDRO Accrual P NBCAPP 2302070 2181012
NBC HYDRO Accrual P NBCATR 2181012 6251600
NBC HYDRO Deferral I NBCDPP 2181012 1303105
NBC HYDRO Deferral P NBCDPP 1303105 2181012
NBC HYDRO Deferral I NBCDTR 6251600 2181012
NBC HYDRO Deferral P NBCDTR 2181012 6251600
NBD HYDRO RV Accrual P NBDAPP 2181012 2302070
NBD HYDRO RV Accrual P NBDATR 6251600 2181012
NBD HYDRO RV Deferral I NBDDPP 1303105 2181012
NBD HYDRO RV Deferral P NBDDPP 2181012 1303105
NBD HYDRO RV Deferral I NBDDTR 2181012 6251600
NBD HYDRO RV Deferral P NBDDTR 6251600 2181012
NBE HYDRO - Client X CANADA Accrual P NBEAPP 2302070 2181012
NBE HYDRO - Client X CANADA Accrual P NBEATR 2181012 6251610
NBE HYDRO - Client X CANADA Deferral I NBEDPP 2181012 1303105



NBE HYDRO - Client X CANADA Deferral P NBEDPP 1303105 2181012
NBE HYDRO - Client X CANADA Deferral I NBEDTR 6251610 2181012
NBE HYDRO - Client X CANADA Deferral P NBEDTR 2181012 6251610
NBF HYDRO - Client X CANADA RV Accrual P NBFAPP 2181012 2302070
NBF HYDRO - Client X CANADA RV Accrual P NBFATR 6251610 2181012
NBF HYDRO - Client X CANADA RV Deferral I NBFDPP 1303105 2181012
NBF HYDRO - Client X CANADA RV Deferral P NBFDPP 2181012 1303105
NBF HYDRO - Client X CANADA RV Deferral I NBFDTR 2181012 6251610
NBF HYDRO - Client X CANADA RV Deferral P NBFDTR 6251610 2181012
NBG MAINTENANCE Accrual P NBGAPP 2302070 2181012
NBG MAINTENANCE Accrual P NBGATR 2181012 6251810
NBG MAINTENANCE Deferral I NBGDPP 2181012 1303105
NBG MAINTENANCE Deferral P NBGDPP 1303105 2181012
NBG MAINTENANCE Deferral I NBGDTR 6251810 2181012
NBG MAINTENANCE Deferral P NBGDTR 2181012 6251810
NBH MAINTENANCE RV Accrual P NBHAPP 2181012 2302070
NBH MAINTENANCE RV Accrual P NBHATR 6251810 2181012
NBH MAINTENANCE RV Deferral I NBHDPP 1303105 2181012
NBH MAINTENANCE RV Deferral P NBHDPP 2181012 1303105
NBH MAINTENANCE RV Deferral I NBHDTR 2181012 6251810
NBH MAINTENANCE RV Deferral P NBHDTR 6251810 2181012
NBI RENT - Client X CANADA Accrual P NBIAPP 2302070 2181012
NBI RENT - Client X CANADA Accrual P NBIATR 2181012 6413100
NBI RENT - Client X CANADA Deferral I NBIDPP 2181012 1303105
NBI RENT - Client X CANADA Deferral P NBIDPP 1303105 2181012
NBI RENT - Client X CANADA Deferral I NBIDTR 6413100 2181012
NBI RENT - Client X CANADA Deferral P NBIDTR 2181012 6413100
NBJ RENT - Client X CANADA RV Accrual P NBJAPP 2181012 2302070
NBJ RENT - Client X CANADA RV Accrual P NBJATR 6413100 2181012
NBJ RENT - Client X CANADA RV Deferral I NBJDPP 1303105 2181012
NBJ RENT - Client X CANADA RV Deferral P NBJDPP 2181012 1303105
NBJ RENT - Client X CANADA RV Deferral I NBJDTR 2181012 6413100
NBJ RENT - Client X CANADA RV Deferral P NBJDTR 6413100 2181012
NBK ADDITIONAL RENT-TELEBEC Accrual P NBKAPP 2302070 2181012
NBK ADDITIONAL RENT-TELEBEC Accrual P NBKATR 2181012 6413100
NBK ADDITIONAL RENT-TELEBEC Deferral I NBKDPP 2181012 1303105
NBK ADDITIONAL RENT-TELEBEC Deferral P NBKDPP 1303105 2181012
NBK ADDITIONAL RENT-TELEBEC Deferral I NBKDTR 6413100 2181012
NBK ADDITIONAL RENT-TELEBEC Deferral P NBKDTR 2181012 6413100
NBL ADDITIONAL RENT-TELEBC RV Accrual P NBLAPP 2181012 2302070



NBL ADDITIONAL RENT-TELEBC RV Accrual P NBLATR 6413100 2181012
NBL ADDITIONAL RENT-TELEBC RV Deferral I NBLDPP 1303105 2181012
NBL ADDITIONAL RENT-TELEBC RV Deferral P NBLDPP 2181012 1303105
NBL ADDITIONAL RENT-TELEBC RV Deferral I NBLDTR 2181012 6413100
NBL ADDITIONAL RENT-TELEBC RV Deferral P NBLDTR 6413100 2181012
NBM RENT - Client X CANADA Accrual P NBMAPP 2302070 2181012
NBM RENT - Client X CANADA Accrual P NBMATR 2181012 6413100
NBM RENT - Client X CANADA Deferral I NBMDPP 2181012 1303105
NBM RENT - Client X CANADA Deferral P NBMDPP 1303105 2181012
NBM RENT - Client X CANADA Deferral I NBMDTR 6413100 2181012
NBM RENT - Client X CANADA Deferral P NBMDTR 2181012 6413100
NBN RENT - Client X CANADA RV Accrual P NBNAPP 2181012 2302070
NBN RENT - Client X CANADA RV Accrual P NBNATR 6413100 2181012
NBN RENT - Client X CANADA RV Deferral I NBNDPP 1303105 2181012
NBN RENT - Client X CANADA RV Deferral P NBNDPP 2181012 1303105
NBN RENT - Client X CANADA RV Deferral I NBNDTR 2181012 6413100
NBN RENT - Client X CANADA RV Deferral P NBNDTR 6413100 2181012
NBO RENT - NORTHERNTEL Accrual P NBOAPP 2302070 2181012
NBO RENT - NORTHERNTEL Accrual P NBOATR 2181012 6413100
NBO RENT - NORTHERNTEL Deferral I NBODPP 2181012 1303105
NBO RENT - NORTHERNTEL Deferral P NBODPP 1303105 2181012
NBO RENT - NORTHERNTEL Deferral I NBODTR 6413100 2181012
NBO RENT - NORTHERNTEL Deferral P NBODTR 2181012 6413100
NBP RENT - NORTHERNTEL RV Accrual P NBPAPP 2181012 2302070
NBP RENT - NORTHERNTEL RV Accrual P NBPATR 6413100 2181012
NBP RENT - NORTHERNTEL RV Deferral I NBPDPP 1303105 2181012
NBP RENT - NORTHERNTEL RV Deferral P NBPDPP 2181012 1303105
NBP RENT - NORTHERNTEL RV Deferral I NBPDTR 2181012 6413100
NBP RENT - NORTHERNTEL RV Deferral P NBPDTR 6413100 2181012
NBQ RENT - TELEBEC Accrual P NBQAPP 2302070 2181012
NBQ RENT - TELEBEC Accrual P NBQATR 2181012 6413100
NBQ RENT - TELEBEC Deferral I NBQDPP 2181012 1303105
NBQ RENT - TELEBEC Deferral P NBQDPP 1303105 2181012
NBQ RENT - TELEBEC Deferral I NBQDTR 6413100 2181012
NBQ RENT - TELEBEC Deferral P NBQDTR 2181012 6413100
NBR RENT - TELEBEC RV Accrual P NBRAPP 2181012 2302070
NBR RENT - TELEBEC RV Accrual P NBRATR 6413100 2181012
NBR RENT - TELEBEC RV Deferral I NBRDPP 1303105 2181012
NBR RENT - TELEBEC RV Deferral P NBRDPP 2181012 1303105
NBR RENT - TELEBEC RV Deferral I NBRDTR 2181012 6413100



NBR RENT - TELEBEC RV Deferral P NBRDTR 6413100 2181012
NBS RENT - MEDIA Accrual P NBSAPP 2302070 2181012
NBS RENT - MEDIA Accrual P NBSATR 2181012 6413110
NBS RENT - MEDIA Deferral I NBSDPP 2181012 1303105
NBS RENT - MEDIA Deferral P NBSDPP 1303105 2181012
NBS RENT - MEDIA Deferral I NBSDTR 6413110 2181012
NBS RENT - MEDIA Deferral P NBSDTR 2181012 6413110
NBT RENT - MEDIA RV Accrual P NBTAPP 2181012 2302070
NBT RENT - MEDIA RV Accrual P NBTATR 6413110 2181012
NBT RENT - MEDIA RV Deferral I NBTDPP 1303105 2181012
NBT RENT - MEDIA RV Deferral P NBTDPP 2181012 1303105
NBT RENT - MEDIA RV Deferral I NBTDTR 2181012 6413110
NBT RENT - MEDIA RV Deferral P NBTDTR 6413110 2181012
NBU RENT - ONTERA Accrual P NBUAPP 2302070 2181012
NBU RENT - ONTERA Accrual P NBUATR 2181012 6413200
NBU RENT - ONTERA Deferral I NBUDPP 2181012 1303105
NBU RENT - ONTERA Deferral P NBUDPP 1303105 2181012
NBU RENT - ONTERA Deferral I NBUDTR 6413200 2181012
NBU RENT - ONTERA Deferral P NBUDTR 2181012 6413200
NBV RENT - ONTERA RV Accrual P NBVAPP 2181012 2302070
NBV RENT - ONTERA RV Accrual P NBVATR 6413200 2181012
NBV RENT - ONTERA RV Deferral I NBVDPP 1303105 2181012
NBV RENT - ONTERA RV Deferral P NBVDPP 2181012 1303105
NBV RENT - ONTERA RV Deferral I NBVDTR 2181012 6413200
NBV RENT - ONTERA RV Deferral P NBVDTR 6413200 2181012
NBW RES OPEX - MEDIA Accrual P NBWAPP 2302070 2181012
NBW RES OPEX - MEDIA Accrual P NBWATR 2181012 6413260
NBW RES OPEX - MEDIA Deferral I NBWDPP 2181012 1303105
NBW RES OPEX - MEDIA Deferral P NBWDPP 1303105 2181012
NBW RES OPEX - MEDIA Deferral I NBWDTR 6413260 2181012
NBW RES OPEX - MEDIA Deferral P NBWDTR 2181012 6413260
NBX RES OPEX - MEDIA RV Accrual P NBXAPP 2181012 2302070
NBX RES OPEX - MEDIA RV Accrual P NBXATR 6413260 2181012
NBX RES OPEX - MEDIA RV Deferral I NBXDPP 1303105 2181012
NBX RES OPEX - MEDIA RV Deferral P NBXDPP 2181012 1303105
NBX RES OPEX - MEDIA RV Deferral I NBXDTR 2181012 6413260
NBX RES OPEX - MEDIA RV Deferral P NBXDTR 6413260 2181012
NCC CAPITAL Accrual P NCCAPP 2302070 2181012
NCC CAPITAL Accrual P NCCATR 2181012 6707001
NCC CAPITAL Deferral I NCCDPP 2181012 1303105



NCC CAPITAL Deferral P NCCDPP 1303105 2181012
NCC CAPITAL Deferral I NCCDTR 6707001 2181012
NCC CAPITAL Deferral P NCCDTR 2181012 6707001
NCD CAPITAL RV Accrual P NCDAPP 2181012 2302070
NCD CAPITAL RV Accrual P NCDATR 6707001 2181012
NCD CAPITAL RV Deferral I NCDDPP 1303105 2181012
NCD CAPITAL RV Deferral P NCDDPP 2181012 1303105
NCD CAPITAL RV Deferral I NCDDTR 2181012 6707001
NCD CAPITAL RV Deferral P NCDDTR 6707001 2181012
NCE RENT - ACCESS+ Accrual P NCEAPP 2302070 2181012
NCE RENT - ACCESS+ Accrual P NCEATR 2181012 6413200
NCE RENT - ACCESS+ Deferral I NCEDPP 2181012 1303105
NCE RENT - ACCESS+ Deferral P NCEDPP 1303105 2181012
NCE RENT - ACCESS+ Deferral I NCEDTR 6413200 2181012
NCE RENT - ACCESS+ Deferral P NCEDTR 2181012 6413200
NCF RENT - ACCESS+ RV Accrual P NCFAPP 2181012 2302070
NCF RENT - ACCESS+ RV Accrual P NCFATR 6413200 2181012
NCF RENT - ACCESS+ RV Deferral I NCFDPP 1303105 2181012
NCF RENT - ACCESS+ RV Deferral P NCFDPP 2181012 1303105
NCF RENT - ACCESS+ RV Deferral I NCFDTR 2181012 6413200
NCF RENT - ACCESS+ RV Deferral P NCFDTR 6413200 2181012
NCG MISSED TAXES - GST/PST Accrual P NCGAPP 2302070 2181012
NCG MISSED TAXES - GST/PST Accrual P NCGATR 2181012 2201400
NCG MISSED TAXES - GST/PST Deferral I NCGDPP 2181012 1303105
NCG MISSED TAXES - GST/PST Deferral P NCGDPP 1303105 2181012
NCG MISSED TAXES - GST/PST Deferral I NCGDTR 2201400 2181012
NCG MISSED TAXES - GST/PST Deferral P NCGDTR 2181012 2201400
NCH MISSED TAXES - GST/PST RV Accrual P NCHAPP 2181012 2302070
NCH MISSED TAXES - GST/PST RV Accrual P NCHATR 2201400 2181012
NCH MISSED TAXES - GST/PST RV Deferral I NCHDPP 1303105 2181012
NCH MISSED TAXES - GST/PST RV Deferral P NCHDPP 2181012 1303105
NCH MISSED TAXES - GST/PST RV Deferral I NCHDTR 2181012 2201400
NCH MISSED TAXES - GST/PST RV Deferral P NCHDTR 2201400 2181012
NCI MISSED TAXES - HST Accrual P NCIAPP 2302070 2181012
NCI MISSED TAXES - HST Accrual P NCIATR 2181012 2204400
NCI MISSED TAXES - HST Deferral I NCIDPP 2181012 1303105
NCI MISSED TAXES - HST Deferral P NCIDPP 1303105 2181012
NCI MISSED TAXES - HST Deferral I NCIDTR 2204400 2181012
NCI MISSED TAXES - HST Deferral P NCIDTR 2181012 2204400
NCJ MISSED TAXES - HST RV Accrual P NCJAPP 2181012 2302070



NCJ MISSED TAXES - HST RV Accrual P NCJATR 2204400 2181012
NCJ MISSED TAXES - HST RV Deferral I NCJDPP 1303105 2181012
NCJ MISSED TAXES - HST RV Deferral P NCJDPP 2181012 1303105
NCJ MISSED TAXES - HST RV Deferral I NCJDTR 2181012 2204400
NCJ MISSED TAXES - HST RV Deferral P NCJDTR 2204400 2181012
NCK MISSED TAXES - QST Accrual P NCKAPP 2302070 2181012
NCK MISSED TAXES - QST Accrual P NCKATR 2181012 2202400
NCK MISSED TAXES - QST Deferral I NCKDPP 2181012 1303105
NCK MISSED TAXES - QST Deferral P NCKDPP 1303105 2181012
NCK MISSED TAXES - QST Deferral I NCKDTR 2202400 2181012
NCK MISSED TAXES - QST Deferral P NCKDTR 2181012 2202400
NCL MISSED TAXES - QST RV Accrual P NCLAPP 2181012 2302070
NCL MISSED TAXES - QST RV Accrual P NCLATR 2202400 2181012
NCL MISSED TAXES - QST RV Deferral I NCLDPP 1303105 2181012
NCL MISSED TAXES - QST RV Deferral P NCLDPP 2181012 1303105
NCL MISSED TAXES - QST RV Deferral I NCLDTR 2181012 2202400
NCL MISSED TAXES - QST RV Deferral P NCLDTR 2202400 2181012
NCM RENT - MEDIA - PREPAID Accrual P NCMAPP 2302070 2181012
NCM RENT - MEDIA - PREPAID Accrual P NCMATR 2181012 6413110
NCM RENT - MEDIA - PREPAID Deferral I NCMDPP 2181012 1303105
NCM RENT - MEDIA - PREPAID Deferral P NCMDPP 1303105 2181012
NCM RENT - MEDIA - PREPAID Deferral I NCMDTR 6413110 2181012
NCM RENT - MEDIA - PREPAID Deferral P NCMDTR 2181012 6413110
NCN RENT - MEDIA - PREPAID RV Accrual P NCNAPP 2181012 2302070
NCN RENT - MEDIA - PREPAID RV Accrual P NCNATR 6413110 2181012
NCN RENT - MEDIA - PREPAID RV Deferral I NCNDPP 1303105 2181012
NCN RENT - MEDIA - PREPAID RV Deferral P NCNDPP 2181012 1303105
NCN RENT - MEDIA - PREPAID RV Deferral I NCNDTR 2181012 6413110
NCN RENT - MEDIA - PREPAID RV Deferral P NCNDTR 6413110 2181012
NCO ADD RENT-Client X CANADA Accrual P NCOAPP 2302070 2181012
NCO ADD RENT-Client X CANADA Accrual P NCOATR 2181012 6413100
NCO ADD RENT-Client X CANADA Deferral I NCODPP 2181012 1303105
NCO ADD RENT-Client X CANADA Deferral P NCODPP 1303105 2181012
NCO ADD RENT-Client X CANADA Deferral I NCODTR 6413100 2181012
NCO ADD RENT-Client X CANADA Deferral P NCODTR 2181012 6413100
NCP ADD RENT-Client X CANADA RV Accrual P NCPAPP 2181012 2302070
NCP ADD RENT-Client X CANADA RV Accrual P NCPATR 6413100 2181012
NCP ADD RENT-Client X CANADA RV Deferral I NCPDPP 1303105 2181012
NCP ADD RENT-Client X CANADA RV Deferral P NCPDPP 2181012 1303105
NCP ADD RENT-Client X CANADA RV Deferral I NCPDTR 2181012 6413100



NCP ADD RENT-Client X CANADA RV Deferral P NCPDTR 6413100 2181012
NCQ INITIAL DIRECT COSTS Accrual P NCQAPP 2302070 2181012
NCQ INITIAL DIRECT COSTS Accrual P NCQATR 2181012 6010104
NCQ INITIAL DIRECT COSTS Deferral I NCQDPP 2181012 1303105
NCQ INITIAL DIRECT COSTS Deferral P NCQDPP 1303105 2181012
NCQ INITIAL DIRECT COSTS Deferral I NCQDTR 6010104 2181012
NCQ INITIAL DIRECT COSTS Deferral P NCQDTR 2181012 6010104
NCR INITIAL DIRECT COSTS RV Accrual P NCRAPP 2181012 2302070
NCR INITIAL DIRECT COSTS RV Accrual P NCRATR 6010104 2181012
NCR INITIAL DIRECT COSTS RV Deferral I NCRDPP 1303105 2181012
NCR INITIAL DIRECT COSTS RV Deferral P NCRDPP 2181012 1303105
NCR INITIAL DIRECT COSTS RV Deferral I NCRDTR 2181012 6010104
NCR INITIAL DIRECT COSTS RV Deferral P NCRDTR 6010104 2181012
NCS INCENTIVE Accrual P NCSAPP 2181012 2302070
NCS INCENTIVE Accrual P NCSATR 6010104 2181012
NCS INCENTIVE Deferral I NCSDPP 1303105 2181012
NCS INCENTIVE Deferral P NCSDPP 2181012 1303105
NCS INCENTIVE Deferral I NCSDTR 2181012 6010104
NCS INCENTIVE Deferral P NCSDTR 6010104 2181012
NCT INCENTIVE RV Accrual P NCTAPP 2302070 2181012
NCT INCENTIVE RV Accrual P NCTATR 2181012 6010104
NCT INCENTIVE RV Deferral I NCTDPP 2181012 1303105
NCT INCENTIVE RV Deferral P NCTDPP 1303105 2181012
NCT INCENTIVE RV Deferral I NCTDTR 6010104 2181012
NCT INCENTIVE RV Deferral P NCTDTR 2181012 6010104
NPK ADD RENT-Client X CANADA Accrual P NPKAPP 2302070 2181012
NPK ADD RENT-Client X CANADA Accrual P NPKATR 2181012 6413100
NPK ADD RENT-Client X CANADA Deferral I NPKDPP 2181012 1303105
NPK ADD RENT-Client X CANADA Deferral P NPKDPP 1303105 2181012
NPK ADD RENT-Client X CANADA Deferral I NPKDTR 6413100 2181012
NPK ADD RENT-Client X CANADA Deferral P NPKDTR 2181012 6413100
NPL ADD RENT-Client X CANADA RV Accrual P NPLAPP 2181012 2302070
NPL ADD RENT-Client X CANADA RV Accrual P NPLATR 6413100 2181012
NPL ADD RENT-Client X CANADA RV Deferral I NPLDPP 1303105 2181012
NPL ADD RENT-Client X CANADA RV Deferral P NPLDPP 2181012 1303105
NPL ADD RENT-Client X CANADA RV Deferral I NPLDTR 2181012 6413100
NPL ADD RENT-Client X CANADA RV Deferral P NPLDTR 6413100 2181012
SAA LI RENT - BASIC RENT Accrual P SAAAPP 2302070 2181012
SAA LI RENT - BASIC RENT Accrual P SAAATR 2181012 6413100
SAA LI RENT - BASIC RENT Deferral I SAADPP 2181012 1303105



SAA LI RENT - BASIC RENT Deferral P SAADPP 1303105 2181012
SAA LI RENT - BASIC RENT Deferral I SAADTR 6413100 2181012
SAA LI RENT - BASIC RENT Deferral P SAADTR 2181012 6413100
SAB LI RENT - BASIC RENT RV Accrual P SABAPP 2181012 2302070
SAB LI RENT - BASIC RENT RV Accrual P SABATR 6413100 2181012
SAB LI RENT - BASIC RENT RV Deferral I SABDPP 1303105 2181012
SAB LI RENT - BASIC RENT RV Deferral P SABDPP 2181012 1303105
SAB LI RENT - BASIC RENT RV Deferral I SABDTR 2181012 6413100
SAB LI RENT - BASIC RENT RV Deferral P SABDTR 6413100 2181012
SAC LI RENT - SIGNAGE Accrual P SACAPP 2302070 2181012
SAC LI RENT - SIGNAGE Accrual P SACATR 2181012 6413100
SAC LI RENT - SIGNAGE Deferral I SACDPP 2181012 1303105
SAC LI RENT - SIGNAGE Deferral P SACDPP 1303105 2181012
SAC LI RENT - SIGNAGE Deferral I SACDTR 6413100 2181012
SAC LI RENT - SIGNAGE Deferral P SACDTR 2181012 6413100
SAD LI RENT - SIGNAGE RV Accrual P SADAPP 2181012 2302070
SAD LI RENT - SIGNAGE RV Accrual P SADATR 6413100 2181012
SAD LI RENT - SIGNAGE RV Deferral I SADDPP 1303105 2181012
SAD LI RENT - SIGNAGE RV Deferral P SADDPP 2181012 1303105
SAD LI RENT - SIGNAGE RV Deferral I SADDTR 2181012 6413100
SAD LI RENT - SIGNAGE RV Deferral P SADDTR 6413100 2181012
SAE LI RENT - OTHER RENT Accrual P SAEAPP 2302070 2181012
SAE LI RENT - OTHER RENT Accrual P SAEATR 2181012 6413100
SAE LI RENT - OTHER RENT Deferral I SAEDPP 2181012 1303105
SAE LI RENT - OTHER RENT Deferral P SAEDPP 1303105 2181012
SAE LI RENT - OTHER RENT Deferral I SAEDTR 6413100 2181012
SAE LI RENT - OTHER RENT Deferral P SAEDTR 2181012 6413100
SAF LI RENT - OTHER RENT RV Accrual P SAFAPP 2181012 2302070
SAF LI RENT - OTHER RENT RV Accrual P SAFATR 6413100 2181012
SAF LI RENT - OTHER RENT RV Deferral I SAFDPP 1303105 2181012
SAF LI RENT - OTHER RENT RV Deferral P SAFDPP 2181012 1303105
SAF LI RENT - OTHER RENT RV Deferral I SAFDTR 2181012 6413100
SAF LI RENT - OTHER RENT RV Deferral P SAFDTR 6413100 2181012
SAG LI RENT - PYLON SIGN Accrual P SAGAPP 2302070 2181012
SAG LI RENT - PYLON SIGN Accrual P SAGATR 2181012 6413100
SAG LI RENT - PYLON SIGN Deferral I SAGDPP 2181012 1303105
SAG LI RENT - PYLON SIGN Deferral P SAGDPP 1303105 2181012
SAG LI RENT - PYLON SIGN Deferral I SAGDTR 6413100 2181012
SAG LI RENT - PYLON SIGN Deferral P SAGDTR 2181012 6413100
SAH LI RENT - PYLON SIGN RV Accrual P SAHAPP 2181012 2302070



SAH LI RENT - PYLON SIGN RV Accrual P SAHATR 6413100 2181012
SAH LI RENT - PYLON SIGN RV Deferral I SAHDPP 1303105 2181012
SAH LI RENT - PYLON SIGN RV Deferral P SAHDPP 2181012 1303105
SAH LI RENT - PYLON SIGN RV Deferral I SAHDTR 2181012 6413100
SAH LI RENT - PYLON SIGN RV Deferral P SAHDTR 6413100 2181012
SAI LI RENT - ANTENNA Accrual P SAIAPP 2302070 2181012
SAI LI RENT - ANTENNA Accrual P SAIATR 2181012 6413100
SAI LI RENT - ANTENNA Deferral I SAIDPP 2181012 1303105
SAI LI RENT - ANTENNA Deferral P SAIDPP 1303105 2181012
SAI LI RENT - ANTENNA Deferral I SAIDTR 6413100 2181012
SAI LI RENT - ANTENNA Deferral P SAIDTR 2181012 6413100
SAJ LI RENT - ANTENNA RV Accrual P SAJAPP 2181012 2302070
SAJ LI RENT - ANTENNA RV Accrual P SAJATR 6413100 2181012
SAJ LI RENT - ANTENNA RV Deferral I SAJDPP 1303105 2181012
SAJ LI RENT - ANTENNA RV Deferral P SAJDPP 2181012 1303105
SAJ LI RENT - ANTENNA RV Deferral I SAJDTR 2181012 6413100
SAJ LI RENT - ANTENNA RV Deferral P SAJDTR 6413100 2181012
SAK LI RENT - STORAGE Accrual P SAKAPP 2302070 2181012
SAK LI RENT - STORAGE Accrual P SAKATR 2181012 6413100
SAK LI RENT - STORAGE Deferral I SAKDPP 2181012 1303105
SAK LI RENT - STORAGE Deferral P SAKDPP 1303105 2181012
SAK LI RENT - STORAGE Deferral I SAKDTR 6413100 2181012
SAK LI RENT - STORAGE Deferral P SAKDTR 2181012 6413100
SAL LI RENT - STORAGE RV Accrual P SALAPP 2181012 2302070
SAL LI RENT - STORAGE RV Accrual P SALATR 6413100 2181012
SAL LI RENT - STORAGE RV Deferral I SALDPP 1303105 2181012
SAL LI RENT - STORAGE RV Deferral P SALDPP 2181012 1303105
SAL LI RENT - STORAGE RV Deferral I SALDTR 2181012 6413100
SAL LI RENT - STORAGE RV Deferral P SALDTR 6413100 2181012
SAM MISC PENALTY Accrual P SAMAPP 2302070 2181012
SAM MISC PENALTY Accrual P SAMATR 2181012 6413200
SAM MISC PENALTY Deferral I SAMDPP 2181012 1303105
SAM MISC PENALTY Deferral P SAMDPP 1303105 2181012
SAM MISC PENALTY Deferral I SAMDTR 6413200 2181012
SAM MISC PENALTY Deferral P SAMDTR 2181012 6413200
SAN MISC PENALTYRV Accrual P SANAPP 2181012 2302070
SAN MISC PENALTYRV Accrual P SANATR 6413200 2181012
SAN MISC PENALTYRV Deferral I SANDPP 1303105 2181012
SAN MISC PENALTYRV Deferral P SANDPP 2181012 1303105
SAN MISC PENALTYRV Deferral I SANDTR 2181012 6413200



SAN MISC PENALTYRV Deferral P SANDTR 6413200 2181012
SAO INITIAL DIRECT COSTS Accrual P SAOAPP 2302070 2181012
SAO INITIAL DIRECT COSTS Accrual P SAOATR 2181012 6413200
SAO INITIAL DIRECT COSTS Deferral I SAODPP 2181012 1303105
SAO INITIAL DIRECT COSTS Deferral P SAODPP 1303105 2181012
SAO INITIAL DIRECT COSTS Deferral I SAODTR 6413200 2181012
SAO INITIAL DIRECT COSTS Deferral P SAODTR 2181012 6413200
SAP INITIAL DIRECT COSTS RV Accrual P SAPAPP 2181012 2302070
SAP INITIAL DIRECT COSTS RV Accrual P SAPATR 6413200 2181012
SAP INITIAL DIRECT COSTS RV Deferral I SAPDPP 1303105 2181012
SAP INITIAL DIRECT COSTS RV Deferral P SAPDPP 2181012 1303105
SAP INITIAL DIRECT COSTS RV Deferral I SAPDTR 2181012 6413200
SAP INITIAL DIRECT COSTS RV Deferral P SAPDTR 6413200 2181012
SAR INCENTIVE Accrual P SARAPP 2181012 2302070
SAR INCENTIVE Accrual P SARATR 6413200 2181012
SAR INCENTIVE Deferral I SARDPP 1303105 2181012
SAR INCENTIVE Deferral P SARDPP 2181012 1303105
SAR INCENTIVE Deferral I SARDTR 2181012 6413200
SAR INCENTIVE Deferral P SARDTR 6413200 2181012
SAS INCENTIVE RV Accrual P SASAPP 2302070 2181012
SAS INCENTIVE RV Accrual P SASATR 2181012 6413200
SAS INCENTIVE RV Deferral I SASDPP 2181012 1303105
SAS INCENTIVE RV Deferral P SASDPP 1303105 2181012
SAS INCENTIVE RV Deferral I SASDTR 6413200 2181012
SAS INCENTIVE RV Deferral P SASDTR 2181012 6413200
TAA RENT-ANTENNA Accrual P TAAAPP 2302070 2181012
TAA RENT-ANTENNA Accrual P TAAATR 2181012 6413100
TAA RENT-ANTENNA Deferral I TAADPP 2181012 1303105
TAA RENT-ANTENNA Deferral P TAADPP 1303105 2181012
TAA RENT-ANTENNA Deferral I TAADTR 6413100 2181012
TAA RENT-ANTENNA Deferral P TAADTR 2181012 6413100
TAB RENT-ANTENNA RV Accrual P TABAPP 2181012 2302070
TAB RENT-ANTENNA RV Accrual P TABATR 6413100 2181012
TAB RENT-ANTENNA RV Deferral I TABDPP 1303105 2181012
TAB RENT-ANTENNA RV Deferral P TABDPP 2181012 1303105
TAB RENT-ANTENNA RV Deferral I TABDTR 2181012 6413100
TAB RENT-ANTENNA RV Deferral P TABDTR 6413100 2181012
TAC RENT - ANTENNA - PY Accrual P TACAPP 2302070 2181012
TAC RENT - ANTENNA - PY Accrual P TACATR 2181012 6413100
TAC RENT - ANTENNA - PY Deferral I TACDPP 2181012 1303105



TAC RENT - ANTENNA - PY Deferral P TACDPP 1303105 2181012
TAC RENT - ANTENNA - PY Deferral I TACDTR 6413100 2181012
TAC RENT - ANTENNA - PY Deferral P TACDTR 2181012 6413100
TAD RENT - ANTENNA - PY RV Accrual P TADAPP 2181012 2302070
TAD RENT - ANTENNA - PY RV Accrual P TADATR 6413100 2181012
TAD RENT - ANTENNA - PY RV Deferral I TADDPP 1303105 2181012
TAD RENT - ANTENNA - PY RV Deferral P TADDPP 2181012 1303105
TAD RENT - ANTENNA - PY RV Deferral I TADDTR 2181012 6413100
TAD RENT - ANTENNA - PY RV Deferral P TADDTR 6413100 2181012
TAE RENT-BASE RENT Accrual P TAEAPP 2302070 2181012
TAE RENT-BASE RENT Accrual P TAEATR 2181012 6413100
TAE RENT-BASE RENT Deferral I TAEDPP 2181012 1303105
TAE RENT-BASE RENT Deferral P TAEDPP 1303105 2181012
TAE RENT-BASE RENT Deferral I TAEDTR 6413100 2181012
TAE RENT-BASE RENT Deferral P TAEDTR 2181012 6413100
TAF RENT-BASE RENT RV Accrual P TAFAPP 2181012 2302070
TAF RENT-BASE RENT RV Accrual P TAFATR 6413100 2181012
TAF RENT-BASE RENT RV Deferral I TAFDPP 1303105 2181012
TAF RENT-BASE RENT RV Deferral P TAFDPP 2181012 1303105
TAF RENT-BASE RENT RV Deferral I TAFDTR 2181012 6413100
TAF RENT-BASE RENT RV Deferral P TAFDTR 6413100 2181012
TAG BASE RENT-PY Accrual P TAGAPP 2302070 2181012
TAG BASE RENT-PY Accrual P TAGATR 2181012 6413100
TAG BASE RENT-PY Deferral I TAGDPP 2181012 1303105
TAG BASE RENT-PY Deferral P TAGDPP 1303105 2181012
TAG BASE RENT-PY Deferral I TAGDTR 6413100 2181012
TAG BASE RENT-PY Deferral P TAGDTR 2181012 6413100
TAH BASE RENT-PY RV Accrual P TAHAPP 2181012 2302070
TAH BASE RENT-PY RV Accrual P TAHATR 6413100 2181012
TAH BASE RENT-PY RV Deferral I TAHDPP 1303105 2181012
TAH BASE RENT-PY RV Deferral P TAHDPP 2181012 1303105
TAH BASE RENT-PY RV Deferral I TAHDTR 2181012 6413100
TAH BASE RENT-PY RV Deferral P TAHDTR 6413100 2181012
TAI RENT-CAFETERIA Accrual P TAIAPP 2302070 2181012
TAI RENT-CAFETERIA Accrual P TAIATR 2181012 6413100
TAI RENT-CAFETERIA Deferral I TAIDPP 2181012 1303105
TAI RENT-CAFETERIA Deferral P TAIDPP 1303105 2181012
TAI RENT-CAFETERIA Deferral I TAIDTR 6413100 2181012
TAI RENT-CAFETERIA Deferral P TAIDTR 2181012 6413100
TAJ RENT-CAFETERIA RV Accrual P TAJAPP 2181012 2302070



TAJ RENT-CAFETERIA RV Accrual P TAJATR 6413100 2181012
TAJ RENT-CAFETERIA RV Deferral I TAJDPP 1303105 2181012
TAJ RENT-CAFETERIA RV Deferral P TAJDPP 2181012 1303105
TAJ RENT-CAFETERIA RV Deferral I TAJDTR 2181012 6413100
TAJ RENT-CAFETERIA RV Deferral P TAJDTR 6413100 2181012
TAK RENT-DEPOSIT Accrual P TAKAPP 2302070 2181012
TAK RENT-DEPOSIT Accrual P TAKATR 2181012 6413100
TAK RENT-DEPOSIT Deferral I TAKDPP 2181012 1303105
TAK RENT-DEPOSIT Deferral P TAKDPP 1303105 2181012
TAK RENT-DEPOSIT Deferral I TAKDTR 6413100 2181012
TAK RENT-DEPOSIT Deferral P TAKDTR 2181012 6413100
TAL RENT-DEPOSIT RV Accrual P TALAPP 2181012 2302070
TAL RENT-DEPOSIT RV Accrual P TALATR 6413100 2181012
TAL RENT-DEPOSIT RV Deferral I TALDPP 1303105 2181012
TAL RENT-DEPOSIT RV Deferral P TALDPP 2181012 1303105
TAL RENT-DEPOSIT RV Deferral I TALDTR 2181012 6413100
TAL RENT-DEPOSIT RV Deferral P TALDTR 6413100 2181012
TAM RENT-LEASE CANCELL Accrual P TAMAPP 2302070 2181012
TAM RENT-LEASE CANCELL Accrual P TAMATR 2181012 6413100
TAM RENT-LEASE CANCELL Deferral I TAMDPP 2181012 1303105
TAM RENT-LEASE CANCELL Deferral P TAMDPP 1303105 2181012
TAM RENT-LEASE CANCELL Deferral I TAMDTR 6413100 2181012
TAM RENT-LEASE CANCELL Deferral P TAMDTR 2181012 6413100
TAN RENT-LEASE CANCELL RV Accrual P TANAPP 2181012 2302070
TAN RENT-LEASE CANCELL RV Accrual P TANATR 6413100 2181012
TAN RENT-LEASE CANCELL RV Deferral I TANDPP 1303105 2181012
TAN RENT-LEASE CANCELL RV Deferral P TANDPP 2181012 1303105
TAN RENT-LEASE CANCELL RV Deferral I TANDTR 2181012 6413100
TAN RENT-LEASE CANCELL RV Deferral P TANDTR 6413100 2181012
TAO RENT-PARKING Accrual P TAOAPP 2302070 2181012
TAO RENT-PARKING Accrual P TAOATR 2181012 6413100
TAO RENT-PARKING Deferral I TAODPP 2181012 1303105
TAO RENT-PARKING Deferral P TAODPP 1303105 2181012
TAO RENT-PARKING Deferral I TAODTR 6413100 2181012
TAO RENT-PARKING Deferral P TAODTR 2181012 6413100
TAP RENT-PARKING RV Accrual P TAPAPP 2181012 2302070
TAP RENT-PARKING RV Accrual P TAPATR 6413100 2181012
TAP RENT-PARKING RV Deferral I TAPDPP 1303105 2181012
TAP RENT-PARKING RV Deferral P TAPDPP 2181012 1303105
TAP RENT-PARKING RV Deferral I TAPDTR 2181012 6413100



TAP RENT-PARKING RV Deferral P TAPDTR 6413100 2181012
TAQ RENT - PARKING-PY Accrual P TAQAPP 2302070 2181012
TAQ RENT - PARKING-PY Accrual P TAQATR 2181012 6413100
TAQ RENT - PARKING-PY Deferral I TAQDPP 2181012 1303105
TAQ RENT - PARKING-PY Deferral P TAQDPP 1303105 2181012
TAQ RENT - PARKING-PY Deferral I TAQDTR 6413100 2181012
TAQ RENT - PARKING-PY Deferral P TAQDTR 2181012 6413100
TAR RENT - PARKING-PY RV Accrual P TARAPP 2181012 2302070
TAR RENT - PARKING-PY RV Accrual P TARATR 6413100 2181012
TAR RENT - PARKING-PY RV Deferral I TARDPP 1303105 2181012
TAR RENT - PARKING-PY RV Deferral P TARDPP 2181012 1303105
TAR RENT - PARKING-PY RV Deferral I TARDTR 2181012 6413100
TAR RENT - PARKING-PY RV Deferral P TARDTR 6413100 2181012
TAS RENT-STORAGE Accrual P TASAPP 2302070 2181012
TAS RENT-STORAGE Accrual P TASATR 2181012 6413100
TAS RENT-STORAGE Deferral I TASDPP 2181012 1303105
TAS RENT-STORAGE Deferral P TASDPP 1303105 2181012
TAS RENT-STORAGE Deferral I TASDTR 6413100 2181012
TAS RENT-STORAGE Deferral P TASDTR 2181012 6413100
TAT RENT-STORAGE RV Accrual P TATAPP 2181012 2302070
TAT RENT-STORAGE RV Accrual P TATATR 6413100 2181012
TAT RENT-STORAGE RV Deferral I TATDPP 1303105 2181012
TAT RENT-STORAGE RV Deferral P TATDPP 2181012 1303105
TAT RENT-STORAGE RV Deferral I TATDTR 2181012 6413100
TAT RENT-STORAGE RV Deferral P TATDTR 6413100 2181012
TAU RENT - STORAGE-PY Accrual P TAUAPP 2302070 2181012
TAU RENT - STORAGE-PY Accrual P TAUATR 2181012 6413100
TAU RENT - STORAGE-PY Deferral I TAUDPP 2181012 1303105
TAU RENT - STORAGE-PY Deferral P TAUDPP 1303105 2181012
TAU RENT - STORAGE-PY Deferral I TAUDTR 6413100 2181012
TAU RENT - STORAGE-PY Deferral P TAUDTR 2181012 6413100
TAV RENT - STORAGE-PY RV Accrual P TAVAPP 2181012 2302070
TAV RENT - STORAGE-PY RV Accrual P TAVATR 6413100 2181012
TAV RENT - STORAGE-PY RV Deferral I TAVDPP 1303105 2181012
TAV RENT - STORAGE-PY RV Deferral P TAVDPP 2181012 1303105
TAV RENT - STORAGE-PY RV Deferral I TAVDTR 2181012 6413100
TAV RENT - STORAGE-PY RV Deferral P TAVDTR 6413100 2181012
TAW RENT-SWITCH Accrual P TAWAPP 2302070 2181012
TAW RENT-SWITCH Accrual P TAWATR 2181012 6413100
TAW RENT-SWITCH Deferral I TAWDPP 2181012 1303105



TAW RENT-SWITCH Deferral P TAWDPP 1303105 2181012
TAW RENT-SWITCH Deferral I TAWDTR 6413100 2181012
TAW RENT-SWITCH Deferral P TAWDTR 2181012 6413100
TAX RENT-SWITCH RV Accrual P TAXAPP 2181012 2302070
TAX RENT-SWITCH RV Accrual P TAXATR 6413100 2181012
TAX RENT-SWITCH RV Deferral I TAXDPP 1303105 2181012
TAX RENT-SWITCH RV Deferral P TAXDPP 2181012 1303105
TAX RENT-SWITCH RV Deferral I TAXDTR 2181012 6413100
TAX RENT-SWITCH RV Deferral P TAXDTR 6413100 2181012
TAY INITIAL DIRECT COSTS Accrual P TAYAPP 2302070 2181012
TAY INITIAL DIRECT COSTS Accrual P TAYATR 2181012 6413100
TAY INITIAL DIRECT COSTS Deferral I TAYDPP 2181012 1303105
TAY INITIAL DIRECT COSTS Deferral P TAYDPP 1303105 2181012
TAY INITIAL DIRECT COSTS Deferral I TAYDTR 6413100 2181012
TAY INITIAL DIRECT COSTS Deferral P TAYDTR 2181012 6413100
TAZ INITIAL DIRECT COSTS RV Accrual P TAZAPP 2181012 2302070
TAZ INITIAL DIRECT COSTS RV Accrual P TAZATR 6413100 2181012
TAZ INITIAL DIRECT COSTS RV Deferral I TAZDPP 1303105 2181012
TAZ INITIAL DIRECT COSTS RV Deferral P TAZDPP 2181012 1303105
TAZ INITIAL DIRECT COSTS RV Deferral I TAZDTR 2181012 6413100
TAZ INITIAL DIRECT COSTS RV Deferral P TAZDTR 6413100 2181012
TBA INCENTIVE Accrual P TBAAPP 2181012 2302070
TBA INCENTIVE Accrual P TBAATR 6413100 2181012
TBA INCENTIVE Deferral I TBADPP 1303105 2181012
TBA INCENTIVE Deferral P TBADPP 2181012 1303105
TBA INCENTIVE Deferral I TBADTR 2181012 6413100
TBA INCENTIVE Deferral P TBADTR 6413100 2181012
TBB INCENTIVE RV Accrual P TBBAPP 2302070 2181012
TBB INCENTIVE RV Accrual P TBBATR 2181012 6413100
TBB INCENTIVE RV Deferral I TBBDPP 2181012 1303105
TBB INCENTIVE RV Deferral P TBBDPP 1303105 2181012
TBB INCENTIVE RV Deferral I TBBDTR 6413100 2181012
TBB INCENTIVE RV Deferral P TBBDTR 2181012 6413100



Description Valuation Flow Type Description Ref Flow Type Description Acc.Det.Key
IFRS 16 Lessor Finance Lease IFRS16 FL S100 PRESENT VALUE V_IFRS16_A
IFRS 16 Lessor Finance Lease IFRS16 FL S100 PRESENT VALUE S100 PRESENT VALUE V_IFRS16_A
IFRS 16 Lessor Finance Lease IFRS16 FL S300 INTEREST REVENUE V_IFRS16_A
IFRS 16 Lessor Finance Lease IFRS16 FL S400 LEASE PAYMENT V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R111 RIGHT OF USE (AA) (+) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R112 RIGHT OF USE (AA) (-) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R430 LOSS FROM CHANGE (-) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R435 PROFIT FROM CHANGE (+) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R100 ROU/PRESENT VALUE V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R170 IMPAIRMENT CHARGE (AA) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R190 IMPAIRMENT GAIN (AA) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R135 ACQUISITION OF ASSETS (AA) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R130 DIVEST. OF ASSETS (AA) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R110 RIGHT OF USE (AA) R150 PRESENT VALUE V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R210 DEPRECIATION (AA) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R210 DEPRECIATION (AA) R211 DEPRECIATION (AA) (+) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R210 DEPRECIATION (AA) R212 DEPRECIATION (AA) (-) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R210 DEPRECIATION (AA) R200 DEPRECIATION V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R300 INTEREST EXPENSE V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R300 INTEREST EXPENSE R301 INTEREST EXPENSE (+) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R300 INTEREST EXPENSE R302 INTEREST EXPENSE (-) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R401 LEASE PAYMENT (+) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R402 LEASE PAYMENT (-) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R440 POSTED INITIAL COSTS V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R450 STATISTICAL INITIAL COSTS V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R430 LOSS FROM CHANGE (-) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R435 PROFIT FROM CHANGE (+) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R460 ASSET RETIREMENT OBLIG. V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R420 EQUITY REDUCTION (-) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R425 EQUITY INCREASE (+) V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R470 POSTED INCENTIVES V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R480 STATISTICAL INCENTIVES V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R410 LOSS: RETROACTIVE CHANGE V_IFRS16_A
IFRS 16 Non-PO Lease IFRS16 NP R400 LEASE PAYMENT R415 PROFIT: RETROACTIVE CHANGE V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R511 RIGHT OF USE (AA) (+) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R512 RIGHT OF USE (AA) (-) V_IFRS16_A



IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R830 LOSS FROM CHANGE (-) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R835 PROFIT FROM CHANGE (+) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R500 ROU/PRESENT VALUE V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R570 IMPAIRMENT CHARGE (AA) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R590 IMPAIRMENT GAIN (AA) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R535 ACQUISITION OF ASSETS (AA) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R530 DIVEST. OF ASSETS (AA) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R510 RIGHT OF USE (AA) R550 PRESENT VALUE V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R610 DEPRECIATION (AA) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R610 DEPRECIATION (AA) R611 DEPRECIATION (AA) (+) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R610 DEPRECIATION (AA) R612 DEPRECIATION (AA) (-) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R610 DEPRECIATION (AA) R600 DEPRECIATION V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R700 INTEREST EXPENSE V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R700 INTEREST EXPENSE R701 INTEREST EXPENSE (+) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R700 INTEREST EXPENSE R702 INTEREST EXPENSE (-) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R801 LEASE PAYMENT (+) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R802 LEASE PAYMENT (-) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R840 POSTED INITIAL COSTS V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R850 STATISTICAL INITIAL COSTS V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R830 LOSS FROM CHANGE (-) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R835 PROFIT FROM CHANGE (+) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R860 ASSET RETIREMENT OBLIG. V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R820 EQUITY REDUCTION (-) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R825 EQUITY INCREASE (+) V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R870 POSTED INCENTIVES V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R880 STATISTICAL INCENTIVES V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R810 LOSS: RETROACTIVE CHANGE V_IFRS16_A
IFRS 16 Non-PO Intercompany Lease IFRS16 NPI R800 LEASE PAYMENT R815 PROFIT: RETROACTIVE CHANGE V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R111 RIGHT OF USE (AA) (+) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R112 RIGHT OF USE (AA) (-) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R430 LOSS FROM CHANGE (-) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R435 PROFIT FROM CHANGE (+) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R100 ROU/PRESENT VALUE V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R170 IMPAIRMENT CHARGE (AA) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R190 IMPAIRMENT GAIN (AA) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R135 ACQUISITION OF ASSETS (AA) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R130 DIVEST. OF ASSETS (AA) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R110 RIGHT OF USE (AA) R150 PRESENT VALUE V_IFRS16_A



IFRS 16 Non-PO Lease (Proforma) XIFRS16 R210 DEPRECIATION (AA) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R210 DEPRECIATION (AA) R211 DEPRECIATION (AA) (+) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R210 DEPRECIATION (AA) R212 DEPRECIATION (AA) (-) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R210 DEPRECIATION (AA) R200 DEPRECIATION V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R300 INTEREST EXPENSE V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R300 INTEREST EXPENSE R301 INTEREST EXPENSE (+) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R300 INTEREST EXPENSE R302 INTEREST EXPENSE (-) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R401 LEASE PAYMENT (+) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R402 LEASE PAYMENT (-) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R440 POSTED INITIAL COSTS V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R450 STATISTICAL INITIAL COSTS V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R430 LOSS FROM CHANGE (-) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R435 PROFIT FROM CHANGE (+) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R460 ASSET RETIREMENT OBLIG. V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R420 EQUITY REDUCTION (-) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R425 EQUITY INCREASE (+) V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R470 POSTED INCENTIVES V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R480 STATISTICAL INCENTIVES V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R410 LOSS: RETROACTIVE CHANGE V_IFRS16_A
IFRS 16 Non-PO Lease (Proforma) XIFRS16 R400 LEASE PAYMENT R415 PROFIT: RETROACTIVE CHANGE V_IFRS16_A
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R111 RIGHT OF USE (AA) (+) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R112 RIGHT OF USE (AA) (-) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R430 LOSS FROM CHANGE (-) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R435 PROFIT FROM CHANGE (+) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R100 ROU/PRESENT VALUE V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R170 IMPAIRMENT CHARGE (AA) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R190 IMPAIRMENT GAIN (AA) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R135 ACQUISITION OF ASSETS (AA) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R130 DIVEST. OF ASSETS (AA) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R110 RIGHT OF USE (AA) R150 PRESENT VALUE V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R210 DEPRECIATION (AA) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R210 DEPRECIATION (AA) R211 DEPRECIATION (AA) (+) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R210 DEPRECIATION (AA) R212 DEPRECIATION (AA) (-) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R210 DEPRECIATION (AA) R200 DEPRECIATION V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R300 INTEREST EXPENSE V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R300 INTEREST EXPENSE R301 INTEREST EXPENSE (+) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R300 INTEREST EXPENSE R302 INTEREST EXPENSE (-) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT V_IFRS16_B



IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R401 LEASE PAYMENT (+) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R402 LEASE PAYMENT (-) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R440 POSTED INITIAL COSTS V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R450 STATISTICAL INITIAL COSTS V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R430 LOSS FROM CHANGE (-) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R435 PROFIT FROM CHANGE (+) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R460 ASSET RETIREMENT OBLIG. V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R420 EQUITY REDUCTION (-) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R425 EQUITY INCREASE (+) V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R470 POSTED INCENTIVES V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R480 STATISTICAL INCENTIVES V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R410 LOSS: RETROACTIVE CHANGE V_IFRS16_B
IFRS 16 PO Lease IFRS16 PO R400 LEASE PAYMENT R415 PROFIT: RETROACTIVE CHANGE V_IFRS16_B



Debit Symbol Debit GL Credit Symbol Credit GL Flow Description Process
I_LIABILITY 2490001 I_ASSET_CLEAR 1571101 R110 RIGHT OF USE (AA) A Acquisition
I_LIABILITY 2490001 I_ASSET_CLEAR 1571101 R110 RIGHT OF USE (AA) P Reactivation
I_LIABILITY 2490001 I_INTERESTEXP 7014100 R111 RIGHT OF USE (AA) (+) A Acquisition
I_CLEARING 2181001 I_LIABILITY 2490001 R111 RIGHT OF USE (AA) (+) P Reactivation
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101 R112 RIGHT OF USE (AA) (-) B Credit Memo in Acquisition Year
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101 R112 RIGHT OF USE (AA) (-) C Credit Memo in Following Year
I_ASSET_CLEAR 1571101 I_ANLAGE <1000 I_AN R112 RIGHT OF USE (AA) (-) N Retirement (From Current-Year Acquisitions)
I_EVALDIFF 7041000 I_LIABILITY 2490001 R112 RIGHT OF USE (AA) (-) R Retirement (From Prior-Year Acquisitions)
I_LIABILITY 2490001 I_EVALDIFF 7041000 R130 DIVEST. OF ASSETS (AA) B Credit Memo in Acquisition Year
I_ROUASSET <1000 I_RO I_LIABILITY 2490001 R130 DIVEST. OF ASSETS (AA) C Credit Memo in Following Year
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN R170 IMPAIRMENT CHARGE (AA) D Depreciation (on CY Acq.)
I_ANLAGE <1000 I_AN I_DEPRECIATION <1000 I_DE R170 IMPAIRMENT CHARGE (AA) E Depreciation (on Prior-Year Acquisitions)
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101 R190 IMPAIRMENT GAIN (AA) W Write-up
I_ASSET_CLEAR 1571101 I_ANLAGE <1000 I_AN R510 RIGHT OF USE (AA) A Acquisition
I_ASSET_CLEAR 1571101 I_LIABILITY 2490001 R510 RIGHT OF USE (AA) P Reactivation
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN R511 RIGHT OF USE (AA) (+) A Acquisition
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN R511 RIGHT OF USE (AA) (+) P Reactivation
I_ANLAGE <1000 I_AN I_DEPRECIATION <1000 I_DE R512 RIGHT OF USE (AA) (-) B Credit Memo in Acquisition Year
I_DEPRECIATION <1000 I_DE I_ROUASSET <1000 I_RO R512 RIGHT OF USE (AA) (-) C Credit Memo in Following Year
I_INTERESTEXP 7014100 I_LIABILITY 2490001 R512 RIGHT OF USE (AA) (-) N Retirement (From Current-Year Acquisitions)
I_INTERESTEXP 7014100 I_LIABILITY 2490001 R512 RIGHT OF USE (AA) (-) R Retirement (From Prior-Year Acquisitions)
I_LIABILITY 2490001 I_INTERESTEXP 7014100 R530 DIVEST. OF ASSETS (AA) B Credit Memo in Acquisition Year
I_LIABILITY 2490001 I_CLEARING 2181001 R530 DIVEST. OF ASSETS (AA) C Credit Memo in Following Year
I_LIABILITY 2490001 I_CLEARING 2181001 R570 IMPAIRMENT CHARGE (AA) D Depreciation (on CY Acq.)
I_CLEARING 2181001 I_LIABILITY 2490001 R570 IMPAIRMENT CHARGE (AA) E Depreciation (on Prior-Year Acquisitions)
I_LIABILITY 2490001 I_CLEARING 2181001 R590 IMPAIRMENT GAIN (AA) W Write-up
I_LIABILITY 2490001 I_CLEAR_PAYED <1000 I_CL
I_EVALDIFF 7041000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EVALDIFF 7041000
I_LIABILITY 2490001 I_PROVISION <1000 I_PR
I_EQUITY 7809000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EQUITY 7809000
I_CLEARING 2181001 I_LIABILITY 2490001
I_CLEAR_PAYED <1000 I_CL I_LIABILITY 2490001
I_EVALDIFF 7041000 I_CLEARING 2181001
I_CLEARING 2181001 I_EVALDIFF 7041000
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101
I_ASSET_CLEAR 1571101 I_ANLAGE <1000 I_AN



I_EVALDIFF 7041000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EVALDIFF 7041000
I_ROUASSET <1000 I_RO I_LIABILITY 2490001
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN
I_ANLAGE <1000 I_AN I_DEPRECIATION <1000 I_DE
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101
I_ASSET_CLEAR 1571101 I_ANLAGE <1000 I_AN
I_ASSET_CLEAR 1571101 I_LIABILITY 2490001
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN
I_ANLAGE <1000 I_AN I_DEPRECIATION <1000 I_DE
I_DEPRECIATION <1000 I_DE I_ROUASSET <1000 I_RO
I_INTERESTEXP 7014100 I_LIABILITY 2490001
I_INTERESTEXP 7014100 I_LIABILITY 2490001
I_LIABILITY 2490001 I_INTERESTEXP 7014100
I_LIABILITY 2490001 I_CLEARING 2181001
I_LIABILITY 2490001 I_CLEARING 2181001
I_CLEARING 2181001 I_LIABILITY 2490001
I_LIABILITY 2490001 I_CLEARING 2181001
I_LIABILITY 2490001 I_CLEAR_PAYED <1000 I_CL
I_EVALDIFF 7041000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EVALDIFF 7041000
I_LIABILITY 2490001 I_PROVISION <1000 I_PR
I_EQUITY 7809000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EQUITY 7809000
I_CLEARING 2181001 I_LIABILITY 2490001
I_CLEAR_PAYED <1000 I_CL I_LIABILITY 2490001
I_EVALDIFF 7041000 I_CLEARING 2181001
I_CLEARING 2181001 I_EVALDIFF 7041000
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101
I_ASSET_CLEAR 1571101 I_ANLAGE <1000 I_AN
I_EVALDIFF 7041000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EVALDIFF 7041000
I_ROUASSET <1000 I_RO I_LIABILITY 2490001
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN
I_ANLAGE <1000 I_AN I_DEPRECIATION <1000 I_DE
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101
I_ASSET_CLEAR 1571101 I_ANLAGE <1000 I_AN
I_ASSET_CLEAR 1571101 I_LIABILITY 2490001



I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN
I_ANLAGE <1000 I_AN I_DEPRECIATION <1000 I_DE
I_DEPRECIATION <1000 I_DE I_ROUASSET <1000 I_RO
I_INTERESTEXP 7014100 I_LIABILITY 2490001
I_INTERESTEXP 7014100 I_LIABILITY 2490001
I_LIABILITY 2490001 I_INTERESTEXP 7014100
I_LIABILITY 2490001 I_CLEARING 2181001
I_LIABILITY 2490001 I_CLEARING 2181001
I_CLEARING 2181001 I_LIABILITY 2490001
I_LIABILITY 2490001 I_CLEARING 2181001
I_LIABILITY 2490001 I_CLEAR_PAYED <1000 I_CL
I_EVALDIFF 7041000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EVALDIFF 7041000
I_LIABILITY 2490001 I_PROVISION <1000 I_PR
I_EQUITY 7809000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EQUITY 7809000
I_CLEARING 2181001 I_LIABILITY 2490001
I_CLEAR_PAYED <1000 I_CL I_LIABILITY 2490001
I_EVALDIFF 7041000 I_CLEARING 2181001
I_CLEARING 2181001 I_EVALDIFF 7041000
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101
I_ASSET_CLEAR 1571101 I_ANLAGE <1000 I_AN
I_EVALDIFF 7041000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EVALDIFF 7041000
I_ASSET 1571100 I_LIABILITY 2490001
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN
I_ANLAGE <1000 I_AN I_DEPRECIATION <1000 I_DE
I_ANLAGE <1000 I_AN I_ASSET_CLEAR 1571101
I_ASSET_CLEAR 1571101 I_ANLAGE <1000 I_AN
I_ASSET_CLEAR 1571101 I_LIABILITY 2490001
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN
I_DEPRECIATION <1000 I_DE I_ANLAGE <1000 I_AN
I_ANLAGE <1000 I_AN I_DEPRECIATION <1000 I_DE
I_DEPRECIATION <1000 I_DE I_ASSET 1571100
I_INTERESTEXPPO 7015100 I_LIABILITY 2490001
I_INTERESTEXPPO 7015100 I_LIABILITY 2490001
I_LIABILITY 2490001 I_INTERESTEXPPO 7015100
I_LIABILITY 2490001 I_CLEARING 2181001



I_LIABILITY 2490001 I_CLEARING 2181001
I_CLEARING 2181001 I_LIABILITY 2490001
I_LIABILITY 2490001 I_CLEARING 2181001
I_LIABILITY 2490001 I_CLEAR_PAYED <1000 I_CL
I_EVALDIFF 7041000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EVALDIFF 7041000
I_LIABILITY 2490001 I_PROVISION <1000 I_PR
I_EQUITY 7809000 I_LIABILITY 2490001
I_LIABILITY 2490001 I_EQUITY 7809000
I_CLEARING 2181001 I_LIABILITY 2490001
I_CLEAR_PAYED <1000 I_CL I_LIABILITY 2490001
I_EVALDIFF 7041000 I_CLEARING 2181001
I_CLEARING 2181001 I_EVALDIFF 7041000



Transaction Description
L01 RoU: CAPEX CY_Dr (100)
L02 RoU: CAPEX PY_Dr (400)
L10 RoU: Remeasure CY_Dr (100)
L11 RoU: Remeasure PY_Dr (400)
L12 RoU: Remeasure CY_Cr (105)
L13 RoU: Remeasure PY_Cr (160)
L20 RoU: Retirement CY without revenue (250)
L21 RoU: Retirement PY without revenue (200)
L40 RoU: Subleasing 3rd Party Retire CY (250)
L41 RoU: Subleasing 3rd Party Retire PY (200)
L30 RoU: Write-down Depn CY (651)
L31 RoU: Write-down Depn PY (640)
L33 RoU: Write-Up Depn CY
L52 RoU: ICO_ADD_PY_Dr (Y15)
L52 RoU: ICO_ADD_PY_Dr (Y15)
L10 RoU: Remeasure CY_Dr (100)
L11 RoU: Remeasure PY_Dr (400)
L12 RoU: Remeasure CY_Cr (105)
L13 RoU: Remeasure PY_Cr (160)
L20 RoU: Retirement CY without revenue (250)
L21 RoU: Retirement PY without revenue (200)
L40 RoU: Subleasing 3rd Party Retire CY (250)
L41 RoU: Subleasing 3rd Party Retire PY (200)
L30 RoU: Write-down Depn CY (651)
L31 RoU: Write-down Depn PY (640)
L33 RoU: Write-Up Depn CY



Workshop Design Sessions for SAP Real Estate Management

Sr. Topic Schedule Timing Proposed Attendees

1 Overview - Business and Functions
Sr. Management, Key Stake Holders in Real Estate, 
Project Sponsors

2 Current System Landscape Sr. Management, IT Leads, Business Leades

3 Overview to SAP Real Estate Module All Real Estate stakeholders

4 Portfolio & Bus Management Managers/Users Managing Portfolio

5 Contracts Management (Real Estate, Equipment, Transport) Managers and Users managing Contracts

6 Real Estate related Accounting AP, AR, GL, Asset Accounting Leads

7 GASB 87 and other Accounting Compliances Accounting Team

8 Facility Management Accounts, Portfolio and Contracts

9 Reporting Requirements Sr. Management, Managers, RE Users

10 Common Area Management CAM Team

11 Wrap Up All



High Level Questions for Session 

Session Title - Overview - Business and Functions

Sr Questions

1 What are the Top 3 Business of CLIENT?

2 Existing Organization Structure of CLIENT

3 Does CLIENT have operations only in US? Or Outside US also?

4 Does CLIENT have any Foreign Currency Transactions? If yes, which other Currencies?

5 Is Real Estate Management in CLIENT Centralized? Or is it handled by individual Business/Functions?

6 What are top 5 Real Estate Expectations/KPI from SAP Real Estate Module?

7 Does CLIENT own all Real Estate Portfolio? Or is it Leased also?

8 What does a "Location" represent in CLIENT?

9 Are any Real Estate operations outsourced?



High Level Questions for Session 

Session Title - Current System/IT Landscape

Sr Questions

1 What are the Top 3 Systems used in CLIENT?

2 Existing System Architecture diagram in CLIENT

3 What Version of SAP is currently used in CLIENT? What is the Enhancement Pack and Support Pack level

4 How many Company Codes/Controlling Areas/Legal Entities currently in SAP?

5 Any big Real Time Interface between different systems? 

6 What Reporting/Consolidation systems are being used in CLIENT?

7 Which system is used for current Real Estate Management?

8 How many IT users in CLIENT? How many Users in Real Estate Management?

9 What modules of SAP are currently in use?

10 Level of difficulty for compiling the Real Estate existing data for migration?

11 What are pain points of IT systems in General and for Real Estate in particular



High Level Questions for Session 

Session Title - Portfolio Management

Sr Questions

1 What does CLIENT Real Estate portfolio consists of? Locations, Buildings, Land, Rental Units etc.?

2 Size and Geographical Spread of Portfolio.

3 How frequent are Portfolio Acquisitions, Remodeling and Disposals?

4 Does CLIENT own all Portfolio? Or Lease? Or Mixed?

5 How is the current Portfolio Tracked in CLIENT?

6 Important Parameters in Real Estate Portfolio
A - Usage Types
B - Square Footage
C - Locations
D - Fixtures & Fittings
E - Business Partners
F - Ground Types

7 What reports are run for Portfolio? Who uses them and how frequently?

8 At what level are the details need to be captured? Building, Floor, Unit, Land, Parking Spaces etc.?

9 Department/Functions/Users involved in Portfolio Management?

10 Current system of records for Portfolio Management



High Level Questions for Session 

Session Title - Contract Management

Sr Questions

1 Does CLIENT have any Lease Contracts? 

2 What type of Lease Contracts? Lease In, Lease Outs, Inter Company, Internal Leases

3 How many Contracts (Total) are active in CLIENT?

4 Any special Contracts like Back to Back Contracts, Special Leases or Service Contracts?

5 What is the Contract Process? Who approves the Contracts?

6 Which system/s are used as system of records for the Contracts?

7 What are important parameters for Contract Tracking?
A - Expiry Dates
B - Rent Escalations
C - Notices
D - Renewals
E - Special Clauses
F - Rent Payments
G - Security Deposits

8 Are all rents Fixed amounts? Of Does CLIENT have any variable rents like CPI, Sales Based rents etc.?

9 Any Security Deposits (paid or Received) involved?

10 What Contract Reports are currently in use? How frequently are these run and who uses them?



High Level Questions for Session 

Session Title - Rental Accounting

Sr Questions

1 Nature of Payments applicable in CLIENT - AP, AR, GL, Spl GL etc.?

2 Which systems are being used for Real Estate Payments?

3 Where is the Tenant, Landlord and other Business Partner information currently reside?

4 How many Company Codes/Controlling Areas/Legal Entities currently in use for Real Estate related payments?

5 What is the approval process for Payments?

6 Payments methods currently in use for Payments - Checks, Wires, Ach etc.?

7 Any Dunning involved in RE payments?

8 How are variable payments processed in Real Estate?

9 What frequencies of payments are involved? Monthly, Weekly, Quarterly or Yearly?

10 Any Free Rents? Rent straight lining?



High Level Questions for Session 

Session Title - Facility Management

Sr Questions

1 What all Facility Management processes are applicable in Cal Portland? Breakdown, Preventive Mainteainance, Remodelling etc?

2 Who manages Facilities? Internally or Outsourced?

3 For Rented Properties, who is responsible for Facility management?

4 Are there any Service Contracts for Facility Management?

5 Is Cal Portland using Plant Maintenance module?

6 Any Notification and Work Order Process for Facility Management?

7 How is the Cost Allocation done for Facility Management Expenses?

8 Any workflow used for Notifications?

9 Any Facility Management or Remodelling Expenses Capitalised?

10 What is the approval process for Facility Management and Payments for Work Orders?



High Level Questions for Session 

Session Title - Common Area Maintenance (CAM)

Sr Questions

1 Are there any Common Areas applicable in CLIENT that need common maintenance? Like Lobbies, Rest Rooms, Cafeterias etc.?

2 Who is responsible for CAM?

3 How is the Cost of CAM distributed ?

4 Are there any Service Contracts for CAM?

5 How frequently is the CAM settlement Run?

6 What are different kind of costs which are distributed ? 

7 What objects are used for Cost Distribution? Cost Center, Profit Center, Plants, Functional Locations?

8 Who approves CAM Payments?

9 Reporting requirements for CAM



High Level Questions for Session 

Session Title - Reporting

Sr Questions

1 What current reports are run related to Real Estate in Cal Portland?

2 What are the reporting tools used? BI, BOBJ, BPC etc.?

3 Pls share some sample reports for Portfolio, Contract Management, Facility Management etc.

4 What frequency are the reports run at?

5 Levels in management who runs reports and nature of reports

6 Does Cal Portland use Workflow for any functions right now?

7 Any statutory reporting requirements from SAP Real Estate Module

8 Any access restriction requirements - Access to be restricted by Geography, Function or Levels?
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APPENDIX B – TESTING 

  



List of scenarios to be tested in System Integration Testing
System - 

Sr. Scenario Description Users

1 RE - 10 Portfolio Management
1  Create Business Entity
2 Create Building
3 Create Land
4 Create Rental Object

2 RE - 20 Business Partner Management
1 Create BP for Non Financial Business Partner
2 Create Landlord from existing Vendor

3 RE - 30 Contract Management
A Lease Contract creation with landlord 
B Lease contract Activation
D Lease Contract renewal
E Lease contract with multiple Landlords with payment split
F Lease contract payment escalation
G Lease contract Landlord change
H Lease contract pre termination

4 RE - 40 Payment Processing and Accounting
1 RERAPP – Processing contract payment
2 RERAPPRV – Document reversal 

5 RE - 60 Reporting
1 Process Upcoming Reminders
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1. Introduction 

Testing is a critical component for the successful implementation of an SAP 

system. The testing strategy described in this document provides the approach 

and framework for testing of the “CLIENT” SAP Finance and Procurement 

Implementation project (“CLIENT”) system. 
 

The appropriate system testing, as described in this strategy, will be used to 

evaluate and validate compliance of the CLIENT system with respect to meeting 

the CLIENT’s requirements. 
 

1.1 Scope of this Document 

This testing strategy will encompass leading practices for functional-oriented 

testing of the CLIENT system and addresses the following: 

• Test objectives 

• Test requirements management 

• Entrance and exit criteria and quality checkpoints 

• Testing methodology 

• Test Planning and Test Execution 

• Supporting tools 

• Defect management and status reporting management 

• Roles and responsibilities 

• Testing timeframe and dependencies 

• Approvals and signoff 
 

The following testing phases will be used to validate the CLIENT system: 

• Unit testing 

o Technical 

o Functional 

o Configuration 

o Security 

• Integration testing (three cycles) 

• Regression testing 

• Stress (Stress, Load and Volume) testing 

• User Acceptance testing 

Formal string testing, which is normally conducted after unit and FUT testing, 
will not be a separate test phase in the CLIENT testing. Validation of the CLIENT 

system will be performed with an increased focus on end-to-end business 
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process scenarios (which will include “linked” business processes). This testing 

will be conducted using data variations within the integration test cycles. 
 

This document does not address technical infrastructure testing including initial 

installation of software, system backups, restores or disaster recovery. This type 

of testing will be addressed by the CLIENT’s technical team. 
 

Test Deliverables to be provided during the testing of the CLIENT system 

include the following: 

• Test Scenarios and Test Cases (manual and automated for Stress testing) 

• Regression Test Suite (at completion of Integration Testing) 

• Daily Test Execution Status and Metrics 

• Test Sign-off and Approvals 
 

1.2 Intended Audience 

This document is designed to communicate the testing strategy for the CLIENT’s 

CLIENT system to CLIENT project management, as well as to all CLIENT team 

members. It is not intended as a communication medium for non-CLIENT 

personnel. 
 

1.3 Assumptions 

The following assumptions have been made with respect to this testing strategy: 
 

• Initial unit testing of configuration and role-based access and security 

authorizations will be performed in the CLIENT’s development systems. . 

• Initial technical and functional unit testing of custom development objects 
(“RICEFW”), including corresponding security authorizations, will be 

performed in the CLIENT’s development systems, managed during the 

development of these objects and formally documented within each 

corresponding functional/technical specification. The completion status 

is reported from the “RICEFW” tracking spreadsheet. 

• The CLIENT’s quality systems will be environments comparable to the 

CLIENT’s production systems, include all SAP NetWeaver Portal role-

based access and authorizations, and be used for all Integration, 

Regression, Stress and User Acceptance testing. 

• Identifying and ensuring availability of adequate personnel to provide 

information needed so the testing team can complete their deliverables. 

This will require availability of individuals with the background and 

authority to effectively provide complete information on the system areas 

mentioned above, attendance at scheduled meetings, and general project 

management guidance. 
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• HP testing tools will be used to manage all formal test phases including 

validation of approved requirements and internal controls as well as 

defect management and reporting. 

• All testing will be performed manually except for Stress testing, which 

will be automated using HP LoadRunner. 

• Business Process Procedures (“BPPs”) will be leveraged by the CLIENT 

functional teams to create formal unit tests that will be used for 

Integration and User Acceptance testing 

• BPPs will be used to assist personnel performing Integration and User 

Acceptance testing. 

• Regression testing of existing human resources, payroll and budget 

preparation functions will not be performed by the CLIENT team. 

• Non-SAP systems interfacing to the CLIENT system will provide 

information and support for testing of relevant interfaces. 

• Data necessary to support testing, including conversion data, will be 

available as required. 

• Changes made to non-CLIENT systems will be tested by the organizations 

responsible for those systems and will not be included in the CLIENT 

testing. Defects resulting from this regression testing will be reviewed at 

the CLIENT Defect meetings for impact and assessment. If it is an 

CLIENT fix, it will be unit tested and promoted to the appropriate QA 

environments to be re-tested by the non-CLIENT systems test team. 

• Scope definition will be completed based on current project timelines. 

• Any changes in scope or timeline will be addressed using the CLIENT 

change control process. 

• Development will remain on schedule and any changes in scheduled 

deadlines communicated immediately and timelines adjusted as necessary 

by Project Management. 

• The Cutover Team will manage the scheduling and execution of all mock 

cutovers. 

• There must be a ‘freeze’ in the QA environment at the start of Integration 

Cycle 3 in order to maintain a stable environment in which to validate the 

system without on-going changes to the environment. 
 

1.4 Dependencies 

The activities included in this document have true dependencies that will need 
to be completed prior to and during the execution of this strategy. Any time 

lines listed herein assume that the dependencies are met. Core project 

dependencies are tracked in the Project Plan. Some of these dependencies are 

as follow: 
 

Testing Strategy Page 7



Testing Strategy 
 

• Requirements are reviewed and signed off. 

• Configuration and development content is delivered. 

• Adequate QA environments are available and stable according to the 

planned schedule. 

• Mock Conversions are performed prior to the beginning of Integration 

Testing. 

• Security Test IDs are set up for use in Integration Testing. 

• Representative cleansed data is available or created in the test 
environment. 

• Project Team has the approved commitment for the business resource(s) 

engagement and time allocation for required project activities as defined 

in the project plan. 
 
1.5 Exceptions 

• The CLIENT project definition, scope, funding and timeline and change 

control process are not included in this document. 

• The CLIENT Release management process is not defined in this 

document. 

• The CLIENT Conversion process (including Mock Cutovers) is not 

defined in this document. 

• The CLIENT Landscape and Network Diagrams are not included in this 

document. 
 

1.6 References 

The CLIENT Project list of the definitions, acronyms and abbreviations will be 

maintained on the CLIENT Project SharePoint site. 
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2. Objectives 

The objectives of the CLIENT testing strategy are as follows: 

• To provide an overall approach and framework for CLIENT system 

validation 

• To identify and describe the types of functional-oriented testing to be 

performed to validate that the CLIENT system is properly designed, built 

and integrated with respect to the following: 

o Configuration and integration of the various CLIENT solutions and 

components including SAP ECC 6.0, SAP SRM 7.0 with Procurement 
for Public Sector, SAP NetWeaver Portal and SAP Business 

Warehouse 

o CLIENT custom developments 

o CLIENT end-to-end business processes 

o CLIENT interaction with non-CLIENT systems 

• To establish the criteria and process used to begin and conclude each 

major testing phase 

• To determine how test cases will be developed and used to validate 

CLIENT requirements, including internal controls 

• To describe relevant tools and how they will be used to support each type 

of test, including management and reporting of testing metrics 

• To establish the processes for managing issues/defects identified during 

each type phase of testing (“defect management”) 

• To clarify the roles and responsibilities of CLIENT and Contractor 

Business Consulting (“Contractor”) personnel with respect to managing, 

developing and performing each type of test. 

• To provide an expected timeframe for each type phase of testing, 

including each variation and/or reiteration of these tests (“cycle”) 

• To finalize the RACI assignment as stipulated in the contract. 
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3. Quality Assessment and Requirements 
 
3.1 Quality Gates 

Quality Gates will be imposed during the project lifecycle and dependencies in 

the project plan. These Quality Gates are meetings, attended by the Project 

Leads, to review and assess the status and metrics prior to critical deliverables 

and/or milestones necessary to meet the testing requirements and deliverables. 

Most of the Quality Gates are “soft” decision points for the start of each test 

phase and/or cycle. However, there are two Quality Gates (referred to as “Toll 

Gates”) which are major decision assessments by the Project Team and/or 

Stakeholders. 
 

The Quality Gates are meetings to be held as follow: 

• Planned end date of the Development Cycle to assess the status and 

completion of the configuration and/or code unit testing for Integration 

Test readiness. (Toll Gate). 

• Planned end dates of Integration Cycle 1 and Cycle 2 testing to assess the 

status and metrics of the software deliverables, interfaces and 

environment for Integration Testing readiness. (Quality Gate). 

• Planned end date of Integration Cycle 3 testing to assess the status and 

metrics of all deliverables for User Acceptance Testing (UAT) readiness 

(Quality Gate). 

• End Date of UAT: Assess readiness of deliverables for approval to move 

to Production. (Toll Gate). 

There may be additional interim review meetings to evaluate the status, metrics, 

scope changes and exit criteria compliance during Integration testing cycles. 

These early assessments through the project life cycle will allow the Project 

Team Leaders to evaluate progress and mitigate issues that may impact scope 

and timeline. 
 

3.2 Entry and Exit Criteria 

In order to begin and conclude each testing phase, various conditions will be 

used to determine whether the project team and the CLIENT system are 

prepared for testing to commence and if all testing during the testing cycle has 

been satisfactorily completed. 
 

The following criteria will be used to determine readiness for each Integration, 

Regression, Stress and User Acceptance testing cycle: 

• CLIENT quality system infrastructure is adequate and available for testing 

• System configuration and custom development objects to be tested have 

been completed and transported to the quality system 
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• Test scenarios, cases, executable scripts and data sheets have been 

developed, linked to relevant CLIENT requirements (including internal 

controls), loaded into HP Quality Center and are available for use 

• Planned test executable scripts provide sufficient coverage of critical 

CLIENT requirements and internal controls 

• Personnel necessary to support testing have been identified, trained and 

scheduled 

• Any open defects from previous test cycles are identified in HP Quality 

Center with target resolution dates 
 

The following criteria will be used to determine satisfactory completion of each 

Integration, Regression, Stress and User Acceptance testing cycle: 

• All planned test executable scripts have been successfully completed 

based on metrics determined by the CLIENT team prior to the beginning 

of each test phase and cycle 

o Testing for Integration cycles 1 and 2 will require a minimum 90% 

success rate 

o Testing for Integration cycle 3 will require 100% success rate, subject 

to the CLIENT’s ability to waive acceptance test results less than 

100% if the corresponding functionality is deemed immaterial to the 

overall use of the CLIENT system 

• Test scripts unable to be executed or completed have been reviewed and 

addressed 

• There are no open critical or high severity defects 

• All low and medium severity defects have been reviewed and addressed, 

with approved workarounds or deferrals to subsequent cycles upon 

approval by appropriate CLIENT personnel 

Detailed entry criteria for each Integration, Regression, Stress and User 

Acceptance testing cycle will be identified and documented using a Test 

Readiness Review checklist and reviewed at the Quality Gate meetings. 

Completion of each Integration, Regression, Stress and User Acceptance testing 

cycle will be managed and reported using HP Quality Center. 
 

4. Testing Methods 

The testing methods described below will be used to validate the CLIENT 

system. 
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4.1 Unit Testing 

Unit testing represents limited testing of specific system functions using relevant 

data and procedures to validate that these functions perform as expected in order 

to meet corresponding functional requirements and relevant internal controls. 
 

The following types of unit testing will be performed by the CLIENT project 

team: 

• Technical unit testing of custom developments 

• Functional unit testing of custom developments 

• Configuration unit testing 

• Security unit testing 
 

Each of these unit testing methods is described in more detail below. In each of 

these unit testing methods, negative testing will be used to validate whether the 

CLIENT system roles, authorizations, transactions /tasks and development 

objects perform properly when information or processing designed to induce 

errors is used. 

The detailed negative testing and data used, as well as test results, will be 

documented in the functional / technical specification document. 
 

4.1.1 Technical Unit Testing 

Technical unit testing will be performed for each custom development object in 

order to validate that the object functions as designed. This type of testing is 

performed by the responsible developer using sample data provided by the 

functional analyst. Technical unit testing is performed specifically to identify 

and resolve coding and performance issues, as well as to validate that the 

development object is working as it was designed from a technical perspective in 

the functional / technical specification document. 
 
Sample data used during the technical unit test, as well as test results, will be 

documented in the functional / technical specification document. Results of the 

technical unit testing will also be available for review in the CLIENT’s 

development systems. 
 
Technical unit testing will be managed and reporting using statuses maintained 

within the RICEFW spreadsheet. 
 

4.1.2 Functional Unit Testing 

Functional unit testing will be performed for each custom development object in 

order to validate that the object functions properly in accordance with the 

defined business requirements. Functional unit testing will be performed using 

data created manually or extracts from non-CLIENT systems, as required, and 
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will cover different scenarios including positive and negative testing. This type 

of testing is performed by the responsible functional analyst specifically to test 

that the development object is working as it was designed from a functional 

perspective in the functional / technical specification document. 
 
The various scenarios tested and data used during the functional unit test, as 

well as test results, will be documented in the functional / technical specification 

document. Results of the functional unit testing will also be available for review 

in the CLIENT’s development systems. 
 
Functional unit testing will be managed and reporting using statuses maintained 

within the RICEFW spreadsheet. 
 
 

4.1.4 Security Unit Testing 

Security unit testing will be performed for each role, all associated transactions / 

tasks and any authorization restrictions identified within the scope of CLIENT. 

This type of testing is performed by functional team members to test that each 

role has access to the appropriate transactions / tasks within the CLIENT 

NetWeaver Portal, if relevant authorization restrictions are working as defined 

by the functional team and whether a Governance, Risk and Compliance 

(“GRC”) analysis was completed to determine if the transactions / tasks for each 

role result in any segregation of duties issues. 
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Any segregation of duties identified will be escalated to the CLIENT PMO, 

security and functional team leads for final resolution. 
 

Status for security unit testing will be managed and reporting using statuses 

maintained within a separate security tracking spreadsheet. 
 

4.2 Integration Testing 

Integration testing will be the most critical testing used to validate the CLIENT 

system and will be performed in three (3) complete cycles. Integration testing 

will encompass unit testing of all roles, authorizations, transactions / tasks and 

development objects using representative end-to-end integration test scenarios to 

be supported by CLIENT, as well as logical variations of these scenarios expected 

to be processed in the CLIENT system. Some negative testing will be included in 

the test variation during the integration testing cycles. 
 
Integration Test Cycle 1 will validate that all standard SAP transactions / tasks, 

as well as custom development objects available for testing, and work properly 

from an end-to-end integrated business process perspective as designed in the 

CLIENT business blueprint document in accordance with the defined business 

requirements, including validation of relevant internal controls to be supported 

by the CLIENT system. 
 
Integration Test Cycles 2 and 3 will validate that all security roles have the 

appropriate access within the SAP NetWeaver Portal (including proper 

authorizations) to all standard transactions / tasks and custom objects completed 

during Development Cycles 1 through 4, and that these transactions / tasks and 

custom developments work properly from an end-to-end integrated business 

process perspective as designed in the CLIENT business blueprint document in 

accordance with the defined business requirements, including validation of 

relevant internal controls to be supported by the CLIENT system. 
 
The batch and background jobs are required to be defined and running on a 

production-like schedule. For Integration Testing, the Test Team will validate 

that the required batch and background jobs are running in the QA environment. 

The batch and/or background jobs may or may not be using the expected 

schedule due to the scheduled, structured testing. The Test Lead will work with 

the Environment Team to change the run times, if required. Assessment of 

output logs from job execution will be required as part of the test analysis for 

defects. 
 

Integration testing will be performed using data created manually, converted 

data and/or extracts from non-CLIENT systems as required by the different 

testing scenarios. 
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Due to the large number of custom development objects, integration testing may 

not be performed for all custom developments included in development cycle 

four. 
 

Integration testing will be performed, managed, documented, reviewed and 

reported using the HP Quality Center based on the following metrics: 

• Number of test sets (planned, executed, passed and failed) 

• Number of defects including priority and severity (opened and closed) 
 
4.3 Regression Testing 

Regression testing will be performed by CLIENT human resources and payroll 

support personnel to determine whether the existing SAP Human Capital 

Management functions used by CLIENT will function properly after CLIENT 

features have been integrated. 
 

Regression testing will also be performed by CLIENT budget management 

support personnel to determine whether the existing custom budget preparation 

functions (COFE/SFE) used by CLIENT will function properly after CLIENT 

features have been integrated. 
 
In addition, Regression testing will be performed by the CLIENT project team 

subsequent to integration testing in order to validate the impact of any changes 

made as a result of integration test defects. 
 

Regression testing will be performed, managed, documented, reviewed and 

reported using the HP Quality Center based on the following metrics: 

• Number of test scripts (planned, executed, passed and failed) 

• Number of defects including priority and severity (opened and closed) 
 
4.4 Stress Testing 

The goal of Stress testing is to validate that the CLIENT system can handle the 

planned and greater than planned user load while maintaining adequate 

response times as well as unfavorable conditions and extremely high volumes of 

transactions. These tests will be completed utilizing HP’s LoadRunner, a 

performance testing tool. Details on the types and process for the Stress testing 

are contained in the Project Stress Test Plan. 
 

4.5 User Acceptance Testing 

User Acceptance testing is performed for key roles, associated transactions / 

tasks, custom developments and authorization restrictions identified within the 

scope of CLIENT. This type of testing is performed by the CLIENT’s subject 
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matter experts and/or other identified end-users to validate that the system 

meets the business requirements supported by the CLIENT system. 
 

Due to the large number of custom development objects, User Acceptance 

Testing may not be performed for all custom developments included in 

Development Cycle 4. 
 
User acceptance testing will be performed, managed, documented, reviewed and 

reported using the HP Quality Center based on the following metrics: 

• Number of test scripts (planned, executed, passed and failed) 

• Number of defects including priority and severity (opened and closed) 
 

At this point in the project lifecycle, the final Toll Gate meeting takes place. This 

meeting includes the Project Leaders as well as the Super and End Users. The 

agenda will include: 

• Review of open defects from User Acceptance Testing 

• Review of the open defects and business approved workaround from all 

previous formal testing cycles 

• Test Status and Metrics Report from User Acceptance Testing 
 

The expected result from this meeting is the signed approval from the 

Stakeholders to start the cutover and go-live activities for the system to move to 

Production. 
 

5. Test Planning and Test Execution 
 
5.1 Test Planning 

 
5.1.1 Requirements Management Process 

The Test Requirements were formatted into a spreadsheet template for upload 
into HP Quality Center. A final review will be performed once they are 

uploaded and the status will be set to “Not Reviewed”. The requirements need to 

be prioritized based on the Integration Test Cycle deliverables and approved 

Test Scenarios list. When this is completed, the requirements will be set to 

“Reviewed” and be ready for mapping/linking to the Test Cases. 
 

5.1.2 Test Planning Kick-off Meeting 

This meeting is scheduled to identify the testing resources and responsibilities, 

activities, schedule and deliverables in preparation for Integration Testing. This 

meeting will be attended by all personnel and management who will be directly 

or indirectly preparing for Integration Testing. There will be a Test Execution 

Kick-off meeting for each Integration Cycle. 
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Immediately following the Test Planning Kick-off Meeting, a workshop will be 

scheduled for the review and prioritization of the Business Scenarios. Key 

project team members as well as the Test Team must be present to (1) validate 

and prioritize the Business (End-to-End Test) Scenarios, (2) prioritize the 

requirements, (3) define Test Scenario variations and (4) define data 

requirements for each test scenario and variation. The test team will then update 

HP Quality Center, first by marking the requirements to “Reviewed” and, based 

on the prioritization, build the test cases for each Test Scenario scheduled to be 

tested in Integration Test Cycle. On-going analysis and prioritization will be 

required for the subsequent Test Scenarios by the Test Lead and Test Team based 

on project changes. 
 

5.1.3 Creating Test Cases 

Unit test cases will be created and linked together as “building blocks” for each 
scenario as described in Section 5.1 of this document. These unit tests will be 

created in excel spreadsheets and uploaded for each scenario into the Test Plan 

module in HP Quality Center. Additional information as in test roles, data 

definition and supporting information will be added. They become a “library” 

of test cases and will be linked into the end-to-end Test Scenarios. After the test 

cases are linked to the Test Scenario, the tester will link the requirements to each 

test case where the requirement will be tested and validated per Section 5.2 of 

this document. 
 

5.1.4 Creating Data Tables 

Based on the data definition for each Test Scenario, a master data spreadsheet file 

will be created for all Test Scenarios and variations for each Integration Test 

Cycle. The Test Team will work with the Master Data Team to select data based 

on the Test Scenario data definitions. The data will need to be controlled so that 

data is not used by others in the QA environment. This Master Data spreadsheet 

will be shared with the functional and development teams for defect resolution 

and retest. 
 

Each Test Scenario will have an associated data sheet in the Master Data file 

which is created or selected data from the QA environment. These data sheets 

will be uploaded into the Test Scenarios for each test cycle. A test scenario or 

portions of the test scenario may be executed multiple times with variations of 

data to produce planned different results. Some of this testing may include 

variations for negative testing. 
 

5.1.5 Test Walkthrough 

Test Walkthroughs will be used to review sets of related end-to-end Test 

Scenarios by the Test Team, Functional Team and Business representatives to 

validate that the scenario meets the requirements and data definition is complete 
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for all variations of the Test Scenarios. Any corrections from the Test 

Walkthrough can be either manually updated in HP Quality Center or the test 

cases can be reloaded/replaced using the same formatted spreadsheet. Once the 

test walkthrough and all updates are completed, the test scenario will be marked 

to “Ready” which means it is ready for execution. 
 

5.2 Test Execution 
 

5.2.1 Test Execution Kick-off Meeting 

The test execution kick-off meeting will be scheduled to identify the testing team 

and responsibilities, activities, schedule and support for Integration Test Cycle 1. 

This meeting will be attended by all personnel and management who will be 

directly or indirectly preparing for Integration Testing. There will be a Test 

Execution mini-kick-off meeting for each subsequent Integration Cycle. This 

meeting will include the list of Test Scenarios to be executed, planned test 

execution schedule and defect process and management activities. This is not 

meant to be a Test Readiness Review meeting. That meeting will be held 

separately prior to the kick-off meeting for each Integration Cycle. 
 

5.2.2 Test Execution 

When ready for test execution in the QA environment, Test Scenarios and their 

linked Test Cases, in each Test Cycle are ‘copied’ into Test Sets in the Quality 

Center Test Lab module. Data spreadsheets are uploaded as attachments for each 

Test Set. Planned execution dates and testers are assigned to the tests within the 

Test Sets. Upon execution, the actual execution date and time, tester and results 

are documented. This will be the same process for Integration, Regression and 

User Acceptance Testing. Stress Testing will be executed via Loadrunner. 
 

Specific tasks within this phase include: 
 

• Execution of Test Scenarios in Quality Center 

Test Sets will be created in the Test Lab module. The Test Lead will identify 
the daily planned tests and the member of the Test Team or End-user who 

will execute the test(s). 

• Execute Test Cases 

The test cases will be executed step-by-step and the tester will document all 
actual results as shown in Section 5.3.2 of this document. 

• Requirements Verification 

The status of the mapped requirements will be updated based on the actual 

testing results of each Scenario. All the test cases within a Test Scenario must 

“pass” to “pass” the requirement(s). 

• Validation and Approval 

The Super and/or End Users are the approvers who will formally sign-off that 
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the system is working as designed and based on the results the Integration 

Scenarios. Early involvement of the Super and End-Users in the formal testing 

cycles is critical to achieving these approvals in a timely manner. 

• Creating a Defect 

If the actual results do not match the expected results in the Test Case, the 

Tester will set the step to “Failed” and select the icon to create a defect. All 

testing inputs and results will be populated in the defect and the Tester can 

add more information and attachments. The defect is the assigned based on 

the defect type. 

• Daily Defect Meeting 

The Test Lead will conduct a Daily Defect Meeting to discuss open defects 

and status. This meeting is also used to review the test execution schedule for 

updates due to defects, progress and dependencies. 

• Daily Status and Metrics Reporting 

The Test Leads will review the test execution at the end of each day and 

generate a combined test status and metrics report from the Test Lab results. 

In addition, Defects Status and Metrics information (including progress) will 

be added to this report. Any Critical or High defects that impact test 

execution will be summarized for this report. The Test Lead will review and 

distribute to the Project Leads. 

• Testing Results Review 

Each formal Test Cycle’s test results will be available at the Quality Gate 

meeting scheduled by the Test Lead and Project Leaders to review the 

following: 
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6. Supporting Tools 

The following tools will be used to develop, test and manage functional-oriented 

testing of the CLIENT system: 

• Excel-based 

o Requirements Traceability Matrix (“RTM”) 

o State of California Office of the Inspector General (“OIG”) 

configurable controls lists 

o Integration test scenario and variation list 

o RICEFW list 

o BPML 

o Security testing tracking spreadsheet 

o Unit test case template 

o Integration test script template 

• HP Quality Center 

• HP LoadRunner 
 

These supporting tools are described in more detail below. 
 
6.1 Excel-Based 

Various Excel-based tools will be used to support initial test script development, 

as well as management of unit testing being performed. 
 

6.1.1 Test Case Development 

Excel-based tools will be used as the foundation for development of test cases for 

the CLIENT system as follows: 

• RTM 

o Referencing detailed CLIENT requirements to test cases 

• OIG configurable controls lists 

o Referencing internal controls identified by the State of California 

Office of Inspector General that are expected to be supported 

through CLIENT 

• Integration test scenario and variation list 

o Representative end-to-end integration test scenarios supported by 

CLIENT 

o Logical variations of the end-to-end integration test scenarios 

expected to be processed in the CLIENT system 

o Critical variations required to be validated through negative testing 
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Figure 1 – Requirements Traceability Spreadsheet 
 
 
 

Final Requirement Scoping 
 

 
 
 
 
 
 
 

Requirements Traceability Matrix 

The detailed requirements initially planned to be addressed through CLIENT, 

including revisions made during business blueprint with respect to scoping, will 

be linked to the corresponding step(s) within the unit test scripts using the 

requirement identification number (“requirement ID”) referenced in the RTM 

spreadsheet depicted in Figure 1, with the complete spreadsheet located at  
 
OIG Configurable Controls 

The configurable controls identified during the OIG review of CLIENT will be 
linked to the corresponding step(s) within the unit test scripts using the 

configuration control point numbers referenced in the configurable control lists 

depicted in Figure 2, with the complete spreadsheets located at  
 
Integration Test Scenario and Variation List 

The integration test scenario and variation list depicted in Figure 3, with the 

complete spreadsheet which is located at 

will be used to determine the integration test scripts to be developed. 
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Figure 2 – Internal Control Traceability 
 
 
 
 
 
 

Final Internal Control Scoping 
 
 
 
 
 

Link to OIG Internal Control 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Integration test cases will be developed based on the representative end-to-end 

integration scenarios to be supported by CLIENT, which include logical 

variations of these scenarios expected to be processed in the CLIENT system and 

critical variations required to be validated through negative testing. 
 
Test cases used to support integration testing will initially be created using Excel-

based templates. These templates will be refined as required if uploading to the 

CLIENT’s HP Quality Center tool is feasible. 
 
Samples of the test case templates are described and included below. 
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Figure 3 – Integration Test Scenarios and Variations 
 
 

Integration Scenario Variations 
 
 

Integration Scenarios 
 
 
 
 
 
 
 
 
 
 

Unit Test Cases 

Unit test cases will be created as generically as possible, including all necessary 

steps, to simplify inclusion within multiple integration and user acceptance test 

scenarios and variations. 
 
 
 

- Unit Test Script - 
Example - Pro 

 

The CLIENT functional design related to each step within the unit test case will 

be linked using a traceability identification number (“traceability ID”). This will 

provide simplified reference to the corresponding section of the CLIENT 

business blueprint for design validation, as required. 
 
The CLIENT requirement(s) related to each step within the unit test case will be 

linked using the requirement ID). This will provide reporting on coverage with 

respect to the validation of CLIENT requirements, simplify Regression testing 

when defects are identified and allow the CLIENT to prioritize requirements and 

make a determination about criticality with respect to impact on the CLIENT go-

live if a requirement is not able to be adequately or satisfactorily tested. 
 
Login unit test cases will use the standard numbering convention depicted in 

Figure 4. 
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6.1.2 Unit Test Management 

Excel-based tools will be used to manage unit testing of the CLIENT system as 

follows: 

• RICEFW list 

o Technical unit testing of custom development objects 

o Functional unit testing of custom development objects 

• BPML 

o Configuration unit testing 

o Configuration unit test validation through BPP creation 

• Security Testing Tracking 

o Security unit testing 
 
RICEFW List 

Technical and functional unit testing will be managed using different statuses on 

the RICEFW list depicted in Figure 7, with the complete spreadsheet located at  

. 
 

Status for technical and functional unit testing will be managed using the FUT 

status, with 25% indicating that technical unit testing is complete and the 

development object is ready for functional unit testing. 
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Figure 7 – RICEFW Unit Testing Management 
 
 

Technical and Functional Unit Test Status 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FUT status of 50% will indicate that functional unit testing is in progress, 60% 

will indicate that re-testing is required, 75% will indicate that functional unit 

testing is complete and ready for review by team leads and 100% will indicate 

that functional unit testing is complete. 
 

Figure 8 – Configuration Unit Testing Management 
 
 
 

Configuration Unit Test Status 
 
 
 
 
 
 
 
 
 
 

Business Process Master List 

Configuration unit testing will be managed using statuses on the BPML depicted 

in Figure 8, with the complete spreadsheet located at 

.  

Status for configuration unit testing will be managed using the BPML with 

a configuration percentage complete status of 100% to indicate that 

configuration unit testing is complete. 
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As shown in Figure 9, validation of configuration unit tests through creation of BPPs will 

also be managed using statuses on the BPML. 
 

Figure 9 – Configuration Unit Testing Validation 
 
 
 
 
 

Business Process Procedure Status 
 
 
 
 
 
 
 
 
 
 
 

Security Testing Tracking 

Security unit testing will be managed on the security testing tracking spreadsheet depicted

 in Figure 10, with the complete spreadsheet located at  
 
 
 
 

Figure 10 – Security Unit Testing Management 
 
 
 

Security Unit Test Status 
 
 
 
 
 
 
 

6.2 HP Quality Center 

HP Quality Center is the web-based, test management solution tool that combines 

requirements, test planning, test execution, automation and defect management into a 

single quality platform. All testing documentation will be stored 

and maintained in Quality Center including test scenarios, test components, test 

executions and test results. HP Quality Center has standard status and metrics reports 

on defects, requirements and test execution. There will be a combined Integration Testing 

Status and Metrics Report developed for the CLIENT project. 
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HP Quality Center will be used to manage, document and report CLIENT 

Integration, Stress, Regression and User Acceptance testing. By using Quality Center, 

requirements are mapped to the test scripts. During the test execution cycles, the test 

requirements will be “passed” and/or “failed” based on the status of the script. 
 

Figure 11 – Requirements Traceability in HP Quality Center 
 
 
 
 
 
 
 
 

Link to LRP Requirement 
 
 
 
 
 
 
 
 
 
 
 
 
 

Final Requirement Scoping 
 
 
 
 
 
 

6.2.1 Requirement Validation 

As shown in Figure 11, all CLIENT requirements will be imported into the 

CLIENT’s HP Quality Center system for reference to the appropriate step(s) within 

the unit test scripts. 
 
Requirements that the CLIENT project team determined were not necessary during 

business blueprint will have a direct cover status of “N/A”, meaning that no testing is 

necessary. 
 
Requirements for which scope was clarified during business blueprint will have a 

“NOTE” describing the clarification within the requirement description. 
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Figure 12 – Internal Control Traceability in HP Quality Center 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Final Internal Control Scoping 
 

Link to OIG Internal Control 
 
 
 
 
 
 
 
 
 
 

6.2.2 Internal Control Validation 

As shown in Figure 12, all OIG configurable controls will be imported into the 

CLIENT’s HP Quality Center system for reference to the appropriate step(s) 

within the test scripts. Additional internal controls identified by the CLIENT 

project team for validation during testing will also be added and mapped to test 

scripts, as required. 
 

Internal controls that the CLIENT project team determined were not necessary 

during the internal control review will have a direct cover status of “N/A”, 

meaning that no testing is necessary. 
 

Internal controls for which scope was clarified during the internal control review 

will have a “NOTE” describing the clarification within the internal control 

description. 
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6.2.3 Integration, Regression, Stress and User Acceptance Test Management 

Login and transactional unit test scripts will be created in HP Quality Center as 

shown in Figures 13 and 14. 
 

Figure 13 – Login Unit Test Scripts in HP Quality Center 
 
 
 
 
 
 
 
 
 
 
 
 

Figure 14 – Transactional Unit Test Scripts in HP Quality Center 
 
 
 
 
 
 
 
 
 
 
 
 
 

Integration test scripts will be created by incorporating the unit test cases into 

logical end-to-end scenarios, reflected as test sets in HP Quality Center. Figure 

15 shows the incorporation of CLIENT unit test scripts into integration test sets. 
 

Figure 15 – Integration Test Sets in HP Quality Center 
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The Regression Testing of Non-CLIENT systems will be executed in the QA 

environment using separate instances and will be performed in parallel with 

CLIENT Integration Testing. 
 

HP Quality Center will also be used to manage and document Regression testing 

performed by CLIENT human resources and payroll support personnel to 

determine whether the existing SAP Human Capital Management functions used 

by CLIENT will function properly after CLIENT features have been integrated. 
 
HP Quality Center will also be used to manage and document Regression testing 

performed by CLIENT budget management support personnel to determine 

whether the existing custom budget preparation functions (COFE/SFE) used by 

CLIENT will function properly after CLIENT features have been integrated. 
 
Unit test scripts will also be the foundation for user acceptance testing, which 

will also be managed and documented in HP Quality Center. 
 
6.3 HP LoadRunner 

HP LoadRunner will be used to automate, perform, manage and document 

CLIENT stress testing as described below. 
 

6.3.1 Stress Test Management 

Stress testing will be performed by leveraging custom interface and/or data 

conversion programs that have been developed to process and post critical 

information into the CLIENT system. 
 

HP LoadRunner scripting will be used to automate system access, as well as to 

process the custom CLIENT interfaces and/or data conversion programs 

necessary to simulate a significant number of concurrent users and transactional 

load on the CLIENT system. 
 
The Stress test details will be managed, documented and reported, as definted in 

the Stress Test Plan, using HP Quality Center. 
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7. Defect Management 

HP Quality Center will be used to record, manage and report all open and closed 

defects identified during Integration, Regression, Stress and User Acceptance 

Testing. 
 
The CLIENT PMO and Test Lead will establish the process for recording, 

monitoring, escalating, retesting and resolving test defects within the HP Quality 

Center, including identifying which standard reports will be used. Information 

with respect to the main cause for each defect (incorrect configuration, SAP 

software problem, development issue, data issue, etc.) will also be captured and 

monitored to assist with escalation and resolution. 
 
Defects identified during the CLIENT Integration, Regression, Stress and User 

Acceptance Testing phases will be entered by testers into HP Quality Center. 

Testers will be responsible for retesting of failed items, as well as updating HP 

Quality Center for final testing results. 
 
Standard HP Quality Center reports will be used for review of defects by the 

CLIENT PMO, Testing Lead and functional leads in order to assess and assign 

Critical, High, Medium and Low statuses with respect to severity and priority, as 

well as an expected date for resolution determined. 
 
Defects for all other types of testing will be managed using the relevant Excel-

based tracking tools. 
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8. Environment 
 
8.1 Environment Setup 

The CLIENT environment team which includes experience in solution 

architecture, set-up, maintenance and monitoring of all SAP and non-SAP 

environments required to support project needs, tools management, 

development/configuration, data conversion and all testing cycles in the Dev 

and QA environments. 
 

8.1.1 QA Environment Landscape 

The QA Environment will be created/maintained in accordance with the 

CLIENT Environment Plan. The plan details the physical layout of the 

environments. 

In order to begin the testing activities, the QA environment is to be verified to 
have been loaded with the code, configuration and data copy from Production, 

as of a pre-determined date, configured to simulate the Production environment 

and connected to all required interfaces. 
 

The Project Test Plan will include the detailed diagram of the system(s) including 

all interfaces under test. 
 

8.1.2 Legacy Environments 

There is a list of legacy systems and applications that need to interact with the 

system under test. In order to complete a full end-to-end test some connection 

to these systems will need to be present in the QA environment. The Project Test 

Plan will identify all legacy systems and interfaces which are included 

integration of the system. 

 

8.1.3 Regression Environment 

The Regression Testing of Non-CLIENT systems will be executed in the QA 

environment (separate box). 
 

8.1.4 Performance Environment (for Stress Testing) 

The Stress testing portion of the project will require an environment similar to 

the CLIENT production system, which will be large enough to handle enough 

users and data to make the performance testing feasible. Additional setup may 

be needed for legacy systems. 
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9. Roles and Responsibilities 

Tables 1 and 2 summarize the roles and responsibilities for CLIENT system 

testing. Note that these are roles, not positions or titles. One person may fulfill 

more than one role and vice-versa. 
 

The CLIENT team initially planned to have co-leads from both CLIENT and 

Contractor to manage testing activities; however, because system validation will 

be measured against CLIENT business requirements and CLIENT personnel 

will determine the final testing scenarios and develop relevant test cases, scripts 

and data sheets, CLIENT PMO has decided that the CLIENT Test Lead 

will be responsible for managing all Integration, Regression, Stress and User 

Acceptance Testing activities. This approach will provide the CLIENT 

with a better transition to production support, allowing the CLIENT SAP 

support team to more effectively manage and support the CLIENT system after 

go-live. 
 

Contractor will provide an experienced SAP test consultant to be responsible 

for stress testing, as well as provide full support to the CLIENT Test Lead 

for Integration, Regression, Stress and User Acceptance Testing activities.

 The 

Contractor test consultant will also provide technical expertise with both 

HP Quality Center and HP LoadRunner. 
 

If possible, the CLIENT should include experienced Super-Users / End-Users to 

assist with developing and executing the CLIENT test scripts. 
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10. Expected Timeframe 

Figure 16 provides the planned timeline for performing tests of the CLIENT 

system. 
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Legend 

R Responsible for successfully performing the task 

A Accountable for successful completion of the task 

S Assists with the successful completion of the task 

C Consulted about how to perform the task (two-way communication) 

I Informed as to progress made towards successfully completing the task (one-way communication) 

— Not involved in performing the task 
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Table 1 – Testing Roles and Responsibilities (CLIENT) 
 

CLIENT 

Project 

Task Manager 

CLIENT CLIENT 

Test        Integration 

Lead Manager 

CLIENT 

Technical 

Lead 

CLIENT          CLIENT         CLIENT 

Technical Development     Security 

Team               Team              Lead 

CLIENT 

Security 

Team 

CLIENT CLIENT      CLIENT CLIENT 

Functional Functional HCM      Budget 

Lead Team Support Support 

CLIENT 

SMEs / 

End-Users 
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Figure 16 – Planned CLIENT Testing Timeline 
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Test Scenario Business Partner Management

RE Processe 

RE-20 Business Partner Management
Create & Manage Non Financial Business Partner

Test case Test case description Step name Step Description
SAP 

Transaction 
Code

Expected Result Actual Result Role

1
On SAP Easy Access screen
1. Type the transaction code BP
2. Click on "Create Person" button

2

On BP screen
Click on "Create in BP role" dropdown field
  Choose the appropriate role you want to create the BP in
  A new window popup comes up asking for confirmation of the role 
chosen.
Click on "Create" button on the window pop up

3

Click on Grouping dropdown values
Choose SAP Real Estate from the dropdown values

4 Update all the fields as appropriate

5 Enter BP first name, Last name and search term

6
Enter proper BP address including house number, street name, 
Country, State and Zip Code etc

7 Update telephone number, email and other relevent information

8 8. Click SAVE button to save the Business Partner record

1

On SAP Easy Access screen
1. Type the transaction code BP
Using Search functionality in the left hand window pane, look for a 
BP which you are trying to update. 

2
You can search BP by Name, Number or Address. Use appropriate 
search criteria to find the BP you want to update.

3 Once the BP is found, click on "Change" icon

4
Update all the fields as appropriate. For example - Address or 
Search Criteria

5 Click on "Check" icon. There should not be any error messages.

8
8. Click SAVE button to save the Business Partner changes

1

On SAP Easy Access screen
1. Type the transaction code BP
2. Click on "Create Person" button

2

On BP screen
Click on "Create in BP role" dropdown field
  Choose the TR0602 - Landlord with Vendor Account" role from 
dropdown
  A new window popup comes up asking for confirmation of the role 
chosen.
Click on "Create" button on the window pop up

Update Non Landlord 
based Business 

Partner

Update Business Partner in Employee, Clerk, Agent or 
Commission Clerk roles

BP

SAP Menu-
>Accounting-
>Flexible Real 

Estate 
Management-

>Master Data-> 
Business Partner 

Master Data ->  
BP (Edit 
Business 
Partner).

Business Partner Updated 
sucessfully.

Create Non Landlord 
based Business 

Partner

Create Business Partner in Employee, Clerk, Agent or 
Commission Clerk roles

BP

SAP Menu-
>Accounting-
>Flexible Real 

Estate 
Management-

>Master Data-> 
Business Partner 

Master Data ->  
BP (Edit 
Business 
Partner).

Business Partner created 
sucessfully.

BP

SAP Menu-
>Accounting-
>Flexible Real 



3

Click on Grouping dropdown values
Choose applicable grouping from the dropdown values

4 Update all the fields as appropriate

5 Enter BP first name, Last name and search term

6
Enter proper BP address including house number, street name, 
Country, State and Zip Code etc

7 Update telephone number, email and other relevent information

8 Click on "Company Code" button on the top

9 Enter Company Code, Reconciliation Account, Payment Method 
and all other relevant information in the applicable tabs.

9 8. Click SAVE button to save the Business Partner record

1

On SAP Easy Access screen
1. Type the transaction code BP
Using Search functionality in the left hand window pane, look for a 
BP which you are trying to update. 

2
You can search BP by Name, Number or Address. Use appropriate 
search criteria to find the BP you want to update.

3 Once the BP is found, click on "Change" icon

4
Update all the fields as appropriate. For example - Address or 
Search Criteria

5 Click on Company Code Button

6 Change the Payment Method field

7 Click on "Check" icon. There should not be any error messages.

8 8. Click SAVE button to save the Business Partner changes

1

On SAP Easy Access screen
1. Type the transaction code BP
2. Click on "Create Person" button

2

On BP screen
Click on "Create in BP role" dropdown field
  Choose the TR0600 - Master Tenant with Customer Account" role 
from dropdown
  A new window popup comes up asking for confirmation of the role 
chosen.
Click on "Create" button on the window pop up

3

Click on Grouping dropdown values
Choose applicable grouping from the dropdown values

4 Update all the fields as appropriate

5 Enter BP first name, Last name and search term

6
Enter proper BP address including house number, street name, 
Country, State and Zip Code etc

7 Update telephone number, email and other relevent information

8 Click on "Company Code" button on the top

9 Enter Company Code, Reconciliation Account, Payment Method 
and all other relevant information in the applicable tabs.

9 8. Click SAVE button to save the Business Partner record

1

On SAP Easy Access screen
1. Type the transaction code BP
Using Search functionality in the left hand window pane, look for a 
BP which you are trying to update. 

2
You can search BP by Name, Number or Address. Use appropriate 
search criteria to find the BP you want to update.

Update Landlord 
based Business 

Partner

Update Business Partner in Landlord with Vendor 
Account

BP

SAP Menu-
>Accounting-
>Flexible Real 

Estate 
Management-

>Master Data-> 
Business Partner 

Master Data ->  
BP (Edit 
Business 
Partner).

Business Partner Updated 
sucessfully.

Create Business 
Partner in Landlord 

Role

Create Business Partner in Landlord with Vendor 
Account

>Flexible Real 
Estate 

Management-
>Master Data-> 

Business Partner 
Master Data ->  

BP (Edit 
Business 
Partner).

Business Partner created 
sucessfully.

Business Partner Updated 

Create Business Partner in Landlord with Tenant 
Account

Business Partner created 
sucessfully.

Create Business 
Partner in Tenant 

with Customer Role

BP

SAP Menu-
>Accounting-
>Flexible Real 

Estate 
Management-

>Master Data-> 
Business Partner 

Master Data ->  
BP (Edit 
Business 
Partner).

Update Customer 

BP

SAP Menu-
>Accounting-
>Flexible Real 

Estate Update Business Partner in Master Tenant with 



3 Once the BP is found, click on "Change" icon

4
Update all the fields as appropriate. For example - Address or 
Search Criteria

5 Click on Company Code Button

6 Change the Payment Method field

7 Click on "Check" icon. There should not be any error messages.

8 8. Click SAVE button to save the Business Partner changes

Business Partner Updated 
sucessfully.

Tenant based 
Business Partner

Estate 
Management-

>Master Data-> 
Business Partner 

Master Data ->  
BP (Edit 
Business 
Partner).

Update Business Partner in Master Tenant with 
Customer Account



Test Scenario Contract Management

RE Process RE-30 - Contract Management
Create Lease Contract in SAP RE-FX

Test Case Details Test Step
Test Case Test Case Description Step Name Step Description SAP Transaction Code Expected Result Actual Result Role

On SAP Easy Access screen 1. Type the transaction code RECN
2. Click Enter

Contract Created Sucessfully

On Contract Initial screen 1. Click on "Company Code" field
2. Click the dropdown button.
3. Select the "Company Code"
4. Click Enter button to select Company Code.

5. Click Create button to create Contract.

6. Click on "Contract Type" field
7. Select the "Contract Type"
8. Click on Enter button

On REC Create: General Data screen: 1. Enter "Contract Name"
2. Select "Tenancy Law".
3. Click on the "Partners" tab

On REC Create: Partners screen: 1. Click "Assign New Partner"
2. Select Partner type.
3. Click Enter button
4. Select "Partner" name
5. Click on Enter button to select Partner
6. Click on Back button
7. Click on the "Term" tab.

On REC Create: Term screen: 1. Click on "Contract start date" field
2. Click the dropdown button
3. Select the "Contract start date" date
4. Click Enter button to select Contract start date

5. Click on "Cash Flow From" field
6. Click the dropdown button
7. Select the "Cash Flow From" date
8. Click Enter button to select Cash Flow From date

9. Click on "1st Contract End" field
10. Click the dropdown button
11. Select the "1st Contract End" date
12. Click Enter button to select 1st Contract End
 
21. Click on the "Objects" Tab

On REC Create: Objects screen:
1. Click on "Assign"  button
2. Select "Object Type"
2. Click Enter button
3. Select "Object"
4. Click Enter button to select Object

On Object Tab:
1. Click on "Relnship Valid From" field
2. Click the dropdown button
3. Select the "Relnship Valid From" date
4. Click Enter button to select Relnship Valid From 
date

5. Click on "Valid To" field
6. Click the dropdown button
7. Select the "Valid To" date
8. Click Enter button to select Valid To date
9. Click on Posting Parameter Tab. 

Create Lease Contract Create Lease Contract in the system Tcode: RECN
Menu Path: Accounting> 

Flexible Real Estate 
Management> Contract> 

Process Contract



On Posting Parameter Tab: 1. Click on "Assign" button
2. Enter "Posting" .

3. Click Payment Method.
4. Select Payment method from Dropdown.
5. Click Partner field. 
6. Select Partner from the list .
7. Click on "Conditions" tab.

On REC Create: Conditions screen: 1. Click on "Insert Condition(s)" button
2. Select "Condition Type(s)"
3. Click Enter button to select Condition Type(s).

On Condition Tab:
4. Enter "Unit Price"
5. Select Condition purpose.
6. Select valid from Date. 
7. Select 1st Posting Date.
8. Click on Option rate methods tab .

On RECN Create: Resubmit tab On RECN Create: Resubmit tab
Click on "Create Reminder Rule" button
Choose appropriate reminder rule from dropdown 
values
Create appropriate reminder reason from the 
dropdown values
Insert the dates as applicable
Click on continue button.
System should automaticaly update the reminder 
values in the screen below

On RECN Create: Supplementary Text tab On RECN Create: Supplementary Text tab
Click on Assign Categories button
Choose appropriate category from the dropdown 
value
Click on Insert Memo field
Write or copy the memo as appropriate
Click on Save button 
Click on Green Arrow Back button to come to 
contract main screen

SAVE and Error Check. 1. Click the "Check" button to check for any errors.
2. Click the "Save" button to save the new Real 
Estate Contract

On SAP Easy Access screen
1. Type the transaction code RECN
2. Click Enter
You will get the Real Estate Contract initial screen

Contract Update - Lease 
Contract Renewal

On SAP Easy Access screen 1. Type the transaction code RECN
2. Click Enter

 

On Contract Initial screen 1. Click on "Company Code" field
2. Click the dropdown button.
3. Select the "Company Code"
4. Click Enter button to select Company Code.
5. Click on Search on Contract Field .  
6. Select 'Contract '

Lease Contract Renewal Tcode: RECN
Menu Path: Accounting> 

Flexible Real Estate 
Management> Contract> 

Process Contract

RE Contract Activation Activate real estate contract 1 Tcode: RECN
SAP Menu->Accounting-
>Flexible Real Estate 
Management->Contract-
>Process Contract

RE Contract was activated 
successfully and the status was 
changed.

On Selection of RE Contract: 
1. Enter a value in the company code field.
2. Enter the RE Contract number.                                                                                                                                                                                                                                                                                                                                             
3. Hit 'Enter'.                                                                                                     
4. Check all the tabs in RE Contract and verify data.                      
5. Click on the 'Activate' icon.                                                                 
6. Click 'Yes' on the pop up and check for the status 
change message at the bottom left of the screen.



On REC Create: Term screen: 1. Click on Change Mode. 
2. Click theAdd Button
3. Select the Renewal.
4. Click Renewal Type  drop down .
5. Select Renewal Type from the drop down .
6. Click  Renewal Rule from search option. 
7. Select Renewal Rule.
8. Click on Stimulate button to check the Renewal 
9. Recheck the renewal type and renewal rule.
10. Click Stimulate button  to approve the renewal .
11. Save the  Contract /Lease

Green Status shows that the 
Renewal is approved. 

12. Click on 'Renew' button the Contract /Lease
13. Click Change Button to change the Renewal data 
.
13. Select Approved By from Dropdown.
14. Select Decided on date from search option 
15. Save the Contract.

System will populate the date for 
expiration . 

On SAP Easy Access screen 1. Type the transaction code RECN
2. Click Enter

 

On Contract Initial screen 1. Click on "Company Code" field
2. Click the dropdown button.
3. Select the "Company Code"
4. Click Enter button to select Company Code.
5. Click on Search on Contract Field .  
6. Select 'Contract '

On REC  PARTNERS screen: 1. Click on Change Mode. 
2. Click the Add Button
3. SelectAdd another ‘Landlord with Vendor.
4. Select Vendor from Search Option  
5. Enter Relevent Start and End relation date if 
applicable .

 2nd Landlord Added. 

On REC Posting Parameter Tab: 1. Click on "Assign" button
2. Enter "Posting" .
3. Click Payment Method.
4. Select Payment method from Dropdown.
5. Click Partner field. 
6. Select Partner from the list .
7. Click on "Conditions" tab.

Posting parameter Successfully 
assigned . 

On REC Create: Conditions screen: 1. Click on "Insert Condition(s)" button
2. Select SAME "Condition Type(s)"
3. Click Enter button to select Condition Type(s).
On Condition Tab:
4. Enter "Unit Price" .
5. Select Condition Purpose as “landlord 2” from 
the drop down .
6. Select valid from Date. 
7. Select 1st Posting Date.
8. Click Sub-Tab   Terms

Condition Successfully assigned . 

On REC Create: Conditions screen: Tab TERMS 1. Enter ‘Posting’ line item Number for 2nd landlord 
. 
2.Click on Stimulate to generate the Cash Flow .

Cash Flow generated 
Successfully . Multiple Landlords 
payment is processed on 
percentage basis.

On SAP Easy Access screen
1. Type the transaction code RECN
2. Click Enter
You will get the Real Estate Contract initial screen

Update Contract - RE Contract 
Payment Escalation

Capture Payment Escalation on real estate contract 1 Tcode: RECN
SAP Menu->Accounting-
>Flexible Real Estate 
Management->Contract-
>Process Contract

A new condition type is added in 
the contract. The cash flow 
should show new amount from 
the intended date.

On Selection of RE Contract: 
1. Enter a value in the company code field.
2. Enter the RE Contract number.                                                                                                                                                                                                                                                                                                                                             
3. Hit 'Enter'.                                                                                                     

On Condition tab of RE Contract: 

Contract Update - Lease 
contract with multiple 
Landlords with payment split.

Lease with multiple Landlords gets the  payment on 
percentage basis.

Tcode: RECN
Menu Path: Accounting> 

Flexible Real Estate 
Management> Contract> 

Process Contract



On SAP Easy Access screen
1. Type the transaction code RECN
2. Click Enter
You will get the Real Estate Contract initial screen

1. Go to the 'Conditions' tab.
2. Click on the 'Change' icon.                                                                                                                                                                                                                                                                                                                                             
3. Click on 'Add' icon for adding a new Condition 
type.                                                                                                              
4. In the pop-up enter the new condition type "Base 
Rent" and continue.                      
5. Select the old Condition type line and enter a 
date in 'Valid To' field.    
6. Select the new line of Condition Type and enter a 
date in 'Valid From' field.
7. Enter the Unit Price                                                                                           
8. Press Enter
9. Check the cash flow under conditions by clicking 
on "Simulate" button and verify the effect of price 
escalation
10. Click 'Save'.

RE Contract Landlord 
Change

Change landlord on real estate contract 1 Tcode: RECN
SAP Menu->Accounting-
>Flexible Real Estate 
Management->Contract-
>Process Contract

A new landlord was added to 
the RE Contract successfully. 
Cash flow after change in 
landlord is correct. 

On Selection of RE Contract: 
1. Enter a value in the company code field.
2. Enter the RE Contract number.                                                                                                                                                                                                                                                                                                                                             
3. Hit 'Enter'.                                                                                                     



1
On SAP Easy Access screen
1. Type the transaction code RECN

2

On the RECN screen
Enter the Company code and the Land from the drop 
downs  and click enter for which the lease is to be pre-
terminated.

3
 Click on the edit button 

4 Click on theTerms button and Click on the Notice Tab 

5
Select the  the Notice button and click edit to enter the 
Notice data

6
Select the ‘Give Notice on Contract’ from drop down 
button.

7
Add the 'Notice Per' , 'Notice request', 'Approved on' 
dates

To  Pre-terminate an existing 
Lease

Pre-terminate an existing lease.

RECN

SAP Menu->Accounting-
>Flexible Real Estate 

Management->Contract

 Real estate contract  # was 
changed

On Changing Landlord of RE Contract: 
1. Go to the 'Partners' tab.
2. Click on the 'Change' icon.                                                                                                                                                                                                                                                                                                                                             
3. Click on 'Add' icon for adding a new landlord 
w/vendor account.                                                                                                              
4. In the pop-up enter the new landlord number 
and continue.                      5. Select the old landlord 
and enter a date in 'End of relationship' field.                                                                                          
6. Select the new landlord and enter a date in 'Start 
of relationship' field.                                                                                          
7. Go to 'Posting Parameters' tab.                                                                                          
8. Select the postings and click on 'New' and enter a 
new validity period.                                                                                                  
9. Select the respective partner according to the 
validity period from  the dropdown below.                                                                          
10. Check the cash flow under conditions and click 
'Save'.



8
Click on the Activate button for activation of notice 
data.

9
The notice gets activated and then click on Save 
button to Save data 

10

Click on the back button to return to previous 
screen and we can notice the 'End of Term' 
changed

On SAP Easy Access screen
1. Type the transaction code RECARS
2. Click Enter
You will get the Process Resubmission Dates 
displayed

 ON Selection of Real Estate Objects:                                                                                                                                                                                                                                                                  
1. Click the Deselect All button.
2. Select the Real Estate Contracts checkbox.                                       
Click the execute button. 

Process Resubmission Dates Execute Resubmission Dates Report 1 Tcode: RECARS
SAP Menu->Accounting-
>Flexible Real Estate 
Management->Tools->
Resubmission->Process 
Dates for All Object Types

Resubmission dates were 
processed and the upcoming 
tasks were displayed 
successfully.

On Selection of Resubmission Dates: 
1. Enter a value in the to 'Date' field.



Test Case Automatic Creation of Right of Usage Asset from RE-FX Contract

RE Process RE-70 - ASC 842 Valuation
Asset Integration for Right of Usage Asset from RE-FX 
Contract

Test Case Details Test Step
Test Case Test Case Description Step Name Step Description SAP Transaction Code Expected Result Actual Result Role

On SAP Easy Access screen 1. Type the transaction code RECN
2. Click Enter

Contract Created Sucessfully

On Contract Initial screen 1. Click on "Company Code" field
2. Click the dropdown button.
3. Select the "Company Code"
4. Click Enter button to select Company Code.

5. Click Create button to create Contract.

6. Click on "Contract Type" field
7. Select the "Contract Type"
8. Click on Enter button

On REC Create: General Data screen: 1. Enter "Contract Name"
2. Select "Tenancy Law".
3. Select "Valuation Relevance" field and choose 
the appropriate Valuation Relevance field from 
the Contract Menu. 

Depending on the entry chosen from dropdown, 
the Valuation Parameters and Valuation tabs may 
appear on the Contracts Screen.

3. Click on the "Partners" tab
On REC Create: Partners screen: 1. Click "Assign New Partner"

2. Select Partner type.
3. Click Enter button
4. Select "Partner" name
5. Click on Enter button to select Partner

6. Click on the "Term" tab.
On REC Create: Term screen: 1. Click on "Contract start date" field

2. Click the dropdown button
3. Select the "Contract start date" date
4. Click Enter button to select Contract start date

5. Click on "Cash Flow From" field
6. Click the dropdown button
7. Select the "Cash Flow From" date
8. Click Enter button to select Cash Flow From 
date

9. Click on "1st Contract End" field
10. Click the dropdown button
11. Select the "1st Contract End" date
12. Click Enter button to select 1st Contract End
 
21. Click on the "Objects" Tab

On REC Create: Objects screen:
1. Click on "Assign"  button
2. Select "Object Type"
2. Click Enter button
3. Select "Object"
4. Click Enter button to select Object

On Object Tab:
1. Click on "Relnship Valid From" field
2. Click the dropdown button
3. Select the "Relnship Valid From" date
4. Click Enter button to select Relnship Valid From 
date

5. Click on "Valid To" field
6. Click the dropdown button
7. Select the "Valid To" date
8. Click Enter button to select Valid To date
9. Click on Posting Parameter Tab. 

Create Contract with Valuation Parameters and Valuate to create RoU AssetCreate Contract in the system with Valuation Parameters & Conduct Valuation Measurement to create RoU Asset Tcode: RECN
Menu Path: Accounting> 

Flexible Real Estate 
Management> Contract> 

Process Contract



On Posting Parameter Tab: 1. Click on "Assign" button
2. Enter "Posting" .

3. Click Payment Method.
4. Select Payment method from Dropdown.
5. Click Partner field. 
6. Select Partner from the list .
7. Click on "Conditions" tab.

On REC Create: Conditions screen: 1. Click on "Insert Condition(s)" button
2. Select "Condition Type(s)"
3. Click Enter button to select Condition Type(s).

On Condition Tab:
4. Enter "Unit Price"
5. Select Condition purpose.
6. Select valid from Date. 
7. Select 1st Posting Date.
8. Click on Option rate methods tab .

On RECN Create: Resubmit tab On RECN Create: Resubmit tab
Click on "Create Reminder Rule" button
Choose appropriate reminder rule from dropdown 
values
Create appropriate reminder reason from the 
dropdown values
Insert the dates as applicable
Click on continue button.
System should automaticaly update the reminder 
values in the screen below

On RECN Create: Supplementary Text tab On RECN Create: Supplementary Text tab
Click on Assign Categories button
Choose appropriate category from the dropdown 
value
Click on Insert Memo field
Write or copy the memo as appropriate
Click on Save button 
Click on Green Arrow Back button to come to 
contract main screen

On REC Create: Option rate method screen: 1. Click on Option Rate Method field . 
2. Select "Does not opt" from the drop down list.

On REC Create : Valuation Parameters tab 1. Click on Valuation Parameters Tab

Update all the applicable fields on the Valuation 
Parameter tab including

1. Valuation Rule
2. Object
3. Probable End Date
4. Absolute End Date
5. Frequancy Term
7. Account Assignment 
8. End of Usage ROU
9. Memo

SAVE and Error Check. 1. Click the "Check" button to check for any errors.
2. Click the "Save" button to save the new Real 
Estate Contract

Activate the ContractContract Activation Contract Activation Click on "Activate" button in the Contract RECN Contract should get Activated 
without any error

Perform Valuation Perform Valuation Measurement Valuation Measurement Click on the "Valuation" flag in the Valuation 
Parameters tab.

RECN No error message should be 
shown. An Interim Asset 
Number should get created and 
updated in the RoU Asset field.

Perform Valuation Perform Valuation Measurement Valuation Measurement Save the Contract RECN A RoU Asset number should get 
genereted and be updated on 
the Asset Number field in 
Valuation Parameters tab.

Check RoU Asset Asset Integration Check Asset Check Double Click on Asset Number in RoU Asset field RECN The Asset Master should open 
up. Check all fields in Asset 
Master



Payment Processing

Test Scenario Payment Processing

RE Process RE-40 Payment Processing
Payment Processing for Rents and Other Charges

Test case group Test Case Description Step Name Step Description SAP Transaction Code Expected Result Actual Result Role

On SAP Easy Access screen
1. Type the transaction code RERAPPP
2. Click Enter
You will get the Periodic Posting:Contracts displayed

 ON Period  Area:                                                            1.  Click on "Month on 
Posting Run" Field.                                           2. Enter the value.                                                                                             
3. Click on " Year of Posting Run".                                                          4. Enter the 
Year.                                                                                             5. Click on "Due 
date".                                                                                   6. Click on drop-down to 
choose the  due date  from the Calender.                                                                                                                                                                                                                                                                      

 ON Posting Area:                                                        1. Click on "Document 
Header Text" Field.                                             2. Enter the value.                                                                                             
3. Click on "Posting Date" field.                                                                      4. Click 
on drop-down to choose the  Posting date  from the Calender.                                                                                                             
5. Click on "Document Date" Field.                                                            6. Click on 
drop-down to choose the  Document date  from the Calender.                                                                                                               
7. Click on "Posting Period" Field.                                                                8. Enter 
the value.                                                                                                 9. Click on 
"Posting Run Mode" Field.                                                   10. Choose the value 
"Simulation" From the drop-down.                                                          11. Click 
Execute.                                                                                              12. Check the 
payments and the dollar amount.                                 13. Hit Back button to go 
back to the payment processing screen.                                                                                                                  
14. Choose the posting run mode value as 'Update Run' from the drop down.                                                                                                   
15. Click 'Execute'.                                                                                          It will 
show the list of payments for the contract. 

Review of Posting Log Review of Posting Log genereted from RERAPP Transaction
Check Error Log 
 
On SAP Easy Access screen 
1. Type the transac on code RERAPL 
 
(Note: please select the fields which are relevant to you) 
 
Pos ng Log : RE Document Area: 
1. Select the "Pos ng Procedure" 
2. Select the "Process" 
3. Select the "Pos ng Period" 
4. Select the "Pos ng Date" 
5. Select the "Document Date" 
 
Pos ng Log : FI Document for Selec on Area: 
1. Select the "Company code" 
2. Select the "Document Number" 
3. Select the "Fiscal Year" 
4. Enter the "Reference" 
 
Pos ng Log : Line Item Area: 
1. Select the "Accoun ng type" 
2. Select the "Pos ng Key" 
3. Select the "Special G/L Ind. 
4. Select the "G/L Account" 
5. Select the "Customer" 
6. Select the "Vendor" 
7. Select the "Business Area" 
 

AP Menu->Accounting->Flexible Real 
Estate Management->Accounting->
Periodic Postings->View Periodic 
Posting: Contracts

RERAPL

Posting log can be viewed successfully 
and account documents can be 
navigated to

On SAP Easy Access screen1. Type the transaction code RERAPPRV
2. Click Enter

Test Step

Periodic Posting: 
Contracts

Execute Periodic Posting: Contracts 1

On Contract Selection Area: 
1. Click on "Company Code"Field.
2. Click the dropdown button to choose a value of Starting Company code.                                                                                                                                                                                                                                
3. Click on "Contract Field " 
4. Click the dropdown button to choose a value of Contract.                                                                                                              

Tcode: RERAPP
SAP Menu->Accounting->Flexible 
Real Estate Management->Accounting-
>
Periodic Postings->Periodic Posting: 
Contracts

Reversal for periodic 
posting for Contracts

Reversing Posting Document from RE Tcode: RERAPPRV
Menu Path: Accounting> Flexible Real 

Estate Management> 
Accountingt>Periodic Posting -> Reverse 

Payment was processed successfully. 
Accounting documents were created.

Test Case-Payment Processing 1 of 2 11/29/2020 3:53 PM



Payment Processing

Test Step
On Reverse Contract Posting1. Click   button to select Contract/s

Provide Posting Date

2. Select Mode from the dropdown as "Stimulate".  
3. Select Reason for Reversal from the drop down. 
3. Click on Execution button.

Validate the Status  Simulation Mode. No 
errors should be displayed.

On Result Screen Click on back button

On Reverse Contract Posting1. Click   Button to select Contract.
2. Select Mode from the dropdown as "Update Run".  
3. Select Reason for Reversal from the drop down. 
3. Click on Execution button.

Document should be successfully reversed

On RECN Contract Screen  1. Select Contract from ReCN t-code.  
2. Click Enter button
3. Select "Condition Type(s)"
4. Click Stimulate Button .  

Success Status  :  Check the Status "Entry 
Marked as Posted." should be gone. The 
status should now be "Ready to Post"

Accountingt>Periodic Posting -> Reverse 
Periodic Posting

Test Case-Payment Processing 2 of 2 11/29/2020 3:53 PM



Technical Proposal Packet  Solicitation No. SP-21-0025 
 

48 
 

APPENDIX C – TRAINING 

  



Work Instruction IID_RE_RECARS 

 

 Running Resubmission Report 1/7 
 

 
 

 

Title 

 IID RE-FX Project  

 

 
 
 
 

Purpose 

Use this procedure to process resubmission dates on Real Estate objects such as Business 
Entity, Property, and Contract.  

 
 

Trigger 

Perform this procedure to keep track of all the upcoming tasks relevant to real estate 
objects. 

 

 

Prerequisites 

Valid resubmission rules must be maintained on RE objects 
 
 
 
 

Menu Path 

SAP Menu->Accounting->Flexible Real Estate Management->Tools-> 
Resubmission->Process Dates for All Object Types 

 
 
 

Transaction Code 

Transaction Code: RECARS  

  
 
 

Helpful Hints 

 



                                                       IID_RE_RECARS 

 

 Running Resubmission Report 2/7 
 

 
 

Procedure 

1. Start the transaction using the menu path or transaction code. 
 

SAP Easy Access 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2. As required, complete/review the following fields: 
 

 Field Description 

 KEYCODE  

Example: 
RECARS 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3. Click ENTER button . 
 



                                                       IID_RE_RECARS 

 

 Running Resubmission Report 3/7 
 

 
 

Process Resubmission Dates 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4. The system automatically shows your user ID and a date that is one week ahead. 
 
 



                                                       IID_RE_RECARS 

 

 Running Resubmission Report 4/7 
 

 
 

 
 

 
Note: You may change the ‘Person Responsible’ and ‘Date’ based on your requirement.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5. Scroll down and click on the deselect all button  
 
 



                                                       IID_RE_RECARS 

 

 Running Resubmission Report 5/7 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

6. Select the objects on which the upcoming dates must be processed.  
For example: Real Estate Contracts 
 



                                                       IID_RE_RECARS 

 

 Running Resubmission Report 6/7 
 

 
 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

7. 
Click execute button  
 
 
 
  

 
 
 
 
 
 
 
 
 



                                                       IID_RE_RECARS 

 

 Running Resubmission Report 7/7 
 

 
 

 
 
 
 

8. Check all the upcoming tasks and the dates on which they must be completed. 
 

 
 

 
 

 
9. 

 
Once a task has been completed, run this report again and mark the item as ‘Done’. 
 

 

Note: Once an item has been marked as ‘Done’, it will not show up again when this                                  
report is run the next time.  
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 WORK INSTRUCTIONS                                                                                                                                                    CLIENT X_RE_RECN 
___________________________________________________________________________________________________________________________________________ 

Monday, December 8 , 2014                  CREATE CONTRACT 1/29 
 

 

 Title 

Lease Contract creation with landlord 

Purpose 

Use this procedure to create a new RE Contract with Landlord.  

Trigger  

Perform this procedure when Client X Signs a lease and wants to create a RE Contract with the 
landlord. 

 

Pre Requisites 

Company code must exist. 

Business Partner with Role tr0602 (Landlord with Vendor Account) must be exist in RE 

Building and rental object must be created and exist in SAP RE-FX. 

The users should have relevant authorization to execute this transaction the PRD system. 

Menu Path  

SAP Menu->Accounting->Flexible Real Estate Management->Contract-> 

  

 

Transaction Code  

RECN 

 

Procedure 

1. Start the transaction using the menu path or transaction code. 
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SAP Easy Access  -  User menu  

 

 

2.  

Enter the Transaction Code to Create Contract: 

 Field 

 KEYCODE – RECN 

 

3. Click Enter button . 

4.  Real Estate Contract Menu.  Select Company Code from the List.  
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5. Click button . 
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Company Code (1)  281 Entries found 
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6.   Choose the relevant company code from drop down list.  
For example – CLIENT X TEXAS PIPELINE, LTD 445  

. 

 Click Enter button . 

7.  

 

8. Click Create Object button  to create a new contract. 
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9. Create Real Estate Contract 

10. Click Contract Type drop down list  
to choose the contract type to be created. 
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NOTE: Contract Number is automatically assigned by the system upon saving and therefore the 
user does not have to enter a number while creating the contract. 

11. Click Continue button  

  

The purpose of this tab is to capture the general data related to the contract like Contract 
name, Old contract # if any, Tenancy law. 

 

 

CONTRACT NAME is mandatory. 

12. Click on Contract Name Field  
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Enter Contract Name. 

 

 

 

13. Click Old Contract Field. Enter Old Contract Number if any. 

 

 

14. Click Tenancy Law. Select US Tenancy Law.  

Click Enter button . 
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15. Click on  

Business Partners is attached to Contract in partners Tab. 

 

The purpose of this tab is to capture Business Partner relevant data i.e. Master Vendor, Contact 
person for Payment Client X.  

 

 

16.  

Business Partner Search 
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17.  

Click Continue button . 

Double-click the BP that appears in the output list.  
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18.  

Select Business Partner. (Landlord w.  Vendor Account) 
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19.  

Click Terms tab  to make sure the dates for the contract are correct. 

 

The purpose of this tab is to capture date, term, and renewal and notice related information of 
the contract. 
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20 .  

Click   Objects tab  to make sure that the Object assignment is correct. 

We can add the corresponding Building or rental object corresponding to the lease 
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The purpose of this tab is to capture Object relevant information (i.e. Lease Object) relevant 
information on the contract. 

 

22. Click on  and Add building or rental object to the Contract . 

 

 

 

Click on Continue. 

23. And add the location from the list.  
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Select  Example.  

 

 

24.  

Object is Added to the contract .  
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25 .  

Click on  .  

The purpose of this tab is to capture the Posting and Accounting related information like 
Payment Term, Payment Method, Frequency and tax related information. 



 

 WORK INSTRUCTIONS                                                                                                                                                    CLIENT X_RE_RECN 
___________________________________________________________________________________________________________________________________________ 

Monday, December 8 , 2014                  CREATE CONTRACT 17/29 
 

 

 

Go to MEMO for writing any self comments if any  

 

Also the corresponding tax jurisdiction and tax type is to be given. 

26 .  

Select Payment method . Enter the corresponding payment method or select from dropdown 
button 

Click Enter button . 
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27 . Select the Partner from the drop down .  

 

28 . Click Conditions field  
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29 . Add Conditions 

 

30 . Click on Condition Type and Condition type name . Click Continue   

31 . Condition is Attached to the Contract  
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 Type the relevant end date for the condition. 

 

32. Click on Resubmit . It will help User to set Reminder for Payments or renewal 
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33. Click on Client X   : Custom Tab added to enter the Line Row Permit # 
related to HPL \Non HPL contract. 
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34. Click Option Rate Method Tab  

 

 

And Select the Option rate method as ‘Does not opt ’ 
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35 

Click on Check  on the top for any errors.  

 

36 

Check for all possible Warnings at the bottom of the Screen 
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37. Save the Contract (icons on the top).  

 

 

 

38. Click Green BACK Button to come out of the contract.  

39. Click Activate button .  Only if authorized 
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40. Notice message at the bottom of the screen stating "Status Was Changed”. 

 

Helpful Hints 

 

 All tabs Together  

 

 

 The below icon is used to create and view attachment list . 
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 Create Document (To attach new doc , the screen should be in CHANGE\EDIT mode) 

 To See all the attachments – GoTo --   Attachment LIST. And for NOTE – Private Note. 

 

 Person Resposible   can be entered in User Data in Change Mode. 
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1. DOCUMENT OVERVIEW  

1.1 Purpose 

The purpose of the Training Plan is to identify the appropriate training strategies and activities 
required to achieve the desired learning outcome during the implementation of each Client 
Project.   

The Training Plan provides a clear understanding of what must happen to meet the training 
requirements that have been defined, thus, end-users receive training in the knowledge, skills, 
and/or abilities required to support the new roles, business processes and/or technology.  

1.2 Audience 

This document is intended for use by: 

<<Examples may include>> 

 Project Manager  

 Change Management Team 

 Training Lead 

1.3 Training Objectives 

Outline what the objectives for the Training Plan are:  

<<Examples may include>> 

 Ensure that all impacted staff receive relevant training to prepare them for any new 
working practices 

 Ensure appropriate level of skill is reached in order to perform roles  

1.4 Scope 

“In Scope” 

The following bullets describe what is “in scope” for the project: 

<<Examples may include>> 

 Employees and managers who will need training on the new system and processes will 
be included “in scope” for the purposes of training development 

 “Out of Scope” 

The following bullets describe what is “out of scope” for the project: 
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<<Examples may include>> 

 The adaptation of any training-related documents to individual teams will be “out of 
scope”, and will be the responsibility of the individual ministries   

1.5 Assumptions 

The following assumptions apply to the Training Plan: 

<<Examples may include>> 

1. The Training Plan will be based on the training requirements gathered through meetings 
and workshops 

2. Consideration will be given to the use of on-site and/or remote resources for the 
development of training materials 

1.6 Dependencies 

Successful training is dependent on the availability of:  

<<Examples may include>> 

 Access to business resources for input and review of the course outlines  

 Access to business resources for input and review of the training materials 

 Availability of training facilities including rooms, flip charts, whiteboards, etc.  

1.7 Risks  

The following risks apply to the training for the project: 

<<Examples may include>> 

 End users want more training than required/feasible  

 Changes to project occur during development and delivery of training  
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2. TRAINING NEEDS ASSESSMENT   

The Training Needs Assessment identifies gaps in the knowledge, skills or abilities of impacted 
stakeholders compared to levels required to support and sustain the changes implemented.   

Please use the Training Needs Assessment Tool provided to identify end-user groups, required 
KSAs, and objectives/priorities in order to develop appropriate training activities .  

 

Table 1 – Training Needs Assessment Illustrative 
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3. TRAINING APPROACH  

3.1 Training Methods 

This section describes the training methods selected based on the options available and 
recommended for use by the project:  

<<Examples may include>> 

1. Blended Training Approach  
a. To help retention of learning, a blend of training delivery methods will best meet 

the needs of our project. This will include: Instructor-Led Training, Job-aids and e-
learnings 
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4. TRAINING ROLES & RESPONSIBILITIES  

Use the table below to profile the key roles that will be part of the Training team. Individuals 
may have more than one role. 

Table 2 – Training Team Profile 

Role Profile Skills / Considerations 

Training Lead 

 Responsible for completing and 
managing the training program, 
including the development of 
instructional materials and training 
delivery 

 Develop the training strategy 

 It is recommended that there 
be one Training lead from the 
project team, and one from 
the ministry   
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5. TRAINING INFRASTRUCTURE  

5.1 Training Facilities  

The following is a list of the equipment and facilities preparation that will be required for 
classroom training sessions: 

<<Examples may include>> 

 An instructor computer, attached to a projector 

 A projection screen 

 One computer for each learner (for hands-on systems training) 

5.2 Training Environments  

The following section describes the distinct training environments: 

 <<Examples may include>> 

 Training Development Environment 

a. Will be used for creating training materials; this environment is for the exclusive 
use of the project team  

 Training Production Environment 

a. Will be used to deliver Instructor-Led Classroom Training 

 Training Practice Environment 

a. Will be used by end-users to practice in the new system; concurrently with the 
deployment of e-learning  

5.2 The Learning System 

Client Projects can use Learning Management System (LMS) provided by the PSA for loading, 
storing, managing and tracking the eLearning and classroom training. The LMS is for tracking 
internal end users training registration and completions, not for Service Providers.  

  

 



Contractor Training Academy  October 10, 2020 

10 
 

6. TRAINING MATERIALS & CURRICULUM  

6.1 Training Materials  

Use the following table to present a summary of key training materials and their intended uses. 

Table 3 – Training Materials Description  

Material Description Developer Reviewer Final Decision 

Instructor guides/ 
manuals/classroom 
slides 

Instructor guides and 
classroom slides: 
 Reinforce or supplement a 

lecture or demonstration 
 Present new concepts, 

terms and processes 

   

Quick Reference 
Guides 

Quick reference guides: 
 Act as a job aid to assist 

the users once they return 
to their desks 

 Remind users of key 
features, options, and 
methods of working with 
the new Project X 
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6.2 Training Curriculum  

The curriculum defines the training courses that will be developed and delivered, including the associated learning objectives, 
sourcing options, delivery methods and course owners. Use the table below to help plan and manage your training curriculum.  

Table 4– Training Curriculum   

Curriculum 
Code 

Curriculum  
Name 

Module 
ID 

Module 
Name 

Learning  
Objectives 

Build/Buy/ 
Source 

Duration 
(hrs.) 

Delivery 
Method 

Course 
Developer 

Course 
Owner 

C1 Process Planning M1 
Add new 
accounts 

Learning to add vendors to 
account  Build 2    

C1 Process Planning M2 Account Setup 
Learning to create new 
account and navigate system  Build 1    

C2 Billing M4 Pay Bills Sending direct deposits  Source 4    

 

 

 



 

8. TRAINING ROADMAP  

A preliminary training schedule consists of the key training program activities. The training 
schedule will continue to evolve as the project progresses and additional details become 
available.  The Training Needs Assessment, Training Curriculum, and Content Development 
Tracker will be critical inputs to the creation of the detailed training schedule.   

 

Table 5– Training Roadmap 

Activities Description Responsible Target Date 

Training Plan 
Develop high-level training 
schedule 

Training Lead Feb. 2016 

Training Materials 
Develop course outlines Training Lead / 

Training Developer 
March 2016 
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9. TRAINING EVALUATION   

In evaluating the effectiveness of training delivery, information will be sourced from the 
following areas: 

<<Examples may include>> 

 The outcomes of competency tests completed by trainees at the end of each module 

 Feedback from trainees on confidence level at the end of each module 

 Feedback from trainers on training problems or individuals with who have experienced 
learning difficulties 

 To support the evaluation process, trainees will be provided with survey link to complete an 
evaluation survey. This will be used to measure the reaction of trainees post-training  
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10. TRAINING RESOURCES & BUDGET 

This section will include information on the training resources and effort (number of hours) for 
each project. It will include a summary of additional financial resources that may be required to 
develop and deliver end-user training.  

<<Examples may include>> 

Effort Required 
Role Headcount Effort 

Training Lead 1  
Training Developer 2  

   
 

Financial Resources 
Description Budget 

 
Headcount – additional training staff of 3  

Training software licenses – User Productivity Kits  
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1.0 Introduction 
 

This document presents the complete Product Support Strategy for CLIENT’s ERP Program 
(PROJECT), SAP Finance and Procurement Implementation and describes the framework that 
will be followed to support the preparation, execution, and transition of all Production Support 
activities to the PROJECT Support Teams.  The document will outline the approach, establish 
business acceptance criteria, identify key resources, define testing procedures and tools, suggest 
any recommendations for CLIENT’s Production Support activities and provide risk mitigation 
strategies. 

 

2.0 Audience 
 

The document is intended for all CLIENT’s Team members involved in any aspect of PROJECT 
described in this strategy. However, some key stakeholders will be actively involved in the 
construction, review and approval of this document. The key stakeholders are as follows:  

• Program Sponsors 
• Project Director 
• Project Managers 
•       Training and Change Management Team 
• QA/Test Director 
• Project Team Lead 
• Technical Leads 
• Business Process Owners 
 
 
 

3.0 Objective of the Production Support Plan Document 
 

To address the high level methodologies and approach for post Go-Live support readiness and 
support for the PROJECT Implementation project   The PROJECT Implementation project will for 
the most part leverage the process set in place by the earlier BTS (HCM, Payroll and Time Project) 
to provide support with additional enhancements to address the requirements of the PROJECT 
project and set the path for the Client to adopt best practices in Production Support.  The core 
focus of this document is to provide the necessary methodologies, approach and foundation for 
CLIENT Production Support activities: 



 

5 
 

• Production Support Organization 
• Production Support Policies and Procedures 
• Promote common, standardized and scalable support processes which will improve 

CLIENT’s operations, reduce cost and manage risk 
• Provide users and Stakeholders with information necessary to make better decisions  

4.0 Overall Objectives of CLIENT’s Production Support 
 

The objectives of CLIENT’s Production Support Group are the following: 

 Support and sustain the SAP system with a goal of 100% system availability. 
 Establish common, scalable support processes that will ensure that new capabilities, 

users and functionality are fully supported. 
 Train CLIENT users on system functionality so that users can achieve the system’s full 

benefits. 
 Enable users to use the full functionality and benefits of the SAP system and faster value 

realization from the new SAP system’s capabilities. 
 Create operational efficiencies by reducing the learning curve for users and minimizing 

post-implementation productivity dip that is typically experienced once a new ERP system 
is implemented. 

 Promote standardization, which will improve CLIENT’s operations and reduce cost.   
 Encourage and support enterprise-wide, end-to-end process orientation that crosses 

functional boundaries.   
 Provide users with integrated information necessary to make better decisions.  Provide 

more accurate information to help CLIENT business users manage their operations. 
 Reduce and eliminate many of the legacy activities needed to reconcile data between 

disparate systems. 

 

5.0 Tasks performed by CLIENT’s Production Support 
CLIENT’s production support of the SAP system will encompass the following tasks and areas of 
responsibility: 

 Helpdesk Support (ITD) 
 Tier I support (ITD) 
 Tier 2 Functional Support (Business Owners) 
 Tier 3 Technical Support (IT SUPPORT) 
 ABAP Development (IT SUPPORT) 
 Security and Authorizations (IT SUPPORT) 
 Support for SAP Workflows (IT SUPPORT) 
 Basis Support (IT SUPPORT) 
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 Management and support of Portal and support for Supplier Self-Serve (IT SUPPORT) 
 Management of Master Data (Business Owners) 
 User Training (Initially IT SUPPORT until July 1, 20XX, and then Business Owners) 
 Minor Enhancements (IT SUPPORT) 
 Performance Monitoring (IT SUPPORT) 
 Transport Management (IT SUPPORT) 
 Batch Scheduling (IT SUPPORT) 
 Integration Management (IT SUPPORT) 
 Interface to Internal Systems and External Interfaces to Outside Parties (LACOE, Bank, 

etc.) (IT SUPPORT) 
 Major Enhancements (IT SUPPORT) 
 Architecture Planning (ITD) 
 Application Strategy (IT SUPPORT) 
 Support Packs Application (IT SUPPORT) 
 Major Upgrades (IT SUPPORT) 
 Management of Systems and Hardware (ITD) 
 HANA (Facilities) 

 

6.0 Governance 
 

With early and ongoing focus on production support, as well as a commitment to establishing 
robust governance capabilities, methodologies and support structures, CLIENT can generate 
value from its SAP solution and add new capabilities in the future.  A critical success factor for 
the ongoing production support will be the ongoing engagement of its business stakeholders. 

To manage and integrate decisions related to CLIENT’s SAP landscape, CLIENT needs to form 
a strong governing body that can balance the requirements from different areas within CLIENT 
such as finance, procurement, facilities, human resources and payroll, and make the best overall 
decisions for the Client.   We recommend that CLIENT form a Steering Committee made up of 
business users from the different departments to help prioritize system defects, system change 
requests, and major enhancements, as well as long term priorities for the SAP operations support.   
At CLIENT, this Steering Committee will be the BAC (Business Advisory Council). 

Initially, upon go-live of the Finance and Procurement system, the BAC needs to meet on a weekly 
basis.   The BAC will serve as an essential integrator and encourage CLIENT to think beyond 
their departmental boundaries to understand the impact any proposed changes to the SAP 
system might have on other processes and other groups within CLIENT.  This group should also 
track service level agreements, measure production support effectiveness and monitor benefits. 
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7.0 Three Tier Support Structure 
CLIENT will have a comprehensive scalable support structure that will consist of three tiers.  A 
three-tiered support model will be implemented, which will consist of both IT and business 
representatives.   

 

 

Tier 1 Support 

 
- Help Desk – CLIENT’s current Help Desk will be initially supplemented to support the 

additional calls from users after Go-Live.  The Help Desk will answer questions 
surrounding log-in, password resets and access to SAP via Citrix, and will direct calls to 
other departments.  Help Desk provides a means to communicate and raise questions, 
issues, or problems.  The Help Desk also points end users to the right office for support. 
 

- Business Teams (such as the second floor procurement office and A/P Customer Service) 
Trained Super / Lead Users (such as with fiscal specialists or Warehouse Management 
power users) provide peers with guidance on SAP-enabled processes.  Business Teams 
can either be a group (such as the Shopping Cart Support Center, the second floor 
procurement office, and A/P Customer Service) or individuals (such as Trained Super 
users / Lead Users, Fiscal Specialists or Warehouse Management Power Users) who can 
provide peer guidance on SAP-enabled processes. These teams are the ones who can 
create interactions in the issues management system (HPSC) 
 

- The IT Team will be represented by   CLIENT’s current Help Desk Team (Technology 
Center and Customer Support Group). The Help Desk will primarily answer questions 
surrounding log-in, password resets and other issues surrounding access. They will direct 
calls to other departments if necessary.  The Help Desk (along with their website support 
portal and tools) will provide the primary Point of Contact (POC) for end users to raise 
questions, issues, or problems.  This may be communicated information posted to the 
web, recorded messages, or bulletins provided via mail/email.  
 

Tier 2 Support 

Tier 2 Support provides functional knowledge of a particular problem and provides access to Tier 
3 support, reducing the need for depth of application expertise, serves as the point of contact for 
the End User Help Desk and can resolve complex problems or issues.  

 

- Subject matter experts from CLIENT’s internal business teams will help answer escalated 
queries from Tier 1 and define, prioritize and test enhancements to the solution 
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- In some cases PROJECT Production Support team will provide Tier 2 Support after Go-
Live to assist with training and Subject Matter Experts in some offices.  The individual 
CLIENT business teams will handle the Tier 2 Support after the 3 months. There will be 
three months transition period to move all Tier 2 calls to the business offices. 
 
 

Tier 3 Support 

- The CLIENT PROJECT SAP support team consisting of developers, security experts, 
basis support, portal, workflow, and functional experts will maintain the infrastructure, 
solution, system performance and network.   
 

- IT SUPPORT team will deliver communications alerting users to upcoming releases, 
outages, and /or issues affecting their ability to support the system. 
 

- CLIENT’s training team will continue as part of the Tier 3 Support Team until May 20XX 
and will provide training to end users and manage the training material and job aids.  After 
May 20XX, the business owners will take over training and communication with their 
stakeholders.  Job aids will be updated by the business owners.  CLIENT will not have 
trainers on staff after June 20XX.   For 20XX-14, CLIENT’s trainers will only support the 
roll-out of the new SAP functionality and provide end-user training for these modules for 
the schools.   Contractor recommends that large organizations such as CLIENT with a 
large number of users and a large SAP footprint should have an ongoing SAP training 
organization whose responsibility is to hold training classes for new employees, or 
employees in new positions, provide ongoing communication, production support and 
update business process procedures, user guides and system documentation. 

-  
 

Tier 3 Support is composed of subject matter specialists and SAP Experts – and can be a 
combination of CLIENT staff and SAP Consultants.  Tier 3 provides the highest level of application 
problem resolution. Subject matter knowledge specialists, PROJECT SAP Support team 
members or external SAP consultants can assist in resolving an issue. Tier 3 has the ability to 
make configuration and programming changes, identify and apply OSS notes, or make 
enhancements to the system.  This support provides the means to research and correct problems 
raised from the Help Desk or Tier 2 Support staff. 

 

 

 

This includes: 

1. Enhancements – minor enhancements to the production solution may need to be 
implemented during Production Support. Enhancements to the system will be driven 
from the client’s business operations organization and a decision from the BAC is 
required to identify and prioritize enhancements. Enhancements may have resulted 
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from the prioritization of requirements during the SAP implementation project. These 
enhancements will require changes to configuration or architecture of SAP 
components.  Enhancements may not be done immediately after system go-live and 
should be included as part of a release cycle with the requisite integration testing. 

2. Large, complex enhancements will result in major releases and may require additional 
resources.  Established criteria will assist with prioritizing the enhancements.  Other 
factors, such as other ITD projects may have also impact the priority.  The BAC’s 
engagement will be essential in helping with prioritization, prior commitments, 
resource constraints, timeliness, mandatory requirements, etc.   Examples of how 
items will be prioritized – Is this a legal requirement?  How many Users or Stakeholders 
(example Vendors) are Impacted?  How significant is the impact to users?  Is this 
impacting a payment to a Vendor? 

3. Keep current support – new releases of product software and/or patches must be 
applied, tested and put into production. This may be necessary to obtain critical fixes, 
implement upgrades or continue extended vendor support.  

4. Problem Research / Investigation – problems escalated from the Help Desk may 
require detailed analysis and investigation to find the root cause. Depending on the 
priority or impact, a service level agreement (SLA) would provide the guidelines for the 
CLIENT Production Support team to resolve (either through an SAP software fix or 
business process work around) within a specific time period. 

5. Application Problem Resolution – upon investigation, the problem may result in a 
change to configuration or custom code. The approval process would be followed and 
be included as part of the Release Strategy. 

6. Ad Hoc Reporting – in order to further investigate or resolve a problem, a support 
application developer may need to perform Ad Hoc reporting. This may entail 
performing queries on production dataIT SUPPORTs, tracing logs, monitoring 
applications, etc. 

7. Data Fixes – if a problem results in incorrect data persisted in a dataIT SUPPORT, 
data fixes may need to be implemented. This may entail a change in a field of a row 
in a table. In any case, a support application developer would make the appropriate fix 
following change management and quality management procedures to properly test 
the fix prior to releasing it to production. 

8. Subject Matter Expertise – support developers may need to provide their subject 
matter expertise on the applications and architecture components to help desk 
personnel. They may need to advise or clarify issues raised from the end-user. 

9. Software Vendor Support – if a problem arises in specific software product (SAP, BSI, 
HPQC, Citrix, Ancile U-perform, HPSC, etc.), the vendor may need support from the 
development team to aid in the trouble shooting and resolution.  The client must have 
appropriate support agreements with vendors, and potentially provide the point of 
contact to interface to the vendor. 

 

Expected Tier 1, 2 and 3 Support Escalation Path 

Support Items Tier 1 Tier 2 Tier 3 
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Shopping Cart 
Procurement 

Customer Service 
Procurement 

Customer Service 
PROJECT 

Production Support 

Travel Management 
Procurement 

Customer Service 

Procurement 
Customer Service 

PROJECT 
Production Support 

P-Card Issues 
Procurement 

Customer Service P-Card Unit 
PROJECT 

Production Support 

Goods Receipt 
Procurement 

Customer Service 
Procurement 

Customer Service 
PROJECT 

Production Support 

Log in/ Password ITD Help Desk ITD Help Desk 
PROJECT 

Production Support 

Security/Authorization ITD Help Desk ITD Help Desk 
PROJECT 

Production Support 

Budget Reports   Fiscal Specialist Fiscal Specialist 
PROJECT 

Production Support 

SFE Fiscal Specialist Fiscal Specialist 
PROJECT 

Production Support 

COFE 
Budget Central 

Office 
Budget Central 

Office 
PROJECT 

Production Support 

Training  
PROJECT Training 

Team 
PROJECT Training 

Team 
PROJECT 

Production Support 

Invoices/ Payments 
Customer Service- 

AP AP Supervisors 
PROJECT 

Production Support 

Vendor (Profile) 
Procurement 

Customer Service 
Vendor Account 

Management 
PROJECT 

Production Support 

Workflow 
PROJECT 

Production Support 
PROJECT 

Production Support 
PROJECT 

Production Support 

Accounting Department 
Accounting Super 

Users 
Accounting Super 

Users 
PROJECT 

Production Support 

Fixed Asset 
Fixed Asset 

Accounting Unit 
Fixed Asset 

Accounting Unit 
PROJECT 

Production Support 

Warehouse 
Warehouse Power 

Users 
Warehouse Power 

Users 
PROJECT 

Production Support 

Interfaces/Other Batch Job TWS Operations 
Appropriate Batch 

Requester 
PROJECT 

Production Support 

Imprest  
Customer Service- 

AP AP Supervisor 
PROJECT 

Production Support 

Job Cost  
Appropriate Division 

Responsible 
Appropriate Division 

Responsible 
PROJECT 

Production Support 
 

 

8.0 CLIENT’s Help Desk and Support Call Process 
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CLIENT currently has a Help Desk Support Number  213-241-5200 (213-241-LA00)  This Help-
Desk number normally answers calls for a variety of issues.  The current phone system provides 
for the following phone menu options:   

Option 1 Password issues  

Option 2 Computers, printers, telephones, public address (PA) systems, radios  

Option 3 Network connections  

Option 4 CLIENT email and web applications  

Option 5 Student information systems (ISIS, ESIS, SSIS, EESIS)  

Option 6 Business applications (IFS, BTS)  

Option 7 Facilities applications 

 

Within Option 6, we have this submenu: 

Option 1 Errors launching Client Applications  

Option 2 BTS – Select for Submenu  

Option 3 IFS and Procurement assistance   

 

The proposed revised phone options after go-live will be: 

Option 1 Password issues  

Option 2 Computers, printers, telephones, public address (PA) systems, radios  

Option 3 Network connections  

Option 4 CLIENT email and web applications  

Option 5 Student information systems (ISIS, ESIS, SSIS, EESIS)  

Option 6 Business applications 

Option 7 Facilities applications 

 

Pressing 6 will take the user to an PROJECT / SAP Sub-Menu which will have the 
following options: 
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Sub-Menu Option 1 Errors launching Client Applications 

Sub- Menu Option 2 Payroll, Time, Benefits & HR Related Issues 

Sub – Menu Option 3 Procurement Assistance Including Travel (562-
654-9009) 

Sub – Menu Option 4 Finance Assistance  

Pressing Option 4 will take the users to the following options: 

Sub-Sub-Menu Option 1 Accounts Payable Assistance  (213-241-4800)  

Sub-Sub-Menu Option 2 Accounting, asst, A/R Assistance (213-241-
7970) 

Sub- Sub-Menu Option 3 Budget Assistance  (Recorded message to say 
“please contact your Fiscal Specialist or stay on the line for assistance”.  
213-241-2170) 

 

Note: Please note that the menu above is just a sample for the phone interactions.  The CLIENT 
production support team and the Help Desk need to finalize the phone menu design and exact 
wording of the script to suit their requirements.  

In addition to the Help Desk Phone number, end- users can also create a Service Ticket Online 
using the website: http://askclient.net/helpdesk 

 

<IMAGE DELETED> 

 

In this menu, there are two new options aside from contacting help desk by phone: 

a. Open a Service Ticket Online  (https://itdscweb.Client.net/sc/ess.do); and 
b. Chat with a Service Technician (https://Askclient.net/helpdesk/chat) 

 

 

HP OpenView Service Center 

HP Service Center (HPSC, formerly known as Peregrine) will be used to track, monitor and 
manage all issues related to the PROJECT project stabilization activities. Centralizing all issues 
into one dataIT SUPPORT will provide the production support team with a holistic assessment of 
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the system. It will also help with trending and aging the issues for better planning and deployment 
of resources. 

The HPSC will serve as the first contact point when end-user opts to open a service ticket online 
(the website link:  https://itdscweb.Client.net/sc/ess.do  opens to the logon page of HPSC). When 
there are phone calls received by Tier 1 Production Support staff, they will also use HPSC to log 
in the issue.  If the user decides to send emails instead (e.g. sending shopping cart issues through 
CS@CLIENT.net), the support specialist manning the email needs to create an entry in HPSC. 
This procedure of creating an entry in HPSC is called creating an Interaction.   See sample 
Interaction Screen below: 

 

 

For more information on creating Interactions, please see: 
https://PROJECT.Client.net/Project%20Management/Final%20Preparations/FP07%20System%
20Stabilization%20Plan/HPSC%20Support%20Documents/Peregrine_Interaction_622.pdf 

 

When there are unresolved Interactions and they get escalated to the Tier 2and/or Tier 3 support 
teams, the team will create an Incident, which is an unresolved Service Desk Interaction that has 
been escalated to the next support level. 
 
 
For more information on how to create Incidents, please refer to this document: 
https://PROJECT.Client.net/Project%20Management/Final%20Preparations/FP07%20System%
20Stabilization%20Plan/HPSC%20Support%20Documents/Peregrine_Incident_622.pdf 
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Note: Please note that designing the Interactions and Incidents screens in HPSC is not part of 
this production support plan document.   The PROJECT team needs to coordinate with the 
Technology Services and Customer Support department and other divisions/departments that will 
impact the support process.  

 

Decision Flow for routing SAP Tickets 

Outlined below is an example of a Decision Flow for routing of SAP Tickets.  This needs to be 
further reviewed by CLIENT training team and staff and finalized.  Once finalized, it can be 
distributed to users. 

 

9.0 Deferred Change Requests 
 

There were a number of change requests entered by CLIENT staff during the course of the 
project.   These change requests were captured in the change request log on SharePoint.  The 
change requests are not part of the PROJECT go-live because they are change requests to the 
scope of the PROJECT project and deemed not critical for go-live of the PROJECT Blueprinted 
functionality.  Although the change requests have been identified, documented and a 
preliminary estimate of hours to complete the item has been entered, there has been no 
prioritization of the change requests. 

During the initial 3 month stabilization period, the primary focus of the PROJECT project team 
will be on fixing defects and ensuring that the Blueprinted and developed functionality is working 
as designed.   

It is expected that change requests will continue to be entered after go-live to support new and 
ongoing requirements.  Once the PROJECT project team has sufficient band-width to address 
and resolve the defects in the existing functionality, the PROJECT team can address the 
entered change requests.  The BAC will meet on a weekly or bi-weekly basis and prioritize the 
defects for completion. 
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10.0 Defect Classification and Service Level Agreements 
 

The Table below shows the various defect severities and the response time for each organization 
in the support chain.  

Severity Definition Tier 1 Tier 2 Tier 3 

1 Major functionality 
inoperable impacting 
business (no work 
around). 

Return 
response < 
30 minutes 

Try to respond to 
issue.  Continuously 
(24x7) work with level 
3 until resolved or 
impact mitigated 
(down grade to 2). 

Continuously (24x7) 
work with Tier 2 until 
resolved or impact 
mitigated (down grade 
to 2). 

2 Functionality 
inoperable – minor 
impact to business. 
Impact localized to 
specific area/function 
that is not critical to 
daily operations. 

Return 
response 
within 24 
hours 

Try to respond to 
issue.  Work with 
Tier 3 until issue is 
resolved. 

Resolve and 
schedule in Release 
Cycle. 

3 Functionality incorrect 
with minimal impact to 
business. 

Return 
response 
within 48 
hours 

 

Try to respond to 
issue.  Work with 
Tier 3 until issue is 
resolved. 

Resolve and 
schedule in Release 
Cycle. 

4 Questions regarding 
functionality or training 
issue 

Return 
response 
within 48 
hours 

Try to respond to 
issue.  Work with 
Tier 2 but may 
require Tier 3 
engagement during 
the period of 
transition. 

PROJECT 
Production Support 
team will provide 
guidance, 
instructions, and 
support to 
appropriate Tier 2 
escalation support 
staff. 

Defect Classification-Service Levels 

 

 Tier 1 responders will assign defects to Tier 2 as appropriate.  The phone system will 
automatically route calls to Tier 2.  When an item is assigned to Tier 2, they will enter 
defects into Peregrine.  

 IT SUPPORT management can adjust the severity of defects where appropriate. 

 A defect is an existing functionality that does not work (document does not post, 
interface fails), an enhancement or change request is a new requirement (new report, 
new field requirement, new validation, etc.). Defects vs. enhancements are determined 
by an examination of the item, comparison with existing Blueprint and system 
documentation.  Enhancements will follow the Change Approval process.   
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11.0 Contractor Warranty & Classification of Defects/Warranty 
 

Contractor will provide a warranty on defects starting the date of initial cut-over and for a 1 year 
period subsequent to that date.  Contractor warranty work will be done remotely by Contractor 
consultant once Contractor management has approved that the defect is covered in the warranty.  
Third party product issues (such as SAP defects) are not covered under the warranty as are any 
change requests. 

During on-going production support the Client will continue to use its exisitng Defect Resolution 
and change control procedures to manage changes to the Client's Production environment. 
 
Items that fall under the terms of the PROJECT Warranty with Contractor Business Consulting 
will be  handled under the appropriate procedures in place between the Client and Contractor 
Business Consulting.  These warranty items will be logged by sending an email to the Warranty 
Help Desk: PROJECT_Support@Contractorteam.com.   
 
Included in the email will be: 
 
·         Assessment of the criticality of the issue (Low, Medium, High, Critical) 
 
·         Accurate documentation of the issue, which at a minimum will require screenshots and/or 

UPerform recordings to demonstrate the issue which must be repeatable 
 
·         Detailed instructions on how to duplicate the issue in a test system, including identifying 

the prerequisite Master Data/Transactional data elements within the test system 
 
·         Detailed background on the business process, including section of the 

BluePrint/Functional Specification.  This will include, in detail, how the functionality should 
perform IT SUPPORTd upon the PROJECT functionality  

 
·         Logon information to review/assess the issue in a Test System including VPN access for 

the remote consultant to review the problem 
 
Once a defect has been documented it will be assigned to be worked on by Contractor Project 
Management.  Changes will be handled separately to defects and will have a unique process 
responsible for the management of the changes into the Production environment. 
 
Defect Resolution consists of the implementation of corrective action to resolve an "occurrence" 
which delivered an unexpected result from previously documented policy and procedures of the 
PROJECT project.  This is different from a change in the following manner: 
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 A defect is an unexpected error from a previously tested standard procedure which is 
part of PROJECT 

 A defect is an unexpected and unplanned system error message related to a fault in 
custom coding or a fault in the configuration of the SAP software 

 A defect is not a system error which was expected and accepted by the end-users as a 
possible outcome during development/testing 

 A defect is not an SAP software error that will be resolved through an OSS note 

 A defect is not something that is a result of a subsequent configuration or coding change 
after go-live, or the application of notes, support packs or upgrades 

 
Service Level Agreements – The following service level agreements are for defects with 
Contractor’s contract 1200135. 
 
Priority 1 problems – A critical in-scope business function is unavailable or severly degraded 
which impacts end users and no reasonable alternative or bypass is available. 
 
Priority 2 problems – A non-critical application is unavailable or severly degraded which impacts 
end users and no reasonable alternative or bypass is available. 
 
Priority 3 problems – An application is experiencing some performance degradation or prevents 
the intended full usage or application by the end user. 
 
Priority 4 problems – A problem that causes minor inconvenience for the end user but does not 
prevent system usage. 
 
 
Incident Handling Service measure Performance Target During System 

Stablilization 
All priority levels Time to respond 1 hour < 1 hour 95% 
Priority Level 1 Time to resolve < 2 days 95% 
Priority Level 2 Time to resolve < 4 days 95% 
Priority Level 3 Time to resolve < 6 days 95% 
Priority Level 4 Time to resolve < 10 days 95% 

 
 
 
A  Project Change Request is defined as "the addition, modification or removal of anything that 
could have an effect on the project scope of PROJECT".  A change can involve one or more of 
configuration, development (RICEFW), process and/or security roles and authorizations.   
 
Examples of a system change are: 

 Addition (or removal) of a particular transaction 

 Addition (or removal) of a particular Security Authorization/Restriction   
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 Change in configuration from what was previously accepted as complete by the Client, 
including the addition of new configuration 

 Change in development from what was previously accepted as complete by the Client 
including the addition of a new RICEFW object 

 
Project change control will continue to be an active part the ongoing process to support 
PROJECT.  Changes will continue to be logged in the same manner as during the PROJECT 
implementation using the log of changes on the project SharePoint.  On a weekly basis a 
Change Control will be held and the changes reviewed and funding to support the changes will 
be identified.  Change Control Approval is required to ensure that every key stakeholder can 
consider the implications of the change before it occurs.  Changes will be assigned to consulting 
resources once a signed change order is provided to the consulting firm implementing the 
change .  Emergency Change Control Meetings can be held upon short notice to deal with 
critical Change Items and escalate Change Items quickly through the change control process. 

12.0 Technical Configuration of Production Support Environment 
 

CLIENT – PROJECT production systems technical configuration is maintained in the Technical 
landscape and managed through the transport strategy document.    

This document is on SharePoint, and is embedded below: 

 

 

 

Initial production system configuration was performed using the SAP Quick-Sizer and the 
technical configuration may change IT SUPPORTd on results of the stress test. 

 

13.0 Security and Authorizations Procedures 
There is an existing production support policy which will be followed by the PROJECT team for 
all Security issues. 

CLIENT SAP security is position IT SUPPORTd; security roles are attached to positions and the 
positions are assigned to employees.  Default security roles are provided to an employee through 
their position assignment.  If additional roles are required by an employee to perform their job 
functions, a request is submitted using the SAP Security Access Form available through the 
intranet web page.  The SAP Security Access Form is also used to modify and delete existing 
roles from a position.  These modifications and deletions may be needed as the job function 
changes for the employee or when employees transfers between departments.  All requests 
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require proper authorization from the employee’s supervisor/manager with a signature. Some 
roles may require additional approval from the business/process owners.  Request to modify or 
add roles will not be processed without the proper approvals and documentation.  It is the 
responsibility of the requestor to obtain all required approvals.  SAP security team will validate 
that the proper signatures are on the security request prior to making any changes. 

Procedures are also established to handle temporary and emergency SAP role assignments.  
Emergency role assignments allow employees to perform critical job functions immediately.  
Temporary access is provided when employees require access to SAP roles for a short and 
limited time period.  Temporary access will be restricted with an expiration date in the SAP system; 
access will be systematically revoked on the expiration date. Users must fill out the CLIENT SAP 
Access form to get access to any type of access in the SAP system.  This might be new users, 
existing users who have changed their position in the Client, or users missing the required access 
to perform their job duties. 

The link for the form can be found here: 

http://btssecform-1p.Client.net/app/SignIn 

The form must first be signed by the requester’s Manager.  Once the form is received by the 
Security Team, it will be sent to the Business Owner for approval.  Once the Business Owner 
approves it, the Security will assign the necessary access.  The Security team will inform the 
Business Owner and Manager of any security conflicts (GRC) in order to resolve any conflict 
issues.   

If there is a problem with the role itself, for example, the role does not give the users assigned to 
it the required access, a defect will be entered by the Functional Team and the Security Team will 
work with the Functional Team to make the required role changes, test the changes and move 
the changes into the Production environment. 

Emergency security changes will be performed within 48 hours.  Role changes, new security roles 
and other role amendments  are done on normal release cycle. 

 

14.0 Change Request Policies and Procedures 
CLIENT will continue to follow the existing change request procedures.  These procedures are on 
Sharepoint and are embedded:: 

Policy and Procedures For Change Request to SAP 

Policy and Procedures for Emergency Change Request, the link is: 

Policy and Procedures for Fast Tracked Change Requests, the link is: 
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15.0 Procurement of Hardware and Software Required for Going Live 
All Hardware and software has been procured as required for the PROJECT- project.  There is a 
Risk number 43 logged in SharePoint for the Non-Availability for IBM-AIX HW for Production.  All 
the hardware related to Linux is available for the production. 

There is a risk related to NSF Mount in AIX hardware which is causing the system to become 
non-available.  The Unix Team has a ticket with IBM on this issue.   Currently there is no solution 
for this.   

There is a second issue related to the IBM system not accessible for 8 hours on May 16, 20XX.  
There is no reason identified for the non-availability.  The system came back on-line and was 
restarted.  However, the UNIX and Network teams have not identified the cause of the issue. 

16.0 Resources - CLIENT Production Support Team 
 

CLIENT has identified the following resources for the CLIENT Production Support Team. 

<IMAGE DELETED> 

 

16.1 Roles and Responsibilities 
 

Role Production Support-Related Responsibilities 

Chief ERP Director 

  

  

 Review/Sign-off on System Enhancements/ 
Change Requests 

 Oversight of overall timeline and task 
prioritization in support activities 

 Review daily defect status and  escalation, if 
necessary 

 Monitor and coordinate compliance with all 
approvals and sign-off processes especially on 
critical changes to the system. 

 Lead the Daily Standing meeting 
 Attends the Weekly BAC meeting 

 
SAP Manager  Assign and manage defects and resolution in 

HPSC (Peregrine) 
 Review and monitor proper testing activities 

for Incident resolutions 
 Monitor and manage proper documentation 

of changes in the system. 
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Role Production Support-Related Responsibilities 

 Analyze impact of the changes in terms of 
training, documentation, and other functional 
and technical integration activities 

 Assign and manage defects and resolution in 
HPQC 

 Ensure that there are consultants available to 
support the issues on hand. 

 Attend the Daily Standing meeting 
 Attendee to the BAC meeting. 

 
Functional  Team Members 

 

 This job classification is responsible for 
working with business users on requirements, 
system configuration, requirement 
documentation, functional specs, integration 
testing. 

 Perform first hand analysis of the issues on 
hand.  Validate if the system issue meets the 
business needs and ascertain to be in scope 
for the implementation and functions as 
documented in the approved Blueprint 
Documents. 

 Determine appropriate solution whenever 
possible. Perform configuration when able. 

 Work occasionally with External Consultants 
for the defect and enhancement resolutions. 

 Review, provide input and perform testing 
procedures during defect/enhancement 
resolutions to ensure that issue is resolved 
within acceptable tolerance.   

 Provide workaround solutions whenever 
necessary during the defect resolution phase.  

 Provide analysis on the impact of the changes 
against other work stream such as training, 
security, documentation and other functional 
and technical integration activities 

 Update HPSC for resolution 
 Update any documentation required (e.g. 

Configuration documentation). 
 Attend the Daily Standing meeting 

 
Technical Team  Leads   This job classification is responsible for 

development objects, technical specs, unit 
testing and working with functional team 

 Assign and manage defects and resolution in 
HPSC related to technical side of the projects. 
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Role Production Support-Related Responsibilities 

 Review and monitor proper testing activities 
for Incident resolutions 

 Monitor and manage proper documentation 
of changes in the system. 

 Analyze impact of the changes in terms of 
training, documentation, and other functional 
and technical integration activities 

 Assign and manage defects and resolution in 
HPQC 

 Ensure that there are consultants available to 
support the issues on hand. 

 Provide transport approval to PRD 
 Attend the Daily Standing meeting 
 Optional attendee to the weekly BAC meeting 
 

 BW Team Members  Assess, resolve and unit test security related 
to BW.  

 Resolve solutions on a timely manner. 
 Update HPSC and other relevant 

documentations related to the defect. 
Security Team Members  Assess, resolve and unit test security related 

defects    
 Update HPSC and other relevant 

documentations related to the defect. 
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17.0 Resources - Consultant Production Support Team 
 

The Contractor Production support team for the Go-Live is included in the support schedule 
below.  This support schedule is a tentative schedule of the expected production support for the 
first three months of the go-live and will be adjusted closer to the go-live date depending on the 
stability of the system at go-live and after go-live.   

After the 3 months of production support ends according to the Contractor fixed bid contract, 
CLIENT has the option of extending the resources (if available) after the end of the 3 month period 
on a time and material basis.  Contractor will provide a warranty on defects starting the date of 
initial cut-over and for a 1 year period subsequent to that date.  Contractor warranty work will be 
done remotely by Contractor consultant once Contractor management has approved that the 
defect is covered in the warranty.  Third party product issues (such as SAP defects) are not 
covered under the warranty as are any change requests. 

In addition to the Contractor Support Team, CLIENT has engaged SAP Safeguarding to provide 
3 months additional support extending their engagement to cover Production Support after Go-
Live. 

CLIENT also has the option of using its bench contract to obtain additional production support 
from its bench vendors which include Contractor, Sage and EPI-USE. 
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18.0 Disaster Recovery Plan and Procedures 
 

Currently CLIENT does not have any Disaster Recovery solution in place.  In case of an 
earthquake or any disaster which affects the Beaudry building, there are no disaster recovery 
procedures.  CLIENT is in the process of implementing a Disaster Recovery solution. 

CLIENT currently only has a Hardware High Availability failover solution.  Procedures are in place 
for hardware failover and dataIT SUPPORT restores.  The procedures followed by the CLIENT 
support team are available on the shared drive. 

 

19.0 Regression Testing  
 

CLIENT uses the Live Compare tool to perform regression testing.  LiveCompare is used to 
identify the objects in CLIENT’s SAP production environment which will be impacted by a support 
pack transport or regular transport.  In this way, CLIENT staff are able to identify the items to be 
tested for Regression testing and perform more targeted testing to the specific items that have 
been changed. 

 

20.0 On-Boarding CLIENT’s Production Support Team 
 

The necessary budget for the CLIENT Production Support Team has been obtained and is 
sufficient for the staffing levels planned.   Production Support Team staff have been moved to the 
right HR categories and all the HR activities have been performed to on-board the CLIENT 
Production Support Team.  The team members have been informed that they will be a part of the 
Production Support Team. 

21.0 Communications to CLIENT staff and Stakeholders regarding Production Support Go-
Live Date and CLIENT’s Production Support of the System 

 

Once the Production Support Plan has been finalized, the CLIENT Training Team will include the 
details from the Production Support Plan in the training materials, post the information on the 
CLIENT website, and send it to the offices in central that have been trained. 
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22.0 Updating PROJECT Documents 
 

Updating BPPs 

The Training Team will be in place until June 30, 20XX. BPPs will be updated by the Training 
Team to reflect any changes in procedures or business processes. 

 

Updating Training Materials and Training Materials 

CLIENT staff (either the IT SUPPORT team or the Training Team) will update the BPPs to reflect 
any changes in procedures or business practices. 

Updating Configurations Documents 

Configuration documentation will be prepared by Contractor Consultants and given to CLIENT IT 
SUPPORT staff and stored in SharePoint.  The PROJECT SAP Support team will continue to 
update the configuration documentation in SharePoint. 
 
 

 
23.0 HP Service Center (HPSC)  

 

Contractor recommends that CLIENT use a single software package to document production 
support tickets.  Since a number of CLIENT staff already use HPSC, also known as Peregrine 
software, we recommend that the entire team adopt the use of HPSC software for production 
support tickets.  If better software is identified, CLIENT can switch to the other software at a later 
stage. 

Network, Basis & Security staff and Help Desk currently use HPSC to record tickets.  The rest of 
the IT SUPPORT team and CLIENT Production Support team will be trained to use HPSC and 
use HPSC to record tickets and resolution of tickets.  Additional software, such as SharePoint or 
HP Mercury can be used in addition to Peregrine. 

The following HPSC reports should be run: 

 Number of defects identified and severity 
 Defect Owner 
 Date defect entered, date defect resolved 
 Description of error 
 Module / team assigned to defect 
 Trend analysis (number of defects over time) 
 Average / median times to resolve defects 
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24.0 Production Support Risks 

Outlined below are some of the major risks surrounding production support.  These risks have 
been recorded in PROJECT SharePoint in the issue log. 

• There is inconsistent backup and restore capability with the current tape system.  A 
comprehensive test of the restore of the Production system backup has never been 
performed.  Flash copy backup is available but requires significant hardware. 

• There was a situation of System/NFS Mounts  being unavailable over the network for 
8 hours  during performance testing. The reason for the issue was not identified by 
both OS and network team. 

• There is currently limited ability to manage Client networks and PC’s. 
• There has been a decision to use Citrix Client-wide but it has not yet been tested, 

deployed, trained or mandated. 
• The extensive use of master data validations for both SACS compliance and internal 

Client controls will result in a significant increase in support requirements.   
• Complex Budget Availability Control checking using multiple ledgers will have system 

performance implications and significant increase in support requirements. 
• The extensive use of complex workflows will result in a significant increase in support 

requirements.   
• Currently CLIENT does not have any Disaster Recovery solution in place.   
• To date, all BPPs have not been completed.  There have been no BPPs developed for 

transactions using Web GUI which is the Client’s alternative approach if Citrix is not 
used. 

• There has been limited negative testing for security roles.  When combining roles, 
users may get more access than expected. 

• CLIENT currently has no archiving strategy which has performance implications 
across the landscape. 

• Currently, data validation of conversion has not been fully completed which may 
introduce erroneous data which will require cleanup during production support. 

• TWS has just been upgraded.  The entire batch schedule, including PROJECT batch 
processes, has not been completed nor tested. 

• The production 3rd party payment process is not designed to SAP Leading Practices 
and will resulting productivity losses for the Client. 

• The current Production system response times for certain transactions and reports are 
slow due to the volume of data in the Production Support environment.  Users may be 
unsatisfied with the system response times on certain transactions and reports. 
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APPENDIX E – CHANGE CONTROL MODEL 

  



CLIENT
SAP  Phase 1 Project 

Change Control Plan and Procedure



• Purpose

• Roles and Responsibilities

• Change Control Process

• Templates and Resources

• Appendix

Content



To ensure that any change which can affect the CLIENT SAP Phase I Project: 
• Scope,
• Cost,
• Schedule,
• Resources,
• Business benefit, or
• Quality 
are identified, analysed, and managed throughout the duration of the project.

The benefits of a clear and understood change process are
• Minimized risk of cost and schedule overruns due to unapproved changes
• Any proposed changes to the baseline will undergo impact analysis so that a fully 

informed decision can be made as to whether or not to accept the change
• Clear understanding and sponsorship of project changes from key stakeholders

Purpose



Change Requestor
- Provide details of the change request such as the scope of the request, reason for change, business 

benefit, impact of not doing the change, as well as cost estimates and budgetary feasibility

CLIENT Project Manager accountabilities
•Reviews and approves changes related to  plans and strategies
•Signs off changes related to project plans and strategies
•Incorporate approved changes into the  plan
•Re-baseline  plan components/deliverables per approved changes 

PBC Project Manager responsibilities
•Reviews and approves changes related to project plans and strategies
•Incorporate approved changes into the Project Plan
•Re-Baseline plan components/deliverables per approved changes 
•Escalate Change Requests, as needed

PMO responsibilities
•Oversee the overall Change Management Process
•Provide approval for further assessment
•Report on Change Control status for the entire  or projects impacted 
•Coordinate change meeting logistics, facilitate, log decisions made, communicate minutes of the meeting and action steps

Roles and Responsibilities

Change Advisor Board (CAB)
•Reviews and approves request to perform impact analysis
•Reviews and approves change implementation



Change Advisor Board “CAB”
Role Name

CLIENT Executive Sponsor

Executive Sponsor
Executive Sponsor

Project Manager
Project Manager
Architect

Type of Change Approver

Executive Level CLIENT Executive Sponsor
Executive Sponsor
ProLink Executive Sponsor

Project Level CLIENT Executive Sponsor
ProLink Executive Sponsor
CLIENT Project Manager
Project Manager
Solution Architect



Document 
Change 
Request

Request 
approval 

from CAB to 
perform 
impact 
analysis

Perform 
Impact 

Analysis

Determine 
Disposition 
to Change

Communicate 
status

Update 
project plan

Change Control Process



Document Change Request
1. Change requestor completes Change Request Form:

• Date
• Title
• Requestor
• Organization
• Contact e-mail
• Status (as New)
• Description of what Change is Required
• Why is the Change Required

Document Change 
Request

Request approval from 
CAB to perform impact 

analysis

Perform Impact 
Analysis

Determine Disposition 
to Change Communicate status Update project plan

Change Control Process



Request Approval for Assessment
1. Requestor submits CR form via email to the PMO
2. PMO verifies information is complete then logs an entry 

in the CR summary log
3. PMO updates the CR number in the CR form
4. PMO includes CR in next CAB, for approval to perform 

impact analysis
• If approved: PMO updates CR form status and updates CR summary 

log entry to Approved for Analysis
• If declined: PMO updates CR form status and the CR Log entry to On 

Hold/ Cancelled/Rework (lacking information) 

Document Change 
Request

Request approval from 
CAB to perform impact 

analysis

Perform Impact 
Analysis

Determine Disposition 
to Change Communicate status Update project plan

CR entry status:
New

Change Control Process



Perform Impact Analysis
1. Assessor(s) are identified and performs impact analysis of 

the change
• Impact on other projects and programs
• Brief description of solution
• Risks and issues associated with the change
• Resource estimate
• Scope, schedule, and possible systems impact

2. Assessor/s resubmits CR form to PMO. PMO updates CR 
log entry to CAB Review Required

Document Change 
Request

Request approval from 
CAB to perform impact 

analysis

Perform Impact 
Analysis

Determine Disposition 
to Change Communicate status Update project plan

CR entry status:
Approved for Analysis/ On 

hold/ Cancelled

Change Control Process



Determine Disposition to Change
1. CR is reviewed in next CAB meeting and is evaluated 

based on/but not limited to the following criteria:
• Is the Cost impact known? 
• Is the change a legal or regulatory requirement that must be 

implemented? 
• Will the business be unable to perform all roles and functions (business 

as usual) on Day 1 Go Live if the change is not implemented?
• Is there a workaround / alternative which does not require the change?
• Are there resources, schedule and budget available to implement the 

change?

Document Change 
Request

Request approval from 
CAB to perform impact 

analysis

Perform Impact 
Analysis

Determine Disposition 
to Change Communicate status Update project plan

CR entry status:
CCB Review Required

Change Control Process



Communicate Status to Stakeholders
1. PMO updates the Change Request Form and CR log entry 

with the decision of CAB. 

2. PMO communicates decision to CAB meeting attendees 
and stakeholders via email

Document Change 
Request

Request approval from 
CAB to perform impact 

analysis

Perform Impact 
Analysis

Determine Disposition 
to Change Communicate status Update project plan

CR entry status:
Approved/ On hold/ 
Declined/ Cancelled

Change Control Process



Update project plan
1. If change is approved, Project Managers adjust the project 

plans as applicable
• Add/mo dify/delete deliverables/tasks
• Add/modify schedule, scope, resource, cost, or quality plans

2. Revised documents are submitted for approval and re-
baselining

• Once planning documents are re-baselined, CR entry status is 
updated

Document Change 
Request

Request approval from 
CAB to perform impact 

analysis

Perform Impact 
Analysis

Determine Disposition 
to Change Communicate status Update project plan

CR entry status:
Approved -> 
Incorporated

Change Control Process



• CAB meetings to be conducted 2 weeks
• Emergency CAB meeting to be scheduled as necessary
• Agenda

• Call to order / Quorum
• Change log review (according to priority)
• Dispense CAB decision on changes
• Close meeting

Change Advisory Board Meetings



Templates and Resources

Document Purpose Files/ Links

Change Request Form Document change request 
details, investigation 
summary, decision

Change Request Summary 
Log

Consolidate all change 
requests logged and 
current status of each
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APPENDIX F – PROJECT STATUS REPORTS 

  



1

Project Status Report
Leads: <NAME>

As of week ending: <02/19/2019>

SAP REFX/ CLM Implementation



2

Overall Team Status:  GREEN 

Key Accomplishments / Highlights:

• None  
• <text>
• <text>

Key Open Issues & Risks:
• None  
• <text>
• <text>
• None  
• <text>
• <text>

Project Milestones & Deliverables:
Task Owner Status Due

Milestones in Jeopardy / Lowlights:
• None  
• <text>
• <text>

Planned Activities Next Week:
• None  
• <text>
• <text>

Procurement Weekly Status Report

Task Owner Status Due



3

PROJECT STATUS GUIDELINE
Status Definition Activity or Deliverable Overall Project or Team

Green

 Indicates critical milestones and 
measurements are on track

 At least a 90% chance planned 
deliverables will be met

 Solid plan in place 
 On schedule and in scope 
 High probability of completing planned 

scope

 All activities and deliverables green 
 Most activities and deliverables are 

green, a small number are yellow
 No activities or deliverables are red 

Yellow

 Indicates critical milestones and 
measurements are off track, but end 
date or overall measurements are not 
yet impacted

 10%-50% chance deliverables will not 
be met

 Solid plan not in place  
 Significant risk of delay or reduction in 

scope
 Mitigation plan that enables the planned 

scope and schedule is in place 

• A high priority critical path major 
activity or deliverable is red 

• Most activities and deliverables yellow, 
a small number are red

Red

 Indicates project is off track and likely 
to miss delivery date or measurement

 50% or greater chance deliverables 
will not be met

 Significant risk of delay or reduction in 
scope

 Mitigation that enables the planned 
scope and schedule is not in place.

 Known delay or reduction in scope

• A high priority critical path major 
activity or deliverable is red

• Most activities and deliverables are red
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APPENDIX G – RESUMES 
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PROFESSIONAL SUMMARY 

• Accomplished Project Manager and Production Support (Application Management Support) Manager 
with over 20 years experience in implementing and supporting productive ERP environments.  This 
includes fifteen (15) years of experience in Public Sector and Regulated Industry consulting. 

• Over seven (7) years of experience implementing projects for State level agencies and organizations. 
• Two (2) SAP Public Sector experience in REFX, CLM project implementation. 
• PMP Certified. 
• Highly experienced in delivering complex projects in the Public Sector covering Cities and Counties, K-

12 School Districts, Special Districts , Non-Profit Organizations, and Utilities.  
• Well versed in dealing with the often overlapping people, process, information and technology issues 

that affect how well IT operate and support the activities of the rest of their organization. 
• Knowledgeable of project methodologies, like SAP Activate, ASAP and Agile, and the imperative of 

managing the scope, deliverables and client expectations to make projects go-live on time and on 
budget. 

•  Extensive experience in execution and monitoring of projects, customer team enablement, technical 
architecture and infrastructure management, application design and configuration management, 
custom code extension management, application integration, application testing, systems and data 
migration, transition to production management and application support adoption. 

• Account Management experience in time-sensitive, fast-paced environments.  Highly developed skills 
in interpersonal management, communication and problem solving. Highly collaborative. Attentive 
to details with keen insights into clients’ perspectives, goals and targets. 

• Full cycle knowledge of finance and procurement activities, which include planning and budgeting, 
analysis, assessment and review, closing and consolidation, internal and external financial reporting, 
as well as integrating with external systems such as banks/financial institutions, State agencies, and 
other 3rd party tools.  
 

 
TECHNICAL SKILLS 

• Certified SAP Concur Implementation Consultant. 
• Extensive configuration experience in Financial Accounting (FI), Funds Management  (FM), Grants 

Management (GM), Fixed Asset Management (FA), and Controlling (CO) 
• Very strong integration knowledge of multiple other modules, including  Materials Management 

(MM), Supplier Relationship Management (SRM), Human Capital Management (HCM), and Project 
Systems (PS) 

• Master in configuration of General Ledger Accounting, Accounts Payable, Asset Accounting, Cost 
Element/Cost Center Accounting, Internal Order processing, and Bank Accounting.   

• Experienced in Vendor Invoice Management (VIM) using Open Text. 
• Knowledgeable in reporting tools including Report Writer/Painter, Ad Hoc Query, SAP Query, Infoset 

Query, and familiar will all standard SAP FI/CO reports.   
• Experience with SAP ASAP and Activate  methodology and Solution Manager, HP Quality Center, HP 

Service Center, and Ancile uPerform,  
 

 
 
 

 

Project Manager, PMP 
Account / Project Manager 

FI / FM / GM / FA / CO / CONCUR 
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PROFESSIONAL EXPERIENCE (CURRENT Engagements) 

Client: California State Teachers Retirement System (CALSTRS)                05/2020 –  Present 
Industry: Public Sector 
Service Line:  System Audit  
Role:  Project Manager and Project Executive 

 
• The California State Teachers' Retirement System (CalSTRS) provides retirement, disability 

and survivor benefits for California's 965,000 K-12 and Higher Ed educators. This agency is the 
largest retirement fund organization in the US and the 11th largest pension fund in the world. 

• Engagement includes doing System Audit of their SAP Production System. Specific focus on 
application control audit in Finance and Procurement. Tasks includes testing controls in  

Technical Environment: SAP S/4HANA, SAP ECC 6.0 EHP 6.0,  
 
 
Client: OmniTrans             08/2020 –  Present 
Industry: Public Sector 
Service Line:  Project Implementation 
Role:  Project Manager and Project Executive 

 
• Omnitrans is a public transportation agency for San Bernardino County, CA (2nd largest County in 

California) 
• Project includes implementing Transportation Asset Management solution to comply with various 

State and Federal reporting requirements. 
Technical Environment:  SAP ECC 6.0 EHP 8.0,  

 
Client: Monroe County                   04/2016 –  Present 
Industry: Public Sector 
Service Line:  Application Solution Support  
Role:  Production Support Manager  and Project Executive 

 
• Monroe County  is a county in the western portion of the state of New York, in the United States. The 

county is along Lake Ontario's southern shore. As of 2013, Monroe County's population was 749,857.  
Its county seat is the city of Rochester. 

• Production Support covers Financial Accounting, Enterprise Asset Management, Supplier 
Relationship Management, Inventory Management, Human Capital Management.  

• Managed Ticket resolution of about 50-60 issues per month. Manpower compliment ranges from 10-
15 on a given month.  Issues include development of programming objects (RICEFWs) or 
configuration / re-configuration of current productive environment. 

• Managed 3rd party vendor who are involved in production support (non-SAP systems) 
• Account Management focus includes ensuring that SLA is maintained and any Project Risk is within 

limits and controlled.   
Technical Environment: SAP S/4HANA, SAP ECC 6.0 EHP 8.0,  

 
Various Projects over the years: 
 

• SAP S/4HANA Migration (On going) 
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• SAP S/4HANA Hosting (On going) 
• SAP  GRC Project (2019) 
• Monroe County Hospital SAP Implementation (2018) 

 
Client: Imperial Irrigation District                       06/2016 – Present 
Industry: Public Sector 
Service Line:  Various Project Implementations (including REFX)  
Role:  Project Manager  and Account Executive 
 
IID is an irrigation district established under Division 11 of the California Water Code. IID is mandated to 
provide non-potable water, farm drainage and power services to the lower south eastern portion of 
California's desert. 
Technical Environment: SAP Suite on HANA,/ECC 6.0 EHP 8.0 
 
Various Projects over the years: 
  
SAP Work Order Management Enhancement  (Current) 
SAP Payroll Check Enhancement Project (2020) 
BSI Upgrade (2020)  
SAP HCM Enhancement Projects -Time Attendance and Benefits (2019) 
SAP REFX/ CLM Project ( 2019) 
SAP Utilities Billing Enhancement (2018) 
Open Text Archiving (2017) 
Open Text Upgrade (2016 and 2018) 
 
Client: Los Angeles Unified School District      April 2012 – Present                                                                     
Industry: Public Sector/ School District 
Service Line:  SAP Package Technology  
Role:  Project Manager/ Account Manager 
 

• The client is the second largest school district in the United States and serves a population of over 
712,000 students. With over 100,000 employees, the district has an operating budget of 
approximately $7.5 billion.  

• This project is a fresh implementation of the Finance and Procurement modules.  The goal is to set up 
SAP and replace the old systems 

• Since the implementation,  involvement includes application management support (AMS). This 
covers the periodic closing activities (month end and year end);  development of various reports (not 
included in the initial project); stabilization of processes and retraining end-users.  

• Managed the day-to-day coordination of project activities. Responsible for Quality Assurance of 
project deliverables.  Lead the design, configuration, testing and support of the Procure-to-Pay 
(Accounts Payable) area and the Acquire-to-Retire (Fixed Assets) modules. 

Technical Environment: SAP ECC 6.0 EHP 5.0, SRM 7.0, 
 
Various Projects over the years: 
 
REFX/CLM Project (Current) 
SAP S/4HANA Roadmap Assessment (2020) 
SAP Warehouse Management Project (2016) 
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SAP Finance and Procurement Implementation (2014) 
 
 

PROFESSIONAL EXPERIENCE (PAST Engagements) 

 
Client: Los Angeles World Airports                       06/2016 – 12/2019 
Industry: Public Sector 
Service Line:  Application Management Support 
Role:  Project Manager 
   

• Los Angeles World Airports (LAWA) is the airport authority that owns and operates Los 
Angeles International Airport (LAX) and Van Nuys Airport (VNY) for the city of Los 
Angeles, California. LAX is the 3rd busies airport in the United States. 

• Provided various SAP production support issues 
• Completed a comprehensive SAP Roadmap Assessment to cover migration to SAP S/4HANA, SAP 

SuccessFactors, SAP Ariba and SAP Concur 
• Technical Environment: SAP ECC 6.0 EHP 8.0 

 
 
Client: California Department of Water Resources                     12/2017 – 06/2018 
Industry: Public Sector 
Service Line:  SAP Budget Planning and Project Portfolio Project Management  
Role:  Account Executive   

• The California Department of Water Resources, is part of the California Natural Resources Agency. 
The Department of Water Resources is responsible for the State of California's management and 
regulation of water usage.  

• The Financial Management Enhancements Project (FMEP) is a modernization initiative to enhance 
the current SAP system. The primary goal for the implementation of the new SAP Budgeting and 
Planning / Project and Portfolio Management solution is to provide a single platform solution that 
supports the different budget planning and portfolio approaches, processes, and requirements of 
both meeting the State of California Governor’s Budget and State Water Project. 

• Provided DWR with quality system checks and controls during the Program’s life cycle. Reported  
objective assessment of products and processes throughout the project duration.  This includes 
applying rigorous methodology to identify objective data analysis and provide feedback about 
quality, performance, and schedule to the Project Team. This feedback consists of anomaly 
resolutions, performance improvements, and quality improvements not only for expected operating 
conditions but also the full spectrum of the system and its interfaces.  

• Technical Environment: SAP ECC 6.0 EHP 6.0,  
 
 

Client: California Department of Industrial Relations                     01/2018 – 11/2018 
Industry: Public Sector 
Service Line:  CURAM Upgrade 
Role:  Project Executive/ Oversight   
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• CA Department of Industrial Relations (DIR) protects and improves the health, safety, and 
economic well-being of over 18 million wage earners and helps their employers comply with 
state labor laws. The Electronic Adjudication Management System (EAMS) is DIR’s case management 
system built on Cúram Business Application Suite 5.2.  

• Provided oversight to the  EAMS to Cùram Version 7.0.1 update, with the following details: 
o Upgraded EAMS application from Curam Version 5.2 to version 7.0.1 
o Provided testing automation to drive efficiency in system validation. 
o Delivered eleven key deliverables / milestones.  
o Provided Post-deployment support  
o Conducted up to 2 weeks of knowledge transfer 

• Technical Environment: Oracle 
 
 

Client: California Department of Water Resources                      06/2016– 06/2017 
Industry: Public Sector 
Service Line:  Financial and Project Systems   
Role:  Account /Project Executive   

• The California Department of Water Resources, is part of the California Natural Resources Agency. The 
Department of Water Resources is responsible for the State of California's management and regulation of 
water usage 

• Executive oversight on establishing PMO functions and Project Portfolio Management processes, 
including dashboard reporting, project profiling and prioritization, project assessment and approval, 
resource management, cross-initiative project scheduling, project change control, financial 
management.  

• Ensured that there is a defined and implemented integrated Risk, Issues and Quality Management 
process for all projects in SAP Program, referencing PMI �s standards and guidelines, as needed  

• Approved enterprise-wide Project Management Methodology to ensure consistent standards, 
document management, processes, tools, and templates are used across all projects Designed and 
established processes for communications, time and budget capture, knowledge sharing, 
measurement and reporting of program value for approved initiatives  

• Performed periodic audits to monitor and control compliance with established methodologies and 
standard focus includes ensuring that SLA is maintained and any Project Risk is within limits and 
controlled.   

• Technical Environment: SAP ECC 6.0 EHP 6.0,  
 
 
Client: Imperial Irrigation District                        04/2015 – 01/2016 
Industry: Public Sector 
Service Line:  Enterprise Content Management and Archiving  
Role:  Project Manager/Executive   
 

• IID is an irrigation district established under Division 11 of the California Water Code. IID is mandated 
to provide non-potable water, farm drainage and power services to the lower south eastern portion 
of California's desert. 

• This project covers implementation of the OpenText Archiving and Enterprise Content Management 
system.  
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• Currently managing the implementation of OpenText Archive Management system, DART (Data 
Retention), and Extended Enterprise Content Management (xECM). Project involves archiving of 
objects in Finance, Project Systems, and IS- Utilities.  

• Project Management focus includes ensuring that Project Risk is within limits and controlled.  
Another challenge is the knowledge transfer to the client project team. 

• Technical Environment: SAP ECC 6.0 EHP 6.0,  
 

 
Client: Tarrant County                         02/2014 – 12/2014 
Industry: Public Sector 
Service Line:  Enterprise Content Management  
Role:  Project Manager/Project Executive   
 

• Tarrant County is an urban county located in the north central part of Texas. Fort Worth serves as the 
county seat to a county population of approximately 1.8 million citizens. 

• This project covers implementation of the Onbase Enterprise Content Management system covering 
ten (10) business processes ranging from court management system to SAP invoice/contract 
archiving.  

• Executive oversight in the implementation of the project. . Responsible for Quality Assurance of 
project deliverables.   

• Technical Environment: SAP ECC 6.0 EHP 5.0,  
 
 
Client: Advanced Micro Devices                        04/2010 – 04/2012   
Industry: Semiconductor 
Service Line:  SAP Package Technology  
Role:  Project Manager  for Vendor Invoice Management 

• AMD is the second-largest global supplier of microprocessors based on the x86 architecture and also 
one of the largest suppliers of graphics processing units (GPU).  The SAP enhancement project sought 
to improve among others, the procure-to-pay process of the company. The Central Accounts Payable 
Division, based out of Penang Malaysia, processes 20,000 invoices per year. The project’s goals were 
to streamline and improve the procedures in generating the SAP invoices and pay vendors on a 
timely basis.  

• Implementation of OpenText Vendor Invoice Management (VIM) 6.0. VIM is an end-to-end solution 
that automates the creation of the invoice, handling the issues before posting the invoices accurately 
in the system. The implementation covers designing a system for the Central Accounts Payable unit 
in Penang, Malaysia; China, India, and Germany (Europe).   

Technical Environment: SAP ECC 6.0 EHP 5.0, Open Text  Vendor Invoice Management 6.0 
 
 
Client: Pittsburgh Water and Sewer Authority                      10/2009 – 03/2010   
Industry:  Public Sector    
Service Line:  SAP Package Technologies   
Role: Project Manager  

• Major Water Utility in Pennsylvania.  The utility supplies quality water to 250,000 customers for the 
City of Pittsburgh. The job was to support the acquisition of a new water company and manage the 
day to day support operations of the SAP system 
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• Managed the implementation of the Customer Base Expansion Project. This involved the acquisition 
of a company and integrating the customer master data of the acquired company within the PWSA’s 
SAP system.  Involved in managing and creation of the project plan all the way to implementation of 
the data conversion and implementation of the cutover procedures. Handled day to day operations 
of  a ten person project team.  

• In addition to handling the project, role included the daily management of various support issues/ 
tickets for the SAP system. Issues range from various modules on IS-Utilities including Device 
Management, Contract Accounting, Billing and Financial Accounting/ Controlling. Made sure that 
customer is happy and satisfied with the performance of a twelve person support group. Ensured 
that service level agreement are met and financial viability is maintained. 

• Being a hands on Project Manager, took lead in resolving various issues on Financial Accounting/ 
Asset Management/ Bank Management. Issues cover  implementation of various reports; expansion 
of asset life for Fixed Assets; creation of new  bank accounts.  Integral to the resolution of various 
integration issues with various IS-Utilities module 

Technical Environment: SAP ECC 6.0 EHP 2.0 
  
 
Client: Direct Relief International                       11/2007 – 09/2009  
Industry:  Health Care/Life Sciences/Non Profit     
Service Line:  SAP Package Technologies   
Role: Client Service Manager  

• One of the leading Non Profit Organization in the world that provides medical assistance to improve 
the quality of life for people affected by poverty, disaster, and civil unrest at home and throughout 
the world.  The core of its operation is to provide its partners essential material medical resources – 
medicines, supplies and equipment. 

• The SAP implementation included business performance improvement and integration of the core 
modules on Finance, Controlling, Funds Management, Grants Management, Sales and Distribution, 
and Materials Management (with Warehouse Management)  

• Managed Financial Accounting implementation. Directly responsible for the business process 
redesign, improvement, and documentation (blueprinting). Key implementer of SAP’s New GL, 
Accounts Receivable, Accounts Payable, Asset Management, Cost Center and Internal Order 
Management, Funds Management and Grants Management. Ensured and managed proper 
integration with the Logistics module that include Materials Management, Sales and Distribution and 
Warehouse Management.  

• Spearheaded the cutover process for the project team. Ensure that master data and the conversion 
programs are ready and fully tested in the Quality System. Managed the timing of the various 
activities/tasks making sure that the sequence of activities is correct and implemented properly.  

• Subsequent role after the implementation was client service manager that handled the day to day 
support activities. Involved in the initial analysis of the issue, approval of the ticket creation, and 
providing solutions to issue tickets (on FI/CO/FM issues). Key responsibility revolves around ensuring 
quality, consistency and correctness of the solution.  

Technical Environment: SAP ECC 6.0  EHP 1.0 
  
Client: City of Charlottesville                        09/2005 – 10/2007   
Industry:  Public Sector    
Service Line:  SAP Package Technologies   
Role:  Finance Team Lead 
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• Consistently voted by various rating institutions, such as Frommers, as the best city to live in 
America, the city holds the distinction as the center of commerce for Central Virginia. The SAP 
implementation called for a two phase approach: Phase 1: Finance, Logistics and IS- Utilities; Phase 2: 
Human Resources.  The objective of the system is to overhaul the existing legacy system and 
implement new processes and procedures that will ensure better services for its constituents. 

• Lead the Finance Team, consisting of four consultants and six client team members, through a 
rigorous implementation that involved replacing the existing system that has been in used for about 
15 years. Financial Accounting implementation covers redesign of General Ledger, Accounts Payable, 
Cost Center Accounting, Internal Orders, Asset Management, Banking and Cash Management, and 
Fund Management. Integration points include: Plant Maintenance, Project Systems, Materials 
Management and Contract Accounts Payable. 

• Involved in the delivery of the business process blueprints, functional business flows, and 
documentation of the business process procedures.  Ensured the quality and correctness of the 
delivered system. Hands on involvement in the configuration and testing (both unit and integration 
with other modules). Wrote various functional and technical specifications that include among 
others: banking interfaces, central cashiering systems, and interface file with legacy revenue 
recording systems. Lead the whole team (Finance and Logistics) in the execution of the cutover 
process (making sure that master data and take on process of the production system was done 
according to plan). Project went live without hitch. 

Technical Environment: SAP 4.6C   
 

Client: Metro Manila Development Authority                      08/2003 – 08/2005 
Industry:  Public Sector    
Service Line:  SAP Package Technologies   
Role:  Project Manager 

• Major Public Sector Authority under the Office of the President of the Philippines. Project scope 
included the development of seven mission critical web based applications 

• Responsible for delivering the project on time and on budget. The project involved a team of 30 
developers, programmers, functional and technical consultants on top of over 50 client project team 
members.  

• This was a major initiative that included delivery of  state of the art traffic violation report system, a 
call center system, a website that pushes information from key systems (sort of a portal), an 
information kiosks, an intranet portal used to inform employees of the current news and critical 
updates, a human resources system that handles payroll and time and attendance and a mid-tiered 
financial system (Solomon). 

Technical Environment:  Java/ Solomon System 
 

SYSTEM EXPERIENCE  
   Software / Products: 
 SAP S/4HANA Finance 
 SAP R/3 FI,CO, FM, Grants Management 
 SAP Business ByDesign  
 SAP Concur 
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 Development Tools / Languages:    
 HTML – Experience 
 Word Press 

 
 Hardware / Operating Systems:    
 AS/400, OS/400 0  - Project Experience 
 Windows NT/ 2000/ XP/ Vista/ Window 7 – Project Experience 
 IBM eSeries, AIX – Project Experience 
 DataGeneral, Unix – Project Experience 

 
 Middleware / Databases:    
 MS SQL  - Project Experience 
 DB2 – Project Experience 
 MQSeries – Project Experience 
 Sybase System – Project Experience 

 
 

EDUCATION 

• Masters in Business Administration, Finance 
o Asian Institute of Management 

• Bachelor of Science, Accountancy 
o De La Salle University 

• Bachelor of Arts, Political Science 
o De La Salle University 

 
PROFESSIONAL AFFILIATIONS 

• Member, Information Systems Audit and Control Association 
• Member, Project Management Institute 
 
 

TRAINING 
• SAP Concur 
• SAP Funds Management  
• SAP R/3 Application Consultant for Controlling 
• SAP R/3 Application Consultant for Financial Accounting 
• Certified Public Accountant, Philippines 
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PROFESSIONAL SUMMARY 
 Over 20 years of SAP consulting experience in both public and private sectors. 
 Involved in 7 full life cycle SAP implementations and 25 plus enhancement SAP projects. 
 SAP Certified in SAP HCM, ABAP and ASAP methodology. 
 SAP areas of expertise includes: 

o ABAP Development, WebDynpro, BAPIs, EDI/IDOCS, ALE, Workflow, LSMW, Query, SAP Script, 
Smartforms, PDF interactive forms with ABAP WebDynpro in HCM, SD, MM, WM, FI-CO, PP, BW, 
PS, Retail and Utility Modules of SAP. 

o Sound Knowledge of SD, MM, FI-CO Modules of SAP and PA, PD, OM, Benefits, PBC, ACA, Time & 
Payroll Modules of SAP HCM. 

o Very proficient in all aspects of RICEFW developments. 
o Have extensive experience in designing and developing custom applications in SAP. 
o Knowledge of S/4 HANA and S/4 HANA cloud conversion and integrations 
o Good understating of the Cloud Platform Integration Suite and the API Management 

 Have worked with big consultancy firms such as SAP America, SAP Canada, IBM, Deloitte, etc., in the 
capacity of development team lead and senior developer. 

 Excellent communication, interpersonal skills with strong analytical and problem solving skills. Have 
ability to learn quickly and take up new tasks and responsibilities. 

 
PROFESSIONAL EXPERIENCE 
SAP Development lead                                                                          02/06 – Present 
Contractor Consulting Inc., Houston, TX, USA 
Client: City of Houston, Houston, TX, USA.                                    

• Lead development team with respect to all RICEFW items for FI, MM, SD & HCM Modules of SAP. 
• Designed and developed the strategy and common utilities for all the RICEFW development. 
• Developed a tool in ABAP to compare the legacy payroll results to the SAP payroll results. 
• Designed an interface to the legacy ESS system to extract all the employees’ personnel info, time 

data including quota balances & payroll information from SAP. 
• Designed interfaces to the Police, Fire & Municipal Pension systems to transfer the employee and 

payroll information. 
• Designed interfaces to transfer the benefits information to UHG, BCBS, AFLAC  and other 3rd party 

systems. 
• Worked extensively on Design/Development of interfaces for Electrical Billing System, Telephone 

Billing System, Water Management system, Municipal Courts and retiree systems to SAP. 
• Designed and developed reports for analyzing the Electricity Billing Data. 
• Resolved is the issues with MSS Processes and helped restore the confidence in the system. 
• Designed Interfaces to integrate various systems like Field Glass contingency workforce management  

Market Place with Equal One, Aurigo Master Works, etc., with SAP. 
• Designed interfaces with Bank to transfer positive pay, child support and ACH payments.  
• Designed and developed custom info types for storing the retiree data and processing the retiree 

benefits in the SAP system. 
• Designed and developed the interfaces to carry out the retiree benefits with the pension systems & 

other third party systems (total of nine interfaces) 
• Designed the interfaces for the 201 system to process the inbound actions data in SAP and to send 

the SAP data to the Mini HR data base. 
• Designed numerous HR & FI reports as per the requirements. 

 
SAP ABAP Developer 

Public Sector ABAP Specialist 
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• Streamlined the custom development for Workers Compensation Enhancement by adjusting the 
custom rules and operations in the payroll schema. 

• Reviewed & rewrote some of the existing interfaces & reports to improve efficiency. 
• Provide production support for the 100 plus interfaces, benefits open enrollment, yearend activities, 

upgrades and any issues with HCM, FICO, FM, GM, MM and SD modules of SAP 
 

Client: City of Houston, Houston, Texas.                                                                                                  02/19 – 05/19 
Project: Pay Parity for Fire Employees (Proposition B)                               

• Lead the implementation of the Pay Parity for 3600 fire employees as per the Proposition B 
legislation. 

• Review the proposition B requirements and work with legal & business teams to come up the pay 
parity requirements. 

• Design and implement  the new pay structure to meet the pay parity. 
• Configure new wage types to meet the pay parity. 
• Design and develop programs to update the base pay, additional pay and employee master data as 

per the requirements 
• Unit test the configuration changes and help business with the testing of the changes. 
• Reverse all the configuration and the data changes as the prop B was declared as unconstitutional. 

 
Client: Monroe County, New York.                                                                                                            11/16 – 02/17 
Project: Affordable Care Act Reporting                               

• Lead the implementation of the Affordable Care Act Reporting as a Techno Functional Resource 
• Analyze the existing custom programs to determine the requirements and configure the system as 

per the ACA requirements. 
• Develop various enhancements to over ride the SAP Standard code to get the Offer of Coverage 

Code, benefits cost  and Safe Harbor codes as per the requirements. 
• Design and develop programs to merge the COBRA data from the third party systems into SAP for 

easy reporting. 
• Developed BADI enhancement to exclude the inactive employees and retirees that did not have 

coverage in the reporting year. 
• Download the ACA data into excel and format the data for easy verification. 

 
Client: Durham County, North Carolina.                                                                                   02/16 – 03/16 
Project: Affordable Care Act Reporting                               

• Lead the implementation of the Affordable Care Act Reporting as a Techno Functional Resource 
• Help with identifying the OSS note required for ACA and resolving the issue that came with applying 

OSS Note incorrectly. 
• Analyze the benefits data for the employees and retirees and help in defining the requirements for 

Offer of coverage codes, Safe Harbor Codes, Health Plan status 
• Developed data matrix with Part II lines 14, 15 and 16 outcome for various data scenarios to expedite 

the ACA data review and validation process. 
• Configure the ALE address data and ACA  
• Configure Health Plan Characteristics 
• Configure the features provided as per the requirements 
• Help in determining the requirements and procurement of the 1094C forms 
• Design the 1095c form in the portrait form so that it can be fit into an windowed envelope. 
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• Enhance the 1095C from to provide department in the address window so that forms can be easily 
sorted and distributed. 

• Develop various enhancements to override the SAP Standard code to get the Offer of Coverage Code 
and Safe Harbor codes as per the requirements. 

• Design and develop programs to merge the COBRA data from the third party systems into SAP for 
easy reporting. 

• Developed BADI enhancement to exclude the inactive employees and retirees that did not have 
coverage in the reporting year. 

• Download the ACA data into excel and format the data for easy verification. 
 
Client: City Of Houston, Houston, Texas                                                                                      12/15 – 03/15 
Project: Affordable Care Act Reporting                                                               

• Lead the implementation of the Affordable Care Act Reporting as a Techno Functional Resource 
• Apply the OSS Notes as per SAP guide lines. 
• Analyze the benefits data for the employees and retirees(Approx.28500) and help in defining the 

requirements for Offer of coverage codes, Safe Harbor Codes, Health Plan status 
• Developed data matrix with Part II lines 14, 15 and 16 outcome for various data scenarios to expedite 

the ACA data review and validation process. 
• Configure the ALE address data and ACA  
• Configure Health Plan Characteristics 
• Configure the features features provided as per the requirements 
• Help in determining the requirements and procurement of the 1094C forms 
• Design the 1095c form in the portrait form so that it can be fit into an windowed envelope. 
• Enhance the 1095C from to provide cost center, work location in the address window so that forms 

can be easily sorted and distributed. 
• Design and develop a report to identify the benefits data discrepancies like duplicate SSN, incorrect 

benefits groupings in info type 171, etc. 
• Develop various enhancements to override the SAP Standard code to get the Offer of Coverage Code 

and Safe Harbor codes as per the requirements. 
• Design and develop programs to merge the COBRA data from the third party systems into SAP for 

easy reporting. 
• Developed BADI enhancement to exclude the inactive employees and retirees that did not have 

coverage in the reporting year. 
• Download the ACA data into excel and format the data for easy verification. 

 
Client: City Of Houston, Houston, Texas                                                                                               06/15 – 11/15 
Project: PBC Implementation                                                

• Lead the implementation of the Position Budget Control Module as a Techno Functional Resource 
• Gather the requirements and adjust the standard solution as per City's needs. 
• Design and develop programs to refinance the employees and positions. 
• Develop enhancements to exclude grant funded positions, trainee & temporary positions from 

financing. 
• Design and develop programs to clear the un cleared encumbrance and pre encumbrances after 

every pay period. 
• Design and develop report to identify the HR data discrepancies that could potentially cause errors in 

the refinancing. 
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Client: Royal Bank of Canada, Toronto, Canada                                                                   07/12 – 09/12 
• Review the Development approach for the Retail Credit Transformation project and present the 

findings to the Management. 
• Conduct code review of the Custom Code Development performed by SAP and provide the feedback 

to RBC development team. 
 

Client: Santa Clara County, California, USA                                                                      03/12 – 05/12 
• Developed various custom reports, County Investments Summary by Rating report, County 

Investments by Agency Ratings Report, Teeter Financing Commercial Paper Log report, Report for 
County Debt Average Interest Rate Calculation for Variable Rates.  

• Developments enhancement to substitute Cost Center and Fund at flow level for TRM Transactions. 
 
Sr. Computer Systems Analyst                                                                                      06/04 – 01/06 
Omni Vision Services Inc., Toronto, On, Canada 
Client: Siemens Canada Limited, Toronto, Canada  

• Lead the development team with respect to Conversions & Interfaces. 
• Analyze the data in the legacy systems with respect to Materials, Customers, Vendors, Fixed Assets, 

BOMs, Purchase Info Records, Open Sales Orders, Open Purchase Orders, Open AR, Open AP, GL 
Balances and formalize the data conversion strategy. 

• Develop the specifications for the conversion of the above data objects and the necessary interfaces 
to the legacy system in consultation with the respective business owners 

• Developed reconciliation procedures for the converted data. 
• Analyze interface programs for transferring the Item Master, Customers & Vendors to the legacy sub 

system as per the requirements. 
 
Client: Cadbury Schweppes, Parsippany, NJ, USA                                                    06/04 – 03/05 

• Lead the development effort for the data migration. 
• Study the organization of the data with respect to Materials, Product Hierarchy, Customers, 

Customer Hierarchy, Vendors, Work Centers, Production Routings, Production Versions, Resources, 
Open AR, Rebates, BOMs, Pricing etc., in the legacy systems(JDE, SAP 3.0f, I2, PRMS etc.,) and 
formalize the data conversion strategy. 

• Develop the specifications for the conversion of the above data objects in consultation with the 
respective business owners 

• Was responsible for the conversion of Vendors, Open AR Balances, Rebates, BOMs, Inquiry 
Documents, Pricing, Production Routings, Production Versions, Sales & Shipment History for APO and 
ECCNet system data using LSMW and Access. 

• Develop the data reconciliation procedures & reports for all of the above data conversion objects. 
• Provided post go-live support with the issues relating to the data in the area of SD, MM and FI-CO. 

 
Sr. Consultant (SAP)                              08/98 – 06/04 
CGI Information Systems & Management Consulting Inc 
(Formerly RSI Realtime Consulting Inc) Toronto, Canada. 
Client: Bell Distribution Inc., Toronto, Canada. 
Project: National Installation                             02/04 – 06/04          

• Estimate the development work and manage the development resources.  
• Develop specifications for the project requirements. 
• Develop the IAC’s & BAPI’s for the ROLM web application. 
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• Design and implement the programs for web User Administration and interfaces with various 
systems. 

• Test and implement programs for converting data from external systems(OMC, FWFM & JONIC) into 
SAP using direct input and BAPI’s 

 
Project: Maytag (Repair Tracking and Inventory System)                                 09/03 – 01/04           

• Estimate the development work and manage the development resources. 
• Develop specifications for Web Reports with an option to download the list data to Excel from Web. 
• Designed and developed real time interface for the creation of user ids from the web in SAP. 
• Involved in the streamlining of the online ITS transactions used to carry out the repairs at the bell 

world stores. 
• Develop specifications for handling devices and DOA’s at the stores and customer service 
• Involved in the unit testing and integration testing of the application for Phase I of the 

implementation. 
• Provide the post go-live support for the phase I while continuing the development for phase II 

 
Project: Merchandise and Assortment Planning (MAP)- SAP Retail                           07/03-09/03 

• Develop specifications and the programs for loading the planning hierarchies. 
• Develop formulas/routines and update rules for loading data into info structures. 
• Developed procedures for Aggregation and disaggregation of data between the planning steps. 

 
Client: Bell Canada, Toronto, Canada.                                                            03/03 – 07/03 
Project: Special Billing 

• Estimate the development work for the project implementation. 
• Develop specifications for the development needed for generation of bills for Mobility, TNT, Nexia, 

BCE and Express Vu in SAP 
• Analyze programs for LPC, Small balance Write-off and adjusted print programs to make them 

suitable for special billing 
• Provided post Go live support and documentation  

 
Client: Bell Canada, Toronto, Canada.                                                            11/02 – 02/03 
Project: CW Mech Decommissioning 

• Estimate the development work for the project implementation. 
• Develop specifications for the development needed for decommissioning CW Mech system. 
• Develop conversion strategy to create sales orders(BAPI) in sap using flat file interfaces for Intertel, 

Security and Warehouse divisions. 
• Develop conversion strategy for creating Customers(BAPI) for security division using data from flat 

file 
• Develop Billing Statements for customers using SAP Script  

 
Client: Bell Canada, Montreal, Canada.                                                           02/02 – 11/02 
Project: GR-IR Clearing 

• Developed a transaction similar to MR11 for clearing GR-IR with enhanced functionality enabling the 
client to clear the overstated balance in the GR-IR liability account to the account chosen by the 
client. 
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Client: Bell Distribution Inc., Toronto, Canada.                               12/01 – 10/02 
Project: BDI Commissions 

• Lead the development team and manage the technical resources. 
• Estimate the development work for the project implementation. 
• Develop specs for interfaces from Point Of Sales system to SAP to Calculating Commissions for Sales 

Reps and for the reports from BW. 
• Created custom InfoObjects based on the transactional data from SAP and flat files into BW. 
• Created custom DataSource/InfoSource, ODS and InfoCubes for loading Bonus & Commissions data 

from SAP and flat files into BW. 
• Designed and developed an application for calculating Bonuses(HR) and commissions(SD) for 

corporate store employees in SAP involving interfaces to Point Of Sales System using BAPIs 
• Prepared test scenarios for Cycle testing and Integration testing  
• Provided post Go live support and documentation 

 
Client: Dow Corning, Michigan, USA.                                           05/02 – 05/02 

• Developed function modules for automatic creation of notifications for EHS Module using BAPIs 
• Developed user exits for validation of substances while creating notifications. 

 
Client: Bell Distribution Inc., Toronto, Canada.                         09/01 – 02/02 
Project: Business Warehouse for BDI 

• Created custom InfoObjects based on the master data and transactional data from SAP and flat files 
into BW. 

• Developed Transfer routines, Update rules for both ODS and Info Cubes. 
• Developed test cases for testing transfer rules and Update rules. 
• Developed the custom tables for data conversion for transferring the data to BW. 
• Created info packages for loading of data from legacy system flat files to BW 
• Involved in the testing of the transfer/update rules and in the planning of the data load from Flat 

Files & SAP R/3 to BW. 
• Provided documentation/training and post go live support 

 
Client: Research in Motion, Kitchener, Canada.                           01/01 – 10/01 

• Leading the ABAP team with the conversion process. 
• Training the client development team with ABAP and LSMW. 
• Analyze specs for work estimate and resource management. 
• Program User Exits in EDI function Modules for Invoice Output IDOC. 
• Involved in the development of programs for conversions, real time Interfaces(Payment Card 

Processing), EFT for Canada and UK, Enhancements, reports, automation, BAPIs and SAPScripts(label 
printing) in SD, MM, WM,FI, PP and SM Modules. 

• Involved in the IAC Development for the Purchase Requisitions (ITS). 
• Post go live support 

 
Client: Expertech Network Solution, Toronto, Canada.                          11/00 – 01/01 

• Involved in the Modification of the existing EDI process and correction of IDOCs and the 
corresponding function Modules for the Sales/Purchase Orders 

• Extensive coding of the User Exits for the transactions VA01/VA02 as per the customer requirements. 
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Client: ATI Technologies Inc., Toronto, Canada.                           11/98 – 10/00 
• Developed programs for the conversion of master data from legacy system to SAP for Open Sales 

Orders, Open Purchase Orders, Purchasing Info Records, Quota Arrangements and Material Master 
Data. 

• Developed reports in the areas of SD, MM, FI and PP. 
• Programmed user exits for SD/MM Document Number Ranges and for enhancing the SAP 

functionality in the areas of PP and FI. 
• Involved in setting up of ALE for copying Material Master from Dev box to QA and Prod box. 
• Developed automation programs for creation of planning hierarchies, transfer of Material Standard 

costs from one company to another with a markup, creation of material documents for the 
unplanned receits & issues and for copying of Purchasing Info Records. 

• Developed fast entry tools for goods receipt entry and mass change of Purchasing Info Records. 
• Involved in the setting up of info structures in LIS. 
• Developed SAP script layout sets for Customer Account Statement, Goods Receipt and Packing Slips. 
• Involved in the training of the development team and the post go-live support. 

 
Client: Clearnet PCS Inc., Toronto, Canada.                           08/98 – 10/98 

• Developed programs for the conversion of Material Master Data and the batch change of Master 
Data. 

• Developed fast entry tool for creation of Materials in more than one plant simultaneously. 
 
SAP Consultant                               06/97 – 06/98 
Inferdata Software India Pvt. Ltd. Hyderabad, India. 
Client: Sanghi Spinners India Ltd., Hyderabad, India. 

• Involved in the as is where study of the existing business processes in the areas of sales, procurement 
and preparation of the business blue print. 

• Involved in the configuration of the Organizational units, Standard Sales Order Flow, pricing 
procedures and document print control. 

• Enabled Availability check and credit control. 
• Facilitated vendor evaluation using various selection criteria. 
• Involved in issue resolution to bridge gaps between business requirements and SAP functionality. 
• Developed BDC programs to transfer customer, Vendor and Material Master data from legacy system 

to SAP system. 
• Worked with security authorizations. 

 
Assistant Manager                              06/93 – 06/97 
Hyderabad Engineering Industries, Hyderabad, AP, India. 
(A Unit of M/s Jay Engineering Works Ltd., Shriram Group) 

• Design and development of comprehensive business plan for the company 
• Finalization of Investment proposals, orders and contracts with customers. 
• Managing Delivery Scheduling, Transportation Planning and Procurement of raw materials & 

packaging materials. 
• Maintaining Quality systems and procedures in line with ISO 9002 standards. 
• Continuous review of processes for improvement and better productivity. 
• Monitoring daily production outputs. 
• Took part in the implementation of two software projects Production Incentive Reward System and 

Stores Inventory Management System using Oracle 7.x and related tools. 
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Project Trainee                                                                                     07/92 – 12/92 
Sundaram Clayton Ltd., Madras, India. 

• Involved in the design, development and implementation of a software package ‘Vendor Quality 
Rating’ System using Paradox and PAL. 

 
EDUCATION 

• Bachelor of Engineering (Hons), Aug’89– May’93     
• Birla Institute of Technology and Science, Pilani, India. 

 
TRAINING AND CERTIFICATIONS 
 

• SAP Cloud Platform API Management 
• Integration with SAP S/4HANA Cloud 
• System Conversion to SAP HANA 
• SAP certification SAP HCM with ERP6.0 EHP4 
• SAP certification ABAP Rel.3.0,4.0b and 4.6x 
• SAP BIT601 SAP Webflow – Build and Use 
• SAP Enterprise Portal Ver 5.0 Service Pack 5.0 
• SAP Enterprise Portal – EP100 
• SAP Enterprise Portal – EP300 
• SAP BC490 ABAP Performance Tuning 
• SAP BC412 ABAP Workbench User Dialogs 2 Advanced 
• SAP BC404 ABAP Objects  
• SAP BC440 developing Internet Application Components 
• SAP CA910 Application Link Enabling (ALE) 
• SAP CA091 ASAP certification 
• In house training in SD and MM modules 
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PROFESSIONAL SUMMARY 

 is an experienced professional in the SAP practice focused on Public Services and Utilities. He is an 
innovative, results-oriented, SAP professional with 25+ years of visible achievements providing leading edge 
SAP for Public Sector business solutions, integration management and strategic vision. He possesses 
exceptional skills in SAP for Public Sector Leading Practices aligning organizational objectives, business 
requirements and user roles with SAP system development direction, logically integrated end-to-end 
processes, public accountability and fiscal control. He delivers bottom-line results through effective design 
and integration of systems to increase return on investment in SAP solutions. 

Consultant specializes in understanding and aligning business requirements in support of accelerated, leading 
practices implementations. His extensive business and SAP experience, industry knowledge and problem-
solving skills have helped his clients successfully integrate and implement SAP for Public Sector solutions. He 
has a track record of supporting successful system integration and fiscal transformation programs and 
projects.  

While Consultant’s business experience spans multiple industries, he has focused exclusively on publicly 
funded organizations over the last 30+ years. He specializes in financial accounting and fiscal control systems, 
including the delivery of hire-to-retire (human capital management), plan-to-report (core finance and project 
management), acquire-to-retire (enterprise asset management), source-to-pay, offer-to-cash (customer, 
sponsor and debt management), receive-to-distribute (inventory and warehouse management) and cash-to-
invest (cash and investment management) integrated business processes. His industry expertise, excellent 
communication skills and integration management capabilities allow him to provide unique project team 
education, solution architecture, integration management and review, and implementation support services.  

Consultant has extensive experience with the latest releases of the SAP Enterprise Resource Planning (ERP) 
solutions, including SAP S/4HANA, as well as integrating SAP ERP with other SAP solutions.  While at SAP 
Labs, Consultant was responsible for integrating the SAP for Public Sector solutions for state and local 
government accountability and fiscal control, including the proper integration and use of the SAP Funds 
Management and Fund Accounting components, and supporting the new financial reporting model 
established through GASB Standards 34 and 35.  He worked closely with SAP development in Walldorf, 
Germany to design, develop, test, deploy and sustain new SAP Funds Management and SAP Fund Accounting 
features.  He also worked closely with SAP development and responsible solution management to design and 
integrate new SAP Grants Management (both Grantee and Grantor), Budget Preparation, Position Budget 
and Control, Collection and Disbursement and Social Services features.  Consultant continues to work closely 
with SAP Development including optimization of Funds Management, Grants Management and Fund 
Accounting for S/4HANA, as well as the SAP for Public Sector Cloud solution supporting U.S. state and local 
governments. 

While at SAP, Consultant was also responsible for developing and delivering the SAP Public Services 
Academy, an intensive two-week training and certification program focused on SAP for Public Sector 
integration, including the proper integration and use of the SAP Funds Management and Fund Accounting 
components, and used as the foundation for SAP’s Public Sector “Best Practices”. 

While at BearingPoint, Consultant was responsible for architecting, developing, certifying, positioning and 
implementing the first SAP Business All-In-One solution for the public sector industry, which included the 
proper integration and use of the SAP Funds Management and Fund Accounting components.  Architected 
using SAP for Public Sector Leading Practices and the SAP NetWeaver Portal, SAP ERP and SAP Supplier 
Relationship Management (SRM) solutions, the BearingPoint Accelerated Business Integration (ABI) solution 
was a pre-integrated solution designed to rapidly deliver over 30 core end-to-end procurement and fiscal 

 

SAP HANA Finance 
Integration Architect 

Certified SAP S/4HANA Consulant 
SAP Fi i l 
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processes to small-to-medium state/local/K-12 organizations.  In 2009, ABI was successfully implemented at 
a medium-sized county in less than nine months and was purchased and renamed LocalGovOne by Optimal 
Solutions Integration, Inc. 

Consultant was a Deputy Finance Director with the City of Phoenix and, in addition to his responsibilities for 
accounting including preparing the City’s Comprehensive Annual Financial Report; he assumed responsibility 
as the City’s SAP integration manager and led one of the first successful implementations of SAP at a major 
U.S. municipality, which included implementation of SAP Funds Management.  He also collaborated closely 
with SAP development in Walldorf, Germany in order to refine the SAP Funds Management component for 
use by the City, as well as other U.S. publicly funded organizations.   

Over the past 20+ years, Consultant has also provided SAP solution roll-out, integration management and 
review services (including the proper integration and use of the SAP Funds Management and Fund 
Accounting components) to numerous public services & utilities organizations including two states, two state 
agencies, four counties, four higher education organizations, four K-12 school districts, three U.S. Federal 
agencies, three cities, three publicly-funded utilities, two world organizations and two Canadian government 
agencies.  Consultant has an extensive understanding of public sector budgeting, accounting and control, as 
well as how public sector management is enabled using SAP for Public Sector solutions, making him a unique 
advisor to publicly funded organizations. 

Consultant is a strategic visionary with a clear sense of purpose and urgency.  His approach is to align the 
vision and goals of publicly funded organizations to those of both the public sector industry and SAP for 
Public Sector solutions, streamlining end-to-end processes and increasing return on an organization’s 
substantial investment in SAP. 

Core Competencies: 
 

• SAP for Public Sector Solutions 
• Public Sector Accountability 

• Business Process and Requirements Analysis 
• Solution Design and Architecture 

 
TECHNICAL SKILLS 

• Public Budget Formulation 
• Public Sector Collection and Disbursement 
• Industry Solution for Utilities 
• Funds Management 
• BASIS 
• ABAP/4 
• S/4HANA 

o On Premise 
o Single-Tenant Cloud 
o Multi-Tenant Cloud 

• Financial Accounting 
• Business Workflow 
• C/4HANA Solutions 
• Intelligent Solutions 

o SAP Cloud Platform Integration Suite 
o SAP Analytics Cloud 
o SAP Leonardo technologies 
o SAP HANA Cloud 

• Business ByDesign 
• Fiori 

 
EDUCATION 

• Bachelor of Science in Accountancy, Summa Cum Laude, Northern Arizona University (1984). 
 
CERTIFICATIONS 

• SAP Global Certification: Certified Associate 2020 – SAP S/4HANA Cloud Finance Implementation – 
Application Consultant. 
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• Solution Consultant – Business ByDesign Implementation Experience (2017). 
• SAP-Certified Integrator of mySAP Public Sector (2002). 

 
TRAINING 
 

• Developed and taught the SAP Public Services Academy, the U.S. Fund Accounting Workshop and 
SAP Funds Management training. 

 
Attended numerous SAP educational courses for the following solutions: 

• Public Budget Formulation 
• Public Sector Collection and Disbursement 
• Industry Solution for Utilities 
• Funds Management 
• Financial Accounting 
• Business Workflow 
• BASIS 
• ABAP/4 
• S/4HANA 

o On Premise 
o Single-Tenant Cloud 
o Multi-Tenant Cloud 

• C/4HANA Solutions 
• Intelligent Solutions 

o SAP Cloud Platform Integration Suite 
o SAP Analytics Cloud 
o SAP Leonardo technologies 
o SAP HANA Cloud 

• Business ByDesign 
• Fiori 

 
Attended the following SAP and professional conferences and made numerous presentations: 

• SAPPHIRE / America’s SAP User Group (ASUG) 
• U.S. Public Sector SAP User Group (PSUG) 
• Government Finance Officers Association Annual Conference 
• National Association of State Auditors, Comptrollers and Treasurers 

 
PROFESSIONAL EXPERIENCE 

Phoenix Business Consulting                   02/2012 - Present 
Director of Systems Integration        
Responsibilities: 

• Provide strategic integration management, advisory and review services with respect to SAP for 
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Public Sector solutions based on SAP for Public Sector Leading Practices including the proper design, 
integration and use of the SAP Funds Management and Fund Accounting components. 

• Design, develop, test, position and utilize content to accelerate SAP for Public Sector solution 
implementations. 

 
Roles and Clients: 
 

S/4HANA Migration 
• Los Angeles World Airports, California – SAP Independent System Assessment                       

(September 2019 – February 2020) 
o SAP ERP 6.0 (Ehp 8), SAP NetWeaver, SAP Fiori (limited) 

 
 
 Integration Management 

• Orange County Public Schools, Florida – SAP Modernization Project, Phase 1 (December 2018 – June 
2019) 

o SAP ERP 6.0 (Ehp 8), SAP NetWeaver 7.4, SAP NetWeaver Portal, SAP Fiori (limited), SAP SRM 
7.0 (Ehp 3) (including Procurement for Public Sector) 

 
• Houston Independent School District, Texas – SAP Budgeting and Planning for Public Sector (January 

2018 – April 2018) 
o SAP ERP 6.0 (Ehp 7), SAP Budgeting and Planning for Public Sector (SBP) 1.0, SAP NetWeaver 

7.4, SAP NetWeaver Portal, SAP Business Intelligence including Business Objects 
 

• New York State Homes and Community Renewal – SAP S/4 HANA (August 2016 – November 2017) 
o SAP S/4 HANA (1610), SAP SRM 7.0 (Ehp 3) (including Procurement for Public Sector), SAP 

Budgeting and Planning for Public Sector (SBP) 1.0, SAP Business Intelligence including 
Business Objects 

 
• City of Phoenix, Arizona – SAP Public Budget Formulation (August 2015 – January 2016) 

o SAP ERP 6.0 (Ehp 5), SAP Public Budget Formulation (PBF) 8.1, SAP NetWeaver 7.1, SAP 
NetWeaver Portal, SAP Business Intelligence including Business Objects 

 
• City of Phoenix, Arizona – SAP e-Procurement (January 2014 – May 2015) 

o SAP ERP 6.0 (Ehp 5), SAP SRM 7.0 (Ehp 3) (including Procurement for Public Sector), SAP 
NetWeaver 7.1, SAP NetWeaver Portal, SAP Business Intelligence including Business Objects 

 
• Bernalillo County, New Mexico – SAP SRM 7.0 PPS Upgrade (July 2014 – September 2014) 

o SAP ERP 6.0 (Ehp 7), SAP SRM 7.0 (Ehp 3) (including Procurement for Public Sector), SAP 
NetWeaver 7.1, SAP NetWeaver Portal, SAP Business Intelligence 

 
• Los Angeles Unified School District – SAP Finance and Procurement Implementation (February 2012 – 

July 2013) 
o SAP ERP 6.0 (Ehp 4), SAP SRM 7.0 (including Procurement for Public Sector), SAP NetWeaver 

7.1, SAP NetWeaver Portal, SAP Business Warehouse 
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Integration Advisory Services and Reviews 
• City of Charlottesville, Virginia (January 2016 – April 2016) 

o SAP ERP 6.0 (Ehp 5), including SAP Utilities 
 

• Durham County, North Carolina (January 2016 – February 2016) 
o SAP ERP 6.0 (Ehp 6) 

 
• Houston Independent School District – SAP Reimplementation (June 2014 – September 2014) 

o SAP ERP 6.0 (Ehp 7), SAP SRM 7.0 (Ehp 3) (including Procurement for Public Sector), SAP 
NetWeaver 7.1, SAP NetWeaver Portal, SAP Business Intelligence 

 
• Pennsylvania Turnpike Commission (October 2013 – February 2014) 

o SAP ERP 6.0, SAP SRM 5.0, SAP NetWeaver 7.0, SAP NetWeaver Portal, SAP Business 
Warehouse 

 
• City of Toledo, Ohio (July 2012 – February 2013) 

o SAP ERP 6.0 (Ehp 4), SAP R/3 4.72 (including Industry Solution for Utilities) 
 

• City of Houston, Texas (July – August 2012) 
o SAP ERP 6.0, SAP SRM 7.0 (including Procurement for Public Sector), SAP NetWeaver 7.1, SAP 

NetWeaver Portal 
 
 
Virtusa Corporation         09/2010 – 02/2012 
Manager, Public Services and Utilities       
Responsibilities: 

Provide strategic integration management advisory services with respect to SAP for Public Sector solutions 
based on SAP for Public Sector Leading Practices, including the proper integration and use of the SAP Funds 
Management and Fund Accounting components. 
 
Roles and Clients: 

General Ledger Lead and Strategic Integration Advisor 

• California State Retirement System – CARM Implementation (July 2011 – February 2012) 

o SAP ERP 6.0 (Ehp 5) including SAP Public Sector Collections and Disbursements, SAP SRM 7.0 
(including Procurement for Public Sector), SAP NetWeaver 7.1 

 

Integration Advisory Services 

• United Nations – Umoja Implementation (January 2011 – February 2011) 

o SAP ERP 6.0 (Ehp 4), SAP SRM 7.0 (including Procurement for Public Sector), SAP Grantor 
Management (based on SAP CRM 7.0), SAP NetWeaver 7.1 

 
• California State Retirement System – PSCD Implementation (December 2010 – April 2011) 

o SAP ERP 6.0 (Ehp 4), including SAP Public Sector Collections and Disbursements 
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• State of Maryland – PSCD Implementation (October 2010 – December 2010) 

o SAP ERP 6.0 (Ehp 4), including SAP Public Sector Collections and Disbursements 
 
 
Optimal Solutions Integration, Inc.                       06/2009 – 06/2010 
Director of Solutions for State and Local Government       
Responsibilities: 

• Design, develop, test, certify, position, implement and sustain the accelerated LocalGovOne solution, 
the first SAP Business All-In-One solution for the public sector, which included the proper integration 
and use of the SAP Funds Management and Fund Accounting components. 

• Provide integration management and review services based on SAP for Public Sector Leading 
Practices, including the proper integration and use of the SAP Funds Management and Fund 
Accounting components. 

 
Roles and Clients: 
Integration Manager 

• Howard County, Maryland (Jun 2009 – Sep 2009) 
o Accelerated LocalGovOne solution (SAP NetWeaver Portal, SAP ERP 6.0 (Ehp 3), SAP SRM 

5.5) 
 
 
BearingPoint, Inc.            04/2005 – 05/2009 
Senior Solution Architect  
Responsibilities: 

• Design, develop, test, certify, position, implement and sustain the Accelerated Business Integration 
(ABI) solution, the first SAP Business All-In-One solution for the public sector, which included the 
proper integration and use of the SAP Funds Management and Fund Accounting components. 

• Provide integration management and review services based on SAP for Public Sector Leading 
Practices, including the proper integration and use of the SAP Funds Management and Fund 
Accounting components. 

 
Roles and Clients: 
Integration Manager 

• Howard County, Maryland (January 2009 – May 2009) 
o Accelerated ABI solution (SAP NetWeaver Portal, SAP ERP 6.0, SAP SRM 5.5) 

• Jefferson County, Alabama (February 2007 – June 2007) 
o SAP ERP 6.0, SAP SRM 5.5 (using initial Accelerated ABI content) 

 
Integration Advisory Services and Reviews 

• U.S. Department of Agriculture 
• Orange County Public Schools (Florida) 
• Jefferson County, Alabama 
• International Organization for Migration (Switzerland) 
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• South Florida Water Management District 
• Administrative Offices of the California Courts 
• British Columbia, Ministry of Revenue (Canada) 
• U.S. Department of the Interior 

 
 
SAP Labs, LLC            03/1999 – 02/2005 
Senior Solution Manager  
Responsibilities: 

• Design, develop, test, position, roll-out, implement and sustain the SAP for Public Sector solutions 
supporting public sector management for the state/local/K-12/world organization public sector 
segments, which included new features for the SAP Funds Management and Fund Accounting 
components. 

• Responsible for the integration of public accountability within the SAP Funds Management, Fund 
Accounting, Controlling, Project System and New General Ledger components. 

• Collaborate with responsible solution managers for integration of state and local government 
accountability and control within the SAP Public Sector Collection and Disbursement, SAP Grants 
Management-Grantee, SAP Grants Management-Grantor, SAP Position Budget and Control, SAP 
Budget Preparation and SAP Social Services solutions. 

• Provide solution education, roll-out, integration management and review services, as well as defining 
SAP for Public Sector Best Practices through developing and teaching the SAP Public Services 
Academy, including the proper integration and use of the SAP Funds Management and Fund 
Accounting components. 

 
Roles and Clients: 
Solution Design and Roll-Out 

• Erie County, New York 
• Texas State University 
• University of Arkansas Medical Center 
• County of Sacramento (California) 
• City of Phoenix (Arizona) 
• Houston Independent School District (Texas) 
• State of Arkansas 

Integration Advisory Services and Reviews 
• Clark County, Nevada 
• Collin County, Texas 
• County of San Luis Obispo (California) 
• United Nations Children’s Fund 
• Canadian Federal Government 
• Department of Water Resources (California) 
• Commonwealth of Pennsylvania 
• Saint Louis Public School District (Missouri) 
• Duke University 
• Queens Borough Public Library (New York) 
• Metropolitan Water Reclamation District of Greater Chicago (Illinois) 
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• Naval Sea Systems Command 
• King County (Washington) 

 
 
City of Phoenix, Arizona          12/1988 – 02/1999 
Deputy Finance Director / Senior Accountant  
Responsibilities: 

Integration manager and financials lead for the citywide implementation of SAP R/3 4.0 (FI/FM/CO/PS/Cash 
Management/Business Workflow), the first successful implementation of SAP at a major U.S. municipality 
(October 1996 – July 1998).  Worked closely with the City’s investment manager to design, configure, test 
and implement an interface between (and reconciliation of) the City’s PORTIA investment management 
system and SAP General Ledger in order to record daily activity for all City-owned investments, including 
investments held by the City’s pension plans, as well as a daily mark-to-market.  The types of investments 
managed by the City included the following: 

• Short-Term Investment Funds 
• Repurchase Agreements (collateralized by U.S. Treasury Securities) 
• Commercial Paper 
• U. S. Treasury Securities 
• U. S. Government Agency Securities (FNMA, FHLMC, FHLB, FFCB, HUD) 
• Mortgage-Backed Securities (GNMA, FNMA, FHLMC) 
• Municipal Securities 
• Government Investment Contracts (collateralized by U.S. Treasury Securities) 
• Convertible Bonds 
• Asset-Backed Securities 
• Corporate Bonds 
• Securities Lending 
• Domestic Equities (Common Stock, Commingled Equity Index Funds) 
• International Equities 

 
Responsible for the selection and fiscal integration of new packaged software solutions implemented to 
support citywide finance, procurement, budget preparation, cash receipting and time and attendance. 

Responsible for procurement, installation, migration and sustainment of networked personal computers and 
Microsoft Office applications (replacing dBase, Lotus and WordPerfect applications) across the City’s finance 
department. 

Represented the City’s finance department on citywide standards committees and was instrumental in 
changing City software standards from Lotus and WordPerfect to Microsoft office and hardware standards 
from IBM personal computers to less expensive clones. 

Responsible for centralized fiscal accounting and control, including sustainment of the City’s legacy FAMIS 
accounting system, preparing the City’s comprehensive annual financial report (CAFR), developing internal 
costing rates, reporting to granting agencies and automating various processes and accounting activities 
using dBase and Lotus 123. 
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Headland Properties, Inc.          10/1986 – 09/1988 
Controller 
Responsibilities: 

• Responsible for selection, installation, integration and sustainment of new packaged software to 
support real estate development, project costing and financial accounting requirements. 

• Responsible for centralized fiscal accounting and control, including preparing monthly financial 
reports, annual tax returns, project profitability analyses and automating various processes and 
accounting activities using Lotus 123. 

• Responsible for managing a $40 million investment portfolio of short-term investments (primarily 
repurchase and reverse-repurchase agreements) and recording these investments, related accruals 
and daily investment activity in the company’s general ledger system. 

 
 
Touche Ross & Co.           06/1984 – 10/1986 
Auditor 
Responsibilities: 

• Responsible for external financial audits of various clients in the public sector, banking, insurance, 
real estate development and manufacturing industries. 
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Profile 
Over 20 years of experience in IT (SAP) Consulting. Skilled in strategic planning and technical implementation. A 
team player that can work under pressure. Excellent communication and problem-solving skills. SAP 
Implementation in both Public and Private Sector. Provide a wide range of expertise in associated functional 
areas and the full SAP Product line. Consistently protect the customer’s software investment and facilitate the 
implementation of new developments.  
 
Industry Specific Implementation: High Tech/Semi-Conductor, Utilities, Telecommunication, Retail, 
Entertainment, Automotive Industries, Banking, and Public Sector.  
 
Full BI Government/Federal Clearance.  
 
Technical & Professional Experience Summary 
 
• Nine full life cycle SAP REFX  implementations and several years post production support. 
• SAP REFX Project Management and Team Lead on full lifecycle implementations. 
• Experienced in S/4 cFin and Analysis of the Architecture of SAP Fiori. 
• Implementation in SAP HANA and S4/HANA 1709 (OLAP and OLTP). 
• Team lead on IFRS 16 and ACS 842 implementation of Balance Sheet Valuation for Contract. 
• Served as a Scrum Master and Team Leads on all SAP REFX Projects.  
• Complete understanding of GAAP, FASB and IAS accounting standards.  
• Expert in TRIRIGA and Nakisa 4.0 SAP Certified product.  
• Working Knowledge of using BAPI's/IDOC's/BADI's for FICO interfaces and custom developments. 
 
 
Experience/Project Work  
Industry/Client: State of South Carolina   
Project Description/Scope: SAP REFX (Arch. View with Visual Enterprise) 
Role: Team Lead SAP S/4      Duration:   March 2018 to Present 
 

• Designed and signed off on full Arch. View and Usage View organizational structure.  
• Developed workshop on all levels of RE Object and CLM.  
• Demo the PoC on Contact and Financial integration to State of SC executive team.  
• Design the scoping and PoC on GASB 87, IFRS 16 and ACS 842 via Balance Sheet Valuation for 

Contract via Valuation rules and Valuation type for all Lease In contract for Retail, Hotel and Brokerage. 
• Configured Condition type valuation group to post to balance sheet account.  
• Identify different types of condition type related to GASB 87 rules.  
• Configured Control settings for each Contract type for Company code, Valuation Relevance (purpose of 

why the valuation to balance sheet is carried out), Valuation Rule for accounting principles, Condition 
valuation group in order to group certain types of Condition type relevant to GASB 87 in a contract. 

• Apply OSS Notes related to GASB 87 in compliance with the correct enhancement packages to derive 
the balance sheet carry forward.  

• Design LSMW rules for full sales base rent for all retail services and restaurants sales.  
• Design WRICEF objects on Rent roll over and Lease abstract.  
• Configure Visual Enterprise to fit into Arch. View for CAD drawings.  
• Apply 3 BAdI specifically for CAD integration with RE-FX. In order to RE-FX supports the storage of SAP 

3D Visual Enterprise plans using DMS 
• Develop custom BOMA standards for floor/hallway measurement on all Arch. view of REFX. 

 

SAP REFX Consultant 

(with State Level experience) 
 
 



 
 

  
      Page 2 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 • Conduct/Plan and execute team lead workshops in the areas of AO and Usage view for all RE Master 

data to business users and directors.  
• Configured Contract State lease in and Land Lease out contract type, over 50 condition type with credit 

posting and full integration with Financial.  
• Design the integration with PM and PS via functional location and WBS elements.  
• Configured new payment due date correction to apply cash flow to Financial for a specific date. 

(Quarterly, Specific days of the months cash flow) 
• Design LSMW rules for full Usage view and Arch. View via CAD drawings in AutoCAD.  

 
 
Experience/Project Work  
Industry/Client: Widewater Group  
Project Description/Scope: SAP REFX and S/4 HANA 1709 - PM and FI. (IFRS 16 and ASC 842) 
Role: Team Lead SAP REFX SME     Duration:   August 2017 to March 2018 
 

• Developed relationship between valuation rule and account determination for FI posting to correct 
Balance sheet account during new periodic posting.  

• Configured the integration with Asset to post RoU with the correct depreciation method to post to 
balance sheet account.  

• Design enhancement and BADI for BADI_RECE_EVALUATION and BADI_RECE_ASSET_ACCOUNTING 
with Valuation object for which the asset is to be created along with new asset class.  

• Team lead on the per-sales activities and presentation to executive on their respective business 
process.  

• Design and lead workshop around the organizational structure for REFX Usage View and Arch. View.  
• Team lead on workshop and business blueprint requirement on Usage view, Contract Acct., and 

business partner configuration.  
• Developed BPP on past-term leases, lost equipment and assets leases.  
• Design Operating and Capital leases and its integration to SAP for IFRS 16 compliance to post to all 

balance sheet accounts based on condition type and flow types mapping.  
• Design/developed functional specification on the integration on master data and Lease cash flow 

posting to FI from Nakisa to SAP.  
• Build Rent roll over report and table/field mapping in Lease accounting.  
• Configured Condition type flow types and reference flow type build and design the Financial integration 

with REFX for Commercial, Residential, Multi-Family homes for Lease Out.  
 
Industry/Client: SAP America (TownPump) 
Project Description/Scope: SAP REFX and S/4 HANA 1610 - PM and FI. (IFRS)  
Role: Team Lead SAP REFX SME / PM     Duration:   Jan. 2017 to Oct. 2017 
 

• Architecture/Configure CLM Lease in and Lease out for Townpump casinos, hotels, houses, billboards, 
parcel. Configure the integration with FI and Lease Accounting via condition type, flow types, reference 
flow types on Commercial, Residential Lease in and Lease out.  

• Design the architectural view for CAD Integration on all levels of AO for space and vacancy 
management.  

• Design the Site, City, Land, Parcel, Space, Building, Floor and Room CAD Drawings.  
• Develop functional specification on customer fields and CPI Index calculation. 
• Configure the integration with sFin HANA 1511 for invoice posting.  
• Configured new functionality with Business Partners in HANA S/4 for Landlord, Tenant, Master Tenant, 

and Payee. 
• Configured CPI free/index calculation and reporting on CPI Index.  
• Developed resubmission BAdI on Reminder dates and resubmission rules on all levels of Arch. View and 

Usage View.  
• Design and customized Landlord co-tenancy violation process via lease accounting process and specific 

formula on condition type.  



 
 

  
      Page 3 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 

 
 
 
 • Architecture the integration with Treasury Cash Management and Forecasting via Flow types in order to 

derive Town-pump day-to-day cash balance on Lease-in and Lease-out.   
• Design and configured the Records management systems along with DMS.   
• Design reports base SAP Fiori Apps on Cash Report, Machine Report, Summery by Location, Quarterly 

Tax report, Occupancy room revenue report, Lease Unit Cut, Expired Insurance Report.  
• Configure DMS and Records management on all levels of Usage and AO objects to store various 

different format types of documents including CAD drawings.  
• Developed test case on AO and Usage View, 3rd Party Lease Out, BP Creation, Rent Adjustment, 

Periodic Processing, and Lease In.  
• Architecture SAP Adobe Forms on Tenant payment coupons, Dunning Gas Drive Off, Adjustment 

Notification, Insurance reminder and Cleaning Letters.  
• Develop PoC on Third Party Management/COA and Room Reservation long term seating arrangement.  

 
Industry/Client: Accenture Federal (Dept. of Logistic)  
Project Description/Scope: SAP REFX – GASB 87 PM and PS 
Role: Team Lead SAP REFX SME / PM and PS.    Duration:   Aug. 2015 to January 2017 
 

• Responsible for full assessment on SAP REFX implementation and business process improvement. 
• Develop workshop and lead workshop on all levels of SAP REFX usage objects and CLM.  
• New proposal on implementing CLM, Arch. View and integration with PM and PS. 
• Design the organization structure on usage view PM, and PS. Developed and configured the integration 

with WBS Elements and Network for Investment and Capital Projects.  
• Configured Records management and Case management in SAP as a cross-application product of SAP. 
• Build the integration with AutoCAD via pooled space into Arch. View for space management.  
• Experienced with Cad/Document Control, Solid Works, and AutoCAD manufacturing systems. 
• Developed/configured SAP Records Management for Public Sector and DMS on all levels of Master data 

in REFX.  
• Implement customized fields in SAP for DoD for RIPM reporting compliance.  
• Developed functional specification on automatic creation on Functional Location and Assets to SAP 

REFX integration.  
• Design functional specification on Convert Maintenance Plan integration to SAP REFX.  
• Redesign the pooled space and arch. View master data to fit the existing gaps for CAD integration.  
• Completed blueprint and configuration on install and dismantle of equipment.   
• Designed customized fields in SAP REFX master data to track land value details and land acquisitions 

date.  
• Re-engineered the HVAC process at DLA with integration with appointment calendar and added new 

BADI’s. 
 
Industry/Client: PG&E 
Project Description/Scope: SAP REFX - PM and PS  
Role: Team Lead SAP REFX SME / PM and PS.    Duration:   Sept. 2014 to July 2015 
 

• Responsible for all Functional Location migration. 
• Develop PoC on PM DIM. Work Order, Activity Types, Notification, Measuring Points, maintains item, 

Maintains plan scheduling, Classification of PM.  
• Lead work shop design with business users in Financial, PM workshops.  
• Design Work Order Settlement rules, Permits, BOM and Equipment.  
• Configure the LAM (Linear Asset Management) LRP Types, Equipment Cat, Network Types/Groups, and 

LAM notification items.  
• Configured Warranties and HVAC process in PM with Integration with SAP REFX.  
• Develop Functional specification on full migration and conversation of master data and interface to 

hand held devises on PM work orders.  
• Develop functional specification and reporting in the areas of compatible units work management.  
• Design and develop the PoC on CLM with lease in and lease out in SAP REFX.  
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Industry/Client: Applied Industries Technologies 
Project Description/Scope: SAP RE-FX SME Full Life Cycle and integration FI, PM, and AA. 
Role: Team Lead SAP REFX SME     Duration:   August 2013 to Aug.2014.  
 

• Responsible for End to End Proof of Concept RFP and RFQ on the entire SAP REFX Project.  
• Designed the high-level scope and work estimates for entire SAP REFX implementation.  
• Executed large scale implementation methodology and presentation to senior executives on benefits of 

SAP REFX and long-term investment in IT.  
• Successfully conducted all levels of Business Blueprint to go-live and PPS in SAP REFX Master Data, 

Business Partners and CLM. (Condition Type, Flow Type, Condition Purpose, and Integration with FI via 
Accounts Symbol).  

• Design the Arch. View and Usage View for all 600 Retail Stores.  
• Configured Lease-In, Lease-Out and Security Contract Agreement.   
• Design the integration with FI to create Landlord Invoice and Financial entry along with tenant 

allowance via accrual methods in SAP.   
• Developed Function and Technical Specification custom fields and BADI on store start dates and Land 

value amounts and store specifics details.  
• Developed BDT to add custom fields to Business Partner Screen. 
• Design the integration with FI to create Landlord Invoice and Financial entry.  
• Build reports on Cash and Liquidity Management and SAP REFX integration  
• Design Real Estate enhancement for Resubmission rules, Appointment Calendar and Reason. 
• Configured Condition and Measurement report profiles, Renewals, Resubmissions and Notice rules on 

Contracts, User status profiles. 
• Worked on conversion (LSMW) for Real Estate Master data (Building, Property and Contracts) 
• Used BAPI_RE_BU_CREATE, BAPI_RE_PR_CREATE, BAPI_RE_CN_CREATE In LSMW BAPI Method. 
• Utilize win-shuttle for all master data upload.  
• Managed team of work allocation and getting status update. 
• Prepared project plan related to CRM Business Partner conversion of Mock runs. 
• Apply BADI and OSS Notes on SAP REFX for Custom Fields, Measurement and Condition Types.  
• Developed customized report on Condition type change history and Smart Forms Missing for Contract 

Offer Lease Abstract.  
 

Experience/Project Work 
Industry/Client: Wells Fargo Bank 
Project Description/Scope: SAP REFX and SAP FI - (Lockbox, DMEE, Treasury) 
Role: Team Lead SAP REFX SME / Treasury   Duration:  January 2013 to July 2013. 
 

• Solution designing and post production support in REFX. (Lease Accounting, Master Data and Tax 
Integration with vertex).  

• Develop functional specification on TRIRIGA and REFX Integration and table mapping. 
• Proposed integration with REFX and Treasury with Cash and Forecast management.  
• Develop PoC on Acrch. View and Usage View via Pooled Space for AutoCAD drawing and space 

management  
• Configured cash management for flow types, source symbols and assign planning groups.   
• Design and develop Security Deposit Contract Agreements Management in REFX.  
• Provide day to day post production support in FI Treasury and RE-FX. 
• Streamline BCM (Bank Communication Module) SWIFT and SWIFTNet integration with SAP ERP.   
• Implemented Bank Statement Monitoring to monitor status of bank statement.  
• Configure the TR (Bank Accounting) Electronic Payment Program, Automatic Bank Transfer, Lockbox, 

And Electronic Check Deposit.   
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 • Configured the house banks in bank accounting. Completed an upload program for all worldwide SWIFT 

and BAI format banks.  
• Introduced a new future in Bank accounting called Bank Chains which allows for payment via multiple 

banks improved clients new business process and more refined Treasury’s process.  
• Involved in AP Payments processing implementation. Created/maintained/tested incoming/outgoing 

payments, Configured Bank Interfaces for Wires, ACH, Positive Pay, Check Printing and Bank Chain 
configuration. 

• Configured FICA components such as Master Data (Business Partner, Contract Accounts and Billing 
Account); Account Determination, Settlement Rules, Write-Offs/Value Adjustments, Billing/Invoicing etc 

• Involved in prototyping and testing; developing functional specs, documented configuration, workflow, 
end-user procedures and conducted end-user training. 

• Applied OSS Notes for Posting Log errors in Lockbox, BAI/BAI2 Format Filed Extension, Payment 
Medium DMEE Tree.  
         

Company: IBM Global Services.  
Industry/Client: Department of Homeland Security. (Customs and Border Patrol) 
Project Description/Scope: SAP Real Estate Management integration with TRIRIGA.  
Role: Team Lead SAP REFX SME     Duration:  Feb. 2010 to August 2012. 
 

• Architecture the organization structure on Classic RE with TRIRIGA. Business Entity, Building, Property, 
Rental Unit, Pooled Space, Rental Space, Arch. View and Usage View.  

• Configured contract and contract type’s commercial lease-out/residential lease-out, Operating, Capital, 
External and Internal contacts.  

• Design Business Process via Visio on Organization Process, Location and Building creation, GSA rent 
reconciliation, Execution Process, Project Closeout, Formulation Process, Utility Tracking Creation of 
Energy Log.  

• SAP REFX integration with SAP Funds Management, PM and PS.  
• Mapping of Funds centers to RE Object for budget allocation.  
• Developed Functional design specification on Financial Property Interface Master Data from SAP RE 

Classic to TRIRIGA.  
• Developed execution plan on testing and test cases for all RICEIF and end to end business process.  
• Prepare all levels of Conversation in RE Objects e.g. Building, Business Entity, Lease out, Property, 

Rental Units.  
• Perform all field validation mapping between SAP RE and TRIRIGA.  
• Configured the filed status groups on all levels of Master Data in SAP RE 
• Identified the interface strategy with the existing legacy applications that were retained, using RFC's, 

IDOC'c with TRIRIGA middleware. 
• Prepare all field mapping functional documents for developers.  
• Perform Training on TRIRIGA and SAP REFX (Classic) for super users. 

          
Industry/Client:  Coldwater Creek. 
Project Description/Scope: SAP Real Estate Management (RE-FX) Solution Manager ECC 6.0 
Role:  Sr. SAP REFX Team Lead   Duration:  February 2009 to November 2009 
Developed the POC and Completed End-to-End Hardware and Software Assessment on SAP REFX.   
Presented RE Object and CLM integration to Report to Record Process POC   

 
• Architecture the organization structure on RE-FX. Business Entity, Building, Property, Rental Unit, 

Pooled Space, Rental Space, Arch. View and Usage View.  
• Full implementation Proof of Concept to Go Live Team lead on all Configuration, Testing and 

Conversation.  
• Configured contract and contract type’s commercial lease-out/residential lease-out, Operating, Capital, 

External and Internal contacts.  
• Configure end to end business process from REFX to FI and full integration with PM, AM and PS 

Module.  
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 • General Contracts – Sales based and fixed adjustment contracts, Vendor and customer contracts, 

Contract types, Resubmission rules, resubmission reasons, Number Assignment, Notice Reasons, 
Tenant Information 

• Configured condition types, Condition Purpose, Flow types, Calculation/Distribution formula and 
business partners.  

• Configured the Business Partner roles, number rages and integration with FI/CO.  
• Configured the Business Partner – Vendor, Business Partner – Customer roles and standard creation of 

Vendors/Customer (Company-code dependent)  
• Configured the field mapping for Business Partner on all RE-FX Account Assignment.  
• Configured Filed Status for BE, Building, Property, Rental Object detail on Field Group, Field Status, 

Views, Stages, Screens, Screen Sequence and Events.  
• Design the Architecture Object types and assign icon to Arc. Object Types for RE.  
• Configured Determine Vacancy Reason Based on Vacancy Event and Vacancy Reason.  
• Design Arch. Object types Hierarchy and rules for determining object Id.  
• Configured the Adjustment rules and adjustments reason. (Index and Free Adjustment) 
• Design Arch. Object types Hierarchy and rules for determining object Id.  
• Configured the Adjustment rules and adjustments reason. (Index and Free Adjustment) 
• Configured Sales Base Settlement Sales Type of Sales Rules such as Advertising Fee, Luxury Fee, etc.  
• Train a class in AC295 level 5 courses.  
• Design Reports like Annual Baseline Budget Report, Rent Summary Analysis Report, Future Minimum 

Rent Analysis Report, Straight line Analysis Report using BW integration with RE-FX. Utilizing all tables 
of RE-FX.  

• Create InfoCube for Condition, Measurement, Cost and Revenue for BW reporting  
• Design InfoProviders, InforObjectrs and also InfoSource in BW.  
• Prepared Proof of Concept on various RE-FX enterprise extension and presentation for senior executive.  
• Design the Testing Strategy using Mercury Testing Tool for RE-FX Business Process Testing.  
 

 
 
 
 
 
Experience/Project Work          
Industry/Client: Telecommunication / Infosys (AT&T) 
Project Description/Scope: SAP Real Estate Management (RE-FX) Solution Manager ECC 6.0 
Role:  Sr. SAP REFX      Duration:  February 2007 to January 2009 
  

• General Contracts – Sales based and fixed adjustment contracts, Vendor and customer contracts, 
Contract types, Resubmission rules, resubmission reasons, Number Assignment, Notice Reasons, 
Tenant Information 

• Configured condition types, Condition Purpose, Flow types, Calculation/Distribution formula and 
business partners.  

• Configured the Business Partner roles, number rages and integration with FI/CO.  
• Configured the Business Partner – Vendor, Business Partner – Customer roles and standard creation of 

Vendors/Customer (Company-code dependent)  
• Configured the field mapping for Business Partner on all RE-FX Account Assignment.  
• Configured Filed Status for BE, Building, Property, Rental Object detail on Field Group, Field Status, 

Views, Stages, Screens, Screen Sequence and Events.  
• Design the Architecture Object types and assign icon to Arc. Object Types for RE.  
• Configured Determine Vacancy Reason Based on Vacancy Event and Vacancy Reason.  

 
Company: SAP Americas.  
Industry/Client: Banco Popular and John Linage Home Builder  
Project Description/Scope: SAP RE-FX, Solution Manager, BW 
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 Role: SAP Consultant    Duration:  January 2005 to January 2007 

 
 

• Builds credible relationships with clients, develop professional learning of SAP products/technologies 
and solutions. 

• Conduct requirement gathering workshop with super users to prepare the business requirement in RE-
FX. Team lead on business blueprint workshop.  

• Configured the basic setting and activation process in RE-FX. 
• Configured condition types, Condition Purpose, Flow types, Calculation/Distribution formula and 

business partners.  
• Configured the Business Partner roles, number rages and integration with FI/CO.  
• Configured the Business Partner – Vendor, Business Partner – Customer roles and standard creation of 

Vendors/Customer (Company-code dependent)  
• Configured the field mapping for Business Partner on all RE-FX Account Assignment.  
• Configured Filed Status for BE, Building, Property, Rental Object detail on Field Group, Field Status, 

Views, Stages, Screens, Screen Sequence and Events.  
• Configured the Condition Types Flow types and Condition Purpose.  
• Prepare regression testing documents full End-to-End business process flow from RE-FX to FI for 

invoicing. 
• Planned period posting procedures from RE-FX to FI. 
• Trained AC295 Course in RE-FX to Sr. Managers.  
• Configured Resubmission reason and resubmission rules.  
• Configure the links between ARIS and SOLMAN.  
• Configured and prepare testing material for Notification Letter for LI-Contracts.  
• Architecture the ARIS business process flow charts into SOLMAN.   
• Design functional and technical specification on mass interface and conversation on RE-FX Usage 

Objects. 
 
Industry/Client: Telecommunication, United Teleco. Services Duration: July 2004 – January 2005 
Project Description/Scope: Full life cycle Upgrade 4.0B to 4.7 FICO Reporting and Interfaces. 
Role:  Sr. SAP Consultant/Team Lead 
  
• Tracked, monitored and communicated project progress in FI/CO against the project plan, 

requirements, quality measures, standard processes, milestones and budget to steering committee.  
• Planned and directed the installation of SAP Global upgrade projects which typically impacted multiple 

businesses. 
• Lead consultant responsible for all Financial master data (GL accounts, cost elements, cost centers, cost 

center hierarchy, profit centers, profit center hierarchy, activity types and SKFs), including standards, 
setup and data migration. 

• Prepared business proposal to support clients SAP requirements on Post Production Support in FI/CO 
modules.  

• Responsible for the FI CO and AM modules in 4.7. 
• FI (AP, AR, and GL testing configuration during upgrade and training one-on-one with super users 
• CO ( IO, SKF, PCA, CCA and Activity Types along with CO Planning). 
• Managed a team of over 12 Consultants in FI, CO, SD and Security modules. 
• Completed business proposal for Post Production Support after go-live. 

 
Industry/Client: High Tech.  Apple Computers Inc. 
Project Description/Scope: Post Production Support, Configuration, Proposal. 
Role:  SAP Consultant      Duration: September 2003 – April 2004 
 

• Performed testing for various programs in SD and FI Module. 
• Member of global Cross-Instance team, designing end state to integrate North America instance with 

Europe instance. 
• Lead consultant responsible for all Financial master data (GL accounts, cost elements, cost centers, cost 

center hierarchy, profit centers, profit center hierarchy, activity types and SKFs), including standards, 
setup and data migration. 
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 • Prepared business proposal to support clients SAP requirements on Post Production Support in FI/CO 

modules.  
• FI-AR/SD integration – Revenue Recognition: Revenue Recognition, Deferred Revenue Amortization in a 

highly retail-oriented environment: configuration in FI-SD integration area for revenue recognition of 
service contracts with extended warranty, annual subscriptions, etc.; created wrapper program to 
trigger month-end revenue recognition parent jobs and spawn child jobs for all global company codes; 
researched OSS notes and transported to production client; monitored revenue recognition using VF47, 
VF45; Revenue Recognition types included standard, time-based and service revenue recognitions; 
Tables accessed: VBREVE, VBAK, VBAP, VBSS, NRIV, etc. 

• Report development: Provided functional specs to development team regarding various reports 
(including Revenue Recognition reconciliation reports, custom Revenue Recognition and Deferred 
Revenue Amortization Reports, unrecognized revenue reports, forecasting revenue reports) and User 
Exit changes and its cross-functional impacts. 

 
Industry/Client: Entertainment. Burbank, CA (Warner Brothers) 
Project Description/Scope: SAP Post Production, Design to Go-Live 
Role: Sr. SAP Consultant Team Lead Project Manager  Duration:  May 2003 – Sept. 2003 

 
• Responsible for managing technical (4) and functional (6) teams. 
• Integrated Hyperion Financials / Planner and Oracle Financials to SEM / BW. 
• Configured the CO production order assignment. 
• Configured the distribution rule in the PO settlement. 
• Established and maintained a consistent SAP support package application and testing strategy.   
• Configured the product cost by period/order work in process.  
• Worked with other consultants to develop data retention/archiving strategy.   
• Configured the SKF in CO module and material concept.  
• Configured the AUC Settlement profile in Assets module.  

 
Industry/Client: Automotive (Nissan Automotive) 
Project Description/Scope: SAP Post Production Support and Business Development, 4.6 Design to Go-Live 
Role: Senior SAP Consultant     Duration:  January 2002 – May 2003 

• Created reports using report painter for CO module. 
• Configured the SKF for Nissan Global. 
• Provided deep functional and technical know-how in FI CO and Reporting with excellent communication 

skills, pragmatism, and long-term strategic thinking with effective tactical execution. 
• Created multiple reports in Report Painter and Abap Query. Created End-User training material on how 

to create various Report Painter report definitions. 
• Documented current environment (system and application, interface) and data model (logical and 

physical); published to developers and ensured best use of existing resources FI and CO. 
• Knowledgeable about BASIS client transport and approval process. 
• Used Strategy Consultant (SEM) expertise to develop readiness exercises for strategic business. 
• Automatic Payments of Invoices and Clearing, Automatic Payment with Payment Program, Entering and 

Posting a Manual Account Statement. Clearing Bank Subaccounts Automatically (Bank Clearing 
Accounts), Check Deposits and Clearing. 

• Depositing Checks, Manual Account Statement. Created FI-EDI (bank interfaces), Electronic Bank 
Statement, BRS, Lock box processing and Bank Accounts. 

 
Industry: High Tech. (eBay.com) 
Project Description/Scope: SAP Post Production Support and Business Development, Design to Go-Live 
Role: Senior SAP Consultant     Duration:  Feb. 2001 - November 2001 

• Prepared business proposal on Ebay.com requirement on Reporting structure.  
• Built reports in CO, AM, and LC for upper management. 
• Configured the PCA and CCA based on business requirements. 
• Configured the Payment Program for the AP, House Bank Configuration, and Creation of Bank Accounts 

in the House Banks.  
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 • Worked on Open Items Management, Automatic Payment Program for Outgoing Payments in AP.  

• Involved in setting up foreign currency Revaluations, and Translation Gains and Losses. 
• Analyzed, standardized and changed G/L field indicators; tax codes, e/r difference keys, line item, open 

item, and reconciliation accounts. 
• Converted foreign currency evaluation from F.06 (G/L balances) to F.05 which runs both Open Item and 

G/L balances. 
• Moved from currency revaluation 10 & revaluation 30 to a process that utilized valuation areas to 

process revaluation 10 (document to Local then Local to Group currency) and 30 with translation. 
• Maintenance of the Bank Clearing Accounts, Reconciliation Accounts for AP. 
• Created new inter-company processing via AP and AR sub-ledgers and a unique document type. 
• Configured inter-company clearing and netting between customer/vendor companies. 
• Developed FI/CO reporting solutions utilizing Account Line Displays, Report Painter, and provided 

specifications for ABAP programs when needed. Provided the post implementation support for the AP. 
• Payment program and Payment Run configuration is completed for Check Printing, Testing of Vendor 

and Customer Master Data. 
• Provided Support for the configuration, implementation and testing of Customer Master Records and 

Incoming Payments. Validated and documented AP, AR Business Process Procedures and 
recommended/ implemented process improvements where applicable. 

• Created master records of Cost Elements, Cost Element Groups, Reconciliation Ledger, Cost Centers, 
Cost Center Groups and Standard Hierarchy. 

• Defined and Configured Internal Orders, and set Internal Orders Settlement rules. 
 
Industry: Utilities (MMWD)    Duration:   October 2000 - January 2001. 
Client: MMWD 
Project Description/Scope: (Full life cycle and Post Production Support)  
Role: SAP Consultant.  

• Responsible for client presentation and proposal for utility company.  
• Configured the PM module to create a workflow. 
• Implemented strategic goals to complete the project under budget on time.  
• Implemented SAP through ASAP Methodology 4.6 all phases. 
• Created the entire organizational structure in FI, CO and AM.  
• Managed a team in gathering and developing of business requirements, processes and reengineering 

plans.  
• Configured the CO module and integration between CO, PM and PS via Activity types. 
• CCS FI-CA Blueprinting and Configuration for MMWD and SMUD. 
• Configured CO and the links between two systems R/3 and CCS. 
• CCS Project Team Development and preparation SOW included recommendations for process driven 

CCS/BW implementation.  
• Created the entire Hierarchy Structure in Cost Center Accounting. 
• Prepared all CO Planning data.  
• Prepared Functional Specification for CO Internal Order and SKF.  

 
Industry: Public Sector, Memphis, TN. (US NAVY) Duration:  February 1996 - September 1999.  
Project Description/Scope: Full life cycle to Go Live and PPS 
Business Analyst / Team Lead FICO  
 

• Developed and configured organizational structure and configured company codes. 
• Configured EC-PCA, CO-CCA and Period Accounting. 
• Extensive experience in the use of the ASAP Methodology and tools.   
• Modified business processes in PCA, CCA, Internal Orders and Statistical Key Figures. 
• Configured the Split Processor in PCA for the need for detailed Balance Sheet. 
• Implemented full life cycle of SAP Treasury. 
•  

Education & Certification 
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 Christian Brothers University.  

Accounting and Finance 1995. 
100% self-generated college tuition and expenses. 
 
SAP Academy 
 
Training:  
AC400     Financial Accounting NewGL 
AC210     FI-New/GL 
AC212     Migration to NEW G/L Accounting 
AC295     Real Estate Management  
BC470   Business Objects 
BW305   Business Intelligence Warehouse Reporting & Analysis 
PLM300  Business Processes Plant Maintenance 
SAPNW   SAP Netweaver 
CPM320 SAP Business Planning and Consolidation  
SMI210  Solution Manager Implementation Methodology Overview 
SMI310  Solution Manager Implementation Tools in Detail  
  
Citizenship:  US Citizen. 
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PROFESSIONAL SUMMARY 

• SAP certified (in Financials and Solution Manager) consultant with 16+ years of SAP Flexible Real 
Estate, Lease Valuation (ASC 842, GASB 87 and IFRS16) and RTR implementation experience. 

• Hands on experience with 4+ Public Sector clients, implementing RE-FX and GASB87 solution for 
Lease Valuation 

• Worked with world class consulting companies including SAP America Inc., Deloitte Consulting 
Singapore, CGI, Cognizant Technology Solutions and Tata Consultancy Services as part of project 
teams on various clients.   

• Worked for many Fortune 15, global companies including Walmart International, Exxon Mobile, 
Tesoro Corporation, Chevron Corporation, British Petroleum, Energy Transfer Inc, Verizon Wireless, 
AT&T, Burger King, Bell and Stockland Corporation. 

• Expertise in doing Techno-function design evaluation/implementation audits for SAP RE-FX Projects 
• Handled many End to End SAP RE-FX Projects for clients in across different industries. Projects 

include Global Projects across multiple Countries/Continents and Local North America Projects. 
• Excellent hands on knowledge of SAP’s back end tools like BAPI, BAdI, BAPI and Database table. 
• Hands on experience in IFRS 16/ASC 842 Leasing solution implementation in SAP RE-FX for Land and 

Building Leases and all new functionalities released in SAP recently for US and International Clients. 
• Expertise in handling Master Data including Buildings, Land, rental Objects, Lease In and Lease Out 

Contracts for Land, Building and Other Leases. 
• Invited and Presented as “Thought Leader Speaker” in many SAP Conferences including Houston, 

Chicago and Berlin for Best Project Implementations in RE-FX and Land Leases.  
• Experience on latest SAP releases including S4 HANA 1709 and 1610. 
• Hands on experience using SAP’s latest project methodology Activate and running Workshops for 

User Stories and Scrums.  
• Worked onsite and remotely for many clients in 15+ Countries with good understanding of work 

culture and project implementation in different countries. 
• Lead many workshops for potential clients for a high-level RE-FX fit/gap analysis and trouble 

shooting. 
• Hands on experience of showing conference room pilots, demos, and other pre-sales activities across 

modules in SAP. 
• Expertise across width and depth of Flexible Real Estate including Portfolio Management, Asset 

Integration, Leasing, CPI based Special Contracts, Rental Accounting, Corporate Real Estate, 
Controlling Settlements, and Reports. 

• Expertise in integrating RE-FX with financials including AP, AR, GL, Accruals and Deferrals etc. 
• Extensive experience of implementing end to end Flexible Real Estate solution for Property 

Management and Leasing client and thorough understanding of business processes. 
• Hands on experience of Integration of Flexible Real Estate across modules including Plant 

Maintenance, Asset Accounting, Project System etc. Handling Facility Management operations thru 
RE and PM modules. 

• Ability to perform all tasks of a typical implementation project including requirement gathering, 
configuration, testing, training, data conversion, cutover and post go live support. 

• Performed Design Reviews, System Audits and Implementation reviews of projects in the past. 
• Expertise in managing SAP projects in many countries including USA, Canada, Hong Kong, Singapore, 

Malaysia, Vietnam and India. 

 

SAP REFX/CLM Consultant 
SAP Certified 
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• Invited and Spoken as “Though Leader Speaker” in SAP Oil & Gas Conference in Houston in Sept 2015 
about SAP Flexible Real Estate implementation. US Former President George W bush was the 
keynote speaker in the Conference. 

 
TECHNICAL SKILLS 

• Expert in SAP ERP, primarily SAP Real Estate and Financials. 
• Module experience in FI, CO, CML, AA, FM, PM, RE, Flexible Real Estate, and PS 
• Detailed knowledge of common Flexible Real Estate technical tools like BAPI, BAdi and BDT, function 

modules, RE tables and database structure 
• Experience with functional development of objects including reports, conversions, interfaces, and 

enhancements 
• Hands on experience in testing tools like Mercury and On Demand for master scripting, data scripting 

and execution. 
 
EDUCATION 

• Masters in Management Studies in Finance (MMS – Finance) - Bombay University, India 
• Bachelor of Civil Engineering (B.E – CIVIL) – Bombay University, India 
• Diploma in Civil Engineering – Board of Technical Education – India 

 

CERTIFICATION/TRAINING 

• Certified in SAP Financials and Solution Manager. 
• SAP Real Estate Management, Financials (FI-GL, FI-AP, FI-AR, CO, EC-PCA, FI-AA), PM, PS, BI, ABAP, 

Net Weaver. 
 
 
PROFESSIONAL EXPERIENCE 

 
Los Angeles Unified School District, CA      October 2020- Present 
SAP FLEXIBLE REAL ESTATE Techno Functional Solution Architect 
Project Description/Scope: RE-FX and GASB 87 Lease Valuation Implementation 
Responsibilities/Deliverables: 

• Solution Architect leading RE-FX and GASB 87 for Lease Accounting Valuation Compliance in SAP 
REFX and CLM 

• Requirement gathering, preliminary Blueprinting, Assessment 
 
 
Imperial Irrigation District in San Diego, CA             Aug 2019 – Feb 2020 
SAP FLEXIBLE REAL ESTATE Techno Functional Solution Architect 
Project Description/Scope: RE-FX and GASB 87 Lease Valuation Implementation 
Responsibilities/Deliverables: 

• Solution Architect leading RE-FX and GASB 87 for Lease Accounting Valuation Compliance in SAP 
REFX and CLM 

• Requirement gathering, blue printing, configuration, testing, training and facilitating WRICEF 
developments 

• Financial postings and controlling postings for all rent expenses and valuation postings. 
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• Data migration, Testing and reporting 
 
 
Citrix Corporation in Ft. Lauderdale, FL                   Feb 19 – Jul 2019 
SAP FLEXIBLE REAL ESTATET Techno Functional Solution Architect  
Project Description/Scope: RE-FX and ASC 842/IFRS 16 Lease Valuation Implementation 
Responsibilities/Deliverables: 

• Functional Consultant for ASC 842 for Lease Accounting Valuation Compliance in SAP RE-FX 
• Financial postings and controlling postings for all rent expenses. 
• Enhancements for controls and reporting 

 
Energy Transfer Partners in Houston, TX            Jul 2018 – Jan 2019  
SAP FLEXIBLE REAL ESTATET Techno Functional Solution Architect 
Project Description/Scope: Migration to S4 Hana for RE-FX and ASC 842 Implementation 
Responsibilities/Deliverables: 

• Solution Architect leading migration of SAP FLEXIBLE REAL ESTATE to S4 Hana with integration to RTR 
and P2P  

• Mapped complex leasing, Right of Way and surface leases for the Pipeline including complex 
Government Land leases with Railroad and public-sector companies, Corporate Real estate leases. 

• Financial postings and controlling postings for all rent expenses. 
• Implementation of SAP IFRS 16/ASC 842 US GAAP enhancement for new accounting compliance 

requirements. 
 
 
TownPump Inc, Montana USA                     Mar 2018 – Jun 2018 
SAP FLEXIBLE REAL ESTATE Functional Solution Architect 
Project Description/Scope: SAP RE-FX Implementation        
Responsibilities/Deliverables: 

• Solution Architect for Implementation of SAP FLEXIBLE REAL ESTATE for client owning Properties 
across different domains including Casinos, Hotels, C Stores, Gas Stations, and Retail. 

• Running workshops as a lead and collecting information on User Stories, System Landscape and 
Interfacing needs. 

• Handling complex Master Data for Buildings, Land, leasing (Lease In and Lease Outs), rent, sales 
based and CPI based payments in RE-FX and the valuation for leases across different domains 

• Using most-latest SAP system landscape (S4 1709) with SAP’s Activate Methodology for 
implementation. 

• Involved in all aspects of the project from User Stories to Configuration and data migration. 
• Interfacing various systems for different master and contract data across the system landscape. 

 
 
Bell Telecom, Toronto Canada –            Dec 2017 – Apr 2018 
SAP FLEXIBLE REAL ESTATE Functional Solution Architect 
Project Description/Scope: IFRS 16 Implementation with SAP RE-FX        
Responsibilities/Deliverables: 

• Solution Architect for Implementation of IFRS 16 and IAS17 solution in SAP FLEXIBLE REAL ESTATE 
• Handling complex leasing for Land, Right of Way, Rent, sales based and CPI based payments in RE-FX 

and the valuation for leases. 
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• Interfacing various systems for different master and contract data across the system landscape. 
• Functional Architect for Enhancements Around Incremental Borrowing Rates, 

Validations/Substitutions during Valuation, Integration with Right of Usage Assets, and 
enhancements using different Valuation BAdI’s. 

 
Burger King in Miami, Florida                            Jun 2017 – Feb 2018  
SAP FLEXIBLE REAL ESTATE Techno Functional Solution Architect   
Project Description/Scope: SAP RE-FX Implementation 
Responsibilities/Deliverables: 

• Solution Architect leading Implementation of SAP FLEXIBLE REAL ESTATE 
• Handling complex Sales Based rents for Land and Restaurant/Franchise leases. 
• Handling the data migration effort for SAP RE-FX team and migrating data from 6 different legacy 

systems to SAP. 
• Interfacing various systems for different master and contract data across the system landscape. 
• Common Area Maintenance – Expense Recovery module prototypes for the buildings and offices in 

USA. 
• Helping the client with Evaluation of best possible solution for IFRS 16/ASC 842 Compliance 

 
 
NPC in Kansas               June 2017 
SAP FLEXIBLE REAL ESTATE Techno Functional/IFRS Solution Architect 
Project Description/Scope: IFRS 16/ASC 842 Evaluation 
Represented – WiseMen Solutions 
Responsibilities/Deliverables: 

• Evaluation of IFRS 16/ASC 842 Roadmap for client’s Real Estate and Equipment Leases 
• Providing estimates for Project with resources and timelines 
• Technical evaluation including Support Pack and Enhancement Pack feasibility required for IFRS 16 

implementation 
 
 
Stockland Corporation in Sydney, Australia              Feb 2017 – Jun 2017 
SAP FLEXIBLE REAL ESTATET Techno Functional Solution Architect         
Project Description/Scope: SAP S/4 Hana Implementation 
Representing – Deloitte Australia 
Responsibilities/Deliverables: 

• Solution Architect leading Implementation of SAP FLEXIBLE REAL ESTATE with integration to 
SalesForce and SuccessFactors.  

• Mapped complex leasing, Retail, Residential leases for Land, Residential and Retail properties. 
Building Leases and CPI based contracts into Flexible Real Estate for all the office premises all over 
the Australia. 

• Financial postings and controlling postings for all rent expenses. 
• Handling the data migration effort for SAP RE-FX team and migrating data from 6 different legacy 

systems to SAP. 
• Common Area Maintenance – Expense Recovery module prototypes for the buildings and offices in 

USA. 
• Hands on implementation of SAP IFRS 16/AU GAAP enhancement for new accounting compliance 

requirements for the client’s business. 
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Energy Transfer Partners in Houston, TX                  Aug 2013 – Dec 2016  
SAP FLEXIBLE REAL ESTATET Techno Functional Solution Architect  
Project Description/Scope: SAP Real Estate implementation for Land and Right of Way Leases 
Responsibilities/Deliverables: 

• Solution Architect leading Implementation of SAP FLEXIBLE REAL ESTATE with integration to RTR and 
P2P  

• Mapped complex leasing, Right of Way and surface leases for the Pipeline including complex 
Government Land leases with Railroad and public-sector companies. 

• Building Leases and CPI based contracts into Flexible Real Estate for all the office premises all over 
the USA. 

• Data migration lead for migrating all data from OPM to SAP RE-FX system. 
• Financial postings and controlling postings for all rent expenses. 
• Common Area Maintenance – Expense Recovery module prototypes for the buildings and offices in 

USA. 
• Implementation of SAP IFRS 16/ASC 842 US GAAP enhancement for new accounting compliance 

requirements. 
• Project selected as “Best Implementation” and invited for Presentation in SAP Oil & Gas Conference 

in Houston in 2015. Conference was attended by 800+ delegates from 22 countries. 
• Invited for presentation in SAP Real Estate Conference in Chicago in March 2015 and Berlin in Sept 

2015 
• Implemented some CAM features like MTC (Major Tenant Contribution), Caps for True Up Amounts 

and Admin Fees Calculations for client leases. 
• Used financial postings of vendor accounts to accumulate vendor expenses for CAM and settlements.    
• Instrumental in creating SAP Flexible Real Estate as a single source of data for all the ROW leases 

across the group companies. 
• Key assistance with Project planning and actual management of tasks/milestones 
• Was involved in all related, major functional areas like requirement gathering, blue printing, 

configuration, testing, developments, and data migration. 
• Key resource in coordination of activities with data mapping, cleansing, migration and testing as part 

of go-live.  
• Provided clear documentation plus end user training support for go-live preparations, as well as post 

go-live support needs 
 
 
Stockland Corporation in Sydney Australia                                Oct 2016 – Nov 2016 
SAP Flexible Real Estate Solution Architect  
Project Description/Scope: SAP Real Estate Design Review – S/4 Hana 1610 system   
Representing – SAP Australia Pty Limited 
Responsibilities/Deliverables: 

• Solution Architect evaluating SAP Flexible Real Estate design with focus on RICEFW developments 
• Advising client on SAP Flexible Real Estate Roadmap and best implementation strategy. 
• Design reviews of client’s existing SAP Flexible Real Estate landscape and advising on best practices to 

be adopted for optimum utilization. 
• Reviewing custom development object design for Forecast, Reconfiguration, Budgeting, Common 

Area Maintenance developments. 
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Tesoro Corporation in San Antonio, TX                            Jun 2016 – Sep 2016  
SAP Flexible Real Estate Solution Architect                                         
Project Description/Scope: SAP Real Estate & Order to Cash implementation – S/4 Hana 1610 
Representing – SAP America Inc. 
Responsibilities/Deliverables: 

• Solution Architect evaluating SAP Flexible Real Estate and its fitment to the downstream processes in 
Oil & Gas distribution and marketing. 

• Advising client on SAP Flexible Real Estate Roadmap and best implementation strategy. 
• Mapping complex Leasing (Land, Service Stations, Back to Back Contracts, Dealer and Franchise 

Agreements) scenarios on Flexible Real Estate with real time integration with RTR. 
• Coordinating with SAP Solution team on new OSS notes and enhancements in S/4 HANA for IFRS and 

US GAAP/FASB accounting compliances in 1610 release. 
• Design reviews of client’s existing SAP Flexible Real Estate landscape and advising on best practices to 

be adopted for optimum utilization. 
• Outlining technical landscape of proposed solution. 
• Weighing options of using Open Text integration as document repository between CLM (Contract 

Lifecycle Management), Flexible Real Estate and SFDC (Salesforce.com) for Rebate agreements. 
 
 
Walmart International in Bentonville, AK                           Apr 2012 – Aug 2013 
Sr. SAP Flexible Real Estate Techno Functional Consultant  
Project Description/Scope: SAP Flexible Real Estate implementation 
Representing – Cognizant Technology Solutions 
Responsibilities/Deliverables: 

• Senior consultant in the Implementation team of SAP Flexible Real Estate with integration with FI/CO 
and PM 

• Successfully delivered SAP Flexible Real Estate solution for Canada Real Estate operations. 
• Was involved in all major functional areas like requirement gathering, blue printing, configuration, 

testing and developments. 
• Extensive usage and configuration of Accruals and Deferral functionality within RE-FX. 
• Solution Architect for implementing SAP’s FAS13 solution for Straight Line Rent reporting and IFRS 

compliance. 
• Additionally, Playing techno functional role in the development team 
• Involved in design and functional specification reviews and technical feasibility of the developments. 

 
 
Verizon Wireless, Ashburn VA                                           Duration: 5 Months 
SAP FLEXIBLE REAL ESTATE Lead Consultant 
Project Description/Scope: SAP Flexible Real Estate implementation 
Responsibilities/Deliverables: 

• Corporate Real Estate Management with space management, move management and CAD/CAM 
integration. 

• Senior consultant leading Implementation of SAP Flexible Real Estate with integration with FI/CO and 
PM 

• Played techno functional role in designing the module solution, as well as with technical 
developments 
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• Involved in Requirement gathering, Blue printing, technical solutions, system integration testing, 
User Acceptance Test and final Cutover etc. 

• Handling detailed configuration, testing and data conversions. 
• Coordination with the development team for various technical enhancements and reporting 

including Enhancements, Reports, Interfaces, Forms and Workflows. 
 
 
Mapletree Investments – Singapore –                           Duration: 16 Months 
Sr. Project Manager (Employed by - Deloitte Consulting)   
Public Sector Real Estate & Mall Management; Singapore, Vietnam, Korea, Malaysia, Japan, Hong Kong, India, 
and China. 
Project Description/Scope: SAP Flexible Real Estate, FI, CO, PM and MM implementation with BI, BOBJ and 
BPC implementation 
Responsibilities/Deliverables: 

• Company is a leading Property Management company in Singapore managing properties in Industrial, 
Retail, Logistics and Malls domain. 

• Senior Manager leading Implementation of SAP Flexible Real Estate with integration with FI/CO, PM 
and MM, with BI, BOBJ reporting and consolidation in BPC. 

• Developed extensive FAS13 solution for reporting rent straight lining. 
• Developed special reporting for financial compliances thru Flexible Real Estate. 
• Client owns Retail Malls & store chain across Asia. Handling all Retail operations in SAP Flexible Real 

Estate including complex Sales Based Structures, Commissions and Franchise fees etc. 
• Handling detailed configuration, testing and roll out in 7 countries across APJ region. 
• Coordination with the development team for various technical enhancements and reporting 

including Enhancements, Reports, Interfaces, Forms and Workflows. 
• Designing solution with database planning for BI and BOBJ reports for CEO/CFO level and 

consolidation with BPC. 
 
 

AFSC; Calgary, Canada                                 Duration: 6 Months 
Sr. FI/CO Consultant  
Project Description/Scope: SAP Collateral, Mortgage and Loans (CML) and Reserves for Bad Debt (RBD) 
module Implementation     
Responsibilities/Deliverables: 

• Senior FI/CO Consultant working on Implementation of SAP CML and RBD modules 
• Working on integration of CML and RBD with FI/CO in ECC 
• Involved in Requirement gathering, Blue Printing, Configuration of FI/CO 
• Involved in New GL configuration, Document Split and testing of the functionalities. 
• Handling Accounts Receivable from Loans customers and its accounting in SAP 
• Developing functional specifications for RECEF objects 

 
 
Home Trust Bank Toronto, Canada                               Duration: 4 Months 
Sr. FI/CO Consultant 
Project Description/Scope: SAP Collateral, Mortgage and Loans (CML) and Deposit Management (DM) 
module Implementation 
Represented – SAP America Inc. 
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Responsibilities/Deliverables: 
• Senior FI/CO Consultant working on Implementation of SAP CML and DM modules 
• Working on integration of CML and DM with FI/CO in ECC 
• Involved in Requirement gathering, Blue Printing, Configuration of FI/CO 
• Worked on Configuration of AP, AR, GL, EBS, Manual banking Reconciliation, Cost Center, Profit 

Center, Assessment & Distribution Cycles etc. 
• Handling Accounts Receivable from Loans customers and its accounting in SAP 

 
 
Exxon Mobile, Virginia                                 Duration: 3 Months 
Solution Architect        
Project Description/Scope: Scoping of Flexible Real Estate for Downstream functions of Europe and North 
America Operations 
Responsibilities/Deliverables: 

• Scoping and High Level roadmap of Flexible Real Estate implementation 
o Understanding high level requirements 
o Understanding current system and data landscape 
o Scoping the whole solution 
o Providing high level implementation landscape, timelines and resource mix 

 
 
City of Toronto, Public Sector; Toronto, Canada                              Duration: 2 Months 
Principal Real Estate Consultant 
Project Description/Scope: POC - Assessment of SAP Real Estate integration with FM, PBF and PSCD solutions 
Responsibilities/Deliverables: 

• Senior RE Consultant for assessment of client’s current RE and PM solution landscape and its 
potential integration with Funds Management, Public Budget Formulation and PSCD solutions of SAP 

• Conducting detailed workshop for assessment with client users and project managers 
• Recommending Flexible Real Estate integration with Plant Maintenance 

 
 
Chevron Corporation; Concord, CA                          Duration: 30 Months 
Principal Real Estate Consultant 
Project Description/Scope: Flexible Real Estate implementation for Global Retail Portfolio 
Represented – SAP America Inc. 
Responsibilities/Deliverables: 

• Principal RE Consultant for global Implementation in Americas, APJ, and EMEA. 
• Successfully delivered 3 regional Go Lives – total of 16 company codes, including post go live 

production support 
• Extensive implementation of Service Charge Settlement for Chevron for all its common area 

maintenance expenses. 
• Implemented Flexible Real Estate for Retail BU and mapped all RETAIL processes including sales 

based rents with tiers, commission calculations, franchise fees, retailer operations etc. 
• Implemented Master Data Objects (Sites, Stores, Space within the stores), Contract Management 

(Lease in, Lease Out, Non-Financial Contracts and License and Permits) 
• Got Appreciation Certificates from clients for outstanding work in solution implementation. 
• Implemented Service Charge Settlements for cost recovery for Utility Bills 
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• Provided integrated solution for Property Management with real time integration with FI – Asset 
Accounting, Plant Maintenance and PLM. 

• Team Lead for conversion activities 
 
 
AT&T, New Jersey                           Duration: 3 Week 
Lead Trainer and Author 
Project Description/Scope: Technical Training for developers, IT team members, and project management 
members 
Responsibilities/Deliverables: 

• Design, author and conduct Flexible Real Estate and implementation specific training 
o RE FX Configuration review and recommendations 
o OOP Concepts & SAP Architecture 
o RE FX Table Structure 
o Business Application Programming Interface (BAPI) 
o Business Add Inn (BAdi) and Business data Toolset (BDT) 

 
 
British Petroleum, Chicago, IL                                  Duration: 30 Months 
SAP Real Estate Lead 
Project Description/Scope: Real Estate implementation for RETAIL BU  
Responsibilities/Deliverables: 

• Technical Team Lead for the project implementation 
• Conducted requirement gathering workshops with the business users to understand RETAIL and 

LOGISTICS business processes and map appropriate solution in SAP 
• Integrated solution for Property Management with FI-AA, Project Systems and Plant Maintenance 

modules. 
• Configured solution including Basic Settings, Master Data objects, Partner Functions, Condition types 

(Fixed and sales based, Debit and Credits), General Contracts (Payable and receivables) – Free 
adjustment and Sales adjustment based and Adjustments etc. 

• Mapped all client sites (20000+) onto SAP RE module. 
• Handled very complex Sales Based Scenarios with tiered sales, multiple End of Month and End of 

Year Allowances, Franchisee fees, Commissions, Waivers etc. 
 
 
Tata Motors– Mumbai, India                           Duration: 15 Months 
Lead Functional Consultant  
Project Description/Scope: SAP Real Estate Management 
Responsibilities/Deliverables: 

• Lead the implementation team for RE implementation 
• Understand and analyze the business processes and requirements from RE for all the 

geographic/Line of Business perspective. 
• Categorizing the requirements into Residential, Commercial and Industrial categories 
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