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CITY OF SAN DIEGO, CALIFORNIA 

1. LIMITED COMPETITION: This contract may only be bid by the Contractors on the 
City's approved SLBE-ELBE Construction Contractors List in accordance with the 
designation stated on the cover page hereof. For information regarding the SLBE-ELBE 
Construction Program and registration visit the City's web site: http://www.sandiego.gov. 

2. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works Contracts 
at the location, time, and date shown on the cover of these specifications for performing work 
on Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A (Project). 

3. SUMMARY OF WORK: The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described in ATTACHMENT A. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public 
records subject to public disclosure. It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid. General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

5. SUBCONTRACTING PARTICIPATION PERCENTAGES: 

5.1. The City has incorporated voluntary subcontractor participation percentage to 
enhance competition and maximize subcontracting opportunities as follows. 

5.2. The following voluntary subcontractor participation percentage for DBE, DVBE, 
WBE, MBE, SLBE, and ELBE certified Subcontractors shall apply to this contract: 

Total voluntary subcontractor participation percentage for this project is 23.2%. 

5.3. For additional Equal Opportunity Contracting Program requirements, see 
Attachment C. 

6. PRE-BID MEETING: 

6.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre-qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracts, Conference 
Room at 1010 Second Avenue, 141

h Floor, San Diego, CA 92101 at 10:00 A.M., on 
July 9, 2015. 
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6.2. The Pre-Bid Meeting has been designated as MANDATORY. All potential 
bidders are required to attend. Bid will be declared non-responsive if the Bidder 
fails to attend the Pre-Bid Meeting when specified to be mandatory. Attendance at 
the Pre-Bid Meeting will be evidenced by the representative's signature on the 
attendance roster. It shall be the responsibility of the Bidder's representative to 
complete and sign the attendance roster. No Bidder will be admitted after the 
specified start time of the mandatory Pre-Bid Meeting. 

6.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracts at (619) 
533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to ensure availability. 

7. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

7.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City's web-based vendor registration and bid 
management system, BidsOnlineTM hosted by PlanetBids System. For additional 
information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg.shtml. 

7.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete. In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award I Intent to Award and to make the award to the next responsive 
and responsible bidder I proposer. 

8. PRE-BID SITE VISIT: The Pre-Bid Site Visit has been designated as MANDATORY. 
The prospective Bidders are required to visit the Work Site with the Engineer. The purpose 
of the Site visit is to acquaint Bidders with the Site conditions. To request a sign language or 
oral interpreter for this visit, call the Public Works Contracting Group at (619) 533-3450 at 
least 5 Working Days prior to the meeting to ensure availability. A Pre-Bid Site Visit is 
offered when the details are provided as follows: 

Time: 
Date: 
Location: 

following the Mandatory Pre-Bid Meeting 
July 9, 2015 
Ladera Street and Sunset Cliffs Boulevard 

9. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms. See 2-1.1.2, "Joint Venture Contractors" in The WHITEBOOK for details. 

10. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work perfonned under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below. 
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10.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
shall ensure that all workers who perform work under this Contract are paid not less 
than the prevailing rate of per diem wages as determined by the Director of the 
California Department of Industrial Relations (DIR). This includes work performed 
during the design and preconstruction phases of construction including, but not 
limited to, inspection and land surveying work. 

10.1.1. Copies of such prevailing rate of per diem wages are on file at the City and 
are available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http:/ /www.dir.ca.gov /OPRL/D Pre W ageDetermination.htm. Contractor 
and its subcontractors shall post a copy of the prevailing rate of per diem 
wages determination at each job site and shall make them available to any 
interested party upon request. 

10.1.2. The wage rates determined by the DIR refer to expiration dates. If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect 
for the life of this Contract. If the published wage rate refers to a 
predetermined wage rate to become effective upon expiration of the 
published wage rate and the predetennined wage rate is on file with the 
DIR, such predetermined wage rate shall become effective on the date 
following the expiration date and shall apply to this Contract in the same 
manner as if it had been published in said publication. If the predetermined 
wage rate refers to one or more additional expiration dates with additional 
predetermined wage rates, which expiration dates occur during the life of 
this Contract, each successive predetermined wage rate shall apply to this 
Contract on the date following the expiration date of the previous wage 
rate. If the last of such predetermined wage rates expires during the life of 
this Contract, such wage rate shall apply to the balance of the Contract. 

10.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 

10.3. Payroll Records. Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll records, 
verifYing and certifYing payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City's web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City. 

10.3.1. For contracts entered into on or after April 1, 2015, Contractor and their 
subcontractors shall furnish records specified in Labor Code section 1776 
directly to the Labor Commissioner in the manner required by Labor Code 
section 1771.4. 
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10.4. Apprentices. Contractor and its subcontractors shall comply with Califomia Labor 
Code sections 1777.5, 1777.6 and 1777.7 conceming the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

10.5. Working Hours. Contractor and their subcontractors shall comply with Califomia 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a 
week, unless all hours worked in excess of 8 hours per day are compensated at not 
less than 1 Y:z times the basic rate of pay; and (ii) specify penalties to be imposed on 
design professionals and subcontractors of $25 per worker per day for each day the 
worker works more than 8 hours per day and 40 hours per week in violation of 
Califomia Labor Code sections1810 through 1815. 

10.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a 
subcontractor: Califomia Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 
1810, 1813, 1815, 1860 and 1861. 

10. 7. Labor Code Section 1861 Certification. Contractor in accordance with Califomia 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that "I am aware of the 
provisions of Section 3700 of the Califomia Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake 
self-insurance in accordance with the provisions of that code, and I will comply with 
such provisions before commencing the performance of the work of this Contract." 

10.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments 
when payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego's Equal Opportunity Contracting 
Department at 619-236-6000. 

10.9. Contractor and Subcontractor Registration Requirements. This project is 
subject to compliance monitoring and enforcement by the DIR. As of March 1, 
2015, no contractor or subcontractor may be listed on a bid or proposal for a public 
works project unless registered with the DIR pursuant to Labor Code section 1725.5. 
As of April 1, 2015, a contractor or subcontractor shall not be qualified to bid on, be 
listed in a bid proposal, or enter into any contract for public work, unless currently 
registered and qualified to perform public work pursuant to Labor Code section 
1725.5 By submitting a bid or proposal to the City, Contractor is certifying that he 
or she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, 
and Contractor shall provide proof of registration to the City upon request. 

10.9.1. A Contractor's inadvertent error in listing a subcontractor who is not 
registered pursuant to Labor Code section 1725.5 in response to a 
solicitation shall not be grounds for filing a bid protest or grounds for 
considering the bid non-responsive provided that any of the following 
apply: (1) the subcontractor is registered prior to bid opening; (2) within 
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twenty-four hours after the bid opening, the subcontractor is registered 
and has paid the penalty registration fee specified in Labor Code section 
1725.5; or (3) the subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 

11. INSURANCE REQUIREMENTS: 

11.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City's Notice oflntent to Award letter. 

11.2. Refer to sections 7-3, "LIABILITY INSURANCE", and 7-4, "WORKERS' 
COMPENSATION INSURANCE" of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

12. PREQUALIFICATION OF CONTRACTORS: 

12.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal. Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award. Complete information and links to the online 
prequalification application are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

12.2. The completed application must be submitted online to the Public Works Contracts, 
Prequalification Program no later than 2 weeks prior to the bid opening. For 
additional information or the answer to questions about the prequalification program, 
contact David Stucky at 619-533-3474 or dstucky@sandiego.gov. 

12.3. As a result of the City's fiduciary requirement to safeguard vendor data, City staff 
will not be able to provide information regarding contractors' prequalification status 
over the telephone. Contractors may access real-time information about their 
prequalification status via their vendor profile on PlanetBids™. 

13. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Standard Specifications for Public Works Construction 
("The GREENBOOK") 

City of San Diego Standard Specifications for Public 
Works Construction ("The WHITEBOOK")* 

City of San Diego Standard Drawings* 

Caltrans Standard Specifications 

Caltrans Standard Plans 
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California MUTCD 2012 

Document 
Number 

PITS070112-06 

City Standard Drawings- Updates Approved For Use Varies Varies 
(when specified)* 

Standard Federal Equal Employment Opportunity 1984 769023 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

14. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the fonn of an addendum. No oral 
comment shall be of any force or effect with respect to this solicitation, .The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

15. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability. Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

16. CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

17. SUBMITTAL OF "OR EQUAL" ITEMS: See Section 4-1.6, "Trade Names or Equals" in 
The WHITEBOOK and as amended in the SSP. 

18. AWARD PROCESS: 

18.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions precedent to Award. 

18.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days ofthe date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

18.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

19. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, "SUBCONTRACTS" in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not 
less than the specified amount. Failure to comply with this requirement shall render the bid 
non-responsive and ineligible for award. 
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20. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City's website: http://www.sandiego.gov/cip/. Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracts. 

21. SUBMISSION OF QUESTIONS: 

21.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents. All questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
1010 Second Avenue, 141

h Floor 
San Diego, California, 92101 
Attention: [Contract Specialist listed on the front cover hereof] 

OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

21.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

21.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City's online bidding service. 

21.4. Only questions answered by formal written addenda will be binding. Oral and other 
interpretations or clarifications will be without legal effect. It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

22. ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for. A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

23. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

24. PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications. The signature of each person 
signing shall be in longhand. 
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24.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under "Required Documents 
Schedule," (see Volume 1). Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

24.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

24.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

24.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

25. AWARD OF CONTRACT OR REJECTION OF BIDS: 

25.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

25.2. Bidders shall complete the entire Bid schedule (also referred to as "schedule of 
prices" or Proposal form). Incomplete price schedules will be rejected as being non­
responsive. 

25.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

25.4. Bidders will not be released on account of their errors of judgment. Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

25.5. A bidder who is not selected for contract award may protest the award of a contract 
to another bidder by submitting a written protest in accordance with section 22.3017 
of the San Diego Municipal Code. 

25.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

25. 7. Each Bid package properly executed as required by these specifications shall 
constitute a finn offer, which may be accepted by the City within the time specified 
in the Proposal. 
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25.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of2. 

26. BID RESULTS: 

26.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City's web page http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

26.2. To obtain Bid results, either attend Bid opening, review the results on the City's web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions. Bid results catmot 
be given over the telephone. 

27. THE CONTRACT: 

27.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

27.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee. The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

27.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be mmulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture. An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

27.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit infonnation to determine the Bidder's 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items. 
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27.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award. A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

28. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

29. CITY STANDARD PROVISIONS: This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

29.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 

29.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

29.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

29.4. The City of San Diego's Labor Compliance Program and the State of California 
Labor Code §§ 1771.5(b) and 1776. 

29.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

29.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC). 

29.7. The City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

30. PRE-AWARD ACTIVITIES: 

30.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in "Required Documents," of this 
bid package. Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive. 
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30.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid. The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

31. SUPPLEMENTAL AGREEMENTS: Supplemental agreements attached to this contract 
for the items of Work such as extended revegetation maintenance and monitoring and 
emulsion aggregate slurry shall be signed by the BIDDER at the time of submission of the 
primary BID. The signed agreements shall be accompanied by the evidence of a bond (i.e., 
labor and materials) and insurance as specified in 2-4, "CONTRACT BONDS," 7-3, 
"LIABILITY INSURANCE," and 7-4 WORKERS' COMPENSATION INSURANCE. 
Bonds shall be in amount of the Contract Price for the Work included in the supplemental 
agreements. 

31.1. Partial Release of Performance Bond and Labor and Materialmen's Bond: For 
information regarding partial release of bonds for this Contract, see Supplementary 
Special Provisions, Appendix K. 

32. REQUIRED DOCUMENT SCHEDULE: 

32.1. The Bidder's attention is directed to the City's Municipal Code §22.0807(e), (3)-(5) 
for important infonnation regarding grounds for debarment for failure to submit 
required documentation. 

32.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City's web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1. BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2. BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

3. BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

4. BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

5. BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

6. BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 -Named Equipment/Material 
Supplier List 

7. PRIOR TO PRE- LOW BIDDER Contractor's Experience and Past Project 
CONSTRUCTION MEETING Documentation. See Section 700 

8. WITHIN 10 WORKING DAYS APPARENT Names of the principal individual owners 
AFTER RECEIPT BY BIDDER LOW BIDDER of the Apparent Low Bidder 
OF CONTRACT FORMS 

9. WITHIN 10 WORKING DAYS APPARENT If the Contractor is a Joint Venture: 
AFTER RECEIPT BY BIDDER LOW BIDDER 

• Joint Venture Agreement OF CONTRACT FORMS 

• Joint Venture License 

10. WITHIN 10 WORIGNG DAYS APPARENT Form BB05 -Work Force Report 
AFTER RECEIPT BY BIDDER LOW BIDDER 
OF CONTRACT FORMS 

11. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Agreement 
AFTER RECEIPT BY BIDDER LOW BIDDER 
OF CONTRACT FORMS 

12. WITHIN 10 WORKING DAYS APPARENT Contract Fonns -Payment and 
AFTER RECEIPT BY BIDDER LOW BIDDER Performance Bond 
OF CONTRACT FORMS 

13. WITHIN 10 WORKING DAYS APPARENT Certificates oflnsurance and 
AFTER RECEIPT BY BIDDER LOW BIDDER Endorsements 
OF CONTRACT FORMS 

14. WITHIN 10 WORKING DAYS APPARENT Contractor Certification- Drug-Free 
AFTER RECEIPT BY BIDDER LOW BIDDER Workplace 
OF CONTRACT FORMS 
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ITEM WHEN DUE FROM 

15. WITHIN 10 WORKING DAYS APPARENT 
AFTER RECEIPT BY BIDDER LOW BIDDER 
OFCONTRACTFORMS 

16. WITHIN 10 WORKING DAYS APPARENT 
AFTER RECEIPT BY BIDDER LOW BIDDER 
OFCONTRACTFORMS 
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DOCUMENT TO BE SUBMITTED 

Contractor Certification - American with 
Disabilities Act 

Contractors Standards - Pledge of 
Compliance 
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CONTRACT FORMS 

AGREEMENT 
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CONTRACT FORMS 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and BLUE PACIFIC ENGINEERING & CONSTRUCTION , 
herein called "Contractor" for construction of Sunset Cliffs Natural Park Hillside Section 
Improvements - Phase I A; Bid No. L-15-5667-DBB-1-A; in the amount of TWO HUNDRED 
ONE THOUSAND AND SEVEN HUNDRED DOLLARS 00/100 ($201,700.00), which is 
comprised of the Base Bid alone. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) Long-Term Revegetation Maintenance Contract. 

(e) That cetiain documents entitled Sunset Cliffs Natural Park Hillside Section 
Improvements- Phase I A, on file in the office of the Public Works Department as 
Document No. S-10091, as well as all matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A, 
Bid Number L-15-5667-DBB-1-A, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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CONTRACT FORMS (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM 

--------~--Jmrl-:-6uldsmith;-eity-Attorney------------

Print Name: Stephen Samara Print Name: ~~\( __ vY.~~ 
Principal Contract Specialist Deputy City Attorney 

Date: ___ /_cJ_.r____,_~_~ _ _,_/.;L..C ___ _ Date:---'-L_O-u-/ '-'-~~-/_{ < __ 
I t-

Print Name: fJ/:{t »'qr A W\ ELI H U 

Title: _ _,("'--2-=k.:>_\J____,.t:::._'Q.=Jo,J _______ _ 

Date:_'6-v--~/-£:AUl__J::_lp L---1 ~~--_ . ,'6t ,~ 

City of San Diego License No.: ,S Z () } 6p \ q i /~ 
State Contractor's License No.: ~?,. LfV~ S 
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CONTRACT FORMS 

ATTACHMENTS 
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EXECUTED IN TRIPLICATE 
BOND NO. 2200128 
PREMIUM: $4,026.00 
PREMIUM IS FOR CONTRACT TERM 
AND IS SUBJECT TO ADJUSTMENT 
BASED ON FINAL CONTRACT PRICE 

CONTRACT FORMS ATTACHMENTS 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR~ MATEBJALMEN',S BOND: 

B ~...,LU'=""E:o"'P.,...A..,.,C""IF=Ic::::C.,.,E,..N-:-:G~IN:-:::EC'!!E:-::R:-:-1-:-N:-:G=&...,...,.,.c"'o~N~S:::-T-:-:R,..,.U.,.c,T_,I,...,O"'"'N~~' a 001·poration, as principal, and 
NORTH AMERICAN SPECIALTY INSUR,I)NCE COMPANY, a corporation authorized to do 
business in the State of California, as Surety, hereby obligate themselves, theit· successors and 
assigns, jointly and severally, to The City of San Diego a municipal corpol'ation in the sum of 
TWO HUNDRED ONE THOUSAND SEVEN HUNDRED AND 00/100 DOLLARS ($201 ,700.00) for the faithfUl performance Of the 
- . 1 ~osAf;Jo "" annexed C011tl'aCt, and In t 1C SUlU Of SEVEN HUNDRED AND 00/100 DOLLARS ($201 ,700.00) ~0\' the 
benefit of laborers and materialmen designated below. 

If the Pl'inclpal shall faithfully perform the annexed contract Sunset Cliffs Natural Pari{ 
Hillside Section Improvements ~ Phase I A; Bid Number L-15-5667"DB:B·l~A, San Diego, 
California then the obligation herein with l'espect to a faithful performance shall be void; otherwise it 
shall remain in full force, 

If the Principal shall promptly pay all persons, fltms and corporations turnishlng materials for 
or performing labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force. 

The obligation hetein with respect to laborers and materialmen shall inure to the benefit of all 
persons, t'inns and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 
of Title I of the Government Code of the State of California or un<ler the provisions of Section 3082 
et seq. of the Civil Code of the State of California. 

Changes in the tetms of the annexed contract OI' specifications accompanying same or 
refemd to therein shall not affect the Surety's obl\gatlon on this bond, and the Surety hereby waives 
notice of same. 

''''' •''"'"''' o•Urr• ... -~-·--·~··· 0!"00M,,.,, .. , no oro•Oo••rroO• '0 "•' 0 0 0 "'. 0 '" 0 "'"" 0 "' "' .............. ,,.,,, ..... '"''''''-'"''""'""' "~'"""''''"''"''! 0000 00 oon0oo 0 ... 0 ' ' ooooO••I •' "0 I 0 0 0 
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CONTRACT l?ORMS ATTACHMENTS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this 

bond. 

Dated AUGUST 25, 2015 

Approved as to Fot·m 

By __ ~------------~-------

s A-&H-R t\ ~ ELl \tu 
Printed Name of Person Signing fol' Principal 

Jan I. Goldsr · h, City Attorney 

Diu~ NORTH AMERICAN 
SPECIALTY INSURANCE COMPANY 

8Ul'ety 

By L!fav r2 . J;;i;t;ot> 
MARK D. IATAROLA, Attorney-in"fact 

Approved: 

By:__ ~-
Stephen Samara 

Principal Contract Specialist 
Public Works Contracting Group 

6 HUTTON CENTRE DRIVE, SUITE 850 

Local Address of Sm·ety 

SANTA ANA, CA 92707 
Local Address {City, State) ofS~n·ety 

714/550-7799 
Local Telephone No. of Surety 

PREMIUM IS FOR CONTRACT TERM Premium $4 '~'-'='Q.::.26::..:·::.cQQ::....~-----~-
AND IS SUBJECT TO ADJUSTMENT -
BASED ON FINAL CONTRACT PRICE 

Bond No.,;:;2..::..20::....:0:...:.1.-28=-----------

1•••0o0o0 0 O I 0 0 0 0 0 0 ~ '0 00, "''" U_U,M ''"'"'"'"'"'"""'"'~~·-· "''''''"' '"'' 0 •! ..... U '' '"'""•N""'"'''''•'O'•••"""·· ......... ~·- ,_,,,, ........ ~ ....... "'"' "'''""' 

Sunset Cliffs Natural Park Hillside Section lmpl'ovement·s- Phase I A 221 Page 
Cont!'act Fotms Attachments 
Volume 1 of2 (Rev. Jun. 2015) 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE§ 1189 

A notary public or other officer completing this certificate verifiel;l only the Identity of the individual who signed the 
document to which this certificate Is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 

County of SAN DIEGO 

On --~8::c:l2~5::c:l2~0::._:1:::..5 ___ before me, ___ M_IC_H_E_L_L_E_M_._B_A_S_U_IL-.:..,_N_O_T_A_R_Y_P_U_B_L_IC ___ _ 
Date Here Insert Name and Title of the Officer 

personally appeared _________ ....:.M..:.::A....:.R....:.....:.K....:.D....:.. -"-IA....:.T....:.A.:..:..R....:.O"-'L-'-A-'------------
Name(e) of Signer(s) 

who proved to me on the basis of satisfactory evidence to be the person~ whose name(s) ls/.are 
subscribed to the within instrument and acknowledged to me that he/shefthey executed the same In 
his/hef!their authorized capacity~, and that by his/hor/thelr signature~ on the instrument the person~, 
or the entity upon behalf of which the person(s) acted, executed the instrument. 

Place Notary Sea/ Above 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

----------------------------oPTIONAL----------------------------
Though this section Is optional, completing this information can deter alteration of the document or 

fraudulent reattachment of this form to an unintended document. 

Description of Attached Document 
Title or Type of Document: Document Date: _______ _ 

Number of Pages: Slgner(s) Other Than Named Above: ------------

Capacity(ies) Claimed by Signer(s) 
Signer's Name: MARK D. IATAROLA 

· 0 Corporate Officer - Title(s): _____ _ 
0 Partner - 0 Limited 0 General 
0 Individual IZl Attorney In Fact 
0 Trustee 0 Guardian or Conservator 
0 Other:--------------­
Signer Is Representing: --------"----

Signer's Name:-------------
0 Corporate Officer - Tltl.e(s): ·------
0 Partner - 0 Limited 0 General 
0 Individual 0 Attorney in Fact 
0 Trustee 0 Guardian or Conservator 
0 Other: ··------------­
Signer Is Representing: ---------

• ©2014 National Notary Association • www.NatlonaiNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 



NAS SURETY GROUP 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY 
WASHINGTON INTERNATIONAL INSURANCE COMPANY 

GENERAL POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, TI-IA T North American Specialty Insurance Company, a corporation duly organized and existing under 
laws of the State ofNew Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International 
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of 
Schaumburg, Illinois, each does hereby make, constitute and appoint: 

JOHN G. MALONEY, I-JELEN MALONEY, MICHELLE M. BASUIL, 

GLENDA J. ROONEY, and MARK D. IATAROLA 

JOINTLY OR SEVERALLY 

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings 
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by 
law, regulation, contract or otherwise, provided that no bond or unde1iaking or contract or suretyship executed under this authority shall exceed the 
amount of: 

FIFTY MILLION ($50,000,000.00) DOLLARS 

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of 
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held 
on the 9th ofMay, 2012: 

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, 
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifYing the attorney named 
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them 
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is 

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any 
certiflcate relating thereto by facsimile, and any such Power of Attorney or certiflcate bearing such facsimile signatures or facsimile seal shall be 
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached." 

B 
~a ___ _ 

y~~~~~~~~~~~~~~~~ Steven P. Anderson, Senior· Vice President of Washington International Insurance Company 
& Senior· Vice President of Nol'th American Specinlty lnsnnmcc Company 

><'.{? : ~-/ 
By ""'~~f::;:::>('~----

Davld M. Layman, Vice President ofWnshington Intcmatlonal hmmmce Comtumy 
& Vice President ofNot"th Americnn Specinlty lnsumnce COmJIIlllY 

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their 
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 2!h_____clay of May 20J.1_. 

State of Illinois 
County of Cook ss: 

North American Specialty Insurance Company 
Washington International Insurance Company 

On this 9th day of May 20~ before me, a Notary Public personally appeared Steven P. Anderson , Senior Vice President of 
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman, 
Vice President of Washington International Insurance Company and Vice President ofNorth American Specialty Insurance Company, 
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and 
acknowledged said instrument to be the voluntary act and deed of their respective companies. 

"OFFICIAL SBAL" 
DONNA D. SKLBNS 
Notary Publlc, State of lllinols 
My Commission Expires I 0/06/2015 

Donna D. Sklens, Notary Public 

I, Jeffrey Goldberg _,_the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington 
International Insurance Company, do hereby certify that the above and foregoing is a tme and correct copy of a Power of Attorney given by said North 
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect. 

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 25th clay of AUGUST , 20 15 . 

'/" #' 1-7 '"'"' """" ~(' ~A-~4:-f-'t::.C-~--~-. 
c:::::::: 

Jeffrey Ooldb!ilrg, Vice President & Assistnnt Secretary of 
Wnshington Intemntionnl Insurance Compnny & North American Specialty lnsunmce Company 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13 .3, "Drug-Free 
Workplace", ofthe project specifications, and that; 

B L lJ E ?V>rCl Fi .L. e. ,u~ I pJ e t:.IZ ; 1-:l~ t ~ p s. TiZuc.,Tia~ 
' (Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) of the p icy as outlined . 

Printed Name S. /:l:A l+l..A-M 

Title a /J \1\J C fC. 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) 
COMPLIANCE CERTIFICATION 

PROJECT TITLE: Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

~LuE 0AClRL 

has in place workplace program that complies with said policy. I further certify that each subcontract 
agreement for this project contains language which indicates the subc ntra tor's agreement to abide 
by the provisions of the policy as outlined. 

Printed Name -s rJ 9: H Jt.I±M E L /ft. U 

Title----\,.V.c--\J~IJ"---'e.ll-~-------
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A 

I declare under penalty of perjury that I am authorized to make this certification on behalf of 
____________________ , as Contractor, that I am familiar with the 
requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code§ 22.3224. 

Dated this 

Printed Name 4 H8Jtfl.~W\ E L) lj[j. 

Title Q \.« ) ~ E{l 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the DAY OF , 2 the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A 
(Name of Project) 

as particularly described in said contract and identified as Bid No. L-15-5667-DBB-1-A; 
SAP No. (WBS/IO/CC) S-10091 and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project 
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all 
surplus materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF _____________ _ 

_______________ Contractor 
by 

ATTEST: 

State of ___________ _ 
County of __________ _ 

On this DAY OF 2 __ , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared _____ _ 
____________ known to me to be the Contractor 
named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that 
said Contractor executed the said Release. 

Notary Public in and for said County and State 
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ATTACHMENT A 

SCOPE OF WORK 
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SCOPE OF WORK 

1. SCOPE OF WORK: The project includes the demolition of the Dixon Estates existing 
concrete slabs, fencing and footing, walls and footings and removal of existing utilities. The 
project also involves the construction of a pedestrian trail, the removal of non-native plants 
imd trees. Revegetating the site with selected plants and trees and installing an irrigation 
system. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Plans numbered 37813-01-D through 
37813-12-D, inclusive. 

2. CONSTRUCTION COST: The City's estimated construction cost for this contract is 
$178,000. 

3. LOCATION OF WORK: See Appendix E- Location Map. 

4. CONTRACT TIME: The Contract Time for completion of the Work, including the Plant 
Establishment Period shall be 132 Working Days. 

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
Califomia Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted. Failure to possess the specified license(s) shall render the Bid as non­
responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classification for this contract: 

• CLASS C-27 
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ATTACHMENT B 

INTENTIONALLY LEFT BLANK 
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY'S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City's Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in 
subcontracting opportunities. The Contractor understands and 
agrees that violation of this clause shall be considered a material 
breach of the contract and may result in contract termination, 
debarment, or other sanctions. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract. 

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. The Contractor, Subcontractors and Suppliers shall comply with the City's 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law. Contractor shall provide 
equal opportunity in all employment practices. Prime Contractor shall 
ensure their subcontractors comply with this program. Nothing in this 
section shall be interpreted to hold a prime contractor liable for any 
discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between 
the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BBOS), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice oflntent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force Availability 
data, the selected Bidder shall submit an Equal Employment Opportunity 
Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor's employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on­
site supervisors involved in employment decisions. 

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors' adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 
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6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit, maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor's efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations' responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken. 

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor's employment needs. 

15. The Contractor conducts, at least ammally, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company's working environment and 
activities are non-segregated except for providing separate or single­
user toilets and necessary changing facilities to assure privacy 
between the sexes. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK). 

1-2 

1-3.2 

2-3.2 

2-5.3.1 

SECTION 1- TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF 
MEASURE, AND SYMBOLS 

TERMS AND DEFINITIONS. 

Normal Working Hours. To the City Supplement, ADD the following: 

The Normal Working Hours are 7:00AM to 3:30PM. 

Common Usage. ADD the following: 

Abbreviation 

GV 
QCV 
POC 
GPM 

Word or Words 

Globe valve 
Quick coupler valve 
Point of connection (irrigation plans) 
Gallons per minute 

SECTION 2 - SCOPE AND CONTROL OF WORK 

Self Performance. DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted fonn the basis of award. 

2. The self performance percentage requirement will be waived for contracts 
when a "B" License is required or allowed. 

General. To the City Supplement, ADD the following 

7. For products for which an AML is available, products listed in the AML shall 
be used. A submittal review will be conducted for products not identified on 
an AML on a case-by-case basis when: 
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2-9.1 

a) The product type or category is not in the AML. 

b) The AML does not list at least two available manufacturers of the 
product. 

c) The material or manufacturer listed in the AML is no longer available. 
Documentation to substantiate the product is no longer available or in 
production is required as part of the submittal. 

In the case of conducting a submittal review when required by the Plans or 
Special Provisions, or when requested by the Engineer, all submittals shall be 
accompanied by the City's submittal form. 

The Product Submittal Form is available for download at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

All submitted product data shall be legible and be the most up to date 
information provided by the manufacturer. Any data sheets provided which 
are dated beyond the last two years shall be accompanied by a letter or 
certification by the manufacturer that it is the most current information 
available. Failure to provide such information shall be grounds for rejection 
of that item 

Permanent Survey Markers. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

Pursuant to Division 3, Chapter 15 of the Business and Professions Code, the 
Contractor shall not disturb survey monuments that "control the location of 
subdivisions, tracts, boundaries, roads, streets, or highways, or provide horizontal or 
vertical survey control" until they have been tied out by a Registered Land Surveyor 
or Registered Civil Engineer authorized to practice land surveying within the State of 
California. 

Monument Preservation will be perfonned by City Public Works Field Engineering 
Division (PW-FED) Field Survey Section on all Projects, unless permission is 
obtained for these services in writing by PW-FED. 

The Contractor shall submit to the Engineer a minimum of 7 Days prior to the start of 
the Work a list of controlling survey monuments which may be disturbed. The 
Agency (or the owner on a Private Contract) will: 

a) set survey points outside the affected work area that reference and locate each 
controlling survey monument that may be disturbed, 

b) file a Comer Record or Record of Survey with the County Surveyor after 
setting the survey points to be used for re-establishment of the disturbed 
controlling survey monuments, and 

c) file a Comer Record of Record of Survey with the County Surveyor after re­
establishment of the disturbed controlling survey monuments. 
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2-9.2 

2-9.2.1 

Survey Service. DELETE in its entirety and SUBSTITUTE with the following: 

Prior to start of construction, you shall submit a letter to the Engineer identifying the 
Licensed Land Surveyor or the Registered Civil Engineer authorized to practice land 
surveying within the State of California performing the survey services for the 
Project. 

You are responsible for performing and meeting the accuracy of surveying standards 
adequate for construction through a Licensed Land Surveyor or a Registered Civil 
Engineer authorized to practice land surveying within the State of California. 

Survey stakes shall be set and stationed by you for curbs, headers, water mains, 
sewers, storm drains, structures, rough grade, and any other structures and 
appurtenances that are needed for the Project. A corresponding cut or fill to finished 
grade (or flow line) must be indicated on a grade sheet. 

Surveys performed must list the basis of bearings as tied to Record of Survey 14492 
or equivalent, based on the California Coordinate System of 1983, Zone 6, U.S. 
Survey foot, epoch 1991.35, along with a completed calibration sheet (blank form 
will be supplied by City Surveys). The vertical datum used must be NGVD 29 in 
accordance with the City of San Diego Vertical Bench Book. 

You shall preserve construction survey stakes, control points and other survey related 
marks for the duration of the Project. If any construction survey stakes are lost or 
disturbed, and need to be replaced, such replacement will be performed by the 
Engineer at your expense. 

Survey Files. All Computer Aided Drafting (CAD) work must be done in 
accordance with The City of San Diego's Citywide Computer Aided Design and 
Drafting (CADD) Standards and must be in City seed files (.job, .txt, .dgn, .alg, .raw, 
.fwd, .dtm, .pdf, .docx, .xlsx, .tif, and .jpg). 

All survey files must be completed in accordance with the City of San Diego's 
Citywide CADD Standards and must adhere to City's Microstation level and attribute 
structure. 

The survey file deliverable will be either one Master .dgn file containing all xref's in 
geospatially referenced (and attached) models or one Master dgn with all xref's 
geospatially referenced (and attached) as dgn files. Resource files will be sent to 
Contractor if requested. 

Survey files must include, but not limited to, the following items: 

a. Street center line and (record width) right-of-way lines 

b. Project geometry (.alg) files (this will be generated for use in InRoads) 

c. 3D surface model (.dtm, break line and spot elevation) file 

d. Spot elevations of the new utility main at each intersection, midblock and for 
any change in grade 

e. Monuments 
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2-9.2.2 

2-9.2.3 

4-1.3.6 

f. Curb lines (top curb and gutter) 

g. All other appurtenances including but not limited to water valves, meters, 
vaults, manholes, fire hydrants, utility boxes, cleanouts and poles 

You shall use the survey information to produce red-lines drawings as described in 
Section 2-5.4 "Red-Lines and Record Documents." 

Submittal. Survey files shall be submitted in accordance with Section 2-5.3 
"Submittals" and 2-5.4 "Red-Lines and Record Documents." You shall provide the 
Survey Files, proposed Drawings and or Red-Line Drawings on a CD/DVD to the 
Engineer and post the Survey Files, proposed Drawings and or Red-Line Drawings at 
the following website: 

ftp://ftp.sannet.gov/IN/SURVEYS/ 

After the documents have been posted the website, you shall send a confirmation 
email, which includes the hyperlink to the website, to the Engineer and 
Survey Review@sandiego.gov. 

All survey work and submittals which reveal non-compliance with the requirements 
of the Construction Documents shall be corrected as deemed necessary by the 
Engineer and the cost of the corrections to your survey submittals will be at your 
expense. 

Payment. The payment for survey services shall be included in the various Bid 
items unless a Bid item for Survey Services has been provided. 

SECTION 4- CONTROL OF MATERIALS 

Preapproved Materials. To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. 

4-1.6 Trade Names or Equals. ADD the following: 

6-1.1 

You must submit your list of proposed substitutions for "an equal" ("or equal") 
item(s) no later than 5 Working Days after the determination of the Apparent 
Low Bidder and on the City's Product Submittal Form available at. 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 6- PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

Construction Schedule. To item 20, ADD the following: 

The 120 calendar day for Plant Establishment Period is included in the stipulated 
Contract Time. 
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6-2.1 

7-3 

7-3.1 

Moratoriums. To the City Supplement, ADD the following: 

Removal of habitat that supports active nests in the limits of work should occur 
outside of the breeding season for native/migratory birds (February 1 to 
September 15). If removal of habitat or construction activities must occur during the 
breeding season, the Qualified Biologist shall conduct a pre-construction survey to 
determine presence or absence of nesting birds. 

SECTION 7 -RESPONSIBILITIES OF THE CONTRACTOR 

LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance prov1s10ns herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation. The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage required 
by this contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance. 

5. Policies of insurance must provide that the City is entitled to 30 days (1 0 days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 
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7-3.2 

7-3.2.1 

7-3.2.2 

7-3.3 

7-3.3.1 

Types of Insurance. 

Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured's contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either "insured vs. insured'.' claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion ofthe Work. 

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 

General Annual Aggregate Limit 

Other than Products/Completed Operations 
Products/Completed Operations Aggregate Limit 
Personal Injury Limit 
Each Occurrence 

Commercial Automobile Liability Insurance. 

Limits ofLiability 

$2,000,000 
$2,000,000 
$1,000,000 
$1,000,000 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
("Any Auto"). 

2. All costs of defense must be outside the limits of the policy. 

Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
"surplus lines" carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 
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7-3.4 

7-3.5 

7-3.5.1 

7-3.5.1.1 

7-3.5.1.2 

7-3.5.1.3 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

Policy Endorsements. 

Commercial General Liability Insurance 

Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured. 

c) The additional insured coverage for projects for which the Engineer's Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer's Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
perfonned by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 

Primary and Non-Contributory Coverage. The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self­
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it. 

Project General Aggregate Limit. The policy or policies must be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work must reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit must be in addition to the aggregate 
limit provided for the products-completed operations hazard. 
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7-3.5.2 

7-3.5.2.1 

7-3.6 

7-3.7 

7-3.8 

7-3.9 

7-4 

7-4.1 

Commercial Automobile Liability Insurance. 

Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

Deductibles and Self-Insured Retentions. You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

Reservation of Rights. The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

Notice of Changes to Insurance. You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

Excess Insurance. Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

WORKERS' COMPENSATION INSURANCE. DELETE m its entirety and 
SUBSTITUTE with the following: 

Workers' Compensation Insurance and Employers Liability Insurance. 

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers' Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, and 
employees will not be responsible for any claims in law or equity occasioned 
by your failure to comply with the requirements of this section. 

2. Limits for this insurance must be not less than the following: 

Workers' Compensation 

Bodily Injury by Accident 
Bodily Injury by Disease 
Bodily Injury by Disease 

Statutory Employers Liability 

$1,000,000 each accident 
$1,000,000 each employee 
$1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker's compensation or to undertake self­
insurance in accordance with the provisions of that code and you must comply 
with such provisions before commencing the Work as required by § 1861 of the 
California Labor Code. 
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7-4.1.1 

7-5 

7-15 

7-16 

ADD: 
7-16 

7-16.1 

Waiver of Subrogation. The policy or policies must be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from work performed by the Named 
Insured for the City. 

PERMITS, FEES, AND NOTICES. To the City Supplement, ADD the following: 

The City obtained, at no cost to the Contractor; the following permits: 

1. Coastal Development Permit No. 850065 

2. Site Development Permit No. 850066 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees. 

COMMUNITY LIAISON. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

COMMUNITY OUTREACH. 

General. 

1. To ensure consistency with the City's community outreach plan for the 
project, the City will work with the Contractor to inform the public (which 
includes, but is not limited to, property owners, renters, homeowners, 
business owners, recreational users, and other community members and 
stakeholders) of construction impacts. Efforts by the Contractor to mitigate 
construction impacts by communicating with the public require close 
coordination and cooperation with the City. 

2. The Contractor will perform the community outreach activities required 
throughout the Contract Time. The Contractor shall assign a staff member 
who will perform the required community outreach services. 

3. The Contractor shall closely coordinate the Work with the businesses, 
institutions, residents and property owners impacted by the Project. 

Example duties of the Contractor include notifying businesses, institutions, 
and residents of the commencement of construction activities not less than 5 
days in advance, coordinating access for vehicular and pedestrian traffic to 
businesses, institutions, and residences impacted by the Project, reporting of 
Contractor activities at all Project progress meetings scheduled by the 
Engineer, attending the Project Pre-construction Meeting, attending 2 
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community meetings, responding to community questions and complaints 
related to Contractor activities, and documenting, in writing, as well as 
logging in all inquiries and complaints received into the City's Public 
Contact Log located on the City's SDShare site: 

http://sdshare/forums/ecp/PITS/picr/Lists/Public%20Contact%20Log/Alllte 
ms.aspx. 

4. The Contractor shall execute the Infonnation Security Policy 
Acknowledgement Form - For Non-City Employees within 15 days of the 
award of the Contract if: 

a) The contact information for the Contractor is made available on any 
outreach materials or; 

b) The Contractor will be the primary point of contact to resolve project 
related inquiries and complaints. 

5. Electronic Communication. 

All inquiries and complaints will be logged in to the City's SDShare site 
within 24 hours of receipt of inquiries and complaints. 

Any updates or a resolution of inquiries, and complaints shall be documented 
in the City's SDShare site within 24 hours. 

Copies of email communications shall be saved, individually, on to the City's 
SDShare site as an Outlook Message Format(* .msg). 

All graphics, photos, and other electronic files associated with the inquiries 
and or complaints shall be saved into the individual record. 

6. When specified, present your Exclusive Community Liaison to the Engineer, 
in writing, within 15 days of the award of the Contract. 

Quality Assurance. 

1. During the course of community outreach, the Contractor shall ensure that 
the character of all persons that conduct community outreach (distributing 
door hangers, attending community meetings, interacting with the public, 
etc.) on behalf of the Contractor shall: 

a. Have the ability to speak and comprehend English and/or Spanish, as 
appropriate for the community or public they are informing, 

b. Possess and display easily verifiable and readable personal 
identification that identifies the person as an employee of the 
Contractor, 

c. Have the interpersonal skills to effectively, professionally, and 
tactfully represent the project, Contractor, and City to the public. 
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7-16.1.2 

7-16.2 

7-16.2.1 

Submittals. 

1. The Contractor shall submit to the Resident Engineer, for review and 
approval, all drafts of letters, notices, postcards, door hangers, signs, mailing 
lists, proposed addresses for hand-delivery, and any other notices and letters 
that are to be mailed and or distributed to the public. 

a. Prior to distributing or mailing, the Contractor shall submit final 
drafts of letters, notices, postcards, door hangers, signs, and any 
other notices and letters to the Resident Engineer for final review and 
approval. Submit a PDF copy of the approved door hangers to the 
Engineer. 

b. After distributing or mailing, the Contractor shall submit verification 
of delivery and any copies of returned notices to the Resident 
Engineer. Submit a PDF copy of the approved letters and notices to 
the Engineer. 

2. The Contractor will use the City's SDShare site to identifY and summarize 
communications (via phone, in person, and email) with the public within 24 
hours of receipt, even if the Contractor's response to the individual is still 
incomplete. The Contractor will upload to the City's SDShare site copies of 
all written, electronic, and verbal communications and conversations with the 
public. 

Community Outreach Services. 

Public Notice by Contractor. 

1. Post Project Identification Signs in accordance with section 7-10.6.2 

2. Notify businesses, institutions, property owners, residents or any other 
impacted stakeholders, within a minimum 300 feet radius of the Project, of 
construction activities and utility service interruptions not less than 5 days in 
advance. 

3. Furnish and distribute public notices in the form of door hangers using the 
City's format to all occupants and/or property owners along streets: 

a. Where Work is to be performed at least 5 days before starting 
construction or survey activities or impacting the community as 
approved by the Resident Engineer. 

b. Within 5 days of the completion of your construction activities where 
work was performed, the Contractor shall distribute public notices in 
the form of door hangers, which outlines the anticipated dates of 
Asphalt Resurfacing or Slurry Seal. 

c. No less than 48 hours in advance and no more than 72 hours in 
advance of the scheduled resurfacing. 
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7-16.2.2 

7-16.2.3 

4. Leave the door hanger notices on or at the front door of each dwelling and 
apartment unit and at each tenant of commercial buildings abutting each of 
the street block segments. Where the front doors of apartment units are 
inaccessible, distribute the door hanger notices to the apartment manager or 
security officer. 

5. Door Hanger Material: The Contractor shall use Blanks/USA brand, Item 
Number DHJ5B6WH, 1 \14'' Holes (removed), 2-up Jumbo Door Hanger in 
Bristol White, or approved equal. 

6. Mailed Notice Material: The Contractor shall use Cougar by Domtar, Item 
Number 2834 or approved equal. 

7. For all Work on private property, contact each owner and occupant 
individually a minimum of 15 days prior to the Work. If the Work has been 
delayed, re-notify owners and occupants of the new Work schedule, as 
directed by the Resident Engineer. 

8. A sample of public notices is included in the Contract Appendix. 

Communications with the Public. 

1. Coordinate access for vehicular and pedestrian traffic to businesses, 
institutions and residences impacted by the Project. 

2. The Contractor shall provide updates on construction impacts to the Resident 
Engineer. The Contractor shall notify the Resident Engineer in advance 
about time-sensitive construction impacts and may be required to distribute 
construction impact notices to the public on short notice. 

3. The Contractor shall incorporate community outreach activities related to 
construction impacts in the baseline schedule and update the Resident 
Engineer with each week's submittal of the Three-Week Look Ahead 
Schedule. 

4. At the request of the Resident Engineer, the Contractor shall attend and 
participate in project briefings at community meetings. 

5. The Contractor shall coordinate with the Resident Engineer on all responses 
and actions taken to address public inquiries and complaints within 24-hours 
that they are received. 

Communications with Media. 

1. The City may allow members of the media access to its construction site(s) 
on a case-by-case basis only. 

2. Occasionally, members of the media may show up at construction sites, 
uninvited. Members of the media (including, but not limited to newspaper, 
magazine, radio, television, bloggers, and videographers) do not have the 
legal right to be in the construction site without the City's permission. 
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7-16.3 

3. In the event media representatives arrive near or on the construction site(s), 
the Contractor shall keep them off the site(s), in a courteous and professional 
marmer, until a Public Information Officer is available to meet them at an 
approved location. 

4. The Contractor shall report all members of the media visits to the Resident 
Engineer as quickly as possible, so that the City's Public Information Officer 
can meet with the members of the media at the construction site(s). 

5. If the City allows members of the media to access a construction site, the 
Contractor shall allow the City to escort the media representatives while they 
are on the construction site and shall ensure their safety. 

6. The Contractor shall require media representatives to sign in and out of the 
Site Visitor Log and to use Personal Protective Equipment. 

7. The Contractor has a right to speak to members of the media about its 
company and its role on the project. All other questions shall be referred to 
the City. 

Exclusive Community Liaison Services. 

If directed to conduct Exclusive Community Liaison Services, the Contractor shall 
retain an Exclusive Commw1ity Liaison for the Project whose sole responsibilities 
will be to implement 7-16.2, "Community Outreach Services" and as follows: 

1. Develop a contact list of community, tenants, property owners, and agencies 
with a stake in the project. 

2. Prepare and present of materials in coordination with the Resident Engineer. 

3. Respond to community questions and complaints related to Contractor 
activities. 

4. Write, edit, update, or produce brochures, pamphlets and news releases. 

5. Provide standard telephone inquiries and e-mail responses: 

a) Respond to telephone calls and e-mails from the public. 

b) Record calls and e-mails on the City's SDShare site. 

6. Provide a monthly summary report of all inquiries and complaints, including 
the name of the person, source of inquiry (via information line or email), 
phone number, address, date, and time of inquiry, who responded, and a 
summary of resolutions or pending resolutions to the Resident Engineer. 

7. Report Exclusive Community Liaison activities at all progress meetings 
scheduled by the Resident Engineer. 

8. Attendance at pre-construction, community and stakeholders meetings. 
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7-16.3.1 

7-16.4 

7-20 

9-3.2.5 

ADD: 
9-3.7 

212-2.1.1 

212-2.1.5 

212-2.2.7 

Exclusive Community Liaison Work Plan. The Work plan for the Exclusive 
Community Liaison shall address the items of Work specified in these specifications. 
Present your Exclusive Community Liaison and submit your exclusive community 
outreach plan (in writing) as specified within 15 days of the Award of the Contract. 

Payment. The Payment for the Community Outreach Service is included in the 
various Bid items. The payment for exclusive community liaison is in the bid item 
for "Exclusive Community Liaison Services." 

ELECTRONIC COMMUNICATION. ADD the following: 

Virtual Project Manager will be used on this contract. 

SECTION 9 - MEASUREMENT AND PAYMENT 

Withholding of Payment. To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, "PAYROLL RECORDS" and 2-16, 
"CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM." 

Compensation Adjustments for Price Index Fluctuations. This Contract is not 
subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

SECTION 212- LANDSCAPE AND IRRIGATION MATERIALS 

General. ADD the following: 

All irrigation plastic pipe and fittings shall be ultraviolet resistant (UVR) pipe 
recommended for above ground installations. All irrigation stakes shall be #4 rebar 
J-Hook. 

Copper Pipe. DELETE in its entirety and SUBSTITUTE with the following: 

Copper pipe shall be Type "L" in accordance with ASTM B 88; brass pipe; brass 
piping shall be I.P.S. red brass. 

Type "K" copper pipe, in accordance with ASTM B 88, shall be used to extend the 
existing water main at the meter, to the new reduced pressure principle backflow 
assembly. 

Valve Boxes. To the City Supplement, ADD the following: 

Valve boxes shall be sized accordingly to allow wires in pull boxes to be loose and 
maintain a three inch (3 ") clearance from the lid. 
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212-2.4 

212-3.2.2 

212-3.2.2.1 

ADD: 
212-3.3 

300-1.1 

The Contractor shall rework the locking toggles of the concrete valve boxes by 
replacing the existing clevis pin and sheet metal clip with a cadmium-plated machine 
bolt and self-locking nut. 

Sprinkler Equipment. ADD the following: 

Anti-drain valves (check valves) shall be installed as indicated on plans. The anti­
drain valve (check valves) shall be the same diameter size as the riser and shall be 
integrated into the riser assembly (under head). Valve shall be Hunter HCV or an 
approved equivalent. 

Conductors. To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

Conductors shall be supplied in the sizes and types recommended by the controller 
manufacturer. Conductors shall be color-coded, solid-core, twisted pairs with an 
outer protective jacket design for use with a two-wire configuration. 

Control wires (#14 A WG) shall be a twisted-pair of red/blue with a color-coded 
jacket per path as follows: 

1. Gray outer jacket. 
2. Purple outer jacket. 
3. Yellow outer jacket. 
4. Orange outer jacket. 
5. Blue outer jacket. 
6. Tan outer jacket. 

Control wires shall be Hunter IDWIRE or approved equal. 

Wire Connectors. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

Wire connections and splices in the red/blue two-wire path (IDWIRE) shall be made 
with 3M Company DBY -6, DBR-6 or approved equal. 

Controller Unit. Control unit shall be a two-wire controller equipped to operate 
from a solar power source as supplied by Hydro-Scape, contact Larry Hall, (858) 
522-1124 or approved equal. 

SECTION 300- EARTHWORK 

General. To the City Supplement, ADD the following: 

Clearing and grubbing shall consist only of clearing all exotic trees, shrubs, 
groundcovers and objectionable materials, marked in the field by the Project 
Biologist, within the limits of construction. All native plant material shall remain. 

Clearing and grubbing shall also include the removal and disposal of all 
miscellaneous concrete, pavement, pipes, hardware, timber, rubble or any other 
objectionable material encountered at ground level or beneath the ground surface as a 
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result of grading or trenching operations connected with the construction of the 
project improvements. 

Clearing and grubbing shall occur in all proposed planting areas as indicated on the 
plans prior to planting. Removal of individual exotic plants shall include removal of 
the plant, including stump and root mass, to the extent feasible. These species should 
be removed, treated, and disposed of according to the California Invasive Plant 
Council's (CaliPC) most recent guidelines. The initial control of pest plants shall be 
performed by hand, by the use of herbicides and hand equipment such as chain saws, 
or by other methods approved by the Project Biologist during the bird non-breeding 
season. 

Site preparation for planting shall include minor hand-contouring of the soil 
following stump removal, de-compaction as necessary, or re-compaction if soils are 
left exposed and are threatened by water erosion. The intent of this condition to 
minimize to the highest extent practicable wind and water borne erosion 

It is possible to encounter burn ash and buried trash while tilling and ripping the soil, 
and digging holes for planting. All workers will follow the approved Community 
Health and Safety Plan and guidance from the Project Biologist. 

In addition to the above items, clearing and grubbing shall include, but not limited to 
the following items as shown on the plans or specified in these Special Provisions: 

Deleterious materials resulting from clearing and grubbing operations shall be hauled 
away and disposed of at a legal disposal site obtained by the Contractor. 

Minor grading for swales and drainage control. 

Contractor will conduct no fueling or lubricating of construction equipment or other 
motor vehicles within the mitigation area or revegetation area. 

All material removed from the site shall be disposed of at the Contractor's expense at 
a site approved by the Engineer. 

Any asphalt pavement material removed during clearing operations should be 
properly disposed at an approved off-site facility. Concrete fragments which are free 
of reinforcing steel may be placed in fills, provided they are placed in accordance 
with these specifications. 

Areas to be excavated and filled shall be cleared and grubbed. Clearing shall consist 
of complete removal of above the ground surface of trees, stumps, brush, vegetation, 
man-made structures and similar debris. Grubbing shall consist of removal of 
stumps, roots, buried logs and other unsuitable material and shall be performed in 
areas to be graded. Roots and other projections exceeding 1-1/2 inches in diameter 
shall be removed to a depth of 3 feet below the surface of the ground. Borrow areas 
shall be grubbed to the extent necessary to provide suitable fill materials. 
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300-1.3.2 

ADD: 
300-1.3.3 

Requirements. ADD the following: 

(f) Miscellaneous materials: Buried pavements and other materials, old 
subsurface pavements and other materials such as concrete planters, and other 
materials encountered under existing pavements, which are within designated 
excavation areas on the demolition plans shall be removed. 

(g) The work includes demolition of removal (unclassified demolition) of all 
materials and facilities indicated or specified. Do not begin demolition until 
authorization is received from the Resident Engineer. Remove rubbish and 
debris daily, unless otherwise directed. Store materials that cannot be removed 
daily in areas specified by the Resident Engineer. 

Execution. 

(a) Paving: Remove concrete and asphaltic concrete paving as indicated to a depth 
as indicated. 

(b) Concrete: Where concrete work is to be removed, saw cut concrete along 
straight lines to a depth of not less than two inches. Make each cut in walls 
perpendicular to the face and in alignment with the cut in the opposite face. 
The remainder of the concrete shall be broken out, provided that the broken 
area is concealed in the finished work, and the remaining concrete is sound. At 
locations where the broken face cannot be concealed, it shall be ground smooth 
or the sawcut shall be made entirely through the concrete. 

(c) Filling: Fill holes and other hazardous openings in accordance with Section 
300 Earthwork. 

(d) Title to Materials: Title to all materials resulting from demolition, and all 
materials and equipment to be removed, is vested in the Contractor upon 
approval by the Resident Engineer of the Contractor's demolition and removal 
procedures, and authorization by the Resident Engineer to begin demolition. 
The City will not be responsible for the condition or loss of, or damage to, such 
property after notice to proceed. Materials and equipment shall not be viewed 
by prospective purchasers or sold on or near the site. 

(e) Salvaged Materials and Equipment: Contractor to carefully remove materials 
and equipment that are designated to be removed on the plans. 

(f) Debris and Rubbish: Remove and transport debris and rubbish in a manner that 
will prevent spillage on streets or adjacent areas. Clean up spillage from streets 
and adjacent roads. 

(g) Regulations: Comply with federal, state and local hauling and disposal 
regulations. 

(h) Hazardous Materials: In the event that Hazardous Materials such as 
contaminated soil, underground tanks, or asbestos is found or identified during 
excavation, The Resident Engineer shall be notified immediately. 
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300-2.1 

308-1 

308-2.4 

308-5.1 

General. ADD the following: 

In general, the on-site soils are suitable for reuse as fill if free from vegetation, 
debris, and other deleterious matter. 

SECTION 308- LANDSCAPE AND IRRIGATION INSTALLATION 

GENERAL. ADD the following: 

All areas to be revegetated shall be inspected by Project Biologist and Resident 
Engineer prior to commencement of the work to ensure they are free of erosion, 
gullies, and deleterious materials. 

Finish Grading. ADD the following: 

Contours and finish grade shall provide for drainage to sheet flow and shall not 
channel drainage in a mrumer where volume and velocity of water will create surface 
erosion. 

Final finish grades shall ensure positive drainage of the site with all surface drainage 
away from trails and coastal bluffs and toward, drainage facilities, and catch basins or 
water courses. Finish grades shall be measured at the top surface of materials. 

The Contractor shall coordinate all drainage work with all other trades. Established 
site drainage shall be maintained by the Contractor during all phases of landscape 
construction. 

The Resident Engineer shall approve the final grades and elevations before planting 
operations may begin. 

General. ADD the following: 

Irrigation system is a temporary, on-grade system. 

Materials shall be delivered and stored in accordance with Section 4 of the Standard 
Specifications. 

Contractor shall furnish any and all temporary electric power required to operate 
irrigation controllers during construction period or until permanent electrical power 
has been furnished. 

Contractor shall check and verify the water pressure at P.O.C. prior to begiiming of 
work. Notify Resident Engineer of any discrepancy between pressure indicated on 
plans and actual water pressure. 

Contractor shall check and verify all site conditions, utilities, and services prior to 
trenching. Verify point of connection location prior to beginning of work. 
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308-5.2.1 

308-5.3 

Plans are diagrammatic and approximate. All piping, valve boxes, backflow 
preventers, etc., shall be located in planting areas. No irrigation equipment except 
pipe crossings and electrical crossings shall be located in or under sidewalks or in the 
street. 

All irrigation equipment shall be installed, flushed, pressure tested, and the coverage 
test approved prior to plant installation. 

General. ADD the following: 

All on-grade lines shall be secured every 10 feet. The ends of all laterals shall also be 
staked. Stakes shall be installed so as not to create a safety hazard. 

All assemblies shall be assembled as specified and in accordance with the 
manufacturer's directions. 

Changes in pipeline size shall be accomplished with reducer fittings. 

Trenches through paved areas shall be resurfaced in accordance with 306-1.5. 

Concrete thrust blocks, minimum 1 cu. ft. with sufficient bearing area to resist the 
thrust of water, shall be constructed against undisturbed earth at all changes of 
direction exceeding 45 degrees for pressure mainline pipe larger than 2", thrust 
blocks shall be installed at gate valves, tees, elbows, crosses, and ends of pipe runs; 
or wherever the Resident Engineer deems one to be necessary. Thrust blocks are to 
be installed as per City of San Diego- Standard Drawing SDW-151, sized as for 4" 
pipe. 

Contractor shall install sleeves and chases where any waterline or controller wire 
passes under paving and/or trails. Sleeves and chases shall extend 12" beyond each 
side of the improvement. The letter "E" for electrical or the letter "W" for water shall 
be stamped or chiseled on the improvement directly above the chase or sleeve. The 
chases shall be a minimum 18" deep for electrical and the sleeves 21" below grade 
for water (36" under roadways). Sleeves and chases shall be Schedule 40 PVC, 
typical. The diameter of the sleeve shall be two (2) pipe sizes larger than the diameter 
of waterline, to be installed in sleeve. 

A void installing pipe through proposed tree locations to avoid conflict with root ball. 

Installation of Valves, Valve Boxes, And Special Equipment. ADD the following: 

All wires in pull boxes shall be loose and shall not come within three inches 75 mm 
(3 inches) from lid. Boxes shall be sized accordingly to accommodate this 
requirement. 

The Contractor shall rework the locking toggles of the concrete valve boxes by 
replacing the existing clevis pin and sheet metal clip with a cadmium-plated machine 
bolt and self-locking nut. Apply oil to lubricate and to prevent rust. The Contractor 
shall paint the identification number of the valve and the controller clock on the 
cover of the valve box. 

Backflow preventers shall be installed as specified on the contract documents. 
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308-5.5 

308-5.6.1 

308-5.6.2 

ADD: 
308-5.13 

Automatic Control System Installation. ADD the following: 

Provide colored as-built irrigation plans in accordance with City Supplement. 

Controllers, 12 volt conductors and valve actuators shall be installed in conformance 
with the controller manufacturer's instructions. 

Control wiring or hydraulic control tubing shall be housed in conduit between the 
controller and a point at least one foot outside the limits of the controller foundation, 
or the structure foundation and where the controller is housed. All other wiring and 
hydraulic control tubing issuing from the conduit shall be direct burial installed in 
main or lateral water line trenches wherever practicable. The wiring or tubing shall 
be installed in the lower corner of the irrigation pipeline trench. Sufficient slack shall 
be left in the wiring or tubing to provide for expansion and contraction. When the 
control wiring or tubing cmmot be installed in a pipe trench, it shall be installed a 
minimum of 18 inches below finish grade. 

General. First paragraph, after the second sentence, ADD the following: 

Flush all pipes clean prior to installing sprinkler heads. Do not allow water from 
irrigation flushing to enter plant pits where water would result in over-saturation of 
soil creating an unhealthful condition for plant materials. 

Pipeline Pressure Test. ADD the following: 

If leaks develop, repair leaking portions and repeat test until entire system is proven 
watertight. 

As-Built Plans (Record Drawings). Before final acceptance of work, the 
Contractor shall provide a record set of drawings showing the irrigation 
system work that meets the requirements of section 2-5.4, "Red-lines and 
Record Documents.". 

Information shall be on clean, full size blueprints of plans. Lettering shall be one 
quarter (1/4) inch height. All items changed/relocated from original drawings shall 
be so indicated with the same symbol in the new location. All notes/call outs 
pertaining to the item shall be directed to new location. All work shall be neat, 
indicated in red ink and subject to the satisfaction of the Resident Engineer. 

All valves shall be numbered by station and corresponding numbers shall be shown 
on the record drawings. Contractor shall provide Owner with a wiring diagram of 
each power circuit and control panel that corresponds to each inigation controller 
supplied. 

All main lines, lateral lines, sleeves, flow sensors, master control valves, remote 
control valves, shut-off valves, quick coupling valves, m1d controllers shall be located 
by measured dimensions, to the nearest one-half foot. Dimensions shall be given 
from permanent objects such as sidewalks, curbs, walls, structures and driveways. 
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ADD: 
308-5.14 

ADD: 
308-5.15 

Reduced set: In addition to full size record drawings and prior to final acceptance of 
work, the Contractor shall prepare and mount a reduced, clear plastic encased, 
waterproof color-coded chart showing the valves, mainline, and systems serviced by 
that particular controller. All valves shall be numbered to match the operation 
schedule and the drawings. Only those areas controlled by that controller shall be 
shown. This chart shall be a plot plan, entire or partial, showing building, walks, 
roads and walls. A photostatic print of this plan, reduced as necessary and legible in 
all details, shall be made to a size that will fit into the controller cover. This print 
shall be approved by the Resident Engineer and shall be hermetically sealed by 
plastic. This shall then be secured to the back of the automatic controller enclosure 
door. 

The Contractor shall keep on the site at all times, a current record set of the plans. 

Immediately upon the installation of any buried pipe or equipment, but prior to any 
backfilling of trenches, the Contractor shall indicate on the record set of drawings the 
locations of said pipe or equipment. All changes in direction of main line or lateral 
lines and all sleeves shall be noted on plans with size and depth. 

Record drawings shall be signed and dated in red ink by the Contractor attesting and 
certifying the accuracy of the record drawings. Contractor shall also include 
Contractor company name, address and phone number on record drawings. 

Operation and Maintenance Manuals. Prepare and deliver to the Resident 
Engineer within ten calendar days prior to completion of construction, two (2) three 
ring hard cover binders containing the following infonnation: 

Index sheet stating Contractor's address and telephone number, list of equipment with 
name and addresses of local manufacturers' representatives. 

Catalog and parts sheets on all material and equipment. 

Contractor Guarantee statement. 

Complete operating and maintenance instructions for all equipment. 

In addition to the above mentioned maintenance manuals, provide the maintenance 
personnel with instructions for maintaining equipment and show evidence of such 
instruction in writing to the Resident Engineer at the conclusion of the project. 

Extra Equipment. Contractor shall provide to the Owner: 

Three (3) keys for opening and locking each automatic controller enclosure. 

Two (2) globe valve keys with a minimum four (4) foot long handle. 

Five (5) sprinkler heads with nozzles, screens and flexible swing joints of each type 
used on the project. 
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308-7 

308-8 

700-1.3 

ADD: 
700-1.3.1 

ADD: 
700-1.3.2 

Five (5) quick coupler keys with swivel hose ells to match quick coupler valves used 
on the project. 

GUARANTEE. To the City Supplement, DELETE in its entirety. 

PAYMENT. To the City Supplement, DELETE in its entirety. 

SECTION 700- EXTENDED REVEGETATION, MAINTENANCE, 
AND MONITORING 

Protection of Biological Resources. To the City Supplement, ADD the following: 

Identify and protect from damage all individual plants and areas of planting to remain 
by appropriate means. The Contractor shall provide equivalent size replacement 
plants in the event that the death or decline of existing plants to remain is attributable 
to the Contractor's negligence or lack of protection as determined by the Resident 
Engineer. 

All plants to remain on-site shall be watered and irrigated as necessary during the 
entire construction contract to provide for the health of the plant. Any plants required 
to be removed, boxed and set aside for future installation shall be watered, and 
maintained by the Contractor in a healthy condition until replanted or until the end of 
the maintenance period. 

The pruning and trimming of the limbs and roots of plant materials to remain within 
the project scope shall be done by tradesmen experienced in this type of work. The 
removal of any limbs, branches, and roots shall be done only after conferring with the 
Resident Engineer. 

Excavation Adjacent to Existing Trees, Shrubs, and Ground Cover to Remain. 
Where it is necessary to excavate in close proximity to existing trees and 
shrubs, all possible caution shall be exercised to avoid injury to roots and 
trunks. In the event it is necessary to cut the roots of an existing tree, the tree 
shall be pruned prior to excavation to reduce the foliage volume by the same 
percentage as the approximate percentage of roots removed. 

Excavation within the drip line of the tree shall be done by hand, tunneling under 
roots 1" in diameter and larger, and shall be done only on the approval of the 
Resident Engineer or the Project Biologist . The exposed roots of trees shall be 
covered and shaded by moist burlap or canvas until the trench is backfilled. 

Remove Existing Trees. Trees noted to be removed shall be removed 
completely including the root crown and roots over 2" in diameter where 
practicable. Stump shall be removed by grinding or other mechanical method 
to a depth of 30" below proposed finish grade. Stump removal may be done 
as part of clearing and grubbing. The contractor shall verify the specific trees 
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to be removed with the Resident Engineer prior to removal. Caution shall be 
exercised to avoid damage to adjacent property and barricades shall be erected 
to protect pedestrians. 

Seed. To the City Supplement, ADD the following: 

5. Seeding shall take place in the fall, before the onset of the rainy season and 
immediately after site preparation, after the container plants are installed or as 
directed by the restoration biologist. 

6. Seed quality will be the best obtainable in the year of application for both 
purity and gennination, and will meet minimum pure live seed standards. No 
seed will be more than a year old when applied. Information regarding the 
amount of seed purchased, germination, and purity of seed will be provided in 
writing to the Restoration Biologist. 

Container Stock. To the City Supplement, ADD the following: 

3. The Contractor shall secure all plant materials in advance of the expected 
planting date. No substitutions of any species, sizes or quantities shall be 
allowed without approval of the Resident Engineer and Project Biologist. If 
the Contractor is unable to obtain the specified plant species, sizes, and 
quantities at the time of planting, the plant establishment period (see discussion 
below) shall not begin until all plants have been installed. 

4. Torrey pines and/or coast live oak will be planted in locations where large non­
native trees or shrubs were removed, or at a minimum of ten per acre. Irrigation 
will be installed in appropriate areas to help ensure establishment and growth 
of the container stock. Irrigation soil supplement (e.g., DriWater) may be used 
with container plants in areas not irrigated. 

5. Inoculation with Mycorrhizia: 

All container plants shall be inoculated with local native mycorrhizal fungi. 

All specified container-grown plants shall be inoculated with local fungi 
known to be able to form mycorrhiza with each species. If feasible, inoculum 
shall be produced from fungal propagules collected from native habitat 
adjacent to the creation area. Care should be taken not to disturb native 
vegetation. If no viable propagules of mycorrhizal fungi can be found from 
adjacent habitat, the nearest available source with similar soil type shall be 
used or native fungi from several on-site soils may be combined for inoculum 
production. The nursery shall supply to the Resident Engineer/Project Biologist 
a list of the mycorrhizal fungi collected from native habitat adjacent to the 
creation area, or from the nearest available source with similar soil type. 

The nursery shall submit a detailed description of their capability to produce 
mycorrhizal container plants. Included in the description shall be: 
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• A list of plant species that will be produced with each kind of 
mycorrhizae; 

• A general description of the source of each kind of inoculum, or the 
methods by which any in-house inoculum production is carried out; 

• The fungal species, where known, included in each kind of inoculum; 

• The schedule for inoculation of the container plants; 

• The methods by which successful mycorrhizal colonization will be 
verified; 

• The proportion of inoculated plants expected to be successfully made 
mycorrhizal by delivery date; and, 

• Remedial action(s) to be taken should initial attempts at colonization fail. 

The description need not disclose trade secrets but must include enough detail 
to demonstrate the capability and experience of the nursery in the production of 
mycorrhizal plants. 

All mycorrhizal container plants shall be healthy, vigorous, of nonnal growth, 
and free from disease, insects and insect eggs. They shall also not be root 
bound. 

Plant Inspection. To the City Supplement, ADD the following: 

6. If the use of larger plants is approved, the ball of earth and spread of roots for 
each plant shall be increased proportionately. 

7. Rejection of Substitution: All plants not conforming to the requirements herein 
specified, shall be considered defective, and such plants, whether in place or 
not, shall be marked as rejected and immediately removed from the site and 
replaced with new plants by the Contractor, at the Contractor's expense. 

8. The plant materials shall meet all applicable inspections required by law. All 
plants shall be of the species, variety, size, age, flower color and condition as 
specified herein and/or as indicated on the Drawings. Under no condition will 
there be any substitution of plant species, variety, or reduced sizes for those 
listed on the accompanying Drawings, except with the expressed written 
consent of the Resident Engineer. 

9. Right to Changes: Only the Resident Engineer and Project Biologist reserve the 
right to change the species, variety and/or sizes of plant material to be 
furnished, provided that the cost of such plant changes does not exceed the cost 
of plants in the original bid, and with the provision that the Revegetation 
Contractor shall be notified, in writing, at least thirty (30) days before the 
planting operation has commenced. 

Herbicides and Pesticides. To the City Supplement, DELETE in its entirety and 
ADD the following: 
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Herbicides and pesticides shall be used at a minimum on this project site. In the event 
that the Project Biologist and Resident Engineer determine that a post emergence 
herbicide is necessary to treat specific weed infestations that would be detrimental to 
the establishment of the revegetation, a post emergent herbicide may be 
recommended. The Contractor shall obtain approval for any and all pesticide and 
herbicide use in writing from the Project Biologist. All pesticides and herbicides 
shall be used in strict adherence to manufacturers' specifications and instructions, and 
shall be applied only by licensed applicators. The type, quantity and method of 
herbicide application will be determined by a California licensed Pest Control 
Advisor (PCA) who will inspect the site and write recommendations. All 
recommendations shall be approved by the Project Biologist before application. 

Post-emergent herbicide for all areas where herbicide may come in contact with 
standing or moving water shall be Aquamaster, Rodeo, or approved equal specifically 
approved for use near water bodies. These herbicides are approved for use within the 
riparian areas by the City and County of San Diego because it has been determined to 
be non-toxic to aquatic organisms. Other herbicides shall be approved by the City 
prior to use on only the most noxious weeds, and only under the direct supervision of 
the Resident Engineer and Project Biologist. 

Non-native plants will be controlled prior to revegetation. If weed removal precedes 
planting by more than a few months, it will be necessary to remove weeds that have 
become established prior to planting and seeding of the revegetation areas. If deemed 
necessary by the restoration biologist, a "grow-and-kill" cycle will be established 
during that period. "Grow and kill" is a cycle of applying water, germinating the non­
native species, and spraying with the appropriate herbicide. 

The initial control of pest plants shall be performed by hand, by the use of herbicides, 
or by other methods approved by the Project Biologist during the bird non-breeding 
season. Weed control shall be maintained throughout the monitoring period. Weeds 
shall be controlled before their setting of seed. 

The Project Biologist will direct the contractor regarding the selection of target weed 
species, their location, and the timing of weed control operations to ensure that native 
plants and breeding wildlife are avoided to the extent possible. 

Samples. To the City Supplement, ADD the following: 

The Contractor shall furnish samples of container stock upon request by the Resident 
Engineer and Project Biologist. Typical samples of plant materials shall be submitted 
to the Project Biologist for approval a minimum of three days prior to delivery to the 
creation area. Approved samples shall remain on-site and shall be maintained by the 
Revegetation Contractor as standards of comparison for plant materials to be 
furnished. The samples shall eventually be incorporated into the plantings. Rejected 
plants shall be replaced by the Contractor at no cost. Reasons for rejection shall 
include, but not be limited to, dead and root-bound plants, stunted growth, pest­
infested plants, and diseased plants. 
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ADD: 
700-2.2.1 

General. To the City Supplement, ADD the following: 

The contractor shall provide references for three (3) successfully completed projects 
of similar size and complexity in Southern California. 

Timing of Site Observations. Observations herein specified shall be made by the 
City or the City's representative. The Contractor shall notify the Resident Engineer 
seven calendar days in advance of the time observation is required. 

Project Biologist, under separate contract to the owner, shall monitor all aspects of 
the project and shall have "stop work" authority over the contractor via the Resident 
Engineer. 

Site observations shall be required for the following parts of the work (completed 
portions of work shall be combined for single observation visit whenever possible): 

1). Prior to commencement of ground work to verify existing conditions. 

2). Following weed eradication and prior to seeding or planting. 

3). Prior to planting, layout of the irrigation systems: pressure supply line routing 
and lateral line routing and spray system layout once plant locations have been 
discussed and coordinated. 

4). Upon installation and testing of service and control systems, including any 
valves, sensors, flow meters, backflow preventers, automatic controller(s), and 
wires. 

5). Irrigation mainline pressure tests and sprinkler coverage tests. 

6). Incorporation of amendments into the soil and upon completion of fine grading 
prior to planting. 

7). Upon delivery of plant materials to the project site. 

8). When shrubs are spotted in place for planting, but before planting holes are 
excavated. 

9). A site inspection visit and performance test shall be at the same time as the 
final site inspection visit to initiate the start of the specified plant establishment 
period and warranty. 

10). All30, 60, 90, and 120 day increment during the PEP. 

11 ). When all specified work, except the maintenance period has been completed. 
Acceptance and written approval of completed work shall establish the 
beginning of the maintenance period. 
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700-2.3.6 The Weed Eradication. The City Supplement, ADD the following: 

9. Soil preparation and planting shall not be allowed until all weeds are removed 
from within the limits of planting areas as indicated on the plans. 

10. The Contractor's labor shall possess demonstrated ability to identifY the 
difference between desirable native species and invasive weeds. 

11. Weed eradication will be necessary for the entire project site. After irrigation 
installation, but before planting and/ or seeding installation, the eradication of 
exotic plant species is required. If deemed necessary by the Project Biologist, a 
"grow-and-kill" cycle will be established during that period. A "grow-and-kill" 
cycle is a cycle of applying water, germinating the existing seed bank of non­
native, invasive species, and removal via manual methods or spraying with the 
appropriate herbicide. This allows a large portion of the seed load currently 
present in the soil to be removed. Removing competition early in the 
restoration process helps ensure more rapid growth and establishment of native 
species. 

12. The "grow-and-kill" cycle will require the contractor to irrigate the entire 
project site three (3) to four (4) times over seven (7) to ten (10) days to 
germinate existing weed seeds. Allow weed seeds to grow until they reach a 
maximum height of two to three inches (2"-3"). A post-emergent herbicide 
shall then be applied per manufacturer's specifications and instructions. A void 
contact of herbicide with the existing plants to remain. 

13. All herbicides used shall be compatible with use in the vicinity of water and 
shall be applied in accordance with the label specifications by personnel 
holding a valid pesticide and herbicide applicator's license. Herbicide use shall 
be approved by the City prior to application. AquaMaster, or approved equal 
shall be used in or near areas of standing water or streams since it is non-toxic 
to aquatic organisms and should be applied only by a licensed pest control 
applicator in accordance with the manufacturer's instructions. 

14. If planting and seeding is delayed more than a few months after initial 
eradication, it will be necessary to eradicate undesirable exotic plants that have 
become established prior to planting and seeding of revegetation areas. If 
deemed necessary by the Project Biologist, a "grow-and-kill" cycle will be re­
established during that period. The Resident Engineer and Project Biologist 
shall inspect the site prior to planting and during revegetation. The planting of 
hydroseed shall be conducted on a weed free site. 

15. Manual weed eradication shall continue during planting and during the plant 
establishment period and maintenance period; no herbicides shall be used 
following the initial weed eradication unless authorized by the Resident 
Engineer/Project Biologist. Weed seedlings and sprouts shall be removed 
before attaining 12-inches in height and/or before producing seed. 
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700-2.5 Planting. To the City Supplement, ADD the following: 

6. The Contractor shall not install planting as shown in the plans when it is 
obvious in the field that conditions exist which are detrimental to plant survival 
and growth. Such conditions shall be brought to the attention of the Resident 
Engineer. The successful establishment of the plantings during the entire 
contract period is the Contractor's responsibility. 

7. The layout of locations for plants and outlines of areas to be seeded shall be 
approved on the site by the Project Biologist. All container plant material and 
salvaged or container plants shall be laid out to mimic nature and set by the 
Contractor in their final locations. Planting layout shall be approved by the 
Project Biologist, prior to planting. All such locations shall be checked by the 
Contractor for possible interference with existing underground piping, or 
sprinkler locations, prior to excavation of holes. 

8. The irrigation system shall be installed, pressure tested, coverage tested and 
operational prior to planting, with the exception of large specimen planting that 
must be planted prior to other operations as approved by the Resident Engineer. 

9. Actual planting shall be performed during those periods when weather and soil 
conditions are suitable and in accordance with locally accepted horticultural 
practice, as approved by the Project Biologist. No planting shall be done in any 
areas until it has been satisfactorily prepared in accordance with these 
specifications Soil moisture level prior to planting shall be no less than 75% of 
field capacity. The determination of adequate soil moisture for planting shall be 
the sole judgment of the Project Biologist and this decision shall be final. The 
Contractor shall obtain approval from the Project Biologist of planting pits 
before planting operations shall begin. If the soil moisture level is found to be 
insufficient for planting, all planting pits shall be filled with water and allowed 
to drain before starting planting operations. No more plants shall be distributed 
in the planting area on any day than can be planted and watered on that day. All 
plants shall be planted and watered as herein specified immediately after the 
removal of the containers. Containers shall not be cut prior to placing the plants 
in the planting area. 

10. Percolation Test: Prior to installing. plants, Contractor shall perform a 
minimum of three percolation tests in representative areas of the site to verify 
acceptable natural drainage for planting pits. Tests shall be performed as 
follows: 

1) Dig a pit 2'x 2' x 2' deep. 

2) Fill with water to top and cover with plywood and barricade to protect 
pedestrians. 

3) Make daily observations noting the depth of water each day. 

4) Report to the Resident Engineer the length oftime that the water takes 
to drain completely from each hole. If water drains from the hole 
within one day, refill with water. Based on this test, the Resident 
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Engineer will confer with the Landscape Architect and will make a 
determination of whether additional drainage measures will be required 
for boxed size tree plantings. 

No plants shall be installed until percolation tests have been observed by the 
Resident Engineer and a determination made that no further drainage measures 
are required. 

11. The Project Biologist shall visit the nursery and inspect the Contractor's 
selected trees prior to delivery to the site. 

Seeding and Mulching. To the City Supplement, ADD the following: 

6. Omit method A, add the following: 

7. Method B slurry mix (hydroseed mixes) shall be composed of materials as 
follows: 

Seed mix per plan 
Cellulose fiber mulch 
Tri-C Humate 
Tri-C Endo 120 (granular mycorrhizal inoculum) 
Organic soil binder 
Tri-C Myco Drench (mycorrhizal inoculums) 

lbs. /acre per plan 
2,000 lbs. per acre 

500 lbs. per acre 
60 lbs. per acre 

130 lbs. per acre 
1 lb. per acre 

Note: Seed mix is to be applied together with cellulose fiber mulch. 

8. Revegetation Contractor must provide the Resident Engineer with bag tags and 
receipt forms prior to installation ofhydroseed mixture. 

9. Hydroseeding shall take place immediately after site preparation, after 
installation of the irrigation system (if required) and container plants. 
Hydroseeding should occur immediately prior to or during the rainy season and 
no later than February. The areas to be hydroseeded shall be watered for two 
weeks prior to seeding. Weeds growing at the end of two weeks shall be 
sprayed with an appropriate herbicide and allowed to die over the course of the 
next week. Weeds left alive at the end of the third week will be removed by the 
Contractor prior to hydroseeding. The ground shall be thoroughly wetted prior 
to hydroseeding. Hydroseeding shall proceed only after the Project Biologist 
certifies that hydroseed site preparation work has been completed. 

Hydroseed obtained will be of the highest quality available in the year of 
application for both purity and germination and will meet minimum pure live 
seed standards. No seed shall be more than a year old when applied. Amount of 
seed purchased, germination, and purity of seed shall be provided in writing to 
the Project Biologist by the Contractor. Once seed is in place, the Contractor 
shall be responsible for supplying sufficient irrigation to adequately germinate 
and establish the seed. 
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The Contractor shall guarantee a 1 00% coverage rate at 120 days or re-spray 
areas where inadequate seed establishment has taken place at the detennination 
and direction of the Project Biologist. 

The seed shall be evenly broadcast over the entire area at the rates indicated for 
each area. During the sowing, care shall be exercised to keep uniform seed 
spacing. Seeding shall not be performed during times when wind may cause 
uneven distribution of the seed. 

All seed shall be hand applied or applied using a seed grinder type applicator at 
the rates indicated in the planting legend on the plans. Seeds shall not be 
applied during periods of rain or high wind which may impede even seed 
dispersal. Seed shall be evenly dispersed over the entire revegetation site at the 
specified rates. Seed shall be applied in the early morning hours when the air 
is still. 

Cellulose Fiber Mulch shall be applied with the seed mix per specifications 
below at a rate of2,000 lbs. per acre. 

Hydro Seeding. To the City Supplement, ADD the following: 

5. Hydraulic equipment used for the application of the seed, and/or slurry of 
prepared wood cellulose mulch shall be of the "Super Hydro-seeder" type. 
This equipment shall have a built-in agitation system and operating capacity 
sufficient to agitate, suspend, and homogeneously mix slurry containing not 
less than 40 pounds of mulch and solids for each 100 gallons of water. 

The slurry distribution lines shall be large enough to prevent stoppage and shall 
be equipped with a set of hydraulic spray nozzles which shall provide a 
continuous non-fluctuating discharge. The slurry tank shall have a minimum 
capacity of 1,000 gallons and shall be mounted on a traveling unit, either self 
propelled or drawn by a separate unit, which shall place the slurry tank and 
spray nozzles within sufficient proximity to the areas to be seeded. The 
Resident Engineer or the Project Biologist may authorize use of equipment of 
smaller capacity if it is demonstrated such equipment is capable of performing 
all operations satisfactorily. 

The slurry preparation shall take place at the site of the work and shall begin by 
adding water to the tank when the engine is at half throttle. When the water 
level has reached the height of the agitator shaft and good re-circulation has 
been established, the seed shall then be added. The wood cellulose mulch shall 
be completely added by the time the tank is two-thirds to three-fourths full. 
Spraying shall commence immediately when the tank is full. 

If the site cannot be fully covered from one side, equipment shall be moved to 
spray from the other side in such a way to overlap both spray areas. All slurry 
that has not been applied to the revegetation area within four hours after mixing 
shall be rejected. If the slurry mixture includes seed, the application shall be 
completed within 30 minutes after the seed has been added to the mixture. 
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Special care should be exercised by the contractor in preventing any of the 
slurry from being sprayed into any stonn drain facility, or onto drainage ditches 
or channels that may impede the free flow of rain or irrigation water. Any 
slurry spilled into the restricted areas shall be cleaned up. 

Container Planting. ADD the following: 

After the weeding, clearing and soil preparation of the site, the container plants 
and salvaged plants shall be planted in the areas indicated on the planting 
plans. The plants shall be spaced as indicated on the plans and as required by 
the Project Biologist. The density, growth pattern and distribution ofthe plants 
shall follow as closely as possible the typical assemblage of naturally occurring 
plants of the same species. The Contractor shall flag the locations for planting 
the individual specimens as directed by the Project Biologist. Plant placement 
shall be approved by the Project Biologist prior to planting. 

Planting holes must be large enough to contain the root system to its full 
normal breadth and depth. Unless otherwise directed by the restoration 
biologist, holes must be three times the diameter and two times the depth of the 
container and filled with water and permitted to drain fully and foster 
maximum lateral capillary movement before planting. Some holes may require 
repeated filling and draining to fully hydrate the soil of the potential root zone. 
For all deep-rooting species (greater than one inch diameter by three foot deep 
root) planted on fill, growth facilitation holes shall be drilled, filled with water, 
allowed to drain a sufficient number of times for maximum lateral capillary 
movement to occur, and backfilled with local sandy loam, or an approved 
equivalent. The sides and bottom of all holes shall be free of tool compression 
characteristics, which might impede root penetration. 

Soil is then backfilled into the hole until the top of the root ball is at the 
sufficient grade as described above. The sides and bottom of the planting hole 
should be scarified as necessary to aid future root penetration. Plants should be 
removed from containers without damage. Plants should not be left out of 
containers long enough to damage roots. The planting hole will be backfilled 
with native soil, as specified, to proper planting depth and compacted as 
necessary to firm the soil sufficiently to keep the plant erect. 

A three-inch (3") high, compacted earthen berm approximately 36" in diameter 
will then be constructed around each container plant, or as directed by the 
Project Biologist. This watering basin will be maintained until the plants are no 
longer irrigated. Mulch may be applied as a top dressing 2" to 3" thick, but 
must not touch the stem of the plant. 

Immediately upon planting, the container stock shall be watered. If sufficient 
compaction has not been done, a muddy condition may result, in which case, 
additional soil and compaction may be necessary after the surplus free water 
has drained. Additional water should be applied upon completion to settle the 
disturbed soil in the planting area. The entire planting operation must be 
completed quickly and without interruption. 
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Trees shall be staked or caged only if considered necessary by the Project 
Biologist at the time of planting. Staking or caging may be required for the oak 
trees depending on size. If needed, staking shall be with two (2), two-inch (2") 
diameter by eight-foot (8 ') long, wooden poles on either side of the plant, with 
tree ties holding the trunk to the post at the lowest possible level of support. 
Staking or caging will be removed as soon as trees can support themselves. 

Excavation shall include the stripping and stacking of all acceptable soil 
encountered within the areas to be excavated for plant pits. Protect all areas 
upon which soil is to be temporarily stacked pending its re-use for the filling of 
holes, pits, and beds. 

Excess soil, generated from the planting holes shall be spread on the site as 
directed by the Project Biologist 

The plants shall be planted at approved locations with the specified conditioner 
and soil planting backfill. 

Each tree and shrub shall be placed in the center of the hole as approved by the 
Project Biologist and shall be set plumb and held rigidly in position until the 
planting backfill has been tamped down around each root ball. 

Backfill shall be loosely placed around plant and then watered by hose so as to 
thoroughly saturate root ball and eliminate all air pockets in backfill. After 
watering additional backfill shall be placed and lightly compacted 

No plant will be accepted if the root ball is broken or cracked, either before, 
during, or after the process of installation. 

All plants shall be thoroughly watered into the full depth of each planting hole 
immediately after planting. 

Remove all training stakes and ties from container stock. 

The Contractor shall be responsible for all surface and subsurface drainage 
required which may affect the guarantee of plants. 

Maintain all side growth on all plants. Prune plant material only as directed by 
Project Biologist. 

Pruning after planting shall be required on all trees, shrubs, and vines when 
necessary in the opinion of the Project Biologist, to provide the specified or 
approved standard spates, form, and/or sizes characteristic to each plant. 

All plants which settle deeper than specified shall be raised to correct level or 
replaced as directed by the Resident Engineer. 
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Any plants determined by the Project Biologist to be wilted, broken, or 
otherwise damaged shall be rejected at any time during the project, whether in 
the ground or not. All plants shall be handled by their containers. Any plant 
that has been handled by its trunk or stem shall be rejected. All rejected plants 
shall be removed from the site immediately. 

It is possible to encounter burn ash and buried trash while tilling and ripping 
the soil, and digging holes for planting. All workers shall follow the approved 
Community Health and Safety Plan and guidance from the Project Biologist as 
stated above 

Maintenance and Plant Establishment. To the City Supplement, ADD the 
following: 

All implementation of the revegetation plan will be monitored and recorded by the 
Project Biologist. The biologist will be on site during preparation, irrigation, planting, 
and seeding to assist with any modifications to the Project landscape plan or the 
revegetation plan. Detailed records will be kept regarding dates of planting, seeding, 
irrigation installation and operation and any deviations to this plan as needed. 

A 120-day PEP will initiate upon completion of all implementation tasks. During this 
time, under the direction of the Project Biologist, concentrated maintenance activities 
will be conducted to promote establishment of container plants and seedlings. The 
maintenance crew will actively control weed seedlings, replace any dead plants, 
check and repair the irrigation system, and remove any trash and debris. These 
activities shall occur on a monthly basis throughout the PEP unless directed 
otherwise by the Project Biologist. 

Following the completion of all site grading, soil preparation, planting, seeding, and 
the 120-day plant establishment period, a 120-day PEP letter report shall be 
submitted to the Resident Engineer for approval to accept the revegetation area and 
begin the five year maintenance and monitoring program. This report shall include 
photographs, final dimensions of the proposed revegetation site including 
topographical elevations, and any deviations from this Plan. 

The PEP shall last one hundred twenty (120) calendar days, or until final acceptance 
as determined by the Resident Engineer and Project Biologist. The Project Biologist 
will conduct monthly visits to the site during the PEP and develop a list of items to be 
addressed if it becomes necessary. 

At the direction of the Project Biologist, the Contractor shall control weeds, disease, 
and pest infestations in the planting areas. The Project Biologist shall approve all 
methods and materials for such control. Upon approval, the Contractor shall 
implement the control measures exercising extreme caution in using pesticides and 
taking all steps to insure the safety of the public. 

The Revegetation Contractor shall be responsible for replacing all container stock 
plants terminally diseased or dead for 120 days after plant installation. Replacement 
plants shall conform to the species, size requirements, and spacing as specified for 
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the plants being replaced. The replacement plants shall be purchased from inventory 
at the same native plant nursery as the contract-grown plant stock, or preferably 
grown from seed gathered from onsite. 

During the PEP the Contractor shall furnish sufficient personnel and equipment on a 
daily or weekly basis to perfonn the work required by this section. Any day when 
the Contractor fails to adequately carry out specified maintenance work, as 
determined necessary by the Resident Engineer, the day will not be credited as one of 
the PEP days. Any planting areas or irrigation systems which are damaged during 
the PEP shall be repaired by the Contractor within ten (10) calendar days. Unless 
otherwise approved by the Resident Engineer, repair shall consist of bringing the 
damaged area back to final grade, replanting the area with the same vegetation as 
originally specified and maintaining the area to achieve acceptable plant 
establishment. 

The Contractor is responsible for protection of all planting during the entire PEP 
period by adequate methods. 

The Contractor shall be responsible for replacing dead or diseased plant material. The 
Contractor shall also be responsible for planting replacement container plants, and re­
seeding at the specified replacement rates defined by the Project Biologist. The 
Project Biologist may recommend species substitutions or spot replacement plants in 
different locations from dead plants. The Project Biologist will verify and document 
dead plant replacement and seeding. 

Contractor shall call the Resident Engineer and Project Biologist for monthly 
inspections and the final inspection one (1) week before the end of the PEP. Failure 
to pass inspection will result in an extension of the PEP as the Resident Engineer 
deems necessary, at no additional cost to the City. 

Regular planting maintenance operations shall begin immediately after all plants are 
installed. Plants shall be kept in a healthy, and optimum growing condition 
corresponding to the directions of the Project Biologist by supplemental watering, 
pruning, pest and disease controlling, spraying, weeding, cleanup and any other 
necessary operation of maintenance. All areas within the limit of the project shall be 
kept free of weeds, noxious grass, and all other undesired vegetative growth and 
debris. 

The PEP shall be extended; when in the opinion of the Project Biologist and Resident 
Engineer, improper maintenance and/or possible poor or unhealthy condition of 
planted materials are evident. The Contractor shall be responsible for additional 
maintenance of the work at no change in contract price until all of the work is 
completed and acceptable to the Project Biologist. 

All damage to existing property (drainage facilities, utilities, etc.) or planting (trees, 
shrubs, or groundcover) caused by the Contractor during his operation or as a result 
of malfunction or installed work during the guarantee period shall be repaired at 
Contractor's expense. 
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The intent of the establishment period is to ensure the success of all restored habitat 
within the limits of work in accordance with the revegetation plan design. The goal 
of the revegetation work is to create functioning, self sufficient habitats. If container 
plants and salvaged plants fail to meet the established success criteria, they shall be 
replaced in kind at a 1:1 ratio immediately upon notice and prior to the end of the 
establishment period. 

Trash shall be removed from the limits of work by hand on an as needed basis at 
minimum of two week intervals. Trash consists of any and all manmade materials, 
equipment, or debris dumped, thrown, blown into or left within the mitigation area. 
Such trash shall be removed as needed. 

All natural litter and organic matter will be retained unless specifically required to be 
removed by the Fire Marshall. Deadwood and leaf litter of native shrubs shall not be 
removed from the site. 

Dead limbs and leaf litter provide micro-habitats for invertebrates, reptiles, mamtnals 
and birds. In addition, the decomposition of deadwood and leaf litter is essential for 
the replenishment of the soil's nutrients and minerals. 

Invasive species shall be controlled in adjacent habitat areas and within all planted 
areas during the duration of the establishment period. Hand removal of weeds is 
preferred, but herbicides may be utilized under certain conditions when approved. 
Weed removal by hand shall be carried out continually, and all weeds shall be 
removed before they develop seed. Pulled weeds shall be transported and disposed of 
properly offsite immediately to prevent any seed dispersal on the site. Herbicides 
will be limited to use on noxious species such as Bermuda grass, pampas grass, 
fennel, tree tobacco, tamarisk and giant reed, and used only under the direct 
supervision of the Project Biologist. Ifthe herbicide is not applied immediately after 
cutting the likelihood for resprouting is greater. The Project Biologist shall monitor 
exotic species eradication. 

All herbicides used shall be compatible with use in the vicinity of water and shall be 
applied in accordance with the label specifications by a contractor holding a valid 
pesticide and herbicide applicator's license. Herbicide use shall be approved by the 
City prior to application. Only herbicides approved for aquatic areas (Rodeo, 
AquaMaster or equivalent) shall be used in or near wetlands since it is non-toxic to 
aquatic organisms and shall be applied only by a licensed pest control applicator in 
accordance with the manufacturer's instructions. 

In all planting areas, special attention will be given by the Contractor to the control of 
giant Reed (Arundo donax), salt cedar (Tamarix species), pampas grass (Cortaderia 
species), fennel (Foeniculum vulgare), short-pod mustard (Hirchfeldia incana), black 
mustard (Brassica nigra), Russian thistle (Salsola tragus), horehound (Marrubium 
vulgare), castor bean (Ricinus communis), tree tobacco (Nicotiana glauca), cocklebur 
(Xanthium strumarium), and gum tree (Eucalyptus species) or other noxious weeds 
as identified by the Project Biologist. 

The contractor's labor shall be instructed in the difference between desirable native 
species and invasive weeds. 
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ADD: 
700-2.12.1 

The Contractor shall maintain a 36" diameter weed free zone around individual 
container plants. All weed removal within the planting basins shall be done by hand. 

Maintenance of trees, shrubs, and hydroseeded plants shall include proper watering, 
fertilizing, pest and disease control, and other functions necessary to insure a healthy, 
vigorous stand of plants at the time of final inspection. 

In order to carry out the plant establishment work, the Contractor shall furnish 
sufficient persoru1el and adequate equipment to perform the work during the plant 
establishment period. 

All dead, damaged or broken plant material shall be replaced at two week intervals. 
Barren areas of the hydroseed, and areas where the seedlings have died shall be re­
seeded within 10 days of notification by the Project Biologist. 

Plant material may be rejected at any time by the Project Biologist due to condition, 
form, or damage before or after planting through the maintenance period. 

Hydroseeded areas which are not germinated within 1 month of seeding shall be 
reseeded with the specified hydroseed mix. Gaps in the seedlings shall be reseeded at 
the direction of the Project Biologist. 

Erosion rivulets shall be filled and stabilized immediately upon formation. 

The Contractor shall also be responsible for the maintenance of the irrigation system. 
During the 120-day establishment period, any irrigation system shall be inspected on 
a regular basis (at least once a week when it is in operation) to make any repairs that 
are necessary. The Project Biologist shall work with the contractor to devise an 
appropriate irrigation schedule based on moisture conditions within the revegetation 
areas, plant health, and weather conditions. 

Performance Standards. The contractor will be responsible for achieving the 
following performance standards during the 5-year maintenance period following the 
acceptance of the 120 day PEP. If performance standards are not achieved on 
schedule, then the contractor will be responsible for implementing appropriate 
remedial measures in timely mam1er (i.e., within 10 calendar days of the identified 
need). The Project Biologist will perform all horticultural and botanical monitoring 
necessary to determine the progress of the revegetation areas as compared to the 
performance standards. The Project Biologist will prepare a brief letter report after 
each regular site visit that will review site conditions and maintenance activities, and 
will recommend any necessary remedial measures. These letters will be submitted to 
the City and copied to the Contractor. Provided below is a review of project 
performance standards and potential remedial measure. 
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ADD: 
700-2.12.2 Determining Successful Restoration. 

One Year after Installation 

Assessment Criteria: All plants (seeds, containerized plants) to achieve 20% overall 
ground cover, 90% survival of container plants, and less than 10% weed cover. 

Remedial Action: If targeted plant materials experience mortality and do not meet the 
first year success criteria, plants shall be replaced to bring densities up to 90% of 
original plant density. 

Two Years after Installation 

Assessment Criteria: All plants (seeds, containerized plants) to achieve 40% overall 
ground cover, 90% survival of container plants, and less than 10% weed cover. 

Maintenance Actions: If plants do not meet coverage criteria, additional seeding and 
planting will be done, dead container plants shall be replaced to bring densities up to 
90% of the original planting density. 

Three Years after Installation 

Assessment Criteria: All plants (seeds, container plantings) to achieve 60% overall 
ground cover and less than 10% weed cover. 

Maintenance Actions: If plants do not meet coverage criteria, additional seeding and 
planting shall be done to bring densities up to 90% of the original planting density. 

Four Years after Installation 

Assessment Criteria: All plants (seeds, container plantings) to achieve 75% overall 
ground cover and less than I 0% weed cover. Supplemental irrigation is discontinued 
at the begirming of the 4th year if percent cover criteria has been attained. 

Maintenance Actions: If plants do not meet coverage criteria, additional seeding and 
planting shall be done. Turn off supplemental irrigation after new plantings are 
established. 

Five Years after Installation 

Assessment Criteria: All plants (seeds, container plantings) to achieve 80% overall 
ground cover and less than I 0% weed cover. Within the seeded only areas, non­
native grass species not listed as highly invasive on the CAL-IPC invasive plant list 
can be used to meet the 80% coverage (eg: wild Oat (Avena sp.), brome grasses 
(Bromus madritensis), (Bromus diandrus), ryegrass (Lolium sp.), Filaree (Erodium 
sp.). The cover of non-native annual grasses and herbs (such as brome grasses) will 
be no more than 30% when assessed as part of the estimated 80% cover. 
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700-2.13 

Maintenance Actions: If plants do not meet coverage criteria, additional seeding and 
planting shall be done. 

In the event that plantings should fail to meet the specified performance standards, 
compliance will be attained by implementation of the following remedial procedures, 
performed on an as-needed basis, as directed by the Project Biologist: (1) replacing 
unsuccessful plantings with appropriate-sized stock or seed mixes to meet stated 
cover or survival requirements, and/or (2) performing maintenance procedures to 
ensure that the site conditions are appropriate (e.g., non-native flora removal). 
Remedial actions in planting areas will be based on detailed investigations (such as 
soil tests and excavations of failed plantings to examine root development) to 
determine causes of failure. 

Non-native plant species shall be continually controlled throughout, and shall not 
exceed 10 percent cover within the restoration sites during the five-year monitoring 
period. If the site fails to meet the annual Project success criteria for any given year, 
remedial measures shall be implemented to ensure the restoration site will meet or 
exceed the Project success standards the following year. 

Warranty and Replacements. ADD the following: 

All container plant material, including seeded areas, shall be guaranteed to live and 
grow in a vigorous condition from the date of final acceptance of the hundred twenty 
(120) calendar days of PEP unless decline of plant condition is specifically 
attributable to causes unrelated to installation, plant material quality and Contractor's 
maintenance practices. 

Any material found to be dead, diseased, missing or in poor condition during the 
post-construction maintenance period, shall be replaced immediately. The Project 
Biologist shall be the sole judge as to the condition of the material. Material found to 
be dead or in poor condition within the guarantee period shall be replaced by the 
Contractor, at his expense, within fifteen (15) calendar days of written notification. 
Replacement shall be made to the same specifications required for the original 
plantings. Replacement material will not be planted during the summer months. 
Unless approved by the Project Biologist, the replacement plants will be of the same 
size and species as originally specified. 

If a temporary irrigation system is used, the landscape contractor shall be responsible 
for the regular maintenance and repair of the irrigation system. Poorly functioning or 
non-functioning parts shall be replaced immediately so as not to endanger the 
plantings. 

General system checks shall be conducted no less than weekly for the first month 
after installation to assure the system is functioning correctly and monthly thereafter, 
except during periods when the irrigation system is not in operation as recommended 
by the Project Biologist. The irrigation system shall be removed at the conclusion of 
the restoration program such that vegetation and soils are not damaged of 
substantially disturbed. 

Payment for Guarantee shall be included in the lump sum project cost, and no 
additional compensation shall be allowed. 
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705-2.6.1 

705-2.6.3 

705-2.6.3 

ADD: 
707-1.1 

SECTION 705- WATER DISCHARGES 

General. Paragraph (3), CORRECT reference to Section 803 to read "Section 
703." 

Community Health and Safety Plan. To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

Community Health and Safety Plan. See 703-2, "Community Health and Safety 
Plan." 

SECTION 707- RESOURCE DISCOVERIES 

Environmental Document. The City of San Diego Enviromnental Analysis Section 
(EAS) of the Development Services Department has prepared a Master 
Environmental Impact Report - Subsequent Project Findings for Sunset Cliffs 
Natural Park Hillside Improvements- Phase lA, DEP No. 236548, as referenced 
in the Contract Appendix. You must comply with all requirements of the Master 
Environmental Impact Report - Subsequent Project Findings as set forth in the 
Contract Appendix A. 

Compliance with the City's enviromnental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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MASTER ENVIROMENTAL IMPACT REPORT- SUBSEQUENT PROJECT FINDINGS 
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THE CITY OF SAN DIEGO 

DEVELOPMENT SERVICES DEPARTMENT 
Date of Notice: October 24,2013 

PUBLIC NOTICE OF 
MASTER ENVIRONMENTAL IMPACT REPORT-SUBSEQUENT PROJECT FINDINGS 

WBS No.: S-10091.02.06 

The City of San Diego Development Services Department Advanced Planning & Engineering 
Division has prepared Master Environmental Impact I\eport (MEIR) Findings for Project No. 236548 
(Findings to MEIR No. 91-0644) for the action listed below. This notice of the availability ofF in dings 
to a Master EIR is made in accordance with the CEQA Guidelines Section 15179. A public review 
and comment period is not required as Master EIR Findings are considered final environmental 
documents; however the Findings and MEIR have been placed on the City of San Diego web-site for 
a period of 30-d ays at: 

http://r..Nvvw.sandiego.gov/city-derk/of:ficia'ldocs/notices/index.shtml 

Questions about the CEQA document should be routed to: Myra Herrmann, Senior Planner, City of 
San Diego1 Development Services Department, 1222 First A venue, MS 501, San Diegor CA 92101 or 
via e-mail to DSDEAS@sandiego.gov with the Project Name and Number in the subject line. 

General Project Information: 
• Project Name: SUNSET CLIFFS NATURAL PARK (SCNP) HfLLSIDE SECTION IMPROVEMENTS 
• Project No.: 236548 
• Community Plan Area: Peninsula 
• Council District: 2 

Subject: SITE DEVELOPMENT PERMIT (SDP) and COASTAL DEVELOPMENT PERMIT (CDP) 
to allow for the improvement of a pedestrian trail system, associated appurtenances and observation 
points, implementation of a phased revegetation program, removal of non~native vegetation and re­
contouring and revegetation of the former ball field within the Hillside Section of the Sunset Cliffs 
Natural Park (SCNP) south of Ladera Street. Trail improvements include use of stabilized 
decomposed granite (DG) to the existing 8-foot sewer easement access path and will comply with 
American with Disabilities Act (ADA) accessibility requirements and will also provide bicycle access 
through the park. Primary trails (up to 6 feet wide) will be improved with natural surfacing (orDG as 
necessary to create a stable pathway) to connect various park uses, link observation points and link 
the park to the surrounding community. Secondary trails (up to 3 feet wide) will be improved with 
natural surfacing, and an ADA trail would be created to allow access from the lower parking lot to an 
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observation point. The secondary and tertiary trails not part of the planned trail system will be 
restored with native vegetation to match the surrounding native vegetation. Additionally, a new 
drainage swale, vegetated with native plants will be created on the slope above the new multi-use 
trail to reduce the amount of runoff crossing the trail from the hillside above. The project also 
includes removal of the concrete slab remaining from demolition of the burnt down southern Ladera 
Street properties and revegetation of the area with native plants. Sunset Cliffs Natural Park is 
bordered to the north by the intersection of Ladera Street and Sunset Cliffs Boulevard; to the west by 
the Pacific Ocean; to the east by residential homes and Point Lorna Nazarene University; and federal 
land managed by the U.S. Navy to the south. The.site is not included on any Government Code 
listing of hazardous waste sites. 

Applicant: City of San Diego, Public Works-Engineering and Capital Projects Department 

Determination and Recommended Finding: The City of San Diego Advance Planning & 

Engineering Division concludes that the Sunset Cliff Natural Park Hillside Section Improvements 
project could have a significant environmental effect in the areas of BIOLOGICAL RESOURCES, LAND 

USE (MSCP /MHPA), HISTORICAL RESOURCES (ARCHAEOLOGY) and PALEONTOLOGICAL 

RESOURCES but that those effects were previously examined in the Sunset Cliff Natural Park Master 
Plan MEIR (LDR No. 91-0644) and the project would not result in any additional significant effects on 
the environment beyond those identified in the MEIR No. 91-0644. It recommends that the lead 
agency make findings that no additional significant environmental effect will result from the project, 
no additional mitigation measures or alternatives are required, the project is within the scope of 
MEIR No. 91-0644 and no substantial changes have occurred with respect to the circumstances under 
which the MEIR was certified or there is no new information which was not known and could not 
have been known at the time the MEIR was certified. The proposed project is considered to be within 
the scope of analysis of the Specific Plan as examined by the MEIR and as presented in the MEIR 
Subsequent Project Findings pursuant to CEQA Sections 15177 and 15179. 

Availability in Alternative Format: To request this Notice1 the Findings to MEIR, the MEIR, and/or 
supporting documents in alternative format, call the Development Services Department at 619-446-
5460 or (800) 735-2929 (TEXT TELEPHONE). 

Additional Information: For environmental review information, contact Myra Herrmann at (619) 
446-5372. The MEIR-Subsequent Project Findings No. 236548, original MEIR, and any supporting 
documents may be reviewed, or purchased for the cost of reproduction, at the Fifth floor of the 
Development Services Center located at 1222 First A venue, San Diego, CA 92101. For information 
regarding hearings for this project, contact Morris Dye at (619) 446-5201. This notice was also 
published in the SAN DIEGO DAILY TRANSCRIPT on October 24, 2013. 

Cathy Winterrowd 
Interim Deputy Director 
Development Services Department 

Sunsat Cliffs Natural Park Hillside Section Improvements -Phase I A 791 Page 
Form~pp~nlf/R01F- Master Environmental Impact report- Subsequent Project Findings- Volume 1 of2 (Rev. May 2015) 



Advanced Planning & 
Engineering 
(619-446-5460) 

MASTER ENVIRONMENTAL IlVlPACT REPORT 
SUBSEQUENT PROJECT FINDINGS 

PTS No. 236548 
Findings to MEIR No. 91-0644, SCH No. 97101071 

SUBJECT: SUNSET CLIFFS NATURAL PARK HILLSIDE SECTION IMPROVEMENTS PROJECT. SITE 
DEVELOPMENT PERMIT (SDP) and COASTAL DEVELOPMENT PERMIT (CDP) to 
allow for the improvement of a pedestrian trail system, associated appurtenances and 
observation points, implementation of a phased revegetation program, removal of non­
native vegetation and re-contouring and revegetation of the fonner hall field within the 
Hillside Section of the Sunset Cliffs Natural Park (SCNP) south of Ladera Street. Trail 
improvements include use of stabilized decomposed gtanite (DG) to the existing 8-foot 
sewer easement access path and would comply with American with Disabilities Act 
(ADA) accessibility requirements and will also provide bicycle access through the park. 
Primary trails (up to 6 feet wide) will he improved with natural surfacing (or DG as 
necessary to create a stable pathway) to connect various park uses; link observation points 
and link the park to the sunounding community. Secondary trails (up to 3 feet wide) 
would be improved with natural surfacing and an ADA trail would he created to allow 
access from the lower parking lot to an observation point. The secondary and tertiary trails 
not part of the planned trail system, will be restored with native vegetation to match the 
sm1·ounding native vegetation. Additionally, a new drainage swale vegetated with native 
plants will he created on the slope above the new multi-use trail to reduce the amount of 
runoff crossing the trail from the hillside above. The project also includes removal of the 
concrete slab remaining from demolition of the burnt down southern Ladera Stl'eet 
properties and tevegetation of the area with native plants. 

Applicant: City of San Diego, Public Works-Engineeling and Capital Projects Depa1iment 

I. PROJECT DESCRIPTION: See attached Initial Study. 

II. ENVIRONMENTAL SETTING: See attached Initial Study. 

HI. PROJECT BACKGROUND: Sunset Cliffs Natural Park (SCNP) is located at the 
southwestern border of the Peninsula Community Planning Area. In 2003, the Sunset Cliffs 
Natural Park Master Plan, Master Environmental Impact Report (MEIR) No. 91-0644 was 
prepared by the City of San Diego as Lead Agency under the California Environmental Quality 
Act (CEQA), and finalized on May 18, 2004. On December 7, 2004, the San Diego City 
Council adopted the Master Plan and ce1iified the METR. In July 2005, the State ofCalifbrnia 
Coastal Commission approved the Master Plan and accompanying MEIR. In 2008, the San 
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Diego City Council established a new Capital Improvement Project (CIP) for the SCNP 
Hillside Section Improvements and authorized City staff to apply for grant funding to fund the 
CIP. The SCNP Master Plan divides the Park into two sections: the 18-acres Linear Park and 
the 50-acre Hillside Section. The SCNPMP identified improvements in the Ridge Slope, 
Coastal Terrace and Cliffs/Bluffs areas within the Hillside Section. Over time, some elements 
in these areas have been implemented such as the elimination of the athletic field, including 
removal of irrigation, discontinuing turf maintenance and removal of fencing, and baseball 
field equipment; new stairs have been constructed at Ladera Street, and the lower parking lot 
has been repaved. Within the Coastal Terrace, the SCNPMP recommended demolition of the 
Ladera Street Properties. The current project initially included demolition of both Ladera Street 
properties (also referred to as the Dixon Estates); however, in April2013, an arson fire 
occurred at the abandoned southern-most property located at 4401 Ladrera Street and was 
subsequently demolished because the post-fire remnants of the property were considered a 
nuisance and a threat to public health and safety. The northern-most Ladera Street property 
located at 4515 Ladera Street was re-evaluated as part of the current project review in 
accordance with the Historical Resources Regulations and Guidelines and determined to be 
eligible for local designation. As such, the trail was realigned in this area to avoid the 
potentially historic resource; which now will be retained on-site. 

IV. DETERMINATION: The City of San Diego conducted an Initial Study which detennined 
that the proposed project could have a significant environmental affect in the following area(s): 
LAND USE {MSCP/MHPA), BIOLOGICAL RESOURCES, HISTORICAL RESOURCES 
(ARCHAEOLOGY) AND PALEONTOLOGICAL RESOURCES. Subsequent revisions in the project 
proposal create the specific mitigation identified in Section V of these Findings. The project, as 
revised, now avoids or mitigates the potentially significant environmental effects previously 
identified consistent with the Subarea V Master Environmental Impact Report and the 
preparation of an EIR, a subsequent EIR, or a Mitigated Negative Declaration is not required. 
Based on the Initial Study for the subject project, the City of San Diego as the Lead Agency for 
the proposed Sunset Cliffs Natural Park Hillside Park Improvements Project, has reached the 
following determinations: 

A. The Sunset Cliffs Natural Park Hillside Park Improvements Project was considered 
within the scope of analysis of the Sunset Cliffs Natural Park Master Plan as examined by 
the Master Environmental Impact Report and pursuant to Section 21157.1 (c) of the 
Public Resources Code. 

B. Implementation of the proposed project would not result in any additional significant 
effects on the environment beyond those identified in the Master Environmental Impact 
Report, as defined in Subdivision (d) of Section 2115 8 of the Public Resources Code. As 
such, the proposed project would not require additional mitigation measures and/or 
alternatives analysis. 

C. The proposed project is considered to be within the scope of analysis of the Sunset Cliffs 
Natural Park Master Plan as examined by the Master Environmental Impact Report and 
no new enviromnental document or findings pursuant to Section 21 081 of the Public 
Resources Code are required. 
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D. No substantial changes have occuned with respect to the circumstances under which the 
Sunset Cliffs Natural Park Master Plan Master Environmental Impact Report was 
certified, there is no new available infonn.ation which was not known and could not have 
been known at the time the Master Environmental Impact Report was ce1tified, and no 
new environmental document pursuant to Section21157.6(a) of the Public Resources 
Code is required. 

In accordru1ce with Section 21157.1 of the Public Resources Code, these Findings have 
therefore been ptepared. Public notice of this determination, pursuant to Section 21092 of the 
Public Resources Code has been made. Per SDMC Section 128.0310, this document has been 
made available 14 days prior to certification of this determination. 

V. DOCUM.ENTATION: The attached Initial Study documents the reasons to support the above 
Detennination. 

VI. MITIGATION, MONITORING AND REPORTING PROGRAM (IVIMRP): To ensure 
that site development would avoid significant environmental impacts, a Mitigation, 
Monitoling, and Reporting Progrrun (MMRP) is required. Compliance with the mitigation 
measures shall be the responsibility of the applicant. The mitigation m.easures are described 
below, 

A. GENERAL REQUIREMENTS- PART I 
Plan Check Phase (prior to pennit issuance) 

1. Prior to issuance of a Notice to Proceed (NTC) or any construction permits, including but 
not limited to the first Grading Pem1it, Demolition Plan.s/Pem1its and Building 
Plans/Permits, or any construction related activity on-site, the Development Services 
Department (DSD) Director's Environmental Designee (:ED) shall review and approve all 
Construction Documents (CD) (plans, specification, details, etc.) to ensure the MMRP 
requirements have been incmvorated. 

2. In addition, the ED shall verify that the MMRP Conditions/Notes that apply ONLY to the 
constmction phases ofthis project are included VERBATIM, under the headin,g, 
"ENVIRONMENTAL/MITIGATION REQUIREMENTS." 

3. These notes must be shown within the first three (3) sheets of the construction documents 
in the format specified for engineering construction document templates as shown on the 
City website: 

http://www.sandiego,p.ov/development~services/industry/standtemp . .shtml 

4. The TITLE INDEX SHEET must also show on which pages the 
''Environmental/Mitigation Requirements" notes are provided. 

B. GENERAL REQUIREMENTS- PART II 
Post Plan Check (After permit issuance/Prior to start of construction) 
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1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING DAYS 
PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. The PERMIT 
HOLDER/OWNER is responsible to arrange and perform this meeting by contacting the 
CITY RESIDENT ENGINEER (RE) of the Field Engineering Division and City staff from 
MITIGATION MONITORING COORDINATION (MMC). Attendees must also include 
the Permit holder's Representative(s), Job Site Superintendent and the following 
consultants as necessary: 

Project Biologist/Monitors 
Landscape Contractor 
Archaeologist/Monitors 
Native American Observer/Monitors 
Paleontologist/Monitors 

Note: Failure of all responsible Permit Holder's representatives and consultants to attend 
shall require an additional meeting with all parties present. 

CONTACT INFORMATION: 
a) The PRIMARY POINT OF CONTACT is theRE at the Field Engineering Division 
858-627-3200 
b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also required to call 
RE and MMC at 858-627-3360 

2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) No. 236548 or for 
subsequent future projects the associated PTS No, shall conform to the mitigation 
requirements contained in the associated EnvironmentCJ,l Document and implemented to the 
satisfaction of the DSD's ED, MMC and the City Engineer (RE). The requirements may 
not be reduced or changed but inay be annotated (i.e. to explain when and how compliance 
is being met and location of verifying proof, etc.). Additional clarifying information may 
also be added to other relevant plan sheets and/or specifications as appropriate (i.e., 
specific locations, times of monitoring, methodology, etc. 

Note: Permit Holder's Representatives must alert RE and MMC if there are any 
discrepancies in the plans or notes, or any changes due to field conditions. All conflicts must 
be approved by RE and MMC BEFORE the work is perfonned. 

3. OTHER AGENCY REQUIREMENTS: Evidence that any other agency requirements or 
permits have been obtained or are in process shall be submitted to theRE and MMC for 
review and acceptance prior to the begimring of work or within one week of the Pe1mit 
Holder obtaining documentation of those pennits or requirements. Evidence shall include 
copies of permits, letters of resolution or other documentation issued by, the responsible 
agency as applicable. 

NONE REQUIRED FOR THIS PROJECT 

4. MONITORING EXHIBITS: All consultants are required to submit, toRE and MMC, a 
monitoring exhibit on a llx17 reduction ofthe appropriate construction plan, such as site 
plan, grading, landscape, etc., marked to clearly show the specific areas including the LIMIT 
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OF WORK, scope of that discipline's work, and notes indicating when in the construction 
schedule that work will be performed. When necessary for clarification, a detailed 
methodology of how the work will be performed shall be included. 

5. OTHER SUBMITTALS AND INSPECTIONS: The Permit Holder/Owner's 
representative shall submit all required documentation, verification letters, and requests for 
all associated inspections to the RE and MMC for approval per the following schedule: 

Document Submittal/Inspection Checklist 

Issue Area 
General 
General 
Biology 

Biology 

Archaeology 
Archaeology 
Paleontology 
FinalMMRP 

Document submittal Associated Inspection/Approvals/Note 
Consultant Qualification Letters Prior to Pre-construction meeting 
Consultant Const. Monitoring Prior to or at Pre-Con Meeting 
Revegetation/Restoration Plans Limit of Work Verification/site 

Biology Monitoring Reports 

Consultant Qualifications 
Archaeology Monitoring Reports 
Paleontological Monitoring Reports 
Final monitoring reports 

observations 
Precon survey/monitoring reports 

Prior to Pre-Constmction meeting 
Monitoring Reports (draft + fmal) 
Monitoring Reports (draft + fmal) 
Final MMRP inspection 

C. SPECIFIC MMRP ISSUE AREA CONDITIONS/REQUIREMENTS 

BIOLOGICAL RESOURCES (MITIGATION FOR DIRECT IMPACTS TO TIER 1-IIIB HABITAT) 

THIS PROJECT REQUIRES IMPLEMENTATION OF MITIGATION FOR DIRECT IMPACTS TO TIER l­
IIIB HABITAT IN ACCORDANCE WITH THE BIOLOGICAL RESOURCES TECHNICAL REPORT FOR 
THE SUNSET CLIFFS NATURAL PARK HILLSIDE SECTION IMPROVEMENTS prepared by URS 
(APRIL 2013) AND AS INDICATED IN T ABLEl BELOW: 

I. Entitlement Plan Check ~ Prior to Permit Issuance 

a. Prior to Pem1it Issuance and/or the Notice to Proceed (which will be sent to DSD), the 
Owner/Pennitee shall provide detailed plans and specifications to DSD for review for 
the restoration of upland habitat satisfactory to the City Manager to mitigate for direct 
impacts to Tier I, II and IIIB habitat consisting of 0.01 acre of Maritime Succulent 
Scrub (Cactus scrub), 0.01 acre of unvegetated sandstone, <0.01 acre of cliff face, 
beach and rocky shore, 0.15 acre of coastal sage scrub (includ.ing 0.10 of disturbed 
habitat) and 0.11 acre of non-native grassland within the MHP A via restoration of 0.30 
acres of habitat, consisting of 0.02 acre of Maritime Succulent Scrub (Cactus scrub), 
0.02 acre ofunvegetated sandstone, <0.01 acre of cliff face, beach& rocky shore, 0.15 
acres of Diegan coastal sage scrub and 0.11 acres of non-native grassland. 
Specifications must be found to be in conformance with the conceptual Revegetation 
Plan (Plan) prepared by URS Corporation (April2013). 
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TABLE 1 
SENSITIVE VEGETATION IMPACTS AND MITIGATION FOR TRAIL IMPROVEMENTS 

ACRES REMAINING 
VEGETATION 

MSCP ACRES REQUIRED & 

COMMUNITY 
EXISTING MITIGATION PRESERVED TIER ACRES RATIO IMPACTED MITIGATION ON-SITE 

Maritime Succulent 
I 1.87 2:1 0.01 0.02 1.86 

Scrub (Cactus Scrub) 
Unvegetated Sandstone I 3.18 2:1 0.01 0.02 3.17 

Cliff Face, Beach and 
I 1.00 2:1 <0.01 <0.01 1.00 

Rocky Shore 
Coastal Sage Scrub II 3.16 1:1 0.05 0.05 3.11 

Disturbed Coastal Sage 
II 7.08 1:1 0.10 0.10 6.98 

Scrub 
Non-Native Grassland IIIB 4.10 1:1 0.11 0.11 3.99 

TOTAL 0.28 0.30 20.11 

b. Note: The revegetation plan exceeds the mitigation requirement by providing for a 
total net increase of 6.96 acres of sensitive vegetation (Tiers I, II and IIIB) in Phase 
1 and a total net increase of 7.71 acres of sensitive vegetation (Tiers I and II) in 
Phase II. Phase II revegetation would remove ruderal habitat, non-native 
grassland and eucalyptus trees and revegetate the areas to maritime succulent 
scrub (Tier I) and coastal sage scrub (Tier II) habitats. Mter Phase 2, the 37.95 acre 
Project site should support 34.78 acres of Tier I and Tier IT habitat (Table 8) for a total 
net increase of 14.67 acres. Areas successfully restored beyond the 0.30 acres required as 
mitigation for the project shall be available to offset mitigation requirements for future 
projects consistent with the MEIR within SCNP. Consultation with DSD Environmental and 
MSCP staff along with approval by the Wildlife Agencies (if applicable) shall be required prior 
to sign-off in order to verify that project types within SCNP (and their location) would be able 
to use excess the mitigation credits. 

1. Mitigation Goal: The project shall mitigate for impacts to 0.28 acres of upland 
habitat through the restoration of 0.02 acre of Cactus scrub, 0.02 acre of 
unvegetated sandstone, <O.Olacre of cliff face/beach/rocky shore, 0.15 acre Diegan 
coastal sage and 0.11 acre of non-native grassland within the Sunset Cliffs Natural 
Park Hillside Section as detailed in the Plan. 

2. Responsibilities: The Contractor shall be responsible for all grading and contouring, 
clearing and grubbing, installation of plant materials and native seed mixes, and any 
necessary maintenance activities or remedial actions required during installation 
and the 120-day plant establishment period as detailed in the Mitigation Plan. 
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Standard Best Management Practices shall be implemented to insure that sensitive 
biological resources would not be impacted by water runoff. 

3. Biological Monitoring Requirements: All biological monitoring in or adjacent to 
wetlands shall be conducted by a qualified wetland biologist. The biologist shall 
conduct construction monitoring during all phases of the project. Orange flagging 
shall be used to protect sensitive habitat. Construction related activity shall be 
limited to the construction corridor areas as identified on the construction plans. 
Both a detailed Performance Criteria plan and all the maintenance requirements are 
found in the Offsite Mitigation Plan. 

4. Notification of Completion: At the end ofthe fifth year, a final report shall be 
submitted to Mitigation Monitoring Coordination section evaluating the success of 
the mitigation. The report shall make a detennination of whether the requirements 
of the mitigation plan have been achieved. If the final report indicates that the 
mitigation has been in part, or whole, unsuccessful, the Applicant shall be required 
to submit a revised or supplemental mitigation program to compensate for those 
portions of the original mitigation program which were not successful. At such 
time, the Applicant must consult with the Development Services Department. The 
Applicant understands that agreed upon remedial measures may result in extensions 
to the long-tenn maintenance and monitoring. 

II. Prior to Construction 

A. Biologist Verification -The owner/permittee shall provide a letter to the City's 
Mitigation Monitoring Coordination (MMC) section stating that a Project Biologist 
(Qualified Biologist) as defined in the City of San Diego's Biological Guidelines 
(2012), has been retained to implement the project's biological monitoring program. 
The letter shall include the names and contact information of all persons involved in the 
biological monitoring of the project. 

B. Preconstruction Meeting- The Qualified Biologist shall attend the preconstruction 
meeting, discuss the project's biological monitoring program, and arrange to perfom1 
any follow up mitigation measures and reporting including site-specific monitoring, 
restoration or revegetation, and additional fauna/flora surveys/salvage. 

C. Biological Documents - The Qualified Biologist shall submit all required 
documentation to MMC verifying that any special mitigation reports including but not 
limited to, maps, plans, surveys, survey timelines, or buffers are completed or 
scheduled per City Biology Guidelines, Multiple Species Conservation Program 
(MSCP), Environmentally Sensitive Lands Regulation (ESL), project pem1it 
conditions; California Environmental Quality Act (CEQA); endangered species acts 
(ESAs); and/or other local, state or federal requirements. 

D. BCME -The Qualified Biologist shall present a Biological Construction 
Mitigation/Monitoring Exhibit (BCME) which includes the biological documents in C 
above. In addition, include: restoration/revegetation plans; plant salvage/relocation 
requirements (e.g., coastal cactus wren plant salvage, burrowing owl exclusions, etc.), 
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avian or other wildlife surveys/survey schedules (including general avian nesting and 
USFWS protocol), timing of surveys, wetland buffers, avian construction avoidance 
areas/noise buffers/ barriers, other impact avoidance areas, and any subsequent 
requirements determined by the Qualified Biologist and the City ADD/MMC. The 
BCME shall include a site plan, written and graphic depiction of the project's 
biological mitigation/monitoring program, and a schedule. The BCME shall be 
approved by MMC and referenced in the construction documents. 

E. Avian Protection Requirements - To avoid any direct impacts to raptors and/or any 
native/migratory birds, removal of habitat that supports active nests in the proposed 
area of disturbance should occur outside of the breeding season for these species 
(February 1 to September 15). If removal ofhabitat in the proposed area of disturbance 
must occur during the breeding season, the Qualified Biologist shall conduct a pre­
construction survey to determine the presence or absence of nesting birds on the 
proposed area of disturbance. The pre-construction survey shall be conducted within 10 
calendar days prior to the start of construction activities (including removal of 
vegetation). The applicant shall submit the results of the pre-construction survey to 
City DSD for review and approval prior to initiating any construction activities. If 
nesting birds are detected, a letter report or mitigation plan in conformance with the 
City's Biology Guidelines and applicable State and Federal Law (i.e. appropriate follow 
up surveys, monitoring schedules, construction and noise barriers/buffers, etc.) shall be 
prepared and include proposed measures to be implemented to ensure that take of birds 
or eggs or disturbance of breeding activities is avoided. The report or mitigation plan 
shall be submitted to the City for review and approval and implemented to the 
satisfaction ofthe City. The City's MMC Section or RE, and Biologist shall verify and 
approve that all measures identified in the report or mitigation plan are in place prior to 
and/or during construction. 

F. Resource Delineation- Prior to construction activities, the Qualified Biologist shall 
supervise the placement of orange construction fencing or equivalent along the limits of 
disturbance adjacent to sensitive biological habitats and verify compliance with any 
other project conditions as shown on the BCME. This phase shall include flagging 
plant specimens and delimiting buffers to protect sensitive biological resources (e.g., 
habitats/flora & fauna species, including nesting birds) during construction. 
Appropriate steps/care should be taken to minimize attraction of nest predators to the 
site. 

G. Education -Prior to conunencement of construction activities, the Qualified Biologist 
shall meet with the owner/permittee or designee and the construction crew and conduct 
an on-site educational session regarding the need to avoid impacts outside of the 
approved construction area and to protect sensitive flora and fauna (e.g., explain the 
avian and wetland buffers, flag system for removal of invasive species or retention of 
sensitive plants, and clarify acceptable access routes/methods and staging areas, etc.). 
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III. During Construction 

A. Monitoring- All construction (including access/staging areas) shall be restricted to 
areas previously identified, proposed for development/staging, or previously disturbed 
as shown on "Exhibit A" and/or the BCME. The Qualified Biologist shall monitor 
construction activities as needed to ensure that construction activities do not encroach 
into biologically sensitive areas, or cause other similar damage, and that the work plan 
has been amended to accommodate any sensitive species located during the pre­
construction surveys. In addition, the Qualified Biologist shall document field activity 
via the Consultant Site Visit Record (CSVR). The CSVR shall be e-mailed to MMC on 
the 1st day of monitoring, the 1st week of each month, the last day of monitoring, and 
immediately in the case of any undocumented condition or discovery. 

B. Subsequent Resource Identification- The Qualified Biologist shall note/act to 
prevent any new disturbances to habitat, flora, and/or fauna onsite (e.g., flag plant 
specimens for avoidance during access, etc). If active nests or other previously 
unknown sensitive resources are detected; all project activities that directly impact the 
resource shall be delayed mitil species specific local, state or federal regulations have 
been determined and applied by the Qualified Biologist. 

IV. Post Construction Measures 

A. In the event that impacts exceed previously allowed amounts, additional impacts shall 
be mitigated in accordance with City Biology Guidelines, ESL and MSCP, State 
CEQA, and other applicable local, state and federal law. The Qualified Biologist shall 
submit a final BCME/report to the satisfaction of the City ADD/MMC within 90 days 
of construction completion. 

GENERAL NESTING BIRD MITIGATION 

To avoid any direct impacts to raptors and/or any native/migratory birds, removal of habitat 
that suppmis active nests in the proposed area of disturbance should occur outside of the 
breeding season for these species (February 1 to September 15). If removal of habitat in the 
proposed area of disturbance must occur during the breeding season, the Qualified Biologist 
shall conduct a pre-construction survey to determine the presence or absence of nesting birds 
on the proposed area of disturbance. The pre-construction (precon) survey shall be conducted 
within 10 calendar days prior to the start of construction activities (including removal of 
vegetation). The applicant shall submit the results of the precon survey to City DSD for review 
and approval prior to initiating any construction activities. If nesting birds are detected, a letter 
report or mitigation plan in confonnance with the City's Biology Guidelines and applicable 
State and Federal Law (i.e. appropriate follow up surveys, monitoring schedules, construction 
and noise barriers/buffers, etc.) shall be prepared and include proposed measures to be 
implemented to ensure that take ofbirds pr eggs or disturbance of breeding activities is 
avoided. The report or mitigation plan shall be submitted to the City DSD for review and 
approval and implemented to the satisfaction of the City. The City's MMC Section or RE, and 
Biologist shall verify and approve that all measures identified in the report or mitigation plan 
are in place prior to and/or during construction. If nesting birds are not detected during the 
precon survey, no fmiher mitigation is required. 
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LAND USE- MULTIPLE SPECIES CONSERVATION PROGRAM Q\1SCP/MHPA) 

I. Prior to issuance of any construction pennit or notice to proceed, DSD/ LDR, and/or 
MSCP staff shall verifY the Applicant has accurately represented the project's design in or 
on the Construction Documents (CD's/CD's consist of Construction Plan Sets for Private 
Projects and Contract Specifications for Public Projects) are in confonnance with the 
associated discretionary permit conditions and Exhibit "A", and also the City's Multi­
Species Conservation Program (MSCP) Multi-Habitat Plamling Area (MHPA) Land Use 
Adjacency Guidelines. The applicant shall provide an implementing plan and include 
references on/in CD's ofthe following: 

A. Grading/Land Development/MHP A Boundaries - MHP A boundaries on-site and 
adjacent properties shall be delineated on the CDs. DSD Planning and/or MSCP staff 
shall ensure that all grading is included within the development footprint, specifically 
manufactured slopes, disturbance, and development within or adjacent to the MHP A.· 
For projects within or adjacent to the MHPA, all manufactured slopes associated with 
site development shall be included witllin the development footprint. · 

B. Drainage- All new and proposed parking lots and developed areas in and adjacent to 
the MHP A shall be designed so they do not drain directly into the MHP A. All 
developed and paved areas must prevent the release of toxins, chenlicals, petroleum 
products, exotic plant materials prior to release by incorporating the use of filtration 
devices, planted swales and/or planted detentionldesiltation basins, or other approved 
permanent methods that are designed to minimize negative impacts, such as excessive 
water and toxins into the ecosystems of the MHP A. 

C. Toxics/Project Staging Areas/Equipment Storage- Projects that use chenlicals or 
generate by-products such as pesticides, herbicides, and animal waste, and other 
substances that are potentially toxic or impactive to native habitats/flora/fauna 
(including water) shall incorporate measures to reduce impacts caused by the 
application and/or drainage of such materials into the.MHP A. No trash, oil, parldng, or 
other construction/development-related materiaVactivities shall be allowed outside any 
approved construction limits. Where applicable, this requirement shall incorporated into 
leases on publicly-owned property when applications for renewal occur. Provide a note 
inion the CD's that states: "All construction related activity that niay have potential for 
leakage or intrusion shall be monitored by the Qualified Biologist/Owners 
Representative or Resident Engineer to ensure there is no impact to the MHP A. " 

D. Invasives- No invasive non-native plant species shall be introduced into areas within 
or adjacent to the MHPA. 

E. Noise- Due to the site's location adjacent to or witllin the MHPA where the Qualified 
Biologist has identified potential nesting habitat for listed avian species, construction 
noise that exceeds the maximum levels allowed shall be avoided during the breeding 
seasons for the following: California Gnatcatcher (3/1-8/15). If construction is proposed 
during the breeding season for the species, U.S. Fish and Wildlife Service protocol 
surveys shall be required in order to determine species presence/absence. If protocol 
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surveys are not conducted in suitable habitat during the breeding season for the 
aforementioned listed species, presence shall be assumed with implementation of noise 
attenuation and biological monitoring. 

When applicable (i.e., habitat is occupied or if presence of the covered species is 
assmned), adequate noise reduction measures shall be incorporated as follows: 

SPECIAL STATUS BIRD CONDITIONS 
All maintenance activities shall be conducted outside established breeding seasons for the 
following special-status birds (i.e., August 15 through March 1, annually) which are known to 
occur within the study area: California gnatcatcher. 

CALIFORNIA GNATCATCHER (STATE ENDANGERED/FEDERALLY ENDANGERED) 

No clearing, grubbing, grading, or other construction activities shall occur between March F1 

and August 151
h, the breeding season of the California Gnatcatcher, until the following 

requirements have been met to the satisfaction of the ADD/Environmental Designee: 

A. A qualified biologist (possessing a valid Endangered Species Act Section 1 O(a)(l )(a) 
recovery permit) shall survey those areas that would be subject to construction noise levels 
exceeding 60 decibels [db( a)] hourly average for the presence ofthe California gnatcatcher 
SUl'veys for this species shall be conducted pursuant to the protocol smvey guidelines 
established by the U.S. Fish and Wildlife Service within the breeding season prior to the 
commencement of construction. If the California Gnatcatcher is present, then the 
following conditions must be met: 

I. Between March 1 and August 15, no clearing, grubbing, or grading of occupied 
California gnatcatcher_habitat shall be permitted. Areas restricted from such activities 
shall be staked or fenced under the supervision of a qualified biologist; and 

II. Between March 1 and August 15, no construction activities shall occur within any 
portion of the site where construction activities would result in noise levels exceeding 
60 db( a) hourly average at the edge of occupied California Gnatcatcher or habitat. An 
analysis showing that noise generated by construction activities would not exceed 60 
db( a) hourly average at the edge of occupied habitat must be completed by a qualified 
acoustician (possessing current noise engineer license or registration with monitoring 
noise level experience with listed animal species) and approved by the city manager at 
least two weeks prior to the commencement of construction activities. Prior to the 
commencement of any of construction activities dUl'ing the breeding season, areas 
restricted from such activities shall be staked, fenced or flagged m1der the supervision 
of a qualified biologist; or · 

III. At least two weeks prior to the commencement of construction activities, under the 
direction of a qualified acoustician, noise attenuation measures (e.g., berms, walls) shall 
be implemented to ensUl'e that noise levels resulting from construction activities will 
not exceed 60 db(a) hourly average at the edge of habitat occupied by the California 
Gnatcatcher. Concurrent with the commencement of construction activities and the 
construction of necessary noise attenuation facilities, noise monitoring* shall be 
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conducted at the edge of the occupied habitat area to ensure that noise levels do not 
exceed 60 db( a) hourly average. If the noise attenuation techniques implemented are 
determined to be inadequate by the qualified acoustician or biologist, then the 
associated construction activities shall cease until such time that adequate noise 
attenuation is achieved or until the end of the breeding season (September 16). 

* Construction noise monitoring shall continue to be monitored at least twice weeldy on 
varying days, or more frequently depending on the construction activity, to verify that 
noise levels at the edge of occupied habitat are maintained below 60 db( a) hourly 
average or to the ambient noise level if it already exceeds 60 db(a) hourly average. If 
not, other measures shall be implemented in consultation with the biologist and the 
add/environmental designee, as necessary, to reduce noise levels to below 60 db( a) 
hourly average or to the ambient noise level if it already exceeds 60 db( a) hourly 
average. Such measures may include, but are not limited to, limitations on the 
placement of construction equipment and the simultaneous use of equipment. 

B. If California gnatcatchers are not detected during the protocol survey, the qualified 
biologist shall submit substantial evidence to the ADD/Environmental Designee and 
applicable resource agencies which demonstrates whether or not mitigation measures such 
as noise walls are necessary between March 1st and August 15th as follows: 

1. If this evidence indicates the potential is high for California gnatcatcher to be present 
based on historical records or site conditions, then condition A. III., shall be adhered to 
as specified above. 

2. If this evidence concludes that no impacts to this species are anticipated, no mitigation 
measures would be necessary. 

HISTORICAL RESOURCES (ARCHAEOLOGY) 

I. Prior to Permit Issuance 
A. Entitlements Plan Check 

1. Prior to issuance of any construction permits, including but not limited to, the first 
Grading Permit, Demolition Plans/Permits and Building Plans/Pern1its or a Notice to 
Proceed for Subdivisions, but prior to the first preconstruction meeting, whichever is 
applicable, the Assistant Deputy Director (ADD) Enviromnental designee shall verify 
that the requirements for Archaeological Monitoring and Native American monitoring 
have been noted on the applicable construction documents through the plan check 
process. 

B. Letters of Qualification have been submitted to ADD 
1. The applicant shall submit a letter of verification to Mitigation Monitoring 

Coordination (MMC) identifying the Principal Investigator (PI) for the project and the 
names of all persons involved in the archaeological monit01ing program, as defined in 
the City of San Diego Historical Resources Guidelines (HRG). If applicable, 
individuals involved in the archaeological monitoring program must have completed 
the 40-hour HAZWOPER training with certification documentation. 

2. MMC will provide a letter to the applicant confinning the qualifications of the PI and 
all persons involved in the archaeological monitoring of the project meet the 
qualifications established in the HRG. 
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3. Prior to the start of work, the applicant must obtain written approval from MMC for 
any personnel changes associated with the monitoring program. 

II. Prior to Start of Construction 
A. Verification ofRecords Search 

1. The PI shall provide verification to MMC that a site specific records search (1/4 mile 
radius) has been completed. Verification includes, but is not limited to a copy of a 
confinnation letter from South Coastal Information Center, or, if the search was in­
house, a letter of verification from the PI stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the y,j. mile 
radius. 

B. PI Shall Attend Precon Meetings 
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a 

Precon Meeting that shall include the PI, Native American consultant/monitor (where 
Native American resources may be impacted), Construction Manager (CM) and/or 
Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if appropriate, 
and MMC. The qualified Archaeologist and Native American Monitor shall attend any 
grading/excavation related Precon Meetings to make comments and/or suggestions 
concerning the Archaeological Monitoring program with the Constmction Manager 
and/or Grading Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior to 
the start of any work that requires monitoring. 

2. Identify Areas to be Monitored 
a.. Prior to the start of any work that requires monitoring, the PI shall submit an 

Archaeological Monitming Exhibit (AME) (with verification that the AME has 
been reviewed and approved by the Native American consultant/monitor when 
Native American resources may be impacted) based on the appropriate construction 
documents (reduced to llxl7) to MMC identifying the areas to be monitored 
including the delineation of grading/excavation limits. 

b. The AME shall be based on the results of a site specific records search as well as 
information regarding existing known soil conditions (native or fonnation). 

3. When Monitoring Will Occur 
a. P1ior to the start of any work, the PI shall also submit a construction schedule to 

MMC through the RE indicating when and where monitoring will occur. 
b. The PI may submit a detailed letter to MMC prior to the start of work or during 

construction requesting a modification to the monitoring program. This request 
shall be based on relevant infom1ation such as review of final construction 
documents which indicate site conditions such as depth of excavation and/or site 
graded to bedrock, etc., which may reduce or increase the potential for resources to 
be present. 

III. During Construction 
A. Monitor(s) Shall be Present During Grading/Excavation/Trenching 

1. The Archaeological Monitor shall be present full-time during all soil disturbing and 
grading/excavation/trenching activities which could result in impacts to archaeological 

Page 13 of24 

Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 921 Page 
Appendix A -Master Environmental Impact report- Subsequent Project Findings - Volume I of 2 (Rev. May 20 15) 



resources as identified on the AME. The Construction Manager is responsible for 
notifying the RE, PI, and MMC of changes to any construction activities such as in 
the case of a potential safety conce1·n within the area being monitored. In certain 
circumstances OSHA safety requirements may necessitate modification of the 
AME. 

2. The Native American consultant/monitor shall determine the extent of their presence 
during soil disturbing and grading/excavation/trenching activities based on the AME 
and provide that information to the PI and MMC. If prehistoric resources are 
encountered during the Native American consultant/monitor's absence, work shall stop 
and the Discovery Notification Process detailed in Section III.B-C and IV.A-D shall 
commence. 

3. The PI may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a field condition such as modem 
disturbance post-dating the previous grading/trenching activities, presence of fossil 
fonnations, or when native soils are encountered that may reduce or increase the 
potential for resources to be present. . 

4. The archaeological and Native American consultant/monitor shall document field 
activity via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed by 
the CM to theRE the first day of monitoring, the last day of monitoring, monthly 
(Notification of Monitoring Completion), and in the case of ANY discoveries. The 
RE shall forward copies to MMC. 

B. Discovery Notification Process 
1. In the event of a discovery, the Archaeological Monitor shall direct the contractor to 

temporarily divert all soil disturbing activities, including but not limited to digging, 
trenching, excavating or grading activities in the area of discovery and in the area 
reasonably suspected to overlay adjacent resources and immediately notify theRE or 
BI, as appropriate. 

2. The Monitor shall immediately notify the PI (unless Monitor is the PI) ofthe discovery. 
3. The PI shall immediately notify MMC by phone of the discovery, and shall also submit 

written documentation to MMC within 24 hours by fax or email with photos of the 
resource in context, if possible. 

4. No soil shall be exported off-site until a determination can be made regarding the 
significance of the resource specifically if Native American resources are encountered. 

C. Detennination of Significance 
1. The PI and Native American consultant/monitor, where Native American resources are 

discovered shall evaluate the significance of the resource. If Human Remains are . 
involved, follow protocol in Section IV below. 
a. The PI shall immediately notify MMC by phone to discuss significance 

detennination and shall also submit a letter to MMC indicating whether additional 
mitigation is required. 

b. If the resource is significant, the PI shall submit an Archaeological Data Recovery 
Program (ADRP) which has been reviewed by the Native American 
consultant/monitor, and obtain written approval from MMC. Impacts to significant 
resources must be mitigated before ground disturbing activities in the area of 
discovery will be allowed to resume. Note: If a unique arcbaeological site is also 
an historical resource as defined in CEQA, then the limits on the amount(s) 
that a project applicant may be required to pay to cover mitigation costs as 
indicated in CEQA Section 21083.2 shall not apply. 
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c. If the resource is not significant, the PI shall submit a letter to MMC indicating that 
artifacts will be collected, curated, and documented in the Final Monitoring Report. 
The letter shall also indicate that that no further work is required. 

IV. Discovery of Human Remains 
If human remains are discovered, work shall halt in that area and no soil shall be 
exported off-site until a determination can be made regarding the provenance of the 
human remains; and the following procedures as set forth in CEQA Section 15064.5(e), 
the California Public Resources Code (Sec. 5097.98) and State Health and Safety Code 
(Sec. 7050.5) shall be undertaken: 

A. Notification 
1. Archaeological Monitor shall notify theRE or BI as appropriate, MMC, and the PI, if 

the Monitor is not qualified as a PI. MMC will notify the appropriate Senior Planner in 
the Environmental Analysis Section (BAS) of the Development Services Department to 
assist with the discovery notification process. 

2. The PI shall notify the Medical Examiner after consultation with theRE, either in 
person or via telephone. 

B. Isolate discovery site 
1. Work shall be directed away from the location of the discovery and any nearby area 

reasonably suspected to overlay adjacent human remains until a determination can be 
made by the Medical Examiner in consultation with the PI concerning the provenance 
of the remains. 

2. The Medical Examiner, in consultation with the PI, will detennine the need for a field 
examitiation to detennine the provenance. 

3. If a field examination is not warranted, the Medical Examiner will determine with input 
from the PI, ifthe remains are or are most likely to be ofNative American origin. 

C. If Human Remains ARE determined to be Native American 
1. The Medical Examiner will notify the Native American Heritage Commission (NAHC) 

within 24 hours. By law, ONLY the Medical Examiner can make this call. 
2. NAHC will immediately identify the person or persons detem1ined to be the Most 

Likely Descendent (MLD) and provide contact information. 
3. The MLD will contact the PI within 24 hours or sooner after the Medical Examiner has 

completed coordination, to begin the consultation process in accordance with CEQA 
Section 15064.5(e), the Califomia Public Resources and Health & Safety Codes. 

4. The MLD will have 48 hours to make recommendations to the property owner or 
representative, for the treatment or disposition with proper dignity, of the human 
remains and associated grave goods. 

5. Disposition ofNative American Human Remains will be determined between the MLD 
and the PI, and, if: 
a. The NAHC is unable to identify the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being notified by the Commission; OR; 
b. The landowner or authorized representative rejects the reconm1endation of the 

MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to 
provide measures acceptable to the landowner, THEN, 

c. In order to protect these sites, the Landowner shall do one or more of the following: 
(1) Record the site with the NAHC; 
(2) Record an open space or conservation easement on the site; 
(3) Record a document with the County. 
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d. Upon the discovery of multiple Native American human remains during a ground 
disturbing land development activity, the landowner may agree that additional 
conferral with descendants is necessary to consider culturally appropriate treatment 
of multiple Native American human remains. Culturally appropriate treatment of 
such a discovery may be ascertained from review of the site utilizing cultural and 
archaeological standards. Where the parties are unable to agree on the appropriate 
treatment measures the human remains and buried with Native American human 
remains shall be reinterred with appropriate dignity, pursuant to Section S.c., above. 

D. If Human Remains are NOT Native American 
1. The PI shall contact the Medical Examiner and notify them of the historic era context of 

the burial. 
2. The Medical Examiner will determine the appropriate course of action with the PI and 

City staff (PRC 5097 .98). 
3. If the remains are of historic origin, they shall be appropriately removed and conveyed 

to the San Diego Museum of Man for analysis. The decision for intermnent of the 
human remains shall be made in consultation with MMC, EAS, the 
applicant/landowner, any known descendant group, and the San Diego Museum of 
Man. 

V. Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent and 
timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or weekend 
work, the PI shall record the infonnation on the CSVR and submit to MMC via fax 
by 8AM ofthe next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing procedures 
detailed in Sections III- During Construction, and IV- DiscoveryofHuman 
Remains. Discovery of human remains shall always be treated as a significant 
discovery. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section III- During Construction and IV-Discovery of 
Human Remains shall be followed. 

d. The PI shall inm1ediately contact MMC, or by 8AM of the next business day to 
report and discuss the findings as indicated in Section III-B, tmless other speCific 
anangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimum of 24 

hours before the work is to begin. 
2. TheRE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 
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VI. Post Construction 
A. Preparation and Submittal of Draft Monitoring Report 

1. TI1e PI shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix C/D) 
which describes the results, analysis, and conclusions of all phases of the 
Archaeological Monitoring Program (with appropriate graphics) to MMC for review 
and approval within 90 days following the completion of monitoring. It should be 
noted that if the PI is unable to submit the Draft Monitoring Report within the 
allotted 90-day timeframe resulting from delays with analysis, special study results 
or other complex issues, a schedule shall be submitted to MMC establishing 
agreed due dates and the provision for submittal of monthly status reports until 
this measure can be met. 
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program shall be included in the Draft Monitoring 
Report. 

b. Recording Sites with State of Califomia Department of Parks and Recreation 
The PI shall be responsible for recording (on the appropriate State ofCalifomia 
Department of Park and Recreation fonns-DPR 523 A/B) any significant or 
potentially significant resources encountered during the Archaeological Monitoring 
Program in accordance with the City's Historical Resources Guidelines, and 
submittal of such forms to the South Coastal Information Center with the Final 
Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the PI for revision or, for preparation 
of the Final Report. 

3. The PI shall submit revised Drafi Monitoring Report to MMC for approval. 
4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify theRE or BI, as appropriate, of receipt of all Draft Monit01ing 

Report submittals and approvals. 
B. Handling of Artifacts 

1. The PI shall be responsible for ensuring that all cultural remains collected are cleaned 
and catalogued 

2. The PI shall be responsible for ensuring that all artifacts are analyzed to identify 
function and chronology as they relate to the history of the area; that faunal material is 
identified as to species; and that specialty studies are completed, as appropriate. 

3. The cost for curation is the responsibility of the property owner. 
C. Curation of artifacts: Accession Agreement and Acceptance Verification 

1. The PI shall be responsible for ensuring that all artifacts associated with the survey, 
testing and/or data recovery for this project are permanently curated with an appropriate 
institution. This shall be completed in consultation with MMC and the Native American 
representative, as applicable. 

2. The PI shall include the Acceptance Vetification from the curation institution in the 
Final Monitoting Report submitted to theRE or BI and MMC. 

3. When applicable to the situation, the PI shall include wtitten verification from the 
Native American consultant/monitor indicating that Native Ametican resources were 
treated in accordance with state law and/or applicable agreements. If the resources 
were reinterred, vetification shall be provided to show what protective measures were 
taken to ensure no further disturbance occurs in accordance with Section IV -
Discovery of Human Remains, SubsectionS. 
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D. Final Monitoring Report(s) 
1. The PI shall submit one copy of the approved Final Monitoring Report to the RE or BI 

as appropriate, and one copy to M:MC (even if negative), within 90 days after 
notification from MMC that the draft report has been approved. 

2. TheRE shall, in no case, issue the Notice of Completion and/or release of the 
Perfom1ance Bond for grading until receiving a copy of the approved Final Monitoring 
Report from MMC which includes the Acceptance Verification from the curation 
institution. 

PALEONTOLOGICAL RESOURCES 

I. Prior to Permit Issuance 
A. Entitlements Plan Check 

1. Prior to issuance of any construction permits, including but not limited to, the first 
Grading Permit, Demolition Plans/Permits and Building Plans/Permits or a Notice to 
Proceed for Subdivisions, but prior to the first preconstruction meeting, whichever is 
applicable, the Assistant Deputy Director (ADD) Environmental designee shall verify 
that the requirements for Paleontological Monitoring have been noted on the 
appropriate construction documents. 

B. Letters of Qualification have been submitted to ADD 
1. The applicant shall submit a letter of verification to Mitigation Monitoring 

Coordination (MMC) identifying the Principal Investigator (PI) for the project and the 
names of all persons involved in the paleontological monitoring program, as defined in 
the City of San Diego Paleontology Guidelines. 

2. MMC will provide a letter to the applicant confirming the qualifications of the PI and 
all persons involved in the paleontological monitoring of the project. 

3. Prior to the start of work, the applicant shall obtain approval from MMC for any 
personnel changes associated with the monitoring program. 

II. Prior to Start of Construction 
A. Verification of Records Search 

1. The PI shall provide verification to MMC that a site specific records search has been 
completed. Verification includes, but is not limited to a copy of a confirmation letter 
from San Diego Natural History Museum, other institution or, if the search was in­
house, a letter of verification from the PI stating that the search was completed. 

2. The letter shall introduce any pertinent information conceming expectations and 
probabilities of discovery during trenching and/or grading activities. 

B. PI Shall Attend Precon Meetings 
1. Prior to begilming any work that requires monitoring; the Applicant shall anange a 

Precon Meeting that shall include the PI, Construction Manager (CM) and/or Grading 
Contractor, Resident Engineer (RE), Building Inspector (BI), if appropriate, and MMC. 
The qualified paleontologist shall attend any grading/excavation related Precon 
Meetings to make comments and/or suggestions concerning the Paleontological 
Monitoring program with the Construction Manager and/or Grading Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior to 
the start of any work that requires monitoring. 
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2. Identify Areas to be Monitored 
Prior to the start of any work that requires monitoring, the PI shall submit a 
Paleontological Monitoring Exhibit (PME) based on the appropriate construction 
documents (reduced to llx17) to MMC identifying the areas to be monitored including 
the delineation of grading/excavation limits. The PME shall be based on the results of 
a site specific records search as well as information regarding existing known soil 
conditions (native or formation). 

3. When Monitoring Will Occur 
a. Prior to the start of any work, the PI shall also submit a construction schedule to 

MMC through the RE indicating when.and where monitoring will occur. 
b. The PI may submit a detailed letter to MMC prior to the start of work or during 

construction requesting a modification to the monitoring program. This request 
shall be based on relevant information such as review of final construction 
documents which indicate conditions such as depth of excava:tion and/or site graded 
to bedrock, presence or absence of fossil resources, etc., which may reduce or 
increase the potential for resources to be present. 

III. During Construction 
A. Monitor Shall be Present During Grading/Excavation/Trenching. 

1. The monitor shall be present full-time during grading/excavation/trenching activities as 
identified on the PME that could result in impacts to fonnations with high and 
moderate resource sensitivity. The Construction Manager is responsible for 
notifying the RE, PI, and MMC of changes to any construction activities such as in 
the case of a potential safety concern within the area being monitored. In certain 
circumstances OSHA safety requirements may necessitate modification of the 
PME. 

2. The PI may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a field condition such as trenching 
activities that do not encounter formational soils as previously assumed, and/or when 
unique/unusual fossils are encountered, which may reduce or increase the potential for 
resources to be present. 

3. The monitor shall document field activity via the Consultant Site Visit Record (CSVR). 
The CSVR' s shall be faxed by the CM to the RE the first day of monitoring, the last 
day of monitoring, monthly (Notification of Monitoring Completion), and in the case 
of ANY discoveries. TheRE shall forward copies to MMC. 

B. Discovery Notification Process 
1. In the event of a discovery, the Paleontological Monitor shall direct the contractor to 

· temporarily divert trenching activities in the area of discovery and immediately notify 
theRE or BI, as appropriate. 

2. The Monitor shall immediately notify the PI (unless Monitor is the PI) of the discovery. 
3. The PI shall immediately notify MMC by phone of the discovery, and shall also submit 

written documentation to MMC within 24 hours by fax or email with photos of the 
resource in context, if possible. 

C. Detennination of Significance 
1. The PI shall evaluate the significance of the resource. 

a. The PI shall immediately notify MMC by phone to discuss significance 
detennination and shall also submit a letter to MMC indicating whether additional 
mitigation is required. The determination of significance for fossil discoveries shall 
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be at the discretion of the PI. 
b. If the resource is significant, the PI shall submit a Paleontological Recovery 

Program (PRP) and obtain written approval from MMC. Impacts to significant 
resources must be mitigated before ground disturbing activities in the area of 
discovery will be allowed to resume. 

c. If resource is not significant (e.g., small pieces ofbroken common shell fi·agments 
or other scattered common fossils) the PI shall notify theRE, or BIas appropriate, 
that a non-significant discovery has been made. The Paleontologist shall continue to 
monitor the area without notification to MMC unless a significant resource is 
encountered. 

d. The PI shall submit a letter to MMC indicating that fossil resources will be 
collected, curated, and documented in the Final Monitoring Report. The letter shall 
also indicate that no further work is required. 

IV. Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent and 
timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or weekend 
work, The PI shall record the information on the CSVR and submit to MMC via fax 
by SAM on the next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing procedures 
detailed in Sections III - During Construction. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially s~gnificant discovery has been made, the 
procedures detailed under Section III - During Constmction shall be followed. 

d. The PI shall immediately contact MMC, or by 8AM on the next business day to 
report and discuss the findings as indicated in Section III-B, unless other specific 
arrangements have been made. 

B. If night work becomes necessary during the course of construction 
1. The Constmction Manager shall notify theRE, or BI, as appropriate, a minimum of24 

hours before the work is to begin. 
2. TheRE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

V. Post Construction 
A. Preparation and Submittal of Draft Monitoring Report 

1. The PI shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Paleontological Guidelines which describes the results, 
analysis, and conclusions of all phases of the Paleontological Monitoring Program 
(with appropriate graphics) to MMC for review and approval within90 days following 
the completion of monitoring, 
a. For significant paleontological resources encountered during monitoring, the 

Paleontological Recovery Program shall be included in the Draft Monitoring 
Report. 
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b. Recording Sites with the San Diego Nattrral History Museum 
The PI shall be responsible for recording (on the appropriate forms) any significant 
or potentially significant fossil resources encountered during the Paleontological 
Monitoring Program in accordance with the City's Paleontological Guidelines, and 
submittal of such forms to the San Diego Natural History Museum with the Final 
Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the PI for revision or, for preparation 
of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC for approval. 
4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring 

Report submittals and approvals. 
B. Handling of Fossil Remains 

1. The PI shall be responsible for ensuring that all fossil remains collected are cleaned and 
catalogued. 

2. The PI shall be responsible for ensuring that all fossil remains are analyzed to identify 
function and chronology as they relate to the geologic history of the area; that faunal 
material is identified as to species; and that specialty studies are completed, as 
appropriate 

C. Curation of fossil remains: Deed of Gift and Acceptance Verification 
1. The PI shall be responsible for ensuring that all fossil remains associated with the 

monitoring for this project are permanently curated with an appropriate institution. 
2. The PI shall include the Acceptance Verification from the curation institution in the 

Final Monitoring Report submitted to the RE or BI and MMC. 
D. Final Monitoring Report(s) 

1. The PI shall submit two copies ofthe Final Monitoring Report to MMC (even if 
negative), within 90 days after notification from MMC that the draft report has been 
approved. 

2. TheRE shall, in no case, issue the Notice of Completion until receiving a copy ofthe 
approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

VII. SIGNIFICANT UNMITIGATED IMPACTS: The City of San Diego has detennined that 
the Sunset Cliffs Natural Park Hillside Park Improvements Project would not result in any 
significant effects on the environment beyond those examined in the Sunset Cliffs Natural 
Park Master EIR (MEIR No. 91-0644). The Final MEIR_did not identify any significant 
umnitigated impacts, and mitigation for all potentially significant impacts associated with 
implementation of the Sunset Cliffs Natural Park Master Plan was included in the adopted 
Mitigation Monitoring and Reporting Program. Approval of the Master Plan did not require 
the decision maker(s) to make specific and substantiated CEQA Findings or a Statement of 
Overriding Considerations. Consequently, the current project is consistent with the MEIR and 
therefore CEQA Findings are not required. 
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VIII. DISTRIBUTION: Pursuant to CEQA Section 15177, public notice is required for Master 
EIR Findings for a period of 30 days. A public review and comment period is not required as 
Master EIR Findings are considered fmal enviromnental documents. The intent of the 
distribution below is to provide other public agencies, the public, and the decision makers the 
opportunity to review the final document before the first public hearing or discretionary action 
on the project. No comments are solicited and no written responses to comments on this final 
environmental document shall be prepared. 

U.S. Govennnent 
Fish and Wildlife Service (23) 
Navy Facilities Engineering Command Southwest (8 & 12) 

State of Califomia 
Department ofFish and Wildlife (32A) 
Toxic Substances Control (39) 
Natural Resources Agency ( 43) 
Regional Water Quality Control Board (44) 
Coastal Connnission ( 4 7) 
Coastal Conservancy (54) 
Native American Heritage Connnission (56) 

City of San Diego 
Mayor's Office 
Councilmember Kevin Faulconer - District 2 
City Attorney's Office 

Shannon Thomas (MS 59) 
Development Services Department 

Myra Henmam1 - Environmental 
Morris Dye - Project Manager 
Gary Geiler- Planning Reviewer 
Kristin Forburger- MSCP 
Jeff Harkness- Park Planning Reviewer 
Julius Ocen- Engineering Review 
Tene Lien- Landscape Review 
Tony Kempton - Long Range Planning 
Ron Carter - Fire and Life Safety 
MMC (MS 11 02B) 
Kelley Stanco- Historical Resources 
Mehdi Rastallkhiz 
Farah Mahzari - Transportation Review 
Bill Prinz - Local Enforcement Agency 

San Diego Central Library (81) 
Point Loma/ Hervey Family Branch Library (81F) 
Ocean Beach Branch Library (81 V) 
Park & Recreation Department 

Michael Ruiz 
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Public Utilities Department 
Keli Balo 
Dirk Smith 

Public Works- Engineering & Capital Projects Department 
Ali Darvishi 
Joseph Diab 
Jeannette DeAngelis 
Darren Genova 

Environmental Services Department 
Sylvia Costello 

Other Groups and Individuals 
San Diego Gas and Electric (114) 
San Diego Coast & Baykeeper (173) 
Sierra Club (165) 
Neighborhood Canyon Creek & Park Groups (165A) 
San Diego Audubon Society (167) 
Mr. Jim Peugh (167 A) 
CaliforniaN ative Plant Society (1 70) 
Endangered Habitats League (182A) 
San Diego History Center (211) 
San Diego Natural History Museum (166) 
Cannen Lucas (206) 
Clint Linton (215B) 
South Coastal Information Center@ San Diego State University (210) 
San Diego Archaeological Center (212) 
Ron Christman (215) 
Frank: Brown - Inter-Tribal Cultural Resource Council (216) 
Campo Band of Mission Indians (217) 
San Diego County Archaeological Society (218) 
Kumeyaay Cultural Repatriation Committee (225) 
Kumeyaay Cultural Heritage Preservation (223) 
Native American Distribution (225A-S) PUBLIC NOTICE+ SITE PLAN ONLY 

Barona Group of Capitan Grande Band of Mission Indians (225A) 
Campo Band of Mission Indians (225B) 
Ewiiaapaayp Band ofMission Indians (225C) 
Inaja Band of Mission Indians (225D) 
Jamul Indian Village (225E) 
La Posta Band of Mission Indians (225F) 
Manzanita Band of Mission Indians (225G) 
Sycuan Band of Mission Indians (225H) 
Viejas Group of Capitan Grande Band ofMission Indians (225I) 
Mesa Grande Band of Mission Indians (225J) 
San Pasqua! Band of Mission Indians (225K) 
Ipai Nation of Santa Ysabel (225L) 
La Jolla Band of Mission Indians (225M) 
Pal a Band of Mission Indians (225N) 
Pauma Band of Mission Indians (2250) 

Page 23 of24 

Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A 1021 Page 
Appendix A- Master Environmental Impact report- Subsequent Project Findings- Volume 1 of2 (Rev. May 2015) 



Pechanga Band of Mission Indians (225P) 
Rincon Band of Luiseno Indians (225Q) 
San Luis Rey Band of Luiseno Indians (225R) 
Los Coyotes Band of Mission Indians (225S) 

Peninsula Community Planning Board {390) 
Ocean Beach Community Planning Board (367) 
Ocean Beach Town Council (367 A) 
Peninsula Chamber of Commerce (391) 
Point Loma Nazarene University (392) 
Sunset Cliffs Natural Park Recreation Council (388) 
San Diego Community Newspaper Group (The Peninsula Beacon) (389) 
Richard Lareau- Point Loma Village Association (395) 
Craig Barilotti - Sunset Clifis Association 
David Goldin 
Ellen Quick 
Ann Swanson 
Nick DeLorenzo 
Bob and Mary Kolb 
Ruth Hoffman 
Joe Esposito -Estrada Land Planning (Landscape Architect) 
URS Corporation (Biological & Archaeological Consultant) 
Nasland Engineering (Consulta11t) 
Scott Moomjian (Historical Consultant) 

Copies of the Sunset Cliffs Natura] Pa1'k- Hillside Park Section Project Findings, Initial Study, 
Mitigation Monitoring and Reporting Program and any technical appendices (except cultural 
resources confidential appendices) along \Vith the Sunset Cliffs Natural Park Master Plan MEIR 
(LDR No. 91-0644), may be reviewed in the offices oftbe Advanced Planning and Engineering 
Division of Development Services Department via prior appointment, or purchased for the cost of 
reproduction. 

Catl) errowd, Interim Deputy Dire 
De'?< lopment Services Depmtment 

Analyst: Myra Hem11ann 

Attachments: Figure 1 - Location Map 
Figure 2 ~ Site Plan 

October 24, 2013 
Date of Final Report 

Figures 3 & 4- Revegetation/Restoration Plan 
Initial Study Checklist 
Sunset Cliffs Natural Park Master Plan MEIR Conclusions 
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LOCATION MAP -SUNSET CLIFFS NATURAL PARK 

HILLSIDE TRAU.~lMPROVEMENTS /Project No. 236548 
City of San Diego- Development Services Department 

Federal Land 

Point Lorna 
Nazarene University 
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INITIAL STUDY CHECKLIST 

1. Project Title/Project Number: SUNSET CLIFFS NATURAL PARK HILLSIDE SECTION 

IMPROVEMENTS PROIECT/236548 

2. Lead agency name and address: City of San Diego 
1222 First A venue, MS501 
San Diego, CA 92101 

3. Contact person and phone number: Myra Herrmann/ (619) 446-5372 

4. Project location: Sunset Cliffs Natural Park is bordered to the north by the intersection of 
Ladera Street and Sunset Cliffs Boulevard; to the west by the Pacific Ocean; to the east by 
residential homes and Point Loma Nazarene University; and federal land managed by the 
U.S. Navy tothe south. 

5. Project Applicant/Consultant name and address: City of San Diego, Public Works-

6. General Plan designation: Open Space Park 

Engineering and Capital Projects Dept. 
525 B Street, San Diego, CA 92101 
Toe Diab, Project Manager (619) 533-4615 

7. Zoning: Open Space (OS), Environmentally Sensitive Lands (ESL) 

8. Description of project (Describe the whole action involved, including but not limited to, later 
phases of the project, and any secondary, support, or off-site features necessary for its 
implementation.): 

SITE DEVELOPMENT PERMIT (SDP) and COASTAL DEVELOPMENT PERMIT (CDP) 
to allow for the improvement of a pedestrian trail system, associated appurtenances and 
observation points, implementation of a phased revegetation program, removal of non-native 
vegetation and re-contouring and revegetation of the former ball field within the Hillside 
Section of the Sunset Cliffs Natural Park(SCNP) south of Ladera Street. TraH iinprovemen.ts 
include use of stabilized decomposed granite (DG) to the existing 8-foot sewer easement 
access path and will comply with American with Disabilities Act (ADA) accessibility 
requirements and will also provide bicycle access through the park. Primary trails (up to 6 feet 
wide) will be improved with natural surfacing (or DG as necessary to create a stable pathway) 
to connect various park uses, lin1c observation points and lin1c the park to the surrounding 
community. Secondary trails (up to 3 feet wide) will be improved with natural surfacing, and 
an ADA trail would be created to allow access from the lower parking lot to an observation 
point. The secondary and tertiary trails not part of the planned trail system will be restored 
with native vegetation to match the sun·ounding native vegetation. Additionally, a new 
drainage swale, vegetated with native plants will be created on the slope above the new multi-
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use trail to reduce the amount of runoff crossing the trail from the hillside above. The project 
also includes removal ofthe concrete slab remaining from demolition of the burnt down 
southem Ladera Street properties and revegetation of the area with native plants. The site is 
not included on any Government Code listing of hazardous waste sites. 

9. Surrounding land uses an.d setting: Briefly describe the project's surroundings: 

The project is located within the Hillside Section of Sunset Cliffs Natural Park at the 
intersection of Sunset Cliffs Boulevard and Ladera Street. The Hillside Section is bound by 
natural cliffs and the Pacific Ocean on the west, to the north by the intersection of Ladera 
Street and Sunset Cliffs Boulevard; to the west by the Pacific Ocean; to the east by single­
family residential land uses and Point Lorna Nazarene University; and federal land managed 
by the U.S. Navy to the south. 

The surrounding area is designated and developed with single-family residences except for 
Point Lorna Nazarene University to the east, federal land managed by the U.S. Navy to the 
south and the Pacific Ocean to the west. The project site is within the Multiple Species 
Conservation Program/Multi-Habitat Planning Area (MSCP/MHPA). 

10. Other public agencies whose approval is required (e.g., permits, financing approval, or 
participation agreement.): Not applicable for this project. 
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ENVIRONMENTAL FACTORS POTENTIALLY AFFECTED: 

T11e environmental factors checked below would be potentially affected by this project, involving 
at least one impact that is a "Potentially Significant Impact" as indicated by the checklist on the 
following pages. 

0 Aesthetics 0 Greenhouse Gas Emissions 0 Population/Housing 

0 Agriculture and l2l Hazards & Hazardous Materials D Public Services 
Forestry Resources 

0 Air Quality D Hydrology/Water Quality D Recreation 

l2l Biological Resources l2l Land Use/Planning 0 Transportation/Traffic 

l2l Cultural Resources D Mineral Resources 0 Utilities/Service System 

0 Geology /Soils 0 Noise rgJ Mandatory Findings of 
Significance 

DETERMINATION: (To be completed by Lead Agency) 

On the basis of this initial evaluation: 

0 The proposed project COULD NOT have a significant effect on the environment, and a 
NEGATIVE DECLARATION will be prepared. 

0 Although the proposed project could have a significant effect on the environment, there 
will not be a significant effect in this case because revisions in the project have been made 
by or agreed to by the project proponent. A MITIGATED NEGATIVE DECLARATION 
will be prepared. 

0 The proposed project MAY have a significant effect on the environment, and an 
ENVIRONMENTAL IMP ACT REPORT is required. 

0 The proposed project MAY have a "potentially significant impact" or "potentially 
significant unless mitigated" impact on the environment, but at least one effect (a) has 
been adequately analyzed in an earlier document pursuant to applicable legal standards, 
and (b) has been addressed by mitigation measures based on the earlier analysis as 
described on attached sheets. An ENVIRONMENTAL IMP ACT REPORT is required. 

[8j Although the proposed project could have a significant effect on the enviromne:nt, because 
all potentially significant effects (a) have been analyzed adequately in an earlier EIR or 
(MITIGATED) NEGATIVE DECLARATION pursuant to applicable standards, and (b) 
have been avoided or mitigated pursuant to that earlier EIR or (MITIGATED) NEGATIVE 
DECLARATION, including revisions or mitigation measures that are imposed upon the 
proposed project, nothing further is required. 

3 
Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 11 Ol Page 
Appendix A- Master Environmental Impact report- Subsequent Project Findings- Volume 1 of2 (Rev. May 2015) 



· · .:bessi:'han. 
]j~'f~nti~il~:·. . -s_ ~.-g~ii6.¢ant . ··Less Th;m 

··. ·. 'sigti·tfi;~~~ . =':with :· Si,griificarit ·. · Noi~pa~t 
:. I:m~p.acp:· ,. i~~~:z:~~<l.:. ·: .. r~~act . ···. ' . : . 

I) AESTHETICS- Would the project; 
a) Have a substantial adverse effect on a scenic 

vista? D D D 

The project would not have an adverse effect on scenic coastal resources or obstruct 
views through the park from any offsite public vantage points. The project has been 
designed to be consistent with the Peninsula Cmmnunity Plan, the Sunset Cliffs Natural 
Park Master Plan and all applicable Municipal Code requirements. 

b) Substantially damage scenic resources, including 
but not limited to, trees, rock outcroppings, and 
historic buildings within a state scenic highway? D D 0 

See Ia above. The project would comply with all requirements of the Municipal Code 
and Sunset Cliffs Natural Park Master Plan and no impacts to scenic resources have 
been identified. 

c) Substantially degrade the existing visual 
character or quality of the site and its 
surroundings? 

D D 0 

The project would remove non-native/invasive vegetation and restore native habitat :in 
otherwise disturbed areas of the Sunset Cliffs Natural Park Hillside Section. The project 
would enhance but not degrade the existing visual quality of the site viewed and 
improve visual quality of the area as viewed from the surrounding areas. 

d) Create a new source of substantial light or glare 
that would adversely affect day or nighttime 
views in the area? D 0 D 

Implementation ofthe project would 11ot require installation of lighting or features that 
would result in glare. In. addition, no substantial sources of light would be generated 
durn1.g project construction, as construction activities would occur only durn1.g daylight 
hours. 

II) AGRICULTURAL AND FOREST RESOURCES: In 
determining whether impacts to agricultural 
resources are significant environmental effects, 
lead agencies may refer to the California 
Agricultural Land Evaluation and Site Assessment 
Model (1997) prepared by the California 
Department of Conservation as an optional model 
to use in assessing impacts on agriculture and 
farmland. In determining whether impacts to forest 
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resources, including timberland, are significant 
environmental effects, lead agencies may refer to 
information compiled by the California 
Department of Forestry and Fire Protection 
regarding the state's inventory of forest land, 
including the Forest and Range Assessment Project 
and the Forest Legacy Assessment project; and 
forest carbon measurement methodology provided 
in Forest Protocols adopted by the California Air 
Resources Board.- Would the project: 

a) Converts Prime Farmland, Unique Farmland, or 
Farmland of Statewide Importance (Farmland), 
as shown on the maps prepared pursuant to the 
Farmland Mapping and Monitoring Program of 
the California Resources Agency, to non­
agricultural itse? 

D 0 D 

The Peninsula Community Plan designates the project site for open space/park use. 
Agricultural land is not present on the site or in the general site vicinity and is zoned 
open space/environmentally sensitive lands. Therefore, the project would not result in 
the conversion of prime farmland, unique farmland, or farmland of statewide 
importance (farmland). 

b) Conflict with existing zoning for agricultural use, 
or a Williamson Act Contract? 

Refer to ITa. 

c) Conflict with existing zoning for, or cause 
rezoning of, forest land (as defined in Public 
Resources Code section 1220(g)), timberland (as 
defined by Public Resources Code section 4526), 
or timberland zoned Timberland Production (as 
defined by Government Code section 51104(g))? 

D 

D 

D D 

0 0 

Refer to ITa. The project is consistent with the Peninsula Community Plan and the Sunset 
. Cliffs Natural Park Master Plan and would not result in the rezoning of forestland or 
timberland, as neither is present on the site or in the general vicinity. 

d) Result in the loss of forest land or conversion of 
forest land to non-forest use? 

Refer to IIc. 

e) Involve other changes in the existing 
environment, which, due to their location or 
nature, could result in conversion of Farmland to 

D 

D 
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The project would not involve any cha:t<ges that would affect or result in the conversion 
of Farmland or forestland to non-agricultural or non-forest uses. The project is 
consistent with the land use a:t<d park plans for the area. Refer to IIa - lid. 

III. AIR QUALITY- Where available, the significance 
criteria established by the applicable air quality 
management or air pollution control district may be 
relied on to make the following determinations­
Would the project: 

a) Conflict with or obstruct implementation of the 
applicable air quality plan? D 0 0 

The project would require ground disturbance using small construction equipment to 
improve existing trails and implement a revegetation plan for disturbed areas in the 
Hillside Section of the park. Therefore, the project would not negatively impact goals of 
the applicable air quality plan as the use would not be in conflict with or obstruct 
implementation of the Regional Air Quality Strategy (RAQS) or the State 
Implementation Plan (SIP). 

b) Violate any air quality standard or contribute 
substantially to an existing or projected air 
quality violation? 

D D D 

The project requires ground disturbance using small construction equipment to improve 
existing trails, remove non-native vegetation and implement a revegetation program for 
disturbed areas in the Hillside Section of the park. as well as install observation points 
and remove remna:t<ts of a burned-out abandoned building on the west side of the 
project area. The project would not violate any air quality standard or contribute to a:t< 
air quality violation. Standard Construction Site Best Ma:t1agement Practices would be 
implemented m acccn;dance with the)Jlin1cipaiC:od.e and StorinWater Standru:ds to. 
reduce dust levels during construction-related activities, and therefore no impacts 
would result and no mitigation is required. 

c) Result in a cumulatively considerable net 
increase of any criteria pollutant for which the 
project region is non-attainment tmder an 
applicable federal or state ambient air quality 
standard (including releasing emissions whicl1 
exceed quantitative thresholds for ozone 
precursors)? 

D D D 

The County is non-attainment under federal sta:t<dards for ozone (8-hour standard). The 
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project would improve_existing pedestrian trails within a City open-space park. remove 
non-native vegetation, implement a native revegetation program as well as install 
observation points throughout the park. Construction would generate short-term 
criteria pollutants; however, construction emissions would be temporary, and 
implementation of BMPs would reduce potential impacts related to construction 
activities. Therefore, the project would not result in a cumulatively considerable net 
increase of any criteria pollutant for which the project region is non-attainment under 
applicable federal or state ambient air quality standards. 

d) Create objectionable odors affecting a substantial 0 0 [81 0 
number of people? 

Due to the limited duration of the construction and the relatively small amount of 
construction equipment required to implement the project, nearby residents would not 
be exposed to substantial pollutant concentrations. The most localized impact would 
come from dust generated during construction. Dust control measures mandated by the 
City would maintain dust at levels that would not significantly impact nearby residents. 

N. BIOLOGICAL RESOURCES- Would the project: 
a) Have substantial adverse effects, either directly 

or through habitat modifications, on any species 
identified as a candidate, sensitive, or special 
status species in local or regional plans, policies, 

or regulations, or by the California Department 
of Fish and Game or U.S. Fish and Wildlife 
Service? 

D D D 

The project site is within a City-owned open space park with native and non-native 
vegetation, steep hillsides, coastal bluffs and an existing pedestrian and bicycle trail 
system. An existing 8-foot-wide sewer easement used as the main trail and park 
entrance off Ladera Street traverses the park. A Biological Survey was conducted and a 
report prepared for the project by URS Corporation (April2013) which identified Tier I­
IIIB habitats within the park as well as disturbed, developed and ruderal areas. The 
entire Hillside Section is mapped within the Citi-s Multiple Species Conservation 
Program (MSCP) Multi-Habitat Planning Area (MI-IP A). Most impacts associated with 
the Project would occur in non-native, disturbed vegetation or developed areas. Small 
construction equipment would be used to facilitate construction of trails and other park 
improvements. Impacts to Tier I-IIIB habitat would result from ground disturbing 
activities necessary for project implementation. Additionally, in accordance with the 
MEIR MMRP, any special status plant species will be avoided by flagging individual 
plants as indicated in Table 3 of the Biology Report within 20 feet of proposed 
construction activities to alert crews of their presence. All impacts can be mitigated in 
accordance with the ratios identified in Table 3 of the City's Biology Guidelines and the 
MSCP Subarea Plan (1997) and as further detailed in Table 5 of the Biology Report. The 
project would not result a substantial adverse effects as all direct impacts can be 
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mitigated to below a level, consistent with the mitigation requirements contained in the 
adopted MEIR for the SCNPMP. 

In addition, a Brush Management Zone (BMZ) is located along the northeastem edge of 
the Hillside Section adjacent to residential properties and Point Lorna Nazarene 
University (PLNU); The project as designed complies with the City's Brush 
Management Regulations (BMR' s) in that target non-native/invasive plant species will 
be removed during Phase 2 revegetation efforts as further described in the Revegetation 
Plan prepared for the project. 

Furthermore, the project has been reviewed for consistency with the SCNPMP MEIR 
and all applicable mitigation requirements for potential impacts to Biological Resources. 

b) Have a substantial adverse effect on any riparian 
habitat or other community identified in local or 
regional plans, policies, and regulations or by the 
California Department of Fish and Game or U.S. 
Fish and Wildlife Service? 

0 0 D 

The project site does not support riparian habitat. However, uplan.d habitat (Tiers I-IIIB) 
consisting of Maritime Succulent scrub (cactus scrub), Ullvegetated sandstone, cliff 
face/beach/rocky shore, coastal sage scrub and non-native grassland occur within the 
project boundary as further described in the Biological Resources Teclu'lical Report 
prepared for the project by URS Corporation (April2013). Three sensitive plants were 
observed on site during field surveys conducted in 2011: Euphorbia misera (Cliff spurge), 
Ceanothus vermcosus (Wart-stemmed ceanothus) and Pinus torreyana (Torrey Pine). In 
accordance with the MEIR MMRP, these plant species will be avoided by flagging 
individual plants within 20 feet of proposed construction activities to alert crews of their 
presence as indicated in Table 3 of the Biology Report. The Biology Report also noted 
that the only special status wildlife species likely to inhabit the project area are raptors. 

Although the project site contains coastal sage scrub, the coastal Califomia gnatcatcher, 
a MSCP covered species has a low-potential to occur because of the poor condition of the 
habitat within the Hillside Section of the park. This finding is consistent with the 
conclusions from the MEIR survey results for the same area. However, as a precaution, 
as part of project implementation, a qualified biologist will be required to conduct 
preconstruction surveys to determine presence /absence of the California gnatcatcher. 
In addition, the current project survey confirmed the findings of MEIR which did not 
identify the Quino checkerspot butterfly or the Pacific pocket mouse. These species are 
highly unlikely to occur in the Hillside Section due to the high degredaiion and isolation 
of potential habitat. 

Construction for trails, overlooks. and associated project-related appurtenances would 
result in impacts to 0.28 acres of upland habitat (Tier I-IIIB). In accordance with the 

8 

Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A 1151 Page 
Appendix A- Master Environmental Impact report- Subsequent Project Findings- Volume 1 of2 (Rev. May 2015) 



t,es's Than . 

·· ... ··.·.ps· .• ·.~gt·~·~.· . .,i:·.·.l .•. calan_iyt •.. ·,:.·•.· ...... ··"'.; S~gnifica~t ·Less.Tb,an. , .. ·· . •. · 
.. · . , ... u _. . ;i.Y!<H( ·. :.. Stgni£ican:t Nl!ll11\Pac:t. 

··•·•.. . .. '·I:~~~:t_:· .. }i~!~:::~~:tf: ::. Jmpact. ,·· . ••· 

MEIR, mitigation would occur through preservation of the remaining habitat on site, 
which meets the mitigation ratios for all habitat types. This would occur through the 
Phase 1 revegetation of mostly disturbed areas as identified in the associated 
Revegetation Plan (URS 2013) with native plant species consisting of both container 
species and hydroseed as specified on the approved "Exhibit A" (Landscape Plan 
Sheets). A native plant palette has been reviewed and approved by DSD in concept and 
will be further evaluated when formal revegetation specifications are submitted for 
review prior to issuance of a notice to proceed for start of work 

A total of 10.09 acres of Tier I and II habitats would be restored from developed areas 
(the Dixon Estates and ball field), ruderal habitat, non-native grassland, and other areas. 
These other areas include disturbed areas identified as "developed" outside of the 
existing homes and ball field, the trail though the eucalyptus trees, and areas of native 
vegetation that might be impacted by the trail improvements which would be restored 
back to native habitat (Figure x). As a result, a net increase of 6.96 acres of sensitive 
vegetation (Tiers L II and IIIB) at SCNP would occur with Phase 1. A total of 10.14 acres 
of Tier I and II habitat would be gained by revegetating ruderal, non-native grassland, 
and eucalyptus trees during Phase 2 of the revegetation effort to Tier I maritime 
succulent scrub and Tier II coastal sage scrub representing a net increase of 7.71 acres of 
sensitive vegetation with Phase 2 (Figure x). After Phase 2, the 37.95 acre Project site 
should support 34.78 acres of Tier I and Tier II habitat for a total net increase of 14.67 
acres. 

Impacts resulting from the Project are more than adequately mitigated by the preserved 
habitat and Phase 1 revegetation effort. Phase 2 revegetation would result in excess 
habitat (7.71 acres) that can be used for future mitigation needs of projects consistent 
with the MEIR. The project would not require additional mitigation measures in this 
category other than project conformance with the MSCP /MHP A Land Use Adjacency 
Guidelines. 

c)· Have a substantial adverse effect- on federally 
protected wetlands as defined by Section 404 of 
the Clean Water Act (including but not limited to 
marsh, vernal pool, coastal, etc.) through direct 
removal, filling, hydrological interruption, or 
other means? 

D D D 

One small drainage was identified in the MEIR and confirmed during updated surveys 
for the current project. This drainage has been identified as a Water of the U.S. and 
CDFW jurisdictional. The drainage would be crossed by a secondary trail using a bridge 
designed specifically to avoid potential impacts to the drainage. Therefore, no wetland 
or riparian impacts would occur and no mitigation is required. 

d) Interfere substantially with the movement of any 
native resident or migratory fish or wildlife 

9 

D D D 

Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A 1161 Page 
Appendix A- Master Environmental Impact report- Subsequent Project Findings- Volume 1 of2 (Rev. May 2015) 



species or vvith established native resident or 
migratory wildlife corridors, or impede the use 
of native wildlife nursery sites? 

Less Than 
.... l'ofentla11y . SignHicarit . · ·. t~ss 1'hit11 

· · · · Sigiliudarit wlth · Signifi.~<ttit .. :. No Impact : 
: ~Impact. ' lvfi:ttgation Impact ~: · 

)~c_qrP~~a~~4: · . ·:: . · . .-

Although the entire project is within the City's MSCP/MHP A. it is isolated from 
other native habitats, with the Pacific Ocean on the west and a developed urbanized 
residential neighborhood on the north and east. Although urban wildlife such as 
skunks, opossums, and the occasional raccoon can often be seen in the surrounding 
neighborhood, the SCNP is not part of a regional wildlife corridor, but it is directly 
adjacent to good quality maritime succulent scrub and southern coastal bluff scrub 
along the southenimost boundary of the Park on property managed by the U.S. 
Navy. A chain-link fence separates the southern boundary of SCNP from the U.S. 
Navy property. Based on findings from the original MEIR analysis and the current 
biological survey, SCNP does not function as, nor does it appear to be part of a 
larger wildlife movement corridor or linkage. 

e) Conflict with any local policies or ordinances 
protecting biological resources, such as a tree 
preservation policy or ordinance? 

D D D 

The project would comply with all local policies and ordinances protecting biological 
resources. ill addition to required biological mitigation measures under CEO A. the 
project would implement a revegetation plan and restore disturbed and previously 
developed areas of the park with native plant species in accordance with the approved 
Revegetation Plan. 

f) Conflict with the provisions of an adopted 
Habitat Conservation Plan, Natural Community 
Conservation Plan, or other approved local, 
regional, or state habitat conservation plan? 

D D D 

The project would not be in conflict with ru1y locaL regional or state conservation plans. 

• V~ CUL WRAL RESOURCES -Would the project: 
a) Cause a substantial adverse change in the 

significance of an historical resource as defined 
in §15064.5? 

D D D 

The purpose ru1d intent of the Historical Resources Regulations of the Land 
Development Code (LDC) (Chapter 14, Division 3, and Article 2) is to protect, preserve 
and, where damaged, restore the historical resources of Sru1 Diego. The regulations 
apply to all proposed development within the City of San Diego when historical 
resources are present on the premises. CEQA requires that before approving 
discretionary projects, the Lead Agency must identify and examine the significru1t 
adverse environmental effects, which may result from that project. A project that may 
cause a substantial adverse change in the significance of a historical resource may have a 
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significant effect on the environment (Sections 15064.5(b) and 21084.1). A substantial 
adverse change is defined as demolition, destruction, relocation, or alteration activities, 
which would impair historical significance (Sections 15064.5(b)(1)). Any historical 
resource listed in, or eligible to be listed in the California Register of Historical 
Resources, including archaeological resources, is considered to be historically or 
culturally significant. 

Historical resources include all properties (historic, archaeological, landscapes, 
traditional, etc.) eligible or potentially eligible for the National Register of Historic 
Places, as well as fuose that may be significant pursuant to state and local laws and 
registration programs such as the California Register of Historical Resources or the City 
of San Diego Historical Resources Register. Historical resources include buildings, 
structures, objects, archaeological sites, districts, landscaping, and traditional cultural 
properties possessing physical evidence of human activities that are typically over 45 
years old, regardless of whether they have been altered or continue to be used. 
Pursuant to Section 21084.1 of the State CEQA Guidelines, a project that may cause a 
substantial adverse change in the significance of a historical resource is a project that 
may have a sigrtificant effect on the environment. 

Review by Historical Resource Board (HRB) Staff is required for any structures over 45 
years old with a determination valid for 5 years. The project description in the adopted 
MEIR included demolition of the property located at 4515 Ladera Street, which is 
located at the northwest edge of the Hillside Section. However, as part of the current 
review process and because the prior evaluation was over five years old, HRB staff 
requested an updated evaluation in accordance with the Historical Resources 
Regulations in order to determine if the property now meets the criteria for local 
designation. A Historical Resources Technical Report was prepared by Scott Moomjian, 
Attorney at Law (March 2013) which concluded that the residence is architecturally 
significant because it embodies the distinctive characteristics of a style, type, period and 
method of Modern Post and Beam construction; and represents the notable work of 
"master" architect ·Richard I ohnl;areau: -As sm::h; the property is automatically eligible 
for designation in accordance with the Historical Resources Regulations, m1d if 
designated would require a Site Development Permit and deviation findings to allow 
for the demolition. h1 order to avoid impacts to a potentially significant historical 
resource, the project was redesigned and the proposed trail was relocated and the 
revegetation pLumed for this area after demolition was modified. Therefore, avoidance 
through redesign reduces potential impacts to less than significant. 

Archaeological resources are discussed further in V.b., below. 

b) Cause a substantial adverse change in the 
significance of an archaeological resource 
pursuant to §15064.5? 
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Many areas of San Diego County, including mesas and the coast, are known for :intense 
and diverse prehistoric occupation and important archaeological and historical 
resources. The region has been inhabited by various cultural groups spanning 10,000 
years or more. The entire SCNP was previously surveyed in accordance with the SCNP 
Master Plan- MEIR (No. 91-0644) and again in 2012 by URS Corporation and Red Tail 
Monitorh1g and Research, Inc., in order to evaluate trail and restoration/revegetation 
efforts relative to existing recorded sites within the park and to update survey and 
records search :information in accordance with the Historical Resources Guidelines. The 
2012 URS survey relocated recorded sites and provided guidance for realignment in 
order to avoid direct impacts from trail improvements and revegetation efforts. As a 
result of project redesign, direct impacts to all relocated sites have been avoided and 
only monitoring is required in areas within close proximity to reduce potential :indirect 
impacts. 

One recorded prehistoric site (CA-SDI-20732) however would result h1 direct impacts 
from trail improvements and revegetation efforts. As a result, in accordance with the 
Historical Resources Guidelines, direct impacts to a recorded archaeological site require 
implementation of a testing program to determine significance and eligibility for local 
designation. In June 2012, a testh1g program was conducted by URS staff and a Native 
American Monitor/Observer from Red Tail Monitorin~ and Research Inc., which 
required five (5) shovel test pits (STP' s) placed within the project footprint. The testing 
program resulted :in the identification of two loci comprised entirely of shell debris and 
one single bone fragment (Locus 1). In accordance with State law regarding human 
remains discoveries, all protocol were followed :in an effort to positively identify the 
bone fragment, which was subsequently examined by a forensic consultant and 
determined not to possess any identifiable morphology to conclude if the bone was 
human or animal. Testing also concluded that the site does not meet the definition of a 
significant historical resource under CEQA or the City's Significance Thresholds and is 
not eligible for listing on any local, state or register. Specifically, as evaluated, SDI-20732 
meetsthe definition of an iso-latedshellfislTprocessing stationwhichis considered a 
non-significant resource type in the Historical Resources Guidelines. 

Qualified City staff reviewed the prior archaeological reports and all current evaluations 
and concluded that the project as designed would not result h1 direct impacts to 
historical archaeological resources as defined in CEQA and the City's Historical 
Resources Regulations and Guidelines; however, in accordance with the MEIR and City 
requirements, because the potential for impacts to unknown resources could result from 
construction-related activities in proximity to recorded sites, archaeological and Native 
American monitoring is required. 

c) Directly or indirectly destroy a unique 
paleontological resource or site or unique 
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According to the MEIR, geology of the Hillside Section of SCNP is generally cOmJ20Sed 
of tilted Cretaceous-aged marine sandstones, siltstones and claystones overlain by flat­
lying Pleistocene-aged nearshore marine sandstones, fluvial/alluvial/Aeolian sandstones 
and paleosols. The MEIR provides a comprehensive discussion of the existing geologkal 
conditions within the park Chapters IV-B and IV-G; specifically, the Hillside Section is 
underlain in layer-cake sequence Pleistocene Terrace Deposits, the Bay Point Formation, 
the Lindavista Formation, and Cretaceous Marine deposits of the Point Lorna 
Formation. Artificial fill materials are also found in various areas of the Hillside Section 
used to fill in a large canyon. 

The MEIR identified specific areas within the Hillside Section which have a high 
potential for impacting fossil resources also identified in the City's CEQA Significance · 
Thresholds (2012) as with high and/or moderate fossil resource potential. According to 
the MEIR, implementation of improvements such as clearing, grubbing and preparation 
of soil for revegetation efforts within the Hillside Section as well as construction of 
observation points at key locations within or in the vicinity of the Bay Point or Point 
Lorna Formations require monitoring during construction-related activities. This is also 
especially important in certain areas, with shallow grading, when a site has been 
previously graded, when formations are present at the surface and/or when fossil 
localities have been recorded on-site or in the vicinity. Although implementation for 
trail and park improvements as well as revegetaion efforts would require minimal 
amounts of ground disturbance monitoring as noted above is required in accordance 
with the MEIR. 

d). Disturb any human remains, including those 
interred outside of formal cemeteries? 

D D D 

No cemeteries, formal or informaL have been identified on the project site. However, 
because the Hillside Section of SCNP contain recorded prehistoric sites, there is a 

u-- potential for encountering human remains during project construction activities .. d. 

Therefore, pursuant to CEQA Section 15064.5(e), the California Public Resources Code 
(Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5), if human remains are 
discovered during construction, work would be required to halt in that area and no soil 
would be exported off-site until a determination could be made regaxding the 
provenance of the human remains by the County Coroner in consultation with qualiiied 
City staff or a. qualified archaeological consultant. 

VI. GEOLOGY AND SOILS- Would the project: 
a) Expose people or structures to potential 

substantial adverse effects, including the risk of 
loss, injury, or death involving: 
i) Rupture of a known earthquake fault, as 

delineated on the most recent Alquist-Priolo 
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Geologic risks within the City of San Diego have been mapped in the City's Seismic 
Safety Study (1995), which indicates potential locations for faults, 1.mstable slopes, 
ground failures, unstable coastal bluffs and other terrain conditions. The Hillside 
Section is located within geologic hazard categories (GHC) 43 (generally unstable, 
unfavorable jointing, localized high erosion); 44 (moderately stable, mostly stable 
formations, localized high erosion; 52( other level areas, gently sloping to steep 
favorable geologic structure, low risk); and 53 (level or sloping terrain, unfavorable 
geologic structure, low-moderate risk). According to the MEIR, an east-west tending 
fault, shown generally parallel to Ladera Street in the Hillside Section is classified as 
not active because it does not offset Quaternary-age deposits. 

Consistent with MEIR Mitigation Measure GE0-1, the Hillside Section trail 
improvements project was reviewed against geologic hazard maps to ensure that 
none of the project components (trails, observation points or revegetation areas) are 
located in close proximity to coastal bluff edges characterized as potentially 
unstable. Specifically the project would be required to utilize proper engineering 
design and standard construction practices satisfactory to the City Engineer which 
will be verified during the city-wide plan.check processing to ensure that the 
potential for impacts from local/regional geologic hazards would be less than 
significant. 

ii) . Strong seismic ground shaking? D D D 

See VI a-i above. Trail improvements and revegetation efforts would be required to 
utilize proper engineering design and standard construction practices satisfactory to 
the City Engineer. These project requirements would be verified during review of 
-construction-level-landscape ai1d-revegetation-plans and would- ensure- that-the -· · · 
potential for impacts from seismic ground shaking would be less than significant 
and no mitigation measmes are required. 

iii) Seismic-related ground failure, including 
liquefaction? 

D D 0 

See VIa and b above. The risk of liquefaction is considered to be low; however, the 
Hillside Section is located in an area where existing gully, rill and sheet erosion has 
occurred. TI1ese characteristics are not necessarily a liquefaction factor and not 
interfere with project implementation. The project would be required to utilize 
proper engineering design and standard construction practices which would be 
verified by qualified staff during Citywide plan check processing of construction-
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level documents for any park improvements which require issuance if a grading 
permit and approval by the City Engineer. Review would ensure that the potential 
for impacts from seismic-related ground failure, including liquefaction would be less 
than significant. 

iv) Landslides? 0 0 0 

According to the City's Seismic Safety Study Map, the Hillside Section is located 
within geologic hazard categories (GHC) 43 (generally unstable, w_Lfavorable 
jointing, localized high erosion); 44 (moderately stable, mostly stable formations, 
localized high erosion; 52 (other level areas, gently sloping to steep favorable 
geologic structure, low risk); and 53 (level or sloping terrain, mLfavorable geologic 
structure, low-moderate risk)which are not expected to have a significant potential 
risk for landslide (see the above responses VI.i, ii, and iii). As noted above, the 
project would be required to utilize proper engineering design and standard 
construction practices satisfactory to the City Eng:ineer which would be verified 
during the city-wide plan check process to ensure that the risk for landslide would 
be less than sign:i{icant. 

b) Result in substantial soil erosion or the loss of 
topsoil? 0 0 0 

In accordance with MEIR Mitigation Measure GE0-4 the project has been reviewed by 
qualified Engineering staff in the Transportation & Storm Water Department for 
compliance with the recently adopted MS4 Permit Conditions with respect to Best 
Management Practices (BMP' s) for construction and operational erosion control 
associated with trail improvements and other project components. Specifically the 
project would be required to utilize proper engineering design and standard 
construction practices satisfactory to the City Engineer which will be veriiied during 
the city-wide plan check processing to ensure that soil erosion Would be minimized to 
a less than significant level. In addition, MEIR Mitigation Measure GE0-5 identifies 
the need for review of grading, demolition and development plans to determine_ 
compliance with BMP' s identified in the project SWPPP which will be prepared as a 
requirement of the NPDES Construction Activity Storm Water Permit; this has been 
completed as part of the development review process as further described in the 
Hydrology and Water Quality Technical Reports prepared by Nasla:nd Engineering 
(January 2013) for the project. Specifically, the project, which does not include new 
impervious surfaces includes a native revegetation plan, bioswales and a site drainage 
system adjacent to the multi-use & ADA trails to support the park improvements loss 
of to;r;>soil; rather, the prnject is intended to reclaim disturbed and unvegetated areas 
which will aid in reducing soil erosion; therefore no mitigation is required. 

c) Be located on a geologic unit or soil that is 
tmstable, or that would become unstable as a 
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result of the project, and potentially result in on­
or off-site landslide, lateral spreading, 
subsidence, liquefaction or collapse? 

According to the City's Seismic Safety Study Map (1995), the Hillside Section is 
located within geologic hazard categories (GHC) 43 (generally unstable, unfavorable 
jointing, localized high erosiml.); 44 (moderately stable, mostly stable formations, 
localized high erosion; 52( other level areas, gently sloping to steep favorable 
geologic structure, low risk); and 53 (level or sloping terrain, unfavorable geologic 
structure, low-moderate risk). The project area within the Hillside Section is 
underlain by the steep gullied land; Reiff fine sandy loam; Marina loamy course 
sand; and urban land complex. These soil types are not considered susceptible to 
seismically induced liquefaction or settlement. The nearest active regional fault is 
the Rose Canyon Fault, located approximately 5 miles north and east of the site. The 
project would be required to utilize proper engineering design and standard 
construction practices which would be verified during final review of construction­
levellandscape and revegatation plans to ensure that the potential for impacts from 
regional geologic hazards would be less than significant. 

d) Be located on expansive soil, as defined in Table 
18-1-B of the Uniform Building Code (1994), 
creating substantial risks to life or property? 

0 D D 

The project area within the Hillside Section is underlain by the steep gullied land; Reiff 
fine sandy loam; Marina loamy course sand; and urban land complex. These soil types 
are not conside]:ed susceptible to seismically induced liquefaction or settlement Soil 
expansion on-site is expected to be low considering that the project involves only trial 
improvements, consh·uct:ion of observation points and implementation of a native 
revegetation program. Compliance with all required/standard construction practices for 
observation points and trail improvements would preclude any significant impacts. 

e) Have soils incapable of adequately supporting 
· the use of septic tanks or-alternative waste water· 

disposal systems where sewers are not available 
for the disposal of waste water? 

o··- .. tzl ..... 

No septic or alternative wastewater systems are proposed. The project site is located 
within an area that is alTeady developed with existing infrastructure (i.e., municipal 
water, sewer and storm water facilities) which will not be affected by the project. 

VII. GREENHOUSE GAS EMISSIONS- Would the 
project: 
a) Generate greenhouse gas emissions, either 

directly or indirectly, that may have a significant 
impact on the environment? 
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The State of Califmnia has passed a number of policies and regulations that are either 
directly or indirectly related to greenhouse gas emissions (GHG). Notably, the 
California legislature passed AB32 (Nunez), the "California Global Warming Solutions 
Act of 2006". It requires the Califomia Air Resources Board (CARB) to adopt rules and 
regulations that would reduce GHG emissions to 1990 levels by year 2020. The CARB is 
also required to publish a list of discrete GHG emission reduction measures. SB 375 
requires CARB to set regional targets for GHG emissions. Its purpose is to reduce 
emissions by promoting high-density, mixed-use developments around mass transit 
hubs. SB 375 requires that Metropolitan Planning Organizations (MPOs) :in California 
update their Regional Transportation Plans (RTPs) to promote this smart growth 
development. 

Lastly, SB 97, signed by the govemor on August 24,2007, required that the CEOA 
guidelines be amended to address impacts from transportation and energy consumption 
and appropriate mitigation for GHG emissions, and requires the Resources Agency to 
certify and adopt those guidelli1es by January 1. 2010. Those guidel:ines took effect on 
March 18, 2010. 

Quantitative GHG Thresholds of Significance for CEQA have not been adopted by the 
State of California, City of San Diego or San Diego County Air Pollution Control 
District. Th.erefore, the City of San Diego is utiliz:ing the California Air Pollution Control 
Officers Association (CAPCOA) report "CEQA & Climate Change" dated January 2008 
as an interim screening criteria to determine whether a GHG analysis would be 
required. Based on the City of San Diego's Memorandum Addressing Greenhouse Gas 
Emissions from Projects Subject to CEQA (August 2010), a 900 metric ton screening 
criteria for detennining when a GHG analysis is required and is based on available 
guidance from the CAPCOA white paper. If a project exceeds the 900 metric ton 
criteria, the project would be required to demonstrate a 28.3% reduction to the CARB 
2020 "business-as-usual" forecast model which represents the GHG emissions that 
would be expected to occur without any GHG project reducing features or mitigation, 
consistent with AB-32. · Aproject of 50 residential units or more would be-expected to --­
meet the screening criteria and no additional reduction measures would be required. In 
this case, construction-related grading for trail improvements, observation points and 
revegetation do not fall :into a category requir:ing a GHG analysis. However, information 
was provided by the applicant that addresses types of equipment to be used during 
construction, and the limited amount of emissions that would be generated (85 metric 
tons), which is well below the screening criteria noted above. Therefore, no further 
evaluation is required and the project would result in a less than significant impact 
related to greenhouse gas emissions associated with construction and operation 
activities. 

b) Conflict with an applicable plan, policy, or 
regulation adopted for the purpose of reducing 
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The project as proposed would not conflict with any applicable plan, policy, or 
regulation adopted for the purpose of reducing greenhouse gas emission in that it 
would be constructed in an established urban area with services and facilitates available. 
In addition, the project is consistent with the underlying zone and land use designation. 

VIII. HAZARDS AND HAZARDOUS MATERIALS­
W auld the project: 
a) Create a significant hazard to the public or the 

environment through routine transport, use, or 
disposal of hazardous materials? 

D D D 

Construction of the project may require the use of hazardous materials (fuels, lubricants, 
solvents, etc.), which would require proper storage, handling, use and disposal; 
however, the project would not routinely transport, use or dispose of hazardous 
materials. The potential use of these materials would be temporary in nature only for 
duration of the planned construction period), and the project would not routinely 
transport, use or dispose of hazardous materials; therefore, the potential impact is 
considered less than significant. In addition, one former landfill site and a small burn 
ash site have been identified in the Hillside Section of the park. As such, a Soil 
Management Plan & Community Health and Safety Plan(SMP & CHSP) has been 
prepared and :incorporated into the project which would be implemented during 
construction-related activities in proximity to, or within known bum ash or landfill 
areas. Oversight for the SMP & CHSP will be provided by qualified staff in the City's 
Environmental Services Department and Local Enforcement Agency. 

b) Create a significant hazard to the public or the 
environment through reasonably foreseeable 
upset and accident conditions involving the 
release of hazardous materials into the 
envirorurtent? 

D D D 

··· - As discussed in VIII. a, ·the project would not ilivolve the use ofthnispmt of substantia:! 
amounts of hazardous materials. However, as noted above, existing bum ash and/or former 
landfill soils in areas of the Hillside Section could be encolmtered during construction-related 
activities. In those instances, the SMP & CHSP as noted above would be implemented with 
oversight by qualified City staff to assure that the project woUld not create a significant 
hazard to the public or the environment. 

c) Emit hazardous emissions or handle hazardous 
or acutely hazardous materials, substances, or 
waste within one-quarter mile of an existing or 
proposed school? 

D D D 

As discussed in VIII.a, the project would not involve the use or transport of substantial 
amounts of hazardous materials. However, as noted above project components are located 
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within or in close proximity to areas where an existing bum ash and landfill site have been 
documented. These localities are located within ~-mile of the Point Lama Nazarene 
University; however, implementation of and strict adherence to the SMP & CHSP would 
assure that the project would not create a significant hazard to schools in the area. 

d) Be located on a site which is included on a list of 
hazardous materials sites compiled pursuant to 
Government Code Section 65962.5 and, as a 
result, would it create a significant hazard to the 
public or the environment? 

D D D 

The MEIR identified the location of one burn ash site within in the northern portion of 
the Hillside Section near Ladera and Cordova Streets, and one landfill site contained 
within an eroded canyon near the former athletic field. Concurrent with distribution of 
the MEIR in 2004, the former Integrated Waste Management Board (now referred to as 
Calrecycle) completed a Final Site Investigation Report on the bum ash site which 
concluded that the site contained concentrations of lead, but is limited to the current 
recorded location. TI1e report further concluded that the majority of the material in the 
burn ash site is non-hazardous, except for the lead which is considered a California 
hazardous waste, The report offered two clean-up scenarios, either clean closure or cap 
and cover with clean fill and revegetate the area with native plant species. The Hillside 
Section improvements includes the revegetation of this area with native plants and 
implementation of the SMP & CHSP with oversight by the City's LEA and ESD as noted 
above which is consistent with the mitigation requirements contained in the MEIR for 
this area (PS-1). The MEIR further identified measures to address the landfill area 

. proximate to the former athletic field and the eroded canyon. This locality is monitored 
and inspected annually by the City's LEA who also reviewed provided guidance on the 
project components in this area. The current project only involves construction to 
recontour and restore the former athletic field. As such, construction in this area, which 
is adjacent to the former landfill would also require implementation of the SMP & CHSP 
to assure that any landfill-related soil or debris is treated in accordance with the all 
_applicable local, st~~e cu~<:l_f~deral r_eq'Uire::me_nts forhazar~()US vvaste s~tes: St~ict . 
adherence with the contract specifications and the SMP & CHSP would reduce potential 
impacts to below a level of significance. 

e) For a project located within an airport land use 
plan or, where such a plan has not been adopted, 
within two mile of a public airport or public use 
airport, would the project result in a safety 
hazard for people residing or working in the 
project area? 

D D D 

The San Diego International Airport (Lindbergh Field) and North Island Naval Air" 
Station are both located approximately 2-3 miles east and south, respectively from the 
project site. The flight path for Lindbergh Field is located further north and east of this 
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area although planes can be seen as they pass over Point Lorna and bank to the south 
over the Pacific Ocean. The flight path for North Island is south of the project area with 
take-off from the north end of Coronado parallel to Point Lorna, then out and over the 
Pacific Ocean. The project would notresult in any impacts related to public safety 
associated with airports. 

f) For a project within the vicinity of a private 
airstrip, would the project result in a safety 
hazard for people residing or working in the 
project area? 

0 0 

The project site is not within proximity of a private airstrip. 

g) Impair implementation of or physically interfere 
with an adopted emergency response plan or 
emergency evacuation plan? 

0 0 

0 

0 

This project is consistent with the adopted land use plan and park Master Plan and 
therefore, would not interfere with the implementation of or physically interfere with an 
adopted emergency response plan or evacuation plan. 

h) Expose people or structures to a significant risk 
of loss, injury or death involving wildland fires, 
including where wildlands are adjacent to 
urbanized areas or where residences are 
intermixed with wildlands? 

0 0 0 

The project site is within a Very High Fire Hazard Zone in an. open space park within 
the MHP A. The majority of the Hillside Section contains sensitive coastal vegetation and 
non-native grassland habitat as well as· disturbed and ruderal habitat. Under the Brush 
Management Regulations, new development within or adjacent to fire hazard zones 
would be required to conduct specific brush management clearing or thinning. 
However, because this project also includes restoration of ruderal and disturbed habitat 
to native upland habitat, along with revegetation of as a result of trail improvements, 
the project in and of itself serves to reduce the risk wildland fire in this area. Strict 
adherence to the revegetation/restoration plan in accordance with related permit 
conditions would preclude the potential for significant impacts associate with wildland 
fires and therefore no mitigation beyond what is provided for and detailed under 
Biological Resources is required. 

IX. HYDROLOGY AND WATER QUALITY -Would U1e 

project: 
a) Violate any water quality standards or waste 

discharge requirements? 
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A Water Quality Technical Report (WQTR) was prepared for the project (Nasland 
Engineering, January 2013) which is located in the Pueblo San Diego Hydrologic Unit 
(908.00) and the Point Loma Hydrologic Area (908.10). Rrn1.off from the site currently 
sheet flows from east to west toward the cliffs via natural drainage courses and chains 
directly into the Pacific Ocean through one existing storm drain outfall adjacent to the 
existing parking lot. Therefore, the project has the potential to generate sediment from 
runoff and soil erosion which could reach the Pacific Ocean to the west. 

According the Regional Water Quality Control Board, downstream water bodies include 
the Pacific Ocean Shoreline at the Point Lorna HA and is identified as a Water Quality 
Sensitive Area in the City's Storm Water Standards Manual, but is not listed as a Section 
303d list of impaired water bodies. There are no pollutants of concern identified in the 
WQTR for this project. However, in order to protect the proposed trail :improvements 
and lengthen the time of concentration for storm water runoff, vegetated bio-swales and 
a storm drain system have been :incorporated into the project. The system has been 
designed to comply with the City's Storm Water Standards and would not be subject to 
the "Priority Development Project" requirements of the previous MS4 Permit issued by 
the Regional Water Quality Control Board (R9-2007-001), but is subject to the general 
requirements under the "Development Planning Component" of the permit. According 
to Staff from the City's Transportation & Storm Water Department, land development 
BMP requirements that were developed under the precious MS4 permit (R9-2013-0001, 
E.3.d) remain in effect rn1til BMP requirements rni.der the new MS4 Permit become 
effective which is anticipated to be in December 2015. As such, the project must meet 
the BMP requirements for the "Standard Development Projects" as described in Section 
3 of the City's Storm Water Standard which when incorporated are intended to ensure 
that the project would not cause or contribute to a violation of water quality standards 
(R9-2007-000L D.l.c). 

The WOTR frn·ther outlines construction and permanent best management practices 
(BMPs,) including various Low Impact Development (LID) BMPs such as minimization 
of impervious surfaces; optimizing site layout, dispersal of rrn1off to adjacent 
landscaping BMP' s, construction considerations, and use of stabilized trail surfaces. In 

· addition, the report identifies source control BMP' s associated with landscaping of any 
steep hillsides and use of efficient irrigation systems and landscape design; locations 
and maintenance of trash receptacles, and use of :integrated pest management principals. 
The project will also implement storm water BMP' s such as but not limited to labeling of 
all storm drain system catch basins with prohibitive "No Dumping Drains to Ocean." 
These measures as implemented would assure compliance with the City's Storm Water 
standards. Strict adherence to the requirements outlined in lhe WQTR in accordance 
with the City's Storm Water Standards satisfactory to the City Engineer would ensure 
that any resultant discharge from the site would be substantially free of pollutants and 
sediments and would preclude the potential for violating any water quality standards or 
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waste discharge requirements. Therefore, no mitigation would be required. This 
conclusion is consistent with the requirements outlined in the MEIR to assure that future 
projects are designed to preclude potential water quality impacts. 

b) Substantially deplete grotmdwater supplies or 
interfere substantially with groundwater 
recharge such that there would be a net deficit in 
aquifer volume or a lowering of the local 
groundwater table level (e.g., the production rate 
of pre-existing nearby wells would drop to a 
level which would not support existing land uses 
or planned uses for which permits have been 
granted)? 

D D 0 

The project is located .in an urban area with existing public water supply infrasb·ucture, 
and groundwater is not utilized :in this area. The project site does not require the 
consb·uction of wells 

c) Substantially alter the existing drainage pattern 
of the site or area, including through the 
alteration of the course of a stream or river, in a 
manner, which would result in substantial 
erosion or siltation on- or off-site? 

0 0 0 

Accord:ing to the Hydrology Study (Nasland Engineering 2013), runoff from the site 
currently sheet flows from east to west toward the cliffs via natural dra:inage courses 
and drains directly .into the Pacific Ocean through one existing storm drain outfall 
adjacent to the existing park.ing lot. The existing 50 acre area is approximately 98% 
pervious natural tenain with the remaining 2% being the existing paved parking area 
and existing roof areas of the remaining Ladera Street property. 'In order to protect the 
proposed trail improvements and lengthen the time of concentration for storm water 
runoff, vegetated bio-swales and a storm drain system have been incorporated .into the 
project. The drainage system has been designed to comply with the City's Storm Water 
Standards and to meet current City Eng:ineering requirements. Storm water runoff for 
both the existing <md proposed site conditions has been calculated, analyzed and 
compared to assure that the proposed conditions do not negatively affect the existing 
hydrologic patterns. This analysis has been conducted in accordance with fue City's 
Drainage Design Manuel and has been reviewed and approved by the City Engineer. 
Because the project is not creating any additional impervious surfaces, the overall runoff 
rates for the Hillside Section would not be increased. The Hydrology Study concluded 
that the project would not result :in a significant change to the existing drainage patterns 
of the area or increase in the impervious surface area, runoff volume, velocity or 
frequency, nor will it significantly reduce existing :infiltration rates and the existing 
system has the capacity to accept additional drainage from the new storm drain system; 
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therefore, impacts would remain less than significant. 

d) Substantially alter the existing drainage pattern 
of the site or area, including through the 
alteration of the course of a stream or river, or 
substantially increase the rate or amount of 
surface runoff in a manner, which would result 
in flooding on- or off-site? 

D 

. . : ·~ . 

D 

:o '··. 

D 

See IX.d. Existing drainage patterns would remain generally the same on-site. The 
project does not require the alteration of a stream or river as none are located on-site or 
in the vicinity. 

e) Create or contribute runoff water, which would 
exceed the capacity of existing or planned 
stormwater drainage systems or provide 
substantial additional sources of polluted runoff? 

D D 

See IXa-d. The project would be required to comply with all storm water quality 
standards both during and after construction using approved Best Management 
Practices (BMPs) which would ensme that water quality is not degraded. 

f) Otherwise substantially degrade water quality? 0 D 

D 

D 

As discussed in Section IX a, the project would be required to comply with the City's 
Storm Water Standard, satisfactory to the City Engineer and as outlined in the approved 
Water Quality Technical Report prepared for the project both during and after 
construction, using appropriate Best Management Practices (BMPs) that would ensure 
that water quality is not degraded. With implementation of BMPs during and after 
construction, impacts related to water quality would be precluded and therefore less 
than significant. · 

g) Place housing within a 100-year flood hazard 
area as mapped on a federal Flood Hazard 
Boundary or Flood Insurance Rate Map or other 
flood hazard delineation map? 

D D D 

The project would not place housing within a 100-year flood hazard area. 

h) Place within a 100-year flood hazard area, 
struchues that would impede or redirect flood 
flows? 

D D D 

The project would not place structures within a 100-year flood hazard area. 
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X. LAND USE AND PLANNING- Would the project: 
a) Physically divide an established community? 0 0 0 

The project would implement the Sunset Cliffs Natural PaJ:k Master Plan by improving 
h·ails, constructing observation points, restoring disturbed, developed or degraded areas 
with native vegetation and improving overall conditions in the park to reduce erosion; 
and would not physically divide an established community. 

b) Conflict with any applicable land use plan, 
policy, or regulation of an agency with 
jurisdiction over the project (including but not 
limited to the general plan, specific plan, local 
coastal program, or zoning ordinance) adopted 
for the purpose of avoiding or mitigating an 
environmental effect? 

0 0 0 

The project would implement the Sunset Cliffs Natural Park Master Plan by improving 
trails, constructing observation points, restoring disturbed, developed or degraded areas 
with native vegetation and improving overall conditions in the park to reduce erosion. 
The project is compatible with the area :in that it is located in urbanized residential 
community on land designated for open space uses. In addition, the project is in an area 
developed with similar residential structures and therefore no conflict would occur. 

c) Conflict with any applicable habitat conservation 
plan or natmal community conservation plan? 0 0 0 

The project would implement the Sunset Cliffs Natural Park Master Plan by improviil.g 
trails, constructing observation points, restorii1g disturbed, developed or degraded areas 
with native vegetation and improving overall conditions in the park to reduce erosion. 
The entire Hillside Section is withii1 MHPA and therefore adherence to the Land Use 
Adjacency Guidelines would be required. T11e project was reviewed by qualified MSCP 
staff for compliance with the MSCP Subarea Plan as well as the Sunset Cliffs Natural 
Park Master Plan. T11erefore, the project would not conflict with any applicable 
conservation plan for the site or area. 

XI. MINERAL RESOURCES- Would the project result 
in: 

a) Result in the loss of availability of a known 
mineral resource that would be of value to the 
region and the residents of the state? 

0 0 0 

T11e project would implement the Sunset Cliffs Natural Park Master Plan by improvii1g 
trails, constructii1g observation points, restoring distmbed, developed or degraded areas 
with native vegetation and improving overall conditions in the park which is adjacent to 
residential development and a private university. T11ere are no mii1eral resources 
located on the project site and would have no impact m this category. 
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b) Result in the loss of availability of a locally 
important mineral resource recovery site 
delineated on a local general plan, specific plan 
or other land use plan? 

D D D 

The project would implement the Sunset Cliffs Natural Park Master Plan by improving 
trails, constructing observation points, restoring disturbed, developed or degraded areas 
with native vegetation and improving overall conditions in the park which is adjacent to 
residential development and a private university. There are no mineral resource 
recovery sites or mineral resources located on the project site and would have no impact 
in this category. 

XII. NOISE- Would the project result in: 
a) Generation of, noise levels in excess of standards 

established in the local general plan or noise 
ordinance, or applicable standards of other 
agencies? 

D D 0 

The project wouid implement the Sunset Cliffs Natural Park Master Plan by improving 
trails, constructing observation points, restoring disturbed, developed or degraded areas 
with native vegetation and improving overall conditions in the park which is adjacent to 
residential development and a private university and would not create a permanent 
noise generating source, nor would the project be subject to such noise from the adjacent 
uses or sb:eets. 

b) Generation of, excessive ground borne vibration 
or ground borne noise levels? D D 0 

The proposed project would not generate vibration- and or ground borne noise levels. 
The project site is not in proximity to any vibrating producing uses (i.e. freeway, airport, 
truck routes, and railways); however commercial flights from Lindbergh Field and 
Naval jets from North Island Naval Air Station fly in the vicinity of the park but the 
project does not create a noise condition warranting mitigation. 

c) A substantial permanent increase in ambient 
noise levels in the project vicinity above levels 
existing without the project? 

D D D 

The project would implement the Sunset Cliffs Natural P;uk Master Plan by improving 
trails, constructing observation points, restoring disturbed, developed or degraded areas 
with native vegetation and improving overall conditions in the park and would not 
create a permanent noise generating souTce. 

d) A substantial temporary or periodic increase in 
ambient noise levels in the project vicinity above 
existing without the project? 

D D D 

The project would implement the Sunset Cliffs Natural Park Master Plan by improving 
trails, consh<Icting observation points, restoring disturbed, developed or degraded areas 
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with native vegetation and improving overall conditions in the park and would not 
expose people to a substantial increase in temporary or periodic ambient noise levels. 
Some construction noise would occm during implementation of the plan and trail 
improvements, but would be temporary in nature. In addition, the project is required to 
comply with the San Diego Municipal Code, Chapter 5, Article 9.5, (§59.5.0404 
Construction Noise). Uris section specifies that it is unlawful for any person, between 
the hours of 7:00 p.m. of any day and 7:00 a.m. of the following day, or on legal holidays 
(with exception of Columbus Day and Washington's Birthday), or on Sundays, to erect, 
construct, demolish, excavate for, alter or repair any building or structure in such a 
mcuu1er as to create disturbfug, excessive or offensive noise. 

e) For a project located within an airport land use 
plan, or, where such a plan has not been 
adopted, within two miles of a public airport or 
public use airport would the project expose 
people residing or working in the area to 
excessive noise levels? 

D 0 0 

The project site is located within two miles of a public airport or public use airport (San 
Diego Intemational Airport- Lindbergh Field) and North Island Naval Air Station and 
is subject to FAA Part 77 review. The project site is within an open space park Noise 
from commercial or naval airplanes is an existing condition in the park and surrounding 
neighborhood cu1d would not be increased or exacerbated with implementation of the 
project. 

f) For a project within the vicinlty of a private 
airstrip, would the project expose people 
residing or working in the project area to 
excessive noise levels? ' 

D D 

The project site is not located within the vicinity of a private airstrip. 

XIII. POPULATION AND HOUSING- Would the 
project: 
a) Induce substantial population growth in an area, 

either directly (for example, by proposing new 
homes and businesses) or indirectly (for 
example, through extension of roads or other 
infrastructure)? 

D D 

D 

D 

The project would implement the Sunset Cliffs Natural Park Master Plan by improving 
trails, constructing observation points, restoring dis1.urbed, developed or degraded areas 
with native vegetation and improving overall conditions in the park. Implementation of 
the project would not induce population growth nor require the construction of new 
infrastructure. 

b) Displace substantial numbers of existing 
housing, necessitating the construction of 
replacement housing elsewhere? 
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No such displacement would result. The project would implement the Sunset Cliffs 
Natural Park Master Plan by improving trails, constructing observation points, restoring 
disturbed, developed or degraded areas with native vegetation and improving overall 
conditions in the park. 

c) Displace substantial numbers of people, 
necessitating the construction of.replacement 
housing elsewhere? 

D D D 

No such displacement would result. The project would implement the Sunset Cliffs 
Natural Park Master Plan by improving trails, constructing observation points, restoring 
disturbed, developed or degraded areas with native vegetation and improving overall 
conditions in the park. 

XIV. PUBLIC SERVICES 
a) Would the project result in substantial adverse 

physical impacts associated with the provisions 
of new or physically altered governmental 
facilities, need for new or physically altered 
governmental facilities, the construction of 
which could cause significant environmental 
impacts, in order to maintain acceptable service 
rations, response times or other performance 
objectives for any of the public services: 
i) Fire Protection D D D 

Tl1e project would continue to be adequately served by existing Fire Station No. 22, 
located at 1055 Catalina Boulevard in Point Lorna, Fire Station No. 15 located at 4711 

Voltaire Street in Ocean Beach and Fire Station No. 20, Located at 3305 Kemper Street, in 
the Midway District, all of which serve the Peninsula and Ocean Beach communities. 
The project would not affect existing levels of public services, and would not require the 
construction or expansion of a fire facility. 

ii) Police Protection D D D 

Tl1e project would continue to be adequately served by the Western Division Police 
Station located at 5215 Gaines Street off Friars Road which serves the neighborhoods of 
Hillcrest, La Playa, Linda Vista, Lorna PortaL Midtown. Midway District, Mission Hills, 
Mission Valley West, Morena, Ocean Beach, Old Town, Point Lorna Heights. Roseville­
Fleetridge, Sm1set Cliffs, University Heights and Wooded Area,would not affect existing 
levels of public services, and would not require the const-ruction or expansion of a police 
facility. 
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iii) Schools D D D 

The project would not affect exisfu1g levels of public services and would not require the 
construction or expansion of a school facility. 

v) Parks D 0 D 

Implementation of this park project would not affect existing levels of public services or 
require the construction or expansion of another park facility. 

vi) Other public facilities D D D 

The project would implement the Sunset Cliffs Natural Park Master Plan by improving 
trails, constructing observation points, restoring disturbed, developed or degraded areas 
with native vegetation and improving overall conditions in the park and would not 
affect existing levels of public services; therefore no new or altered government facilities 
would be required. 

XV. RECREATION-
a) Would the project increase the use of existing 

neighborhood and regional parks or other 
recreational facilities such that substantial 
physical deterioration of the facility would occur 
or be accelerated? 

D D D 

This is a park project to implement the Sunset Cliffs Natural Park Master Plan by 
improving trails, constructing observation points, restoring disturbed, developed or 
degraded areas with native vegetation and improving overall conditions in the park 
These improvements are intended to supplement existing levels of service and those 
that would be expected to use the park 

b) Does the project include recreational facilities or 
require the construction or expansion of · 
recreational facilities, which might have an 
adverse physical effect on the environment? 

D D D 

Refer to XV a. This is a park project to implement the Sunset Cliffs Natural Park Master 
Plan by improving trails, constructing observation points, restoring disturbed, 
developed or degraded areas with native vegetation and improving overall conditions 
in the park the potential adverse physical enviromnental effects of which are analyzed 
in this environmental document and thoroughly detailed 1mder specific issue areas of 
this Initial Study Checklist. 

XVI. TRANSPORTATION/TRAFFIC- Would the project? 
a) Conflict with an applicable plan, ordinance or 

policy establishing measures of effectiveness for 
the performance of the circulation system, taking 
into account all modes of transportation 
including mass transit and non-motorized travel 
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and relevant components of the circulation 
system, including but not limited to 
intersections, streets, highways and freeways, 
pedestrian and bicycle paths, and mass transit? 

This is a park project to implement the Sunset Cliffs Natural Park Master Plan by 
improving trails, constructing observation points, restoring disturbed, developed or 
degraded areas with native vegetation and improving overall conditions in the park. 
This activity is consistent with the Sunset Cliffs Natural Park Master Plan and the 
Perunsula Community Plan designation and underlying zone. The project would not 
result in any permanent increases in traffic generation. 

b) Conflict with an applicable congestion 
management program, including, but not limited 
to level of service standards and travel demand 
measures, or other standards established by the 
county congestion management agency for 
designated roads or highways? 

D D 0 

This is a park project to implement the Sunset Cliffs Natural Park Master Plan by 
improving trails, constructing observation points, restoring disturbed, developed or 
degraded areas with native vegetation and improving overall conditions in the park 
This activity is consistent with the Sunset Cliffs Natural Park Master Plan and the 
Peninsula Community Plan designation and underlying zone. The project would not 
result in any permanent increase in traffic generation or decrease the level of service on 
the existing roadways. 

c) Result in a change in air traffic patterns, 
including either an increase in traffic levels or a 
change in location that results in substantial 
safety risks? 

0 D 0 

This is a park project to implement the Sunset Cliffs Natural Park Master Plan by 
improving trails, constructing observation points, restoring disturbed, developed or 
degraded areas with native vegetation and improving overall conditions il1 the park. 
This activity is consistent with the Sm1.set Cliffs Natural Park Master Plan and the 
Pen:h1.sula Community Plan designation and underlying zone. The project would not 
result n1. safety risks or a change to air traffic patterns for both Ln1.dbergh Field or North 
Island Naval Air Station. 

d) Substantially increase hazards due to a design 
feature (e.g., sharp curves or dangerous 
intersections) or incompatible uses (e.g., farm 
equipment)? 

D D D 

The project would not create an n1.crease n'l hazards resulting from design features. TI1e 
project has been reviewed for compliance with applicable zones and land uses identified 
in the Commmuty Plan and is located in an open space park at the end of several dead­
end local streets where no such hazards currently exist. 
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e) Result in inadequate emergency access? 0 0 0 

The project is consistent with the community plan designation and underlying zone and 
would not result in inadequate emergency access. Existing access to the park for 
emergency vehicles will not be affected before, during and after consh·uction. 

f) Conflict with adopted policies, plans, or 
programs regarding public transit, bicycle, or 
pedestrian facilities, or otherwise decrease the 
performance or safety of such facilities? 

0 0 0 

The proposed project is consistent with the commm1ity plan designation and underlying 
zone and would not result in any conflicts regarding policies, plans, or programs 
regarding public transit, bicycle or pedestrian facilities. 

XVII. UTILITIES AND SERVICE SYSTEMS- Would the 
project: 
a) Exceed wastewater treatment requirements of 

the applicable Regional Water Quality Control 
Board? 

0 0 0 

The project involves improvements within an existing open space park. Wastewater 
consumption is not an issue with this project type. In addition, adequate services are 
available to serve tl1.e site. 

b) Require or result in the construction of new 
water or wastewater treatment facilities or 
expansion of existing facilities, the construction 
of which could cause significant environmental 
effects? 

0 0 0 

Adequate services are available to serve the site. The project would not require tl1e 
construction or expansion of existing facilities; however, the project would install a 
storm drain system to address storm water runoff associated with trail improvements, 
all of which are confined to areas within the park, outside of the developed public right-
of-way. · 

c) Require or result in the construction of new 
storm water drainage facilities or expansion of 
existing facilities, the construction of which 
could cause significant environmental effects? 

0 0 0 

If needed for project implementation, adequate services are available to serve the site. 
The project in and of itself would not require tl1e construction or expansion of existing 
facilities. 

d) Have sufficient water supplies available to serve 
the project from existing entitlements and 
resources, or are new or expanded entitlements 
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needed? 

If needed for project implementation, adequate services are available to serve the site. 
The project in and of itself would not require the construction or expansion of existing 
facilities or new or expanded entitlements. 

e) Result in a determination by the wastewater 
treatment provided which serves or may serve 
the project that it has adequate capacity to serve 
the project's projected demand in addition to the 
provider's existing commitments? 

0 0 0 

If they were needed for project implementation, adequate services are available to serve 
the site. TI1e project in and of itself would not increase provider's existing commitments 
in the area. 

f) Be served by a landfill with sufficient permitted 
capacity to accommodate the project's solid 
waste disposal needs? 

0 0 0 

Adequate services are available to serve the site, the project would not increase waste 
beyond existing conditions. 

g) Comply with federal, state, and local statutes 
and regulation related to solid waste? 0 0 0 

The project would require limited grading in order to implement improvements 
detailed in the Project Description, and would be required to comply with all federaL 
state, and local statues for solid waste disposal as they relate to the project. h1 addition, 
adequate services are already in place to serve the site. 

XVIII. MANDATORY FINDINGS OF SIGNIFICANCE-
a) Does the project have the potential to degrade 

the quality of the environment, substantially 
reduce the habitat of a fish or wildlife species, 
cause a fish or wildlife population to drop below 
sell-sustaining levels, threaten to eliminate a 
plant or animal community, reduce the number 
or restrict the range of a rare or endangered 
plant or animal or eliminate important examples 
of the major periods of California history or 
prehistory? 

0 0 0 

Based on review of previous surveys in the area which included the subject site, the 
project has a potential to result in indirect impacts to archaeological and 
paleontological resources requiring monitoring. The project also has a potential to 
result in impacts to land use (MSCP/MHPA) and biological resources, as further 
described in the applicable sections of this Initial Study. However. implementation 
of the mitigation measures identified in this Initial Study and MEIR Findings would 
reduce all impacts to a below level of significance. The project would also be 
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required to comply with the all applicable local, state and federal codes and 
regulations, include CDFW Code, Section 3503 and federal Migratory Bird Protection 
Act requirements, precluding any possible direct and/or indirect effect on nesting 
birds within on-site native vegetation as further detailed in the Biology Report 
prepared for the project. 

b) Docs the project have impacts that are 
individually limited, but cumulatively 
considerable? ("Cumulatively considerable" 
means that the incremental effects of a project 
are considerable when viewed in connection 
with the effects of past projects, the effects of 
other current projects, and the effects of probable 
futures projects)? 

D D D 

The project would not have a considerable incremental contribution to any cumulative 
impact beyond those identified in the MEIR prepared for the Sunset Cliffs Natural Park 
Master Plan which were limited to Land Use, Hydrology/Water Quality. Biological 
Resources, Paleontological Resources, Historical Resources, and Traffic/Parking. 

c) Does the project have environmental effects, 
which will cause substantial adverse effects on 
human beings, either directly or indirectly? 

D D D 

Any potential environmental effects on human beings resulting from this project would · 
be reduced or eliminated through standard project design measures, compliance with 
applicable locaL state or federal regulations and/or through implementation of 
mitigation measures detailed in the environmental document. 
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INITIAL STUDY CHECKLIST 

REFERENCES 

I. AESTHETICS/ NEIGHBORHOOD CHARACTER 

_x_ City of San Diego General Plan.; City of San Diego Land Development Municipal Code 

_x_ Community Plan. 

_x_ Local Coastal Plan. 

II. AGRICULTURAL RESOURCES & FOREST RESOURCES 

_x_ City of San Diego General Plan. 

_x_ U.S. Department of Agriculture1 Soil Survey- San Diego Area1 Califomia1 Part I and II, 

1973. 

California Agricultural Land Evaluation and Site Assessment Model (1997) 

Site Specific Report: 

III . AIR QUALITY 

California Clean Air Act Guidelines (Indirect Source Control Programs) 1990. 

Regional Air Quality Strategies (RAQS)- APCD. 

Site Specific Report: 

IV. BIOLOGY 

_x_ City of San Diego, Multiple Species Conservation Program (MSCP), Subarea Plan, 1997 

City of San Diego, MSCP, "Vegetation Commuriities with Sensitive Species and Vemal 

Pools" Maps1 1996. 

_x_ City of San Diego, MSCP, "Multiple Habitat Planning Area" maps, 1997. 

Community Plan - Resource Element. 

Califomia Department of Fish and Game, California Natural Diversity Database, "State 

and Federally-listed Endangered, Threatened1 ru1.d Rare Plants of California," January 

2001. 
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Califomia Department of Fish & Game, California Natural Diversity Database, "State 

and Federally-listed Endangered and Threatened Animals of California," January 2001. 

City of San Diego Land Development Code Biology Guidelines. 

_L Site Specific Report - Biological Resources Technical Report for the Sunset Cliffs 

Natural Park Hillside Section Improvements (April2013), and Revegetation Plan 

(April2013) both prepared by URS Corporation, Inc.; Sunset Cliffs Natural Park Master 

PlanMEIR. 

V. CULTURAL RESOURCES (INCLUDES HISTORICAL RESOURCES) 

_x_ City of San Diego Historical Resources Guidelines. 

_x_ City of San Diego Archaeology Library. 

_x Historical Resources Board List. 

Community Historical Survey: 

_x_ Site Specific Reports: Review of Sunset Cliffs Natural Park Master Plan- MEIR 
Archaeological Resources surveys and associated reports for projects in the vicinity 
(ASM Affiliates, Inc.); Results of Testing and Evaluation at SDI-20732 (December 2012) 
and Archaeological Treatment Plan for the Sunset Cliffs Natural Park Hillside Section 
lm:J;1rovements (April2013) both prepared by URS; Historical Resources Technical 
Report, prepared by Scott Moomjian (March 2013); Sunset Cliffs Natural Park Master 
PlanMEIR. 

VI. GEOLOGY/SOILS 

_x_ City of San Diego Seismic Safety Study. 

__x_ U.S. Department of Agriculture Soil Survey - San Diego Area, California, Part I and II, 

December 1973 and Part III, 1975. 

Site Specific Report(s): 

VII. GREENHOUSE GAS EMISSIONS 

__x_ Site Specific Report: GHG Memo prepared by URS for the Public Works-Engineering 
and Capitol Projects Department (March 2011). 

VIII. HAZARDS AND HAZARDOUS MATERIALS 

San Diego County Hazardous Materials Enviromnental Assessment Listing, 
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San Diego County Hazardous Materials Management Division 

FAA Determination 

State Assessment at1d Mitigation, Unautho.rized Release Listing, Public Use 

Authorized. 

_x_ Airport Land Use Compatibility Plan. 

_x_ Site Specific Report: Soil Management Plan & Community Health and Safety Plan (City 
of San Diego,2011); Sunset Cliffs Natural Park Master Plan MEIR. 

IX. HYDROLOGY/WATER QUALITY 

Flood Insurance Rate Map (FIRM). 

Federal Emergency Management Agency{FEMA), National Flood Insurru1ce Program­

Flood Boundary m:ld Floodway Map. 

Clean Water Act Section 303(b) list, http://www.swtcb.i:a.gov/tmdJ/303d lists.htmJ). 

_x_ Site Specific Report: Water Quality Technical Report (January 2013) and Hydrology 
Study (Ianuary 2013), both prepared by Nasland Engineering; Sunset Cliffs Natural 
Park Master Plan MEIR; Sunset Cliffs Natural Park Master Plan MEIR. 

X. LAND USE.AND PLANNING 

_x_ City of San Diego General Plan. 

_x_ Community Plan. 

__x__ Airport Land Use Compatibility Plan (Lindbergh Field) 

_x_ City of San Diego Zoning Maps 

FAA Determination 

XI. MINERAL RESOURCES 

California Department of Conservation - Division of Mines and Geology, Mineral Land 

Classification. 

Division of Mines and Geology, Special Report 153 - Significant Resources Maps. 

Site Specific Report: 
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XII. NOISE 

Community Plan 

San Diego International Airport- Lindbergh Field CNEL Maps. 

Brown Field Airport Master Plan CNEL Maps. 

Montgomery Field CNEL Maps. 

San Diego Association of Governments:.. San Diego Regional Average Weekday Traffic 

Volumes. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

City of San Diego General Plan. 

Site Specific Report: 

XIII. PALEONTOLOGICAL RESOURCES 

_x_ City of San Diego Paleontological Guidelines. 

Demere1 Thomas A., and Stephen L. Walsh, "Paleontological Resources City of San 

Diego/ Department of Paleontology San Diego Natural History Museum, 1996. 

_x_ Ketmedy, Michael P.1 and Gary L. Peterson, "Geology of the San Diego Metropolitan 

Area, California. Del Mar, La Jolla, Point Lorna, La Mesa, Poway, and SW 1/4 Escondido 

71/2 Minute Quadrangles/' California Division of Mines and Geology Bulletin 200, 

Sacramento, 1975. 

Kennedy, Michael P., and Siang S. Tan, "Geology of National City, Imperial Beach and 

Otay Mesa Quadrangles, Southern San Diego Metropolitan Area, California," Map Sheet 

29, 1977. 

_x__ Site Specific Report: ·Sunset Cliffs Natural Park Master Plan MEIR (Geology and 

Paleontology Sections. 

XIV. POPULATION/ HOUSING 

City of San Diego General Plan. 

Community Plan. 

Series 11 Population Forecasts, SANDAG. 

Other: 
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XV. PUBLIC SERVICES 

City of San Diego General Plan. 

Community Plan. 

XVI. RECREATIONAL RESOURCES 

_x_ City of San Diego General Plan. 

_x_ Community Plan. 

_x_ Department of Park and Recreation 

City of Sm1 Diego - San Diego Regional Bicycling Map 

_x__ Additional Resources: Sunset Cliffs Natural Park Master Plan & MEIR 

XVII. TRANSPORTATION/ CIRCULATION 

City of San Diego General Plan. 

Community Plan. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

San Diego Region Weekday Traffic Volumes, SANDAG. 

Site Specific Report: 

XVIII. UTILITIES 

XIX. WATERCONSERVATION 

Sunset Magazine, New Western Garden Book Rev. ed. Menlo Park, CA: Sunset 

Magazine. 
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'Citf6f San Diego · ,, Jj 

riil!~~ 
Land Development 
Review Division 
(619) 446-5460 

MASTER 

ENVIRONMENTAL IMPACT REPORT 

Project No. LDR 91-0644 
SCH No. 97101071 

SUBJECT: Sunset Cliffs Natural Park Master Plan. MASTER PLAN ADOPTION to define long­
range improvements for management of the Sunset Cliffs Natural Park in 
accordance with the goals of the Master Plan. Implementation of improvements 
would occur in phases based on funding availability. Project elements subject to 
future environmental review and permitting include a comprehensive 
drainage/erosion control plan, a native plant preservation and revegetation 
program, a system of marked pedestrian trails with observation points and 
signage, improved beach access, traffic and parking improvements, elimination of 
active use of the ballfield, and demolition ofthe Lorna Land and Ladera Street 
Properties with possible retention and adaptive re-use of the Theospohical Society 
Cabin Corbin House if designated as an historical resource. Applicant: City of 
San Diego Park and Recreation Department. 

Note: Clarifying changes have been made to the Final Environmental Impact Report in response 
to public review and input. Deletions are indicated in strikeout font. Additions are indicated 
either in bold font or doubleunderlinefont. The City of San Diego has determined that these 
changes do not require recirculation of the EIR pursuant to the State CEQA Guidelines 15088.5 

This document has been prepared by the City of San Diego Environmental Analysis Section 
under the direction of the Development Services Department Enviromnental Review Manager 
and is based on the City's independent analysis and conclusions made pursuant to Section 
21082.1 ofthe California Environmental Quality Act (CEQA) and Section 128.0103(a) and (b) 
of the San Diego Municipal Code. 

CONCLUSIONS: 

The Draft Master Environmental Impact Rep01i (MEIR) was prepared in accordance with the 
CEQA State Guidelines in Article 11.5 of the California Code ofRegulations, Title 14; Chapter 
3, to address the potential environmental impacts resulting from, or related to, implementation of 
the Master Plan for the Sunset Cliffs Natural Park. 
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Dedicated in 1983, Sunset Cliffs Natural Park is a 68-acre resource-based regional park 
stretching along the Pacific Ocean bordering the western edge of Point Lorna. The 18-acre linear 
section of the park lies to the west of Sunset Cliffs Boulevard between Adair and Ladera Streets. 
The 50-acre hillside section, a designated Multi-Habitat Planning Area, links the 640-acre Point· 
Loma Ecological Reserve beginning at the Navy property to the south. 

The Master Plan addresses long-te1m needs to fulfill the goal to "Create a park. .. free from the 
effects of man ... intended to inspire the user to reflect on the grandeur ofthe sea, and beauty of 
the cliffs that are Point Lorna. 11 Implementation of improvements would occur in multiple phases 
based on funding availability. Additional environmental review and permits are required. 

PUBLIC REVIEW OF DRAFT MASTER EIR; 

The Draft Master Environmental Impact Report was submitted for a 45::.day public review period 
from October 1. 2003 through November 14. 2003 in accordance with the State CEQA 
Guidelines 15087. At the request of the Sunset Cliffs Natural Park Recreation Council (the 
official advisory body to the City of San Diego Park and Recreation Department and Board 
regarding the Sunset Cliffs Natural Park Master Plan). the public comment period was extended 
14 days to conclude on Tuesday, December 2. 2003 allowing additional time for the Recreation 
Council to meet and finalize its comments. ~ 

~ ' 
D~.N'- . 

Sixteen co e t letters contai in 314 ~bre received on the draft.EIR. Over half of the 
comments were provided by the Sunset liffs Natural Park Recreation Council. In accordance 
with the Stpte CEOA Guidelines 15088. the Citv of San Diego evaluated and responded to aU 
written comments received. Many of the comments resulted in clarifung changes as reflected in 
the Final EIR.. Disposition of all comments is found in the Response to Comment document. 

The following reflects the primary issues raised during public review: 
• Parking adequacy- Several commentors noted discrepancy between the actual parking 

availability and the numbers identified in the Draft. As a result. additional review was 
conducted and the EIR c01rected to reflect the actual number of parking spaces. 

• Traffic/pedestrian safety- Several commentors requested further evaluation of parking 
lot redesign and the potential safety impacts resulting therefrom. As the Master ElR does 
not propose project-specific parking lot reconfignration. a detailed analysis has been 
deferred once a project is proposed. 

• Drainage and runoff- A primary, underlying theme in the comments is the on-going 
erosion and drainage issues in the Park and the disagreement among the stakeholders 
regarding the source and solution. As disclosed in the Draft EIR, a separate drainage 

· study would be conducted, su..hiect to additional enviromnental review, to more fully 
analyzelhnd pro-qose solutions to the erosion which is currently degrading the Park. 

:v 

Page 2 of 11 

• ~~ 

• 
~ 

• 
II 
I 
I 



• Athletic field removal- Perhaps the most controversial of all impacts is the current use of 
the athletic field for active recreation in a passive park and Multiple Habitat Planning 
Area (MHP A). Agreements were reached during the process of preparing drafts of the 
EIR to eliminate active recreational use of the field and return it to a naturalized state in 
accordance with the EIR Revegetation Plan. 

• Future environmental review - The EIR has identified need for future environmental 
review to more fully analyze the potential for impacts from future projects. Among these 
future environmental studies include: 

o Drainage Study 
o Erosion Control Study 
o Traffic/Parking Study 
d Biological Studies (e.g., Springtime survey, tidepool study, revegetation program) 
o Archaeological Study 

Based on the results,ofthe public review and evaluation of the comments, the responses. and the 
changes to the Final EIR. the City of San Diego has determined that recirculation of the EIR is 
.not required pursuant to the State CEOA Guidelines 15088.5. The changes reflected in the final 
EIR provide additional clarification but do not define any new effects or impacts. Therefore. 
recirculation ofthe EIR is not required pursuant to 15088.5(b) of the State CEOA Guidelines. 

SIGNIFICANT IMPACTS: 

It is expected that the following significant impacts would be fully mitigated with 
implementation of the proposed Mitigation, Monitoring, and Reporting Program (MMRP). 

Land Use: Land use considerations were evaluated for consistency with the Multiple Species 
Conservation Plan (MSCP), the Coastal Bluffs and Beaches Guidelines, agreements with the 
Point Lorna Nazarene University (PLNU), the Peninsula Community Plan and Local Coastal 
Program and the San Diego Association of Govenunents Shoreline Preservation Strategy. The 
proposed Master Plan improvements are generally consistent with these broader land use plans. 
The project could conflict with an aspect ofthe Peninsula Community Plan objectives regarding 
water quality due to potential impacts from some of the park improvements. The MEIR analyzes 
impacts from eliminating active use of the ballfield and eventually revegetating the area with 
native plant mate1ial. This change in land use would bring the site in alignment with the goals of 
the Master Plan but would impact the existing use by PLNU. 

Geology: Implementation of park improvements such as the trail system, observation points, and 
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parking could impact, or be impacted by geological resources such as sea caves, cliffs, and/or 
overhangs. Proposals for drainage improvements, erosion control, and beach access 
improvements could also result in, or be affected by, geological features. 

Hydrology: The Master Plan calls for initiation of a comprehensive drainage study to determine 
and eliminate the long-ten11 erosion problems in the park and to address short-term erosion 
control measures. · 

Water Quality: Parking lot and parl<: improvements could continue to contribute to water quality 
impacts from construction and other runoff. Future remediation at the landfill and burn ash sites 
could impact water quality. Water quality would eventually be jmproved through reduction of 
significant on-going erosion. . . 

~/rf 

:,··r·.:·'r·: 

Biology: Project implementation could result in direct loss of2.?acres (0.8 acres of Tier I 
habitat such as disturbed Southern Maritime Chaparral; 0.4 acres of Tier II habitat such as 
Disturbed, Restored, and/or Coastal Sage Scrub; 0.2 acres of Tier ill non-native grassland; and 

If 

.· .... -, ( 

1.2 acres of Tier N habitat such as ruderal and disturbed habitat). Impacts could include direct , ~ . . , ~\ 
impacts within the Multi-Habitat Planning Area (MHPA), and potential direct impacts to two ·' · 
sensitive native plant species (neither of which are federally- or state-listed, but are rare or 
endangered according to the California Native Plant Society designation). Indirect impacts could 
occur to beach and the intertidal habitat. 

Visual Qualitv/Landfonn Alteration: Construction of beach access effii:fS and regrading of eroded 
areas could impact visual quality. 

Public Safety: Environmental remediation of the landfill and bum ash sites could result in public 
exposure to hazardous waste sites. · 

Paleontological Resources: Park improvements could involve excavation into the Point Lorna 
and Bay Point geologic formations which have moderate to high potential to contain significant 
paleontological resources. Recontouling eroded drainage areas could also impact access to 
paleontological resources. 

Historical Resources (Archaeology): Known archaeological sites exist within the Park and could 
be impacted directly and indirectly by park improvements. 

Historical Resources (Architectural): The Lorna Land and Ladera Street Properties have been 
evaluated for potential historical significance and are proposed for demolition (with the possible 
exception ofthe Theosophical Societv Cabin Corbin House). With the exception ofthe 
Theosophical Societv Cabin Corbin HotlW, none of the structures appears to be historically 
significant as associated with the Theosophical Society Historic District. The Theosophical 
Society Cabin Gefhln House would be subject to future review by the City's Historical Resources 
Board to determine eligibility. 
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Cumulative Impacts: Significant. but mitigated. cumulative impacts have been identified to the 
±allowing resource areas: hydrology/water guality. biological, paleontological,and historical 
resources. Mitigation identified in the Final Master EIR would ensure that the cumulative 
impacts are reduced to below a level of si~mificance. 

SIGNIFICANT UNMITIGATED IMPACTS: 

No significant unmitigated environmental impacts have been identified. All potential 
environmental impacts have been reduced to below a level of significance with mitigation. Some 
potential future cumulative impacts could be significant, but would be mitigated through future 
envir01m1ental review: water quality, biology, paleontology, and historical resources 
(archaeology). 

ALTERNATIVES: 

Alternatives that would avoid and/or reduce significant direct and cumulative impacts are 
evaluated in Section 8 of the MEIR. 

No Project Altemative: Under this alternative, the Master Plan improvements would not be 
implemented. While some impacts would be avoided (such as potential impacts to histOlical 
resources and water quality), other impacts would continue or result (such as continued erosion, 
public safety from the hazardous waste sites, and on-going impacts to archaeological and 
paleontological resources from erosion). 

Sunset Cliffs Natural Park Recreation Council Alternative: This alternative consists of the same 
project elements as the proposed project with two exceptions: (1) only beach access at Ladera 
Street would be maintained; and (2) no pe1manent showers ofrestrooms would be constructed or 
further investigated. This alternative would result in overall reduced impacts and is the identified 
enviromnentally preferable alternative. 

MITIGATION, MONITORING, AND REPORTING PROGRAM (MMRP): 

To reduce or avoid potentially significant impacts to below a level of significance, the following 
mitigation measures have been incorporated. Due to the broad level of analysis provided in this 
MEIR, additional environmental review would be conducted for subsequent projects to 
determine conformance with the proposed MMRP and requirements of this MEIR. Additional 
mitigation may be required as necessary. 
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Land Use: Measures required for impacts to water quality, erosion, and geology/soils would be 
implemented to reduce long-and short-tenn impacts to water quality and erosion and to bring the 
Master Plan into confonnance with the Community Plan goals. 

Geology: Measures have been identified to ensure project elements are designed to be either 
located outside areas of instability, or designed following recommendations of a site-specific 
geotechnical evaluation and erosion control plan. 

Hydrology: A detailed drainage study would be conducted to evaluate and present the best 
options to reduce and/or eliminate the on-going erosion and minimize impacts to beach erosion. 

Water Quality: Site-specific Best Management Practices and Storm Water Pollution Prevention 
Plan would be developed for each project-specific element ofthe Master Plan implementation. 

Biology: A Native Plant Preservation and Revegetation program would be developed and 
implemented by a qualified biologist in accordance with City of San Diego Biology Guidelines. 
Additional surveys for sensitive vegetation would be conducted in the spring time. Suitable soil 
would be imported as needed to help establish native plant communities. Erosion control 
measures would be implemented to minimize indirect impacts to the intertidal community. 
Disturbance to MHP A lands would be mitigated by conforming to MSCP guidelines. 

Visual Quality/Landform Alteration: Design of stairway beach access would require additional 
environmental review and evaluation to minimize visual impacts. 

Public Safety: Future environmental remediation options would be identified and implemented 
. with additional envirol1111ental review to ensure the design and implementation would further 

public safety and health goals without exposing park users to hazardous waste. 

Paleontological Resources: A detailed MMRP has been developed to monitor for 
paleontological resources when: undertaking park improvements. 

Historical Resources (Archaeology): A detailed MMRP has been developed to monitor for 
archaeological resources when undertaking park improvements. Known archaeological sites 
would be further evaluated and project features such as trails or observation areas designed to 
avoid or minimize impacts to known archaeological sites. 

Historical Resources (Architectural): The Loma Land and Ladera Street Properties have been 
evaluated for potential historical and architectural significance. Only one structure, the 
Theosophical Society Cabin (Corbin House), is potentially associated with the Theosophical 
Society Historic District. Further consultation with the Historic Resources Board would be 
conducted to detennine appropriate management of this potential resource. 
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USE OF FINAL MASTER EIR FOR SUBSEQUENT FROJECTS 

Article 11.5 of the State CEOA Guidelines regarding use_of a Master EIR shall govern future use 
of this document in evaluating subsequent actions under the scope ofthis EIR.. An h1itial Study 
shall be prepared for future discretionary actions subject to the Final Master EIR. The Initial 
Study shall analyze whether the subsequent proiect was adequately described in the Em. and 
whether the subseguent project may cause any additional significant effect (including cumulative 
effects) not previously analyzed in the Master EJR. On the basis of written findings, the · 
Environmental Analysis Section (BAS) shall detennine whether any new impacts. effects. and/or 
mitigation measures have been identified. Whether a subsequent project is within the scope of 
the Master ElR is a question of fact to be detennined by EAS based upon a review of the Initial 
Study. Public notice shall be reguired pursuant to the State CEOA Guidelines at 15177 (e). 
Projects found not to be adequately addressed by the Master EIR will require separate 
environmental review pursuant to Section 15178 of the State CEOA Guidelines. 

This Master EIR does not necessarily provide the complete project-level review for future 
discretionary actions requiring permit from the City of San Diego including but not limited to a 
Site Development Pennit CSDP) and/or Coastal DevWQ.oment Pennit (CDP) for actions within _ · 
Sunset Cliffs Natural Park. Future projects require discretionary approval and/or· review to 
determine compliance with the Environmentally Sensitive Lands (ESL) regulations of the 
Municipal Code. and to determine CEOA compliance. 

·LIMITATIONS ON THE USE OF FINAL MASTER EIR 

Pursuant to the State CEOA Guidelines at 15179. the certified Master EIR shall not be used for 
more than five years from the date of certification unless the EAS determines that either no 
substantial changes have occurred, or that there is no new available infonnation which was not 
known and could not have been known at the time the Master EIR was certified: or prepares a 
subsequent or supplemental EIR that updates or revises the Master Em.. 
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PUBLIC REVIEW: 

The following individuals, organizations, and agencies received a copy or Public Notice (*) of 
the draft EIR and were invited to conunent on its accuracy and sufficiency: 

Federal Government 

U.S. Army Corps of Engineers (26) 
U.S. Environmental Protection Agency (19) 
U.S. Fish and Wildlife Service (23) 
U.S. National Marine Fisheries Service 
U.S. Naval Facilities Engineering Command, Environmental Planning Division (12) 

Native Americans 

Native American Heritage Commission (222) 
Ron Christman (215) 
Louie Guassac (215A) 
Kumeyaay Cultural Repatriation Committee (225) 
Native American Distribution (225 A-R*) 

State of California 

State Clearinghouse ( 46) 
Regional Water Quality Control Board (44) 
Resources Agency (43) 
California Department ofFish and Game (32) 
California Integrated Waste Management Board (35) 
California Department of Parks and Recreation (37) 
California Coastal Commission ( 4 7) 
Califomia Department of Boating and Waterways 
CalifomiaDepartment of Parks and Recreation (40) 

County of San Diego 

County Clerk 
Department of Environmental Health (7 5) 

City Government 
City of San Diego 

Mayor Murphy 
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Councilmember Peters, Distli.ct 1 
Councilmember Zucchet, District 2 
Councilmember Atkins, District 3 
Councilmember Lewis, District 4 
Councilmember Maienschein, District 5 
Councilmember Frye, District 6 
Councilmember Madaffer, District 7 
Councilmember Inzunza, District 8 
Development Services Department 
Enviromnental Services Department 
Engineering and Capital Projects (86) 
Park and Recreation Department (89) 
Planning Department (MS-5A) 

Multiple Species Conservation Program 
Histmical Resources Board (MS-4A) 
Real Estate Assets Department (65) 
Peninsula Community Service Center (389) 
Library (81) 
Metropolitan Wastewater Department 
Police Department 
Water Department 
Wetlands Advisory Board ( 171) 
Park and Recreation Council 

City of Chula Vista (94) 
City of Del Mar (96) 
City ofEl Cajon (97) 
City of Escondido (98) 
City ofJ.mperial Beach (99) 
City ofLaMesa (100) 
City ofLemon Grove (101) 
City ofNational City (102) 
City ofPoway (103) 
CityofSantee (104) 
City of Solana Beach (1 05) 

Other Organizations and h1terested Individuals 

San Diego Daily Transcript/City Bulletin 
The Beacon 
The Union-Tribune 
Seacliff Foundation 
Point Loma Branch Library 
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Ocean Beach Branch Library 
Point Loma Nazarene University 
Peninsula Community Plruming Board 
Peninsula Chrunber of Commerce 
Ocean Beach Community Planning Board 
Ocean Beach Town Council 
Sunset Cliffs Recreation Council 
Sierra Club, San Diego Chapter 
Audubon Society 
Califomia Native Plant Society 
Center for Biodiversity 
Citizens Coordinate for Century ill 
SDSU South Coastal fuformation Center 
Save Our Heritage Organisation 
Surfrider Foundation 
San Diego Historical Society 
San Diego County Archaeological Society 
Endangered Habitats League 
Friends of Sunset Cliffs 
Pamela Dalton 
Barbara Keiller 
San Diego Museum ofNatural History 
Ann Swanson 
Scripps Institution of Oceanography 
Dave Potter, Community Plrumers Committee (194) 
UCSD 
Point Lorna Village Association 
League ofWomen Voters 
Environmental Health Coalition 
SDSU Dept ofBiology 
SDSU Dept of Geological Sciences 
Dr. Schaefer 
Point Lorna Village Association 
Theosophical Society 

Copies of the draft MEIR, the Mitigation, Monitoring, and Reporting Program, and any technical 
appendices may be reviewed in the office of the Land Development Review Division, or 
purchased for the cost of reproduction. 
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.RESULTS OF PUBLIC REVIEW: 

( ) No comments were received during the public input period. 

( ) 

(X) 

Comments were received, but the comments do not address the accuracy or 
completeness of the environmental report. No response is necessary and the letters 
are attached at the end ofthe MEIR. 

Conunents addressing the accuracy or completeness of the MEIR were received 
during the public input period. The letters and responses follow. 

10/1/03 
Date of Draft Report 

Environmental Review Manager (A.cting) 
Development Services Department 

Analyst: WILKINSON 
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5/18/04 
Date of Final Report 

Date of Certification 

12-/t/ r>C{ ' 

Expiration of Master EIR 
(Five years from Certification) 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 10F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

1. PURPOSE 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY 

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.O 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2. 7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

3. DEFINITIONS 

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use. (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use: Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule). The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 Yz" swivel connection between the meter 
and fire hydrant. The meter shall not be connected to the 4" port on the 
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation. Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below. All private fire hydrant meters are to be 
phased out of the City of San Diego. All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water 
Works Association (AWWA) standards. 

b. Customers currently using private fire hydrant meters in the City of 
San Diego water system will be allowed to continue using the 
meter under the following conditions: 

1. The customer must submit a current certificate of accuracy 
and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 

Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 
Appendix B- Fire Hydrant Meter Program Volume 1 of2 (Rev. May 2015) 

1581 Page 



CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 30F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter. 
The serial number shall be plainly stamped on the register 
lid and the mairi casing. Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

3. All meters shall be locked to the fire hydrant by the Water 
Department, Meter Section (see Section 4.7). 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

5. All meters shall be relocated by the Water Department, 
Meter Section (see Section 4.7). 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis. If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

7. All private fire hydrant meters shall have backflow devices 
attached when installed. 

8. The customer must maintain and repair their own private 
meters and private backflows. 

9. The customer must provide current test and calibration 
results to the Water Department, Meter Shop after any 
repairs. 

10. When private meters are damaged beyond repair, these 
private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs. Testing and 
calibration results shall be given to the City prior to any re­
installation. 

12. The register shall be hermetically sealed straight reading 
and shall be readable from the inlet side. Registration shall 
be in hundred cubic feet. 

13. The outlet shall have a 2 Yz "National Standards Tested 
(NST) fire hydrant male coupling. 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

4.4 All fire hydrant meters and appm1enances shall be installed, relocated and 
removed by the City of San Diego, Water Department. All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

4.5 If any fire hydrant meter is used iri violation of this Department 
Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action. Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shall only be used for the following purposes: 

1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

c. The City of San Diego allows for the issuance of a temporary fire 
hydrant meter for a period not to exceed 12 months (365 days). An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days. A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending. No extension 
shall be granted to any customer with a delinquent account with 
the Water Department. No further extensions shall be granted. 

d. Any customer requesting the issuance of a fire hydrant meter shall 
file an application with the Meter Section. The customer must 
complete a "Fire Hydrant Meter Application" (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor's license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

e. At the time of the application the customer will pay their fees 
according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk's Office. All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer. Cash will not be accepted. 

f. No fire hydrant meters shall be furnished or relocated for any 
customer with a delinquent account with the Water Department. 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day). For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

4.7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein 
referred to as "Hotline"), a minimum of 24 hours in advance, to 
request the relocation of a meter. A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter's relocation. 

b. The customer will supply in writing the address where the meter is 
to be relocated (map page, cross street, etc). The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

c. Fire hydrant meters shall be read on a monthly basis. While fire 
hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis. If the account becomes delinquent, 
the meter will be removed. 

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (1 0) months a "Notice of Discontinuation of Service" 
(Tab 3) will be issued to the site and the address ofrecord to notify 
the customer of the date of discontinuance of service. An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor. If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

b. Upon completion of the project the customer will notify the Meter 
Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances. A work order will be generated 
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for removal of the meter. 

c. Meter Section staff will remove the meter and backflow prevention 
assembly and return it to the Meter Shop. Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

d. Meter Section Staff will contact and notify Customer Services of 
the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance. These charges will be added on 
the customer's final bill and will be sent to the address of record. 
Any customer who has an outstanding balance will not receive 
additional meters. 

e. Outstanding balances due may be deducted from deposits and any 
balances refunded to the customer. Any outstanding balances will 
be turned over to the City Treasurer for collection. Outstanding 
balances may also be transferred to any other existing accounts. 

5. EXCEPTIONS 

5.1 Any request for exceptions to this policy shall be presented, in writing, to 
the Customer Support Deputy Director, or his/her designee for 
consideration. 

6. MOBILE METER 

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters 
will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters. Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below: 

a) Vehicle Mounted Meters: Customer applies for and receives a City 
owned Fire Hydrant Meter from the Meter Shop. The customer 
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection. After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly. Meters mounted at the owner's expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails. 

b) Floating Meters: Floating Meters are meters that are not mounted to 
a vehicle. (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter. At the time of issue, it will be necessary for the 
customer to complete and sign the "Floating Fire Hydrant Meter 
Agreement" which states the following: 

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 

2) Every other month the meter will be read and the backflow will 
be tested. This date will be determined by the start date of the 
agreement. 

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter. The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question. 

Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 

Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 
Appendix B- Fire Hydrant Meter Program Volume I of2 (Rev. May 2015) 

1641 Page 



CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 90F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI55.27 April21, 2000 

7. FEE AND DEPOSIT SCHEDULES 

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate 
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials. Theses deposits and fees will be amended, as needed, 
based on actual costs. Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid. Deposits can 
also be used to cover outstanding balances. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification. 
The Mayor and Council will be notified of any future changes. 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 

8.1 Use of water from any fire hydrant without a properly issued and installed 
fire hydrant meter is theft of City property. Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15. In the case of a second offense, the customer's fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party. Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department propetiy (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

Larry Gardner 
Water Department Director 

Tabs: 1. Fire Hydrant Meter Application 
2. Construction & Maintenance Related Activities With No Return 

To Sewer 
3. Notice of Discontinuation of Service 

Administering Division: 

Subject Index: 

Distribution: 

APPENDIX 

Customer Support Division 

Construction Meters 
Fire Hydrant 
Fire Hydrant Meter Program 
Meters, Floating or Vehicle Mounted 
Mobile Meter 
Program, Fire Hydrant Meter 

DI Manual Holders 
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Application for Fire 

Hydrant Meter 
(EXHIBIT A) . 

DATE 

METER SHOP (619) 527~7449 

I "REQ 

Meter Information 
Application Date 

Fire Hydrant Location: (Attach Detailed Map//Thomas Bros. Map Location or Construction drawing.) 
Qm 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: I I 
Company Information 

Company Name: 

Mailing Address: 

City: 1 State: I Zip: 

*Business license# I *Contractor license# 

(For Office Use Only) 

Requested Install Date: 

I T.B. I G.B. (CITY USE} 

D Check Box if Reclaimed Water 

Phone: ( ) 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 
Responsible Party Name: Title: 

CaiiD# Phone: ( . ) 
Signature: Date: 

Guarantees Payment or all Charges Resulting from the use of this Meter. Insures that emgloyees of this Organization understand the groQer use of !'ire Hydrant Me~er 

:- l. 

' 
Fire Hydrant Meter Removal Request 

., 

I Requested Removal Date: 

Provide Current Meter Location if Different from Above: 

Signature: I Title: I Date: 

Phone: ( ) I Pager: ( ) 

I City Meter I I Private Meter 

; Deposit Amount: $ 936.00 Fees Amount: $ 62.00 Contract Acct #: 

Meter Serial# Meter Size: OS Meter Make and Style: 6-7 
Backflow 

Backflow # Bacl<flow Size: Make and Style: 
Name: Signature: I Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 

Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Cmmection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 

Note: 
1. If there is any return to sewer or ston11 drain, then sewer and/or storm drain fees will be charges. 
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Date 

Name of Responsible Party 
Company Name and Address 
Account Number: ---------------------

Subject: Discontinuation of Fire Hydrant Meter Service 

Dear Water Department Customer: 

Tab 3 to DI 55.27 

The authorization for use of Fire Hydrant Meter# , located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior tci the discontinuation 
date. If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 

City of San Diego 
Water Department 
Attention: Meter Services 
2797 Caminito Chollas 
San Diego, CA 92105-5097 

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (61.9) __ _ 

Sincerely, 

Water Department 
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Materials Typically Accepted by Certificate of Compliance 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name: 

Project Name: Contractor's Address: 

Work Order No or Job Order No. 

City Purchase Order No. Contractor's Phone#: Invoice No. 

Resident Engineer (RE): Contractor's fax #: Invoice Date: 

RE Phone#: I Fax#: Contact Name: Billing Period: ( to 

Item# Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date 
Unit Pnce 

1 
2 
3 
4 
5 
6 
7 
8 
9 
10 
11 
12 
13 
14 
15 
16 
17 F1e1a Oraers 
18 

CHANGE ORDER No. 

Total Authorized Amount (including approved Change Order) 

SUMMARY 
A. Original Contract Amount $ 

B. Approved Change Order #00 Thru #00 $ 

C. Total Authorized Amount (A+B) $ 

D. Total Billed to Date $ 

E. Less Total Retention (5% of D ) $ 

F. Less Total Previous Payments $ 

G. Payment Due Less Retention 
H. Remaining Authorized Amount 
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-

-

-

-

-
-

$0.00 
$0.00 

(,!ty txtens1on Ufo/l,!IY 
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -

I certify that the materials 

have been received by me in 

the quality and quantity specified 

Resident Engineer 

Construction Engineer 

Amount Ufo/l,!IY Amount Ufo/l,!IY Amount 
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - Total Billed $ -

Retention and/or Escrow Payment Schedule 

Total Retention Required as of this billing (Item E) $0.00 

Previous Retention Withheld in PO or in Escrow $0.00 
Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00 

Amt to Release to Contractor from PO/Escrow: 

Contractor Signature and Date: 
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RECORDING REQUESTED BY 
CITY OF SAN DIEGO 

DEVELOPMENT SERVICES 
PERMIT INTAKE, MAIL STATION 501 

THE ORIGINAL OF THIS DOCUMENt 
WAS RECORDED ON MAY 30, 2014 

_ DOCUtv1ENT NUMBER 2014-0222294 
E~.nest J. q~onenburg .. Jr" COUNTY' RECORDER 
..:.AN 01El30 COUNTY' RECORD EA.'S OFFICE 

11ME: 10:28 AM . 

WHEN RECORDED MAIL TO 
PROJECT MANAGEMENT 

PERMIT CLERK 
MAIL STATION 501 

SPACE ABOVE THIS LINE FOR RECORDER'S USE 
INTERNAL ORDER NUMBER: s. 10091 .02.1)6 

COASTAL DEVELOPMENT PERMIT NO. 850065 
SITE DEVELOPMENT PERMIT NO. 850066 

SUNSET CLIFFS NATURAL PARK HILLSIDE IMPROVEMENTS- MMRP 
PROJECT NO. 236548 

PLANNING COMMISSION 

This Coastal Development Permit No. 850065/Site Development Permit No. 850066 is granted 
by the Pfanning Commission of the City ofSan Diego to the City of San Diego" Public Works .. 
Engineering and Capital Projects Depamnent, Owner/Permittee~ pursuant to San Diego 
Municipal Code [SDMC] section 126.0708 and SDMC section 143.0110. The project site is 
located along the coastline south of Ladera Street and west ofLomaland Drive to the Naval 
Facilities Engineering Comn1and in the OP-1-l zone of the Peninsula Community Plan Area. 

Subject to the terms a11d conditions setfotth in this Permit, permission is granted to 
O\:Vner/Pem1htee allow a pedestrian trail and associated appurtenances$ observation point 
improvements, implementation of a phased revegetation program, removal of non-native 
vegetation and re~contouring and revegetation of a former ball field within the Hillside Section 
of the Sunset Cliffs Natural Park as described and identified by size. dimension, quantity, type, 
and location on the approved exhibits [Exhibit ''A"] dated March 27, 2014 on file in the 
Development Services Department. 

The project shall include: 

a. Improvements to a pedestrian trail, associated appurtenances and observations points. 

b. Implementation of a phased revegetation program, removal of non-native vegetation 
and re-contouring and revegetation of a form.er ball field. · 

c. Removal 9f concrete slab remaining from demolition of Ladera Street properties 
destroyed by fire and revegetation of the area wlth native plants. 
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b. Landscaping (planting, irr!gatio11 and landscape related improvements); 

c. Public and private accessory improvements determined by the Development Services 
Department to be consistent with the land use and development standards for this site in 
accordance with the adopted community plan, the Califomia Environmental Quality 
Act [CEQA] and the CEQA Guidelines~ the City Engineer's requirements, zoning 
regulations, conditions of this Permit, and any other applicable regulations of the 
SDMC. 

STANDARD REQUIREMENTS: 

1. This permit must be utilized within tbirty ... six (36) months afler the date on which all rights 
of appeal have expired. Iftbis permit is not utilized in accordance with Chapter 12, Article 6, 
Division 1 of the SDMC within the 3'6 m011th peribd, this permit shall be void unless an 
Extension ofTime has been granted. Any such Ex~ension ofThne must meet all SDMC 
requirements and applicable guidelines in effect at the time the extension is considered by the 
appropriate decision maker; This permit must be utilized by March 28~ 2017. 

2. This Coastal Development Permit shall become effective on the eleventh working day 
following receipt by the California Coastal Commission of the Notice of Final Action, or · 
following all appeals. 

3. No permit for the construction~ occupancy, or operation of any facility or improvement 
described herein shall be granted? nor shall any activity authorized by this Permit be conducted 
on the premises until: 

a, The Owner/Permittee signs and returns the Permit to the Development Services 
Department; and 

b. The Permit is recorded in the Office of the San Diego County Recorder. 

4. While this Permit is in effect, the sul!ject property shall be used only for the purposes and 
under the terms and conditions set forth in this Permit unless otherwise authorized by the 
appropriate. City decision. maker. 

5. This Permit is a covenant running with the subject property and all of the requirements and 
conditions ofthis Permit and related documents shall be binding upon the Owner/Permittee and 
any successor(s) in interest. 

6. The continued use of this Permit shall be subject to the regulations of this and any other 
applicable governmental agen.cy. 

7. Issuance of this Permit by the City of San Diego does not authorize the Owner/Permittee 
for this Permit to violate any Federal, State or City laws, ordinances, regulations or policies 
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including, but not limited to, the Endangered Species Act of 1973 [ESA] and any amendments 
thereto (16 U,S.C. § 1531 et seq.). 

8. The Owner/Permittee shall secure all necessary building permits. The Owner/Pennittee is 
informed that to secure these permits, substantial building modifications and site improvements 
may be required to comply with applicable building. fire, mechanical~ and plumbing codes, and 
State and Federal disability access laws. 

9. Constructionplans shall be in substantial confonnity to Exhibit "A/'' Changes, 
modifications, or alterations to the construction plans are prohibited unless appropriate 
application(s) or amendment(s) to this Permit have been granted. · 

IO. All ofthe conditions contained in this Permit have been considered and were determined­
necessary to make the .findings required for approval of this Permit. The Permit holder is 
required to comply with each and every condition in order to .maintain the entitlements that are 
granted by this Permit 

If any co.ndition of this Permit, on a legal challenge by the Owner/Pennittee of this Permit, is 
found or held by a court of competent jurisdiction to be invalid; unenforceable, or unreasonable;, 
this Permit shall be void. However~ in sucl1 an event, the Owner/Permittee shall.have the right, 
by paying applicable processing fees) to brin:g arequest fot a new permit without the 11invalid" 
conditions(s) back to the discretim1ary body which approved the Permit fot a determination by 
that body as to whether all of the findings necessary for the issuance ofthe proposed pemiit can 
still be made in the absence of the "invalid~~ condition(s). Such hearing shall be a heating de 
novo, and the discretionary body shall have the absolute right to approve, disapprove, or modify 
the proposed permit and the condition(s) contained therein. 

ENGINEERING REQUIREMENTS: 

ll. The City Engineer shall ensure that the Owner/Pennittee shall ii1corporate any constmction 
Best Management Practices necessary to comply with Chapter 14, Article 2~ Division 1 (Grading 
Regulations) ufthe San. Diego Municipal Code~ into the construction plans or specifications, 
satisfactory to the City Engineer. 

12. The City Engineer shall ensure that the Owner/Permittee shall submit a Water Pollution 
Control Plan (WPCP). The WPCP shall be prepared in accordance with the guidelines h1 
Appendix E of theCitis Storm Water Standards, satisfactory to the City Engineer. 

13. The drainage system proposed for this development is subject to approval by the City 
Engineer. 

14. The City Engineer shall ensure that the 0\N:ner/Permittee shall obtain a grading permit for 
the grading proposed for this project. All grading shall conform to requirements in accordance 
with the City of San Diego Municipal Code in a maimer satisfactory to the City Engineer. 
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15. The City Engineer shall ensurethat developmentof this project shall Cbmply with all 
requirements of State Water Resources Control .Board (SWRCB) Order No. 2009"009 DWQ and 
the Municipal Storm Water Permit, Order No. 2009"'009(NPDES General Permit No. 
CAS000002 and CASO 1 087 58)~· Waste Discharge Requirements for Discharges of Storm Water 
Runoff Associated With Construction Activity. In accordance with said permit, a Storm Water 
Pollution Prevention Plan (SWPPP) and a.Monitoring Program Plan shall be implemented 
concurrently with the commencement of grading activities~ and a Notice. oflntertt (NOT) shall be 
filed with the SWRC~. .. . 

1.6. The City Engineer shall ensure that a copyofthe acknowledgment from the SWRCB that 
anNOI has been received forthisproject shall be filed with the City of San Diego when 
received; further, a copy of the completed NOI from the SWRCB showing the petmit number for 
this project shall be filed with the City o.f Smt Diego when received. In addition, the owner(s) 
and subsequent 9Wilet(s) ofanyportion ofthe property covered by this grading pem1itand by 
SWRCB Order No. 2.009-009 DWQ, a;nd any subsequeptamendments thereto., shallcomplywith 
special·provisionsa!l set forth in SWRCB Order No. 20Q9,.Q09 DWQ. 

LANDSCAPING REQUIREMENTS: 

17. Ptiorto approval of 100% completion ofconstruction documents, the Pe1mittee 
Department s}lall ensure said documents to be prepared in accordance :with the Land 
DevelopmentCode ~ Landscape Regulations and Biology Guidelines to include the revegetation 
and hydroseedi11g ofall disturbed land and brush management adjacent to structures within 100-
ft ofnative/natutalized vegetation, Construction Documents shall be insubstantial conformance 
to this permit (including Environmental conditions) and Exhibit "A,"-on filein the Office of the 
Development· Services.Departmertt 

18, The Permittee Department shall be responsible for the est4blish1nent and maintenance of all 
landscape improvements shown on the approved plans1 consistent with the Landscape Standards 
and Exhibit "A" Conceptual Revegetation P.Jan. 

ENVIRONMENTAL REQUIREMENTS: 

19. Mitigatio11 requirements in the Mitigation,. Monitoring; and Reporting Program [MMRP] 
shall apply to this Permit. These MMRP conditions are hereby incorporated into this Pen11it by 
reference.· 
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20. Th~ applicant shall con1ply with the. MMRP as specified in MASTER 
ENVIRONMENTALJMPPACT REPORT SUBSEQUENT PROJECT FINDINGS NO. 236548, 
Findings to MEIR No 91.,0644, SCH No.9710l071 to the satisfaction ofthe Development 
Services Department and the City Engineer; Prior to issuance of any construction permit, aU 
conditions ofthe MMRP shall be adhered to, to the satisfaction of the City Engineer. All 
mitigation measures described in the MMRP shall be implemented for the following issue areas: 
Land Use(MSCPIMHP A), Biological Resources, Historical Resources (Archaeology), and 
Paleontological Resources. 

INFORMATION ONLY: 

• The issuance of this disc-retionary use permit alone does not allow the immediate 
commencement or continued operation of the proposed use on site.~ The operation allowed 
by this discretionary use permit may only begin or recommence after all conditions listed 
an this permit are :fully completed and all required ministerial permits have been issued and 
received finalinspection. 

• Any party on whom fees, dedications, reservations, or other exactions have been imposed 
as conditions of approval of this Permit~ may protest the imposition within ninety days of 
the approval of this development permit by filing a vvritten protest with the City Clerk 
pursuant to California Government Code-section 66020. 

APPROVED by thePlanning Commission of the City of San Diego on March 27, 2014 and 
Resolution No. 4595-PC. 
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Coastal Development Permit No. 850065/Site Development Permit No. 850066 
March 27~ 2014 

AUTHENTICATED BY THE CITY OF SAN DIEGO DEVELOPMENT SERVICES . 
DEPARTMENT 

NOTE: Notary aclaiowledgment 
must be attached per CiYil Cod.e 
section 1189 et seq. 

The undersigned Owner/Permittee~ by execution hereof, agrees to each and every condition of 
this Permit and promises to perform each and every obligation ofOwner/Pennhtee hereunder. 

JosephDiab 

By .~ .(S\ •. () 1 ~b b, 
Joseph D1ab, Engmeenng and Cap1tal 
Projects~ City of San Diego 

NOTE: Not~u·y acknowledgments 
must be attached per Civil Code 
section 1189 et seq. 
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CALIFORNIA ALL .. PURPOSE ACKNOWLEDGMENT 
CIVIL CODE§ 1189 

State of California 

County of ____ s_a_n_D_r_'e_-g_'Q ______ _ } 
On ilfay 19i 2014 ,..,..,_,..,__Vivian M. Gies Notary Publlc~~~---

before me, · • , 
Dsta Here Name and Title of the Officer 

personally appeared 
-~---~---Morris E. DJ'f!J Joseph Diah~---------

Place Notary Sea!Abov$ 

Name(~) of Slgner(s) 

who proved to me on the basis of -satisfactory 
evidence to be the person(s) whose nama(s) )Stare 
subscribed to the within Instrument and acknowledged 
to me that ~/they executed the same in 
~/their authorlzed capac1ty{les}, and that by 
~/thelr signature(s) on the Instrument ·the 
person(s), or the entity l.Jpon behalf of which the 
person(s) acted, executed the instrument 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the. foregoing paragraph 
ls true and correct. 

WITNESS my hand and official seal. 
'· ' 

-------------OPTIONAL-------------
Though this section _is optiona1, completingthls information· can deter alteration of the document or 

· fraudulent reattachment of this form to an unfntended document. 

Description of Attached Document .· . . · 
Title or Type of Document: PTS 236548/Sunset Cliffs Natiirf!ocument Date: -------

Number of Pages: ___ Signer(s) Other Than Named Above: ------------

Capacity(fes) Claimed by Signer(s) 

Signer"s Name:------------
0 Corporate Officer- Tltle(s): -------
0 Partner~ 0 Limited 0 General 
0 Individual .0 Attorney in Fact 
0 Trustee 0 Guardian or Conservator 
0 Other: _____________ _ 

Signer Is Representing: ----~-~--~---

Signer1sName; __________ _ 

:J Corporate Officer- Tltle(s): ------
0 Partner.._ 0 Limited 0 General 
0 Individual 0 Attorney in Fact 
0 Trustee 0 Guardian or Conservator 

0 Other:------------

Signer Js Representing: ·--

,, ' ,. -~ 

© 2013 National Notary Association • www,NationaiNotary.org •1·800~US NOTARY (1·800·878-6827) Item #5907 
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PLANNING COMMISSION 
RESOLUTION NO. 4595-PC 

COASTAL DEVELOPMENT PERMIT NO. 850065 
SITE DEVELOPMENT PERMIT NO. 850066 

SUNSET CLIFF'S'HlLLSIDE PARK PROJECT NO. 236548 
MMRP 

WHEREAS, the City of San Diego; Public Works-Engineering and Capital Projects Department of the 
City of San Diego, Owner/Pem1ittee, filed an application with the City of San Diego to allow a 
pedestrian trail and associated appurtenances, observation point improvements, implementation of a 
phased revegetation program, removal of non-native vegetation and re~contouring and revegetation ofa 
former ball field within the Hillside Section of the Sunset Cliffs Natural Park (as described in and by 
reference to the approved Exhibits ''A" and corresponding conditions of approval for the associated 
Coastal Development Permit No. 850065/Site Development Permit No. 850066} on portions of a 50~acre 
site. 

WHEREAS, the SunsetClifis Natural Park project site is located south of Ladera Street east of the 
Pacitic Ocean~ west ofPoint Lorna Nazarene University and north offederalland managed bythe U.S. 
Navy in the OP-1-1 zone and within the,Pe~linsula Conun!l!lityPlanarea. 

WHEREAS, on March 2,7, 2014, the Planning Commission of the City of San Diego considered Coastal 
Development Pennit No. 850065/Site Development Pem1it No. 850066 pursuant to the Land 
Development Code ofthe City of San Diego. · 

NOW; THEREFORE, 

BE IT RESOLVED by the Planning Commission of the City of San Diego as follows: 

That the Planning Commission adopts the following written Findings, dated March 27, 2014. 

FINDINGS: 

Coastal Development Permit - Section 126.0708 

1~ The proposed coastal development will not encroach upon any existing 
physical accessway that is legally used by the public or any proposed public accessway 
identified in a Local Coastal Program land use plan; and the proposed coastal development 
wm enhance and protect public views to and along the ocean and other scenic coastal areas 
as specified in the Local Coastal Program land use plan. 

The project would construct a pedestrian trail~ associated appurtenances and observation point 
improvements, and impleme.ntation of a phased revegetation program; removal of non~ native 
vegetation, re-contouring and revegetation of a former ball field and removed foundation work 
within the Hillside Sectio11 of the Sunset Cliffs Natural Park in the OP-1-1 zone and within the 
Peninsula Community Plan Area. 
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The Peninsula Community Plati!Local Coastal Program indicates that there are shoreline views 
from Sunset Cliffs Natural Park, but does not identify anyplann~d or existing physical access 
points within the Pa:rk to the shoreline. As the primary purpose of the project is to improve an 
existing pedestrian trail system that provides physical and visual public access along the Pacific 
Ocean shoreline, provides improvements to associated appurtenances and observation points 
located within the Sunset Cliffs Natural Hillside Park, the project would enhance and protect 
views along the ocean and other scenic coastal areas. The Peninsula Community Plan and Local 
Coastal Program recommend improving the access in the Park. The project would improve access 
trails to meet City Park and Recreation design standards and comply with Americans with 
Disabilities Act (ADA) accessibility requirements. Trail improvement would include natural 
surfacing and linking observation points and linking trails arid the Park to the surrounding 
community. Bicycle access through the park would also be improved by the project. Improved 
physical access to the shoreline in the park provides improved access to scenic coastal areas and 
public views within the Park. 

As access to views and the shoreline would be enhanced by trail and other improvements in the 
Park, the proposed coastal development will not encroach upon any existing physical accessway 
that is legally used by the public or any proposed public accessway identified in a Local Coastal 
Program land use plan and the proposed .coastal development will enhance and protect public 
views to and along the ocean and other scenic coastal areas as specified In the Local Coastal 
Program land use plan. 

2. The proposed coastal development wULnot adversely affect environmentally sensitive 
lands. 

The project would construct a pedestrian trail1 associated appurtenances and observation point 
improvements, and implementation of a phased revegetation progran1. removal ofnon~native 
vegetation, rewcontouring and revegetation ofa fonner ball field and rernoved foundation work 
within the Hillsicie Section of the Sunset Cliffs Natural Park in the OP~ 1 ~1 zone and within the 
Peninsula Community Plan Area. 

The project site contains Environmentally Sensitive Lands in the form of sensitive biological 
resources, steep hillsides, the coastal bluf~ and coastal beaches, Following the preparation of a 
Sunset Cliffs Natural Park Master Pla.t1; Master Environmental Impact Report (MEIR) No, 91-
0644, a Master Environmental Impact Report Subsequent Project Findings document was 
prepared. Through its Initial Study that documentidentit1ed that the project could have significant 
environmental effects in the areas of: Land Use{Multiple Species Conservation Program/Multi.­
Habitat Planning Area (MSCP/MHPA)); Biological Resources; Historical Resources 
(Archaeology); and Paleontological Resources. The proposed project is within the scope of 
analysis of the Sunset Cliffs Natural Park Master Plan as examined by the MEIR. No substantial 
changes have occurred with respect to the circumstances under which the MEIR was certified. 
The project now includes mitigation that would avoid or mitigate any potentially signitlcant 
envirmunental effects to these resources. 

A Brush Management Zone is located along the northeastern edge of the project site. The project 
is designed to comply with the City of San Diego's Brush Management regulationsin that target 
non~native/invasive plant species would he removed during Phase 2 revegetation efforts. In 
addition, Tier I~ Ill habitats on the site would be flagged and avoided during construction. Trail 
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construction would impact0.28-acre ofTier I-IIIB upland habitat andthatimpact would be 
mitigated on site as part of the project Phase 2 revegetatio:h would result in excess habitat (7 .71 
acres) that could be used for future mitigation needs ofprojects, consistent with theMEIR. 

As the project would avoid or mitigate for potential impacts to .environiille'ntaJly sensitive lands, 
the proposed coastal developwent will not adven:>ely .affect environ:mentally sepsiti ve lands. 

3. The proposed coastaldevelopmentisin conformity with the certified Local 
Coastal P.rogtaril land use plan and complies with all regulations Of the certified 
Implementation Program. 

The project would construct a pedestrian trail, associated appurtenance!) and observation point 
improvements1 and implementation of a phased revegf;ltation program,removal ofnon-nati ve 
vegetation, re~contouring and revegetation of a former ball field and removed foundation work 
within the HillsideSection of the Sunset Cliffs Natural Parkin the OP-1-1 zoneand within the 
Peninsu.laConununity Plan Area. 

ThePenipsula Community Plap/Local Coastal Program designates the project site for Park space 
and that the area shou:ld remainf1:ee of development. Jt alsq calls for increasing access to the 
shoreline area of the Sunset Cliffs Park and fbr providing visual access where physicaJ access. is 
restricted due to safety concerns. The project proposes to enhance trails and access points by 
physically improving the trails and making them ADA compliant where possible. TI1ese trail ai1d 
access improvements increase visual access to the shoreli11e, also called for in the Local Coastal 
Program. In addition, the project pro.poses to remove foundations associated with buildings 
dfU11aged by fire, thus removing d'e:velopments from the, Park, consistent with the Plan, 

Therefore, the proposed coastal development isin conformity with the certified Local Coastal 
Program land use plan and complies with all regulations of the Certified Implementation 
Program. · 

4. For every Coastal D.evelopmcntPermit issued for any coastal development 
between the nearest public road and the sea or the shoreline of any body of water located 
within the Coastal Overlay Zone the C()astal development is in conf0.rmity with the public 
access and public recreation policies of Chapter 3 of the California. Coastal Act. · 

The project would .construct a pedestrian trail, associated appurtenances and observation point 
improvements, and i:rnplementation of a phased revegetation program, reh1ovalof11on~native 
vegetation, re..,contouring and revegetation ofa former ball field andtemoved foundation work 
within. the Hillside Section of the Sunset CiiffsNaturaLParkin theOP~l~l zone and within the 
Peninsula Community Plan Area. 

The project site is located within the nearest public roadway in Ladera Street. For private 
developments, Chapter 3 of the California Coastal Act addresses the requirement tbr new 
developments to not impede public access to Coastal amenities. Although the project is a public 
development, the pritnaty purpose of the project is to increase safe public access to the shoreline 
a:ttheSunset Cliffs Natural Hillside Park and its visual acc.ess points. The project would improve 
trails and provide bicycle access through the Park. Therefore, the project would not impede 
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public access to the nearby coastal amenity. Therefore, the coastal development is 1n c.onformity 
with the public access and public recreatio11 policies of Chapter 3 of the California Coastal Act. 

Site Development Permit- Section 126.0504 

A. Findings for all Site Development Permits 

1. The proposed development 'Will not adversely affect the applicable land use plan; 

The project would construct a pedestrian trail, associated appurtenances and observation point 
improvements, and implementation of a phased revegetation program, removal ofnon~native 
vegetation, re-contoudng and revegetation of a former ball field and removed foundation work 
within the Hillside Section of the Sunset Cliffs Natural Park in the OPw 1-1 zone and within the 
Peninsula Community Plan Area. 

The Peninsula CommunitY .Plan/Local Coastal Program designates the project site for Park space 
and that the area should remain free of development. It also calls for increasing access to the 
shoreline area ofthe Sunset Cliffs Park and for providing visual access where physical access .is 
restricted due to safety concerns. The project proposes to enhance trails and access points by 
physically improving the trails and making them ADA compliant where possible. These trail and 
access improvements increase visual access to the shoreline, also called for in the Local Coastal 
Program. In addition, the project proposes to remove foundations associated with buildings 
damaged by fire, thus removing developments from the Park, consistent with the Plan. As the 
project improves access to the shorelin.e and coastal viewpoints called for in the Local Coastal 
Program the proposed development 'VVii1 not adversely affect the applicable land use plan. 

2. The p.roposed development will not he detrimental to the public health, safety, and welfare; 
and; 

TI1e project would construct a pedestriantrail, associated appurtenances and observation point 
improvements, and implementation of a phased revegetation program) removal of non~native 
vegetation, re-contouring and revegetation of a former hall fl.eld and removed foundation work 
within the Hillside Section oftbe Sunset Cliffs Natural Park in the OP~l~l zone and -vvithin the 
Peninsula Community Plan Area. 

An integral purpose of the project is to improve public safety through access trail improvement. 
The project will connect observation points and link the trail system to the surrounding 
community, Paths would be leveled and cleared. Slope erosion. and trail wash out would also be 
reduced through revegetation ofotber closed trails and restoring the ball field to pre"existing 
contours and replanting with native plants. In addition, an Americans with Disabilities Act 
(ADA) trail would be created to allow access from a lower parking lot to an observation point. 
Also, a new drainage swale vegetated with native plants would be created on the slope above a 
new multi-use trail to reduce the. arnount of runoff crossing the trail from the hillside above. 
These collective improvements would help direct park: users to designated safe trails and reducing 
the potential for injury. 
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As the project would reduce runoff: improve trail conditions, would link observation points and 
would link. the Park to the surrounding community, the proposed development will not be 
detrimental to the public health; safety and welfare. 

3 The proposed development will ¢,0mply with the applicable regulations of the Land 
Development Code; 

The project would construct a pedestrian trailt associated appurtenances and observation point 
improvements, and implementation ofa phased revegetation program, removal of non~native 
vegetation, re~contourhig and revegetation of a former ball tield and removed foundation work 
within the Hillside Section of the Sunset Cliffs Natural Park in the OP~l~l zone and within the 
Peninsula Community Plan Area. 

No deviations to applicable regulations are proposed. The project includes improvements to an 
eigltt-footsewer easement access path that would comply \:Vith AD A accessibility requirements. 
The project would adhere to the ESL 40~foot setback requirement for sensitive coastal bluffs for 
all improvements. In addition, aU proposed landscape improvements would comply \i\1th the City 
of San Diego Landscape Tecluiieal Manual. 

The ptoject would comply with all Land Development Code requirements and, therefore, the 
proposed development will comply with the applicable regulations of the Land Development 
Code. 

B. Supplemental Findings-~Environmentally Sensitive Lands 

1. Tile site is physically suitable for tile design and siting ofthe proposed developrnentand the 
development will result in. minimum disturbance to environmentally sensitive lands; 

The project would construct a pedestrian trail, associated appurtenances and observation point 
it:nprovements, and implementation of a phased revegetation program, removal of non...:native 
vegetation, re-contouring and revegetation of a former ball field and removed foundation work 
within the Hillside Section of the Sunset Cliffs Natural Park in the OP·l-l zone and within the 
Peninsula Comm11nity Plan Area. 

The project would improve -existing trails, and close other trails close to the sensitive coastal bluff 
and remove non-native vegetation, This proposal would reduce the impact on sensitive biology, 
the sensitive coastal bluff and provide for the minimum disturbance to environmentally sensitive 
lands. Therefore, the site is physically suitable for the design and siting of the proposed 
development ancl the development wiilresuit in the minimum disturbance to environmentally 
Sensitive lands. 

2. The proposed development will minimize the alteration of natural land forms and ·wm not 
result in undue risk from geologic and erosional forces, flood hazards, or fi.rc hazards; 

The project would construct a pedestrian trail, associated appurtenances and observation point 
improvements, and implementation of a phased revegetation program. rernoval of non:-native 
vegetation, re~contouring and revegetation of a former ball Held and removed foundation work 
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within the Hillside Section of the Sunset Cliffs Natural Park in the OP-1-1 zone and within the 
Peninsula Community Plan Area. 

The project includes trail improvements to existing trails or will jmprove disturbed areas by 
revegetation, restoring land forms to their natural state. Much of the landscape had been disturbed 
by a: high level ofpark activity and the use of unauthorized trails. Remaining native vegetation 
would be fenced off and preserVed in place during construction activities. The project would also 
include removing non-native vegetation throughout the park and replant with native species. The 
revegetation would slow the flow of runoff water down the slopes of the park and to the coastal 
bluff, reducing erosion in the area. The project is not located within a special flood hazard area. 

As the project would minimize the impact on native vegetation and replace non-native plants with 
native vegetation, and redtice water runoff the proposed development will minimize the alteration 
of.naturalland forms and willnot result In undue risk from geologic and erosional forces, flood 
hazards or fire hazards. 

3. The pr()posed development wm be sited and designed to prevent adverse impacts on any 
adjacent environmentally sensitive lauds; 

The project would construct a pedestrian trail, associated appurtenanc.es and observation point 
improvements, and implementation ofa phased revegetation program, removal ofnon~native 
vegetation, re~contouring and revegetation of a former ball field tmd removed foundation work 
within the Hillside Section ofthe Sunset Cliffs Natura] Park in the OP~l ~ 1 zone ,and within the 
Peninsula Community Plan Area. 

This project has been designed to preserve the highest quality biological resources on site. 
Sensitive vegetation communities occurring on site have been mapped during biological surveys 
performed by a qualified URS biologist. This map was provided to the design team and used to 
avoid impacts to sensitjve plant species occurring on site. The proposed improvements and trail 
alignments have been sited to impact the least sensitive vegetation to the greatest extent possible. 
Much of the landscape has been disturbed by the high level ofparkactivity and the use of 
unauthorized trails. Stands of native vegetation will be fenced off and preserved in place during 
construction. Areas impacted during construction. will be revegetated with native plants and at a 
future time a second phase will include an effort to remove non,.native plants throughout the park 
and replant \:Vith native species to create high quality habitat within the park. 

In many areas trails were shifted further tl·om the bluff edge than \Vas approved in the SCNP 
master plan to provide greater safety for park users and protect the stability of the bluffs. The 
proposed project does not propose any improvement to occur closer to the bluff edge than 
currently exists and all work within 40 feet of the bluff edge will involve restoring previously 
disturbed areas with native plants to stabilize the soils and reduce erosion. · · 

As the project would preserve biological resources on site and shift park use away from the 
sensitive coastal bluff, the proposed development would be sited and designed to prevent adverse 
impacts on any adjacent environmentally sensitive lands. 
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4. The proposed developmenhYill be consistent 'With tbe City ofSan Diego's Multiple Species 
Conservation Program (MSGP) Subarea Plan; ·· · 

The project would construct a pedestrian trail, associated appurter1ances and observation point 
improvements, and imple.mentation of a phased revegetation program, removal of non~nati ve 
vegetation! re~coritouring and revegetation of a former ball field and removed foundation work. 
within the Hillside Section of the Sunset Cliffs Natutal Park (SCNP) in the Qp .. 1 ~ 1 zone and 
within the Peninsula Community Plan }\rea. 

The project site is located within the Multiple Spe{jies Conservation Program's Multi~Habitat 
Planning Area (MHP) area. The project ¥rill not involve impacts to sensitive plant species. In 
2011, spring surveys for sensitive plant species {San Diego sand aster, cliffspurge, Orcutt's 
spineflower and wart stemmed ceanotlms) were performed by qualified URS biologists as 
required in the Master Environmental Impact Report for SCNP. Rare plant surveys were 
conducted on foot for the entire project site to determine the presence or absence) location) and 
abundance of special status plant spec.ies. Additional individual special status species were 
identi:fiecl in a,ppro:Kimately nine locations during those surveys. In construction areas near special 
status species, the following mitigation measures will be implemented to ensure these plants are 
not damaged: Special status plant species will be avoided by flagging individual plants within 20 
feet of proposed construction activities to alert construction crews oftheir presence. These 
individuals may also be fei1ced off~ if necessary, to ensure avoidance. The biological monitor 
present during construction activities will also ensure that construction crews avoid rare plants. 
For the protection of other protected species, specifically the California. gnatcatchei:, no work will 
occur within the breeding season without performing pre-construction protocol surveys during the 
appropriate tim.e of year. These efforts are consistent with the MSCP Subarea Plan. Therefore 
the proposed developmentwm be consistent with the City of San Diego;s MSCP) Subarea Plan. 

5. The proposed development will not contribute to the erosion of public beaches or adversely 
impact local shoreline sand supply; and 

The project would construct a pedestrian trail, associated appurtenances and observation point 
improvements, and implementation of a phased revegetation program, removal of non-native 
vegetation, .re~contouring and revegetation of a fonner ball field and removed foundation work 
within the Hillside Section of the Sunset Cliffs Natul'al Park in the OP-1-1 zone and within the 
Peninsula Community Plan Area. 

The project site isimmediately adjacent to the Pacific Ocean. The proposed project has been 
designed. to reduce erosion occurring on site and to protect the adjacent public beach from 
disturbance, This project proposes to Jnstalllow~impact storm water improvements such as 
vegetated swales, watet bars, revegetation ofbare areas, removal of an existing turf field and 
hardscape frorn the burned down southern Ladera Street properties and restoration with native 
plants. These efforts will help increase on site infiltration· and reduce erosion of soils within the 
park slopes and to. coastal bluffs. Therefore,theproposed development will not contribute to the 
erosion of public beaches or adversely impact local shorf)line sand supply. 

Page 7 of9 

Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 
Appendix F- Coastal Development and Site Development Permits 
Volume 1 of2 (Rev. May 2015) 

190IPage 



6. The nature and extent of mitigation required as a condition of the permit is reasonably 
related to, and calc.ulated to alleviate, negative impacts created hy the proposed 
development. 

The project would construct a pedestrian trail, associated appurtenances and observation point 
improvements, and implenmntation of a phased revegetation progran1, removal of non-native 
vegetation1 re-contouring and revegetation of a former ball field and removed foundation work 
within the Hillside Section of the Sunset Cliffs Natural Park in the OP~ 1 ~ 1 zone and within the 
Peninsula Community Plan Area. 

The project proposes to imple.ment the recommendations of the Sunset Cliff's Natural Park Master 
Plan. Project improvements include improvement of existing trails to meet City Park and 
Recreation design standards, revegetation of trails currently not suitable for safe use, removal of 
the remaining southern Ladera Street building foundations and restoration ofthe developed areas 
with native plants, removal of the existing ball field and revegetation with native plants, 
construction of a vegetated swale and storm water improvements to capture flow and reduce 
erosion of the park slopes~ ADA improvements to provide better access to the park, and 
installation of viewpoints. trash cans. hand railings and a new entry monument sign. 

All improvements are proposed to implement the recommendations ofthe SCNP Master Plan, 
Mitigation measures included in the SCNP Master Plan MEIR have been incorporated and 
modified where necessary to provide the greatest protection for on~site resources possible. Many 
project impacts were avoided through redesign of the project where needed to reduce the level of 
impacts and preserve resources in place. Updated mitigation measures were incorporated into the 
report recomrnendations to comply with the current standards for archaeological and cultural 
resources on site. All historical evaluation report was prepared for the 'Ladera Street house to 
identify the significance of the structure and the architect, Richard Lareau. 

This project will provide restoration of upland habitat in the form of Tier I and Tier II to mitigate 
for direct impacts to Tied. IT and IIIB habitat consisting of 0.01 acre ofMaritime Succulent 
Scrub (Cactus scrub), 0.01 acre ofunvegetated sandstone, <0.01 acre of cliff face, beach and 
rocky shore, 0.15 acre of coastal sage scrub (including 0.10 of disturbed habitat) and OJ 1 acre of 
non-native grassland within the MHP A via restoration of 0.3 0 acres of habitat~ consisting of 0.02 
acre of Maritime Succulent Scrub (Cactus scrub), 0.02 acre ofunvegetated sandstone, <0.01 acre 
of clifl'face; beach & rocky shore~ 0.15 acres ofDiegan coastal sage scrub and 0.11 acres of non­
native grassland. All work will occur as outlined in the conceptual Revegetation Plan (Plan) 
prepared by URS Corporation (April 2013). 

The revegetation plan exceeds the mitigation requirement by providing for a total net increase of 
6.96 acres of sensitive vegetation (Tiers I, II and IIIB) in Phase 1 and a total net increase of7.71 
acres of sensitive vegetation (Tiers r and II) i.n Phase II. Phase II revegetation would remove 
ruderai habitat, non':'native grassland and eucalyptus trees and revegetate the areas to maritime 
succulent scrub (Tier I) and coastal sage scrub (Tier II) habitats. After Phase 2, the 37.95 acre 
Project site should support 34.78 acres of Tier rand Tierll habitat (Table 8) for a total net 
increase of 14.67 acres. Areas successfully restored beyond the 0.30 acres required as mitigation 
for the project shall be available to offset mitigationrequirements for future projects consistent 
with the MEIR within SCNP. Consultation with DSD Enviromnental and MSCP staff along with 
approval by the Wildlife Agencies (ifapplicable) shall be required prior to sign~off in order to 
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verify that project types within SCNP (and their locaticm) would be able to use excess the 
mitigation credits. 

As the project would revegetate and restore sensitive habitat within the project site as described, 
the nature and extent of mitigation required as a condition of the permit is reasonably related to, 
and calculated to alleviate, negative impacts created by the proposed development. 

BE IT FURTHER RESOLVED that, based on the findings hereinbef'Qre adopted by the Plannin.g 
Commission~ Coastal Development Permit No. 850065/Site Development PennitNo, 850066 is hereby 
GRANTED by the Planning Commission to the referenced Owner!Pem1i:tt~e, in the form, exhibits, terms 
and conditions as set forth in Coastal DevelopmentPermit No. 850.065/Site Development Permit No. 
850066, a copy of which is attached hereto and made a part hereof. 

Adopted. on: March 27, 2014 

Job Order No. 8.10091.02.06 
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SECTION 1 INTRODUCTION 

In 2004, the City of San Diego (City) prepared and adopted a Master Enviromnental Impact Report 
(MEIR) (City 2004a) for the Sunset Cliffs Natural Park (SCNP) Master Plan. The SCNP Master Plan 
anticipated that subsequent projects would be required to implement the proposed improvements and 
would require additional environmental review to comply with the California Environmental Quality Act 
(CEQA). This biological technical report describes the impacts and mitigation requirements for trail 
improvements in the Hillside Section of SCNP that were anticipated in the SCNP Master Plan. 

1.1 PROJECT LOCATION 

The 50-acre Project site, in Sunset Cliffs Natural Park (SCNP), is located approximately five miles west 
of downtown San Diego along the western shoreline of the Point Loma Peninsula, and is approximately 
two miles south of Interstate 8 in the City of San Diego (Figure 1). Ladera Street, single-family 
residential uses, and the Point Loma Nazarene University (PLNU) border SCNP to the north and east. The 
Pacific Ocean borders the site to the west. Federal land, including the Point Loma Ecological Reserve 
managed by the U.S. Navy, borders the site to the south (Figure 2). 

1.2 PROJECT DESCRIPTION 

The Sunset Cliffs Natural Park Hillside Section Improvements Project (Project) includes improvement of 
the pedestrian trail system and observation points, implementation of a phased revegetation program, 
removal of the Dixon Estates property, removal of non-native plants, and removal and re-contouring of an 
existing ball field within the Hillside Section of SCNP located south of Ladera Street. 

The pedestrian trail improvements would include: 

• Multi-use trail improvements with stabilized decomposed granite (DG), to an existing 8-foot 
sewer easement access path. The multi-use path will comply with Americans with Disabilities 
Act{ADA) trail accessibility requirements and provide bicycle access through the Park. 

• Primary trails (up to 6 feet wide) with natural surfacing to connect various park uses, link 
observation points, and link the park to the surrounding community. DG will be used only if 
required, to create a stable pathway. 

• Secondary trails (up to 3 feet wide) with natural surfacing. 

• An ADA trail would be created to allow access from lower parking lot to an observation point. 

Observation points would be created along the primary trail, where environmentally appropriate, to take 
advantage of the dramatic cliff and seaside views. The observation points would include natural benches 
to allow visitors to sit and enjoy the views. 

The Project also includes the implementation of a phased revegetation program with emphasis on the use 
of native plants species. Revegetation would include the removal of exotic, non-native, invasive plant 
species. Phase 1 includes revegetation of areas associated with the new trails and existing trail 
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improvements, the removal of the Dixon Estates property, and the ball field. Phase 2 will focus on 
revegetation of additional areas currently supporting non-native vegetation with native plant communities. 

Additionally, the Dixon Estates property would be demolished and the area restored to native parkland. 
The existing ball field would be recontoured and revegetated with native plant material. 

The Project includes planning, landscape architecture, civil engineering, geotechnical, biological, 
archaeological and paleontological services necessary for completion. A complete set of drawings, 
specifications, and estimates would be prepared so that well-defined trails within the Project limits would 
be constructed while all secondary and tertiary trails, not part of the planned trail system, would be 
restored with native vegetation. The existing trails, which are not to be part of the proposed trail system, 
would receive re-vegetation to match the surrounding native vegetation. Enviromnental documents would 
be prepared to assist in securing the necessary environmental permits by the City to construct the Project. 
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SECTION 2 ENVIRONMENTAL SETTING 

In 2004, Dudek and Associates, Incorporated (Dudek) wrote a Master Environmental Impact Report 
(MEIR) summarizing findings of impacts to SCNP in association with the implementation of the 
proposed Project. In February 2011, URS Corporation (URS) performed a single-day assessment-level 
survey in order to verify/update the findings presented in the MEIR for the Hillside Section. This report 
indicates the changes within the Project area over the last seven years and the differences in impacts that 
would result from the Project. 

Within SCNP, both native and introduced vegetation communities characterize the bluff and hillside 
areas. Native communities present on the hillside portion of the site include coastal sage scrub, 
revegetation/coastal sage scrub plots, and maritime succulent scrub. Introduced species within the SCNP 
include several varieties of ice plant (Malephora crocea, Mesebryanthemum crystallinum and 
Mesebryanthemum nodiflorum) and stands of eucalyptus (Eucalyptus sp.), among others. 

SCNP contains important marine resources. Tide pool resources exist along the beach and rocky shore 
areas. The beach and intertidal areas are important feeding areas for birds, especially during low tides in 
winter months. 

Most of the Hillside Section of SCNP is within Multi-Habitat Plmming Area (MHPA) of the City of San 
Diego's Multiple Species Conservation Program (MSCP). The MHPA is the area within which the 
permanent MSCP preserve will be assembled and managed for its biological resources. As a result the 
Project will be subject to compliance with the MSCP requirements for projects within the MHPA. 
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SECTION 3 METHODS 

3.1 VEGETATION SURVEYS 

3.1.1 General Vegetation Surveys 

The MEIR contains information gathered from general vegetation surveys conducted between February 
1998 and September 2003. In order to determine that the Project is currently in the same relative 
condition as in the previous surveys, a single-day reconnaissance-level biological survey was conducted 
on February 17, 2011, by URS biologist Sundeep Amin. The URS biologist hiked all ofthe trails within 
the Project area, collecting Global Positioning System (GPS) data and photos at native and non-native 
vegetation locations and collecting information on the likelihood of impacts to these communities during 
Project implementation efforts. The biologist noted locations where the vegetation had changed since the 
vegetation mapping in the MEIR. The vegetation data collected during this effort was used to 
update/corroborate the vegetation map from the MEIR. 

3.1.2 Rare Plant Surveys 

Rare plant surveys were conducted on foot for the entire Project site in order to determine 
presence/absence, location, and abundance of special status plant species. Table 1 indicates the blooming 
times of each special status plant species with the potential to occur on the Project site (Califomia Native 
Plant Society Electronic Inventory [CNPSEI] 2011). Some species ofplants are identifiable when not in 
flower, but for many species, the flowers are necessary to identifY the plant to the species level. Because 
San Diego sand aster and Orcutt's spineflower (Chorizanthe orcuttiana) bloom at different times of the 
year, two different surveys were conducted. One survey, focusing on Orcutt's spineflower, wart-stemmed 
ceanothus (Ceanothus verrucosus), and cliff spurge (Euphorbia incana), took place on April 15, 2011, 
while another, focusing on San Diego sand aster (Corethrogyne filaginifolia incana), wart-stemmed 
ceanothus, and cliff spurge, took place on July 12, 2011. URS biologists Heather Rothbard and Sundeep 
Amin conducted both rare plant surveys. A list of plant species observed during spring 2011 is provided 
(Appendix A) 

Table 1 
Blooming Period and Recommended Survey Dates For Special Status Plant Species. 

Species Blooming Period 

San Diego sand aster 
June - September 

( Corethrogyne fi/aginifolia incana ) 

Cliff spurge (Euphorbia misera) December- August 

Orcutt's spinefiower 
March- May 

( Chorizanthe orcuttiana) 

Wart-stemmed ceanothus 
December- May 

( Ceanothus verrucosus) 
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3 .2 WILDLIFE SURVEYS 

3.2.1 General Wildlife Surveys 

General wildlife surveys were conducted between February 1998 and September 2003 in support of the 
MEIR. URS biologist Sundeep Amin also assessed general wildlife during the single-day reconnaissance­
level biological survey conducted on February 17, 2011. The URS biologist hiked all ofthe trails within 
the Project area, collecting information on wildlife and the likelihood of impacts to these species and their 
habitats during Project implementation efforts. A list of wildlife species observed was created 
(Appendix B). 
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SECTION 4 APPLICABLE ENVIRONMENTAL REGULATIONS 

This section describes the regulatory requirements for the Project, and the Project's regional resource 
planning status. The Project is subject to CEQA, and applicable state and federal regulations. The 
Project site is located within the City of San Diego, which is covered by the City's MSCP Subarea Plan. 

California Environmental Quality Act 

The City is the Lead Agency for the proposed Project. This report will provide information relative to 
biological issues for this portion of the Project. 

Federal and State Regulations 

Regulations that apply or potentially apply to future development of the Project site include the federal 
and California Endangered Species Acts (ESA and CESA respectively), California Fish and Game (CFG) 
Code, federal Clean Water Act (CW A), and CEQA. 

Because no impacts to jurisdictional areas are anticipated, a Corps CW A Section 404 Permit, a Regional 
Water Quality Control Board (RWQCB) CWA Section 401 Certification, and CFG Code Section 1602 
Streambed Alteration Agreement will not be required. 

City of San Diego MSCP Guidelines 

In July 1997, the USFWS, CDFG, and City adopted the Implementing Agreement for the MSCP (City 
1997). This program allows the incidental take of threatened and endangered species as well as regionally 
sensitive species that are otherwise adequately conserved. The program designates regional preserves 
intended to be mostly void of development activities while allowing development of other areas subject to 
program requirements. 

The City's MSCP Subarea Plan was prepared to meet the requirements of the California Natural 
Communities Conservation Planning (NCCP) Act of 1992 and to be consistent with the federal and state 
ESAs. This Subarea Plan describes how the City's portion of the MSCP Preserve (the MHPA) will be 
implemented. 

MHP A Preserve 

The MSCP (City 1997) identifies an MHP A that is intended to link all core biological areas into a 
regional wildlife preserve. As shown on Figure 3, the whole site is designated as MHPA and supports 
sensitive habitats and species. 

MHPA Land Use and Adjacency Guidelines 

The City's Subarea Plan includes recommendations so that development activities within, adjacent, or in 
close proximity to the MHPA will be subject to special conditions so that minimal impacts to the preserve 
area can be assured. Potential impact issues include drainage, lighting, noise, barriers, invasives, and 
brush management, all of which will be addressed under the impact and mitigation sections. 
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Specific Management Directives 

The City's MSCP Subarea Plan includes specific management directives for various portions of the 
MHPA throughout the City. There are no specific management directives for Point Loma and SCNP that 
would relate to the proposed Project. 

Special Conditions for Covered Species 

Special conditions apply to covered species that would be impacted by a project. These conditions apply 
to species classified as "narrow endemic" and other species specifically called out in the MSCP Subarea 
Plan. No narrow endemic species were observed or are expected to occur on site. 

Wart-stemmed ceanothus was the only MSCP-covered species observed on site. Conditions for coverage 
in Appendix A of the City's MSCP Subarea Plan (City 1997) are: 

Revegetation efforts within appropriate habitats must include restoration of this species. Area 
specific management directives for the protected populations must include specific measures to 
increase populations. Area specific management directives must include specific management 
measures to address the autecology and natural history of the species and to reduce the risk of 
catastrophic fire. Management measures to accomplish this may include prescribed fire. Any 
newly found populations should be evaluated for inclusion in the preserve strategy through 
acquisition, like exchange, etc. 

City of San Diego Development Regulations 

The City regulates development of sensitive biological resources through the Land Development Code. 
Mitigation requirements for sensitive resources discussed in this document follow requirements of the 
City's Biology Guidelines (City, 2012) as outlined in the City's Environmentally Sensitive Lands (ESL) 
regulations, which have the purpose to "protect, preserve and, where damaged restore, the 
environmentally sensitive lands of San Diego and the viability of the species supported by those lands." 
ESL are defined to include sensitive biological resources, steep hillsides, coastal beaches, sensitive 
coastal bluffs, and 1 00-year floodplains. 

Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A 
Appendix G- Biological Resources 
Volume 1 of2 (Rev. May 2015) 

207JPage 



SECTION 5 AFFECTED ENVIRONMENT 

5.1 VEGETATION 

5.1.1 General Vegetation 

The MEIR vegetation map for this portion of the original MEIR project site was updated based on 
observations made during the February 2011 field visit. As a result, the new vegetation map (Figure 3) 
and impact acreages will vary slightly from the MEIR map and acreages. Eleven of the 16 vegetation 
types identified within the original 66.9-acre area assessed in the MEIR were documented on the current 
38-acre Project site: non-native grassland, coastal sage scrub, disturbed coastal sage scrub, cactus scrub, 
unvegetated sandstone, cliff face/beach/rocky shore, revegetated, developed and ruderal habitats, and 
Eucalyptus. Some areas mapped as disturbed for the MEIR now support non-native grassland. 

Acreages for each plant community were determined using geographical information systems (GIS) 
(Table 2). A list of plant species observed during the 2011 survey is located in Appendix A. 

Table 2 
Vegetation Communities On Site 

Vegetation Type MSCP Tier1 

Cactus Scru b2 I 

Unvegetated Sandstone I 

Cliff Face, Beach and Rocky Shore I 

Coastal Sage Scrub II 

Disturbed Coastal Sage Scrub II 

Non-native Grassland I liB 

Revegetation Area IV 

Developed Land IV 

Ruderal IV 

Eucalyptus IV 

Total 

1Multiple Species Conservation Plan (MSCP) Tiers (City of San Diego 2002) 
2synonymous with Maritime Succulent Scrub 
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3.18 

1.00 

3.16 
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4.10 

0.61 
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Vegetation mapping followed Holland (1986) and the City's Multiple Speci~s Conservation Program 
(MSCP) vegetation tier system per the City of San Diego Biological Guidelines (City of San Diego 2012). 

Cactus Scrub (Maritime Succulent Scrub) 

The cactus scrub vegetation community is not recognized as a native plant community by Holland (1986) 
but is synonymous with Holland's maritime succulent scrub. It is a distinct vegetation association in 
Southern California, dominated by coastal prickly pear (Opuntia littoralis), coast cholla (Cylindropuntia 
prolifera), and a few native subshrubs such as California sagebrush (Artemisia californica) and California 
buckwheat (Eriogonum fasciculatum). Cactus scrub occurs mostly in coastal scrub and bluff habitats, 
upland, sage scrub habitats, and xeric drainages. 

Unvegetated Sandstone 

According to Holland and the San Diego MSCP, unvegetated sandstone habitat is not considered a plant 
community; however, it is an open distinct habitat association in southern California. It consists of 
unvegetated marine sandstone substrate. Very little vegetation occurs in this sandstone; however, 
Australian saltbush (A triplex semibaccata), Hottentot fig, several species of iceplant, and dudleya species 
(Dudleya spp.), are present in low densities in this habitat onsite. 

Cliff Faces, Beach, and Rocky Shore 

These three landforms contain very little terrestrial vegetation and form a boundary between terrestrial 
and marine habitat. Other than the presence of Hottentot fig and sea rocket (Cakile maritima) on "No 
Surf Beach", beach habitat is largely devoid of terrestrial plant species. Marine algal species such as giant 
kelp (Macrocystis pyrifera) are often deposited on shore due to tidal and wave action. The beach area 
near the SCNP is predominantly sandy beach with an approximately 100-foot stretch of cobble beach 
adjacent and north of the rocky ledge at Ratkay Point. Frequently, the length and width of sandy and 
cobbled beach areas change depending on storm events and wave action. 

Rocky shore habitat, in the vicinity of the Project area consists of the intertidal zone along the beach. The 
intertidal zone supports many plant and animal species that are able to adapt to periodic inundation from 
rising tides, desiccation from winds, and pounding by the surf. Plant species found in the intertidal zone 
include various algae species and surf grass (Phyliospadix spp.). Rip-rap is located in some of the 
intertidal zones of the Park; however, the benefits of natural rocky shore versus rip-rap as habitat for 
intertidal animals was not part of the studies for the MEIR. 

Coastal Sage Scrub/Disturbed Coastal Sage Scrub 

Coastal sage scrub is a native plant community composed of a variety of low, aromatic shrubs, 
characteristically dominated by drought deciduous species such as California sagebrush, California 
buckwheat, black and white sage (Salvia mellifera and S. apiana), and scattered evergreen shrubs 
including lemonade berry (Rhus integrifolia), laurel sumac (Malosma law-ina), and toyon (Heteromeles 
arbutifolia). This community typically develops on south facing slopes and in other xeric situations. 
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Disturbed coastal sage scrub on site is similar in species composition to coastal sage scrub but has higher 
cover of bare ground or non-native forbs and grasses. Disturbed coastal sage scrub integrates with non­
native grassland and disturbed habitat depending on the abundance of non-native grasses or non-native 
forbs. Most of the disturbed coastal sage scrub on site occurs in areas with heavy foot and bicycle traffic 
and where vegetation is fragmented by volunteer trails. 

Most of the disturbed coastal sage scrub on site has high percent cover of native species. Species 
composition is approximately 70 percent California bush sunflower (Encelia cal(fornica), with 
approximately ten percent composed of lemonade berry, California sagebrush, and wild cucumber 
(Marah macrocarpus). The remaining vegetation is an understory of non-native forbs and grasses. Very 
few native herbs or grasses occur in this community on site. 

Revegetation Area 

Revegetated areas included lands that have previously been disturbed, and have been re-planted with 
native plant species. Revegetation/coastal sage scrub is found south of the central parking lot. This area 
was revegetated with native coastal sage scrub species and are presently dominated with large, native 
shrub and tree species including lemonade berry, laurel sumac, California buckwheat, and California 
en celia. 

Non-native Grassland 

Where the native vegetation has been disturbed repeatedly or often by grazing, agriculture, fire, or 
mechanical disruption, the land reverts to non-native grassland. Non-native grasses and forbs dominate 
the habitat, and there are few early successional elements of the former community. Characteristic non­
native grassland species include wild oats (Avena barbata and A. fatua), bromes (Bromus hordaceous, B. 
diandrus, B. madritensis ssp. rubens), black mustard (Brassica nigra), sweet fennel (Foeniculum 
vulgare), and tocalote (Centaurea melitensis). 

On the Project site, the non-native grassland consists of 80 to 100 percent cover of wild oat, ripgut grass 
(Bromus diandrus), foxtail barley (Hordeum murinum), and ruderal forb species such as garland 
chrysanthemum (Chrysanthemum coronarium), tocalote, and black mustard. Native forbs and shrubs 
such as, California encelia, California sagebrush, blue dicks (Dichelostemma capitatum) and arroyo 
lupine (Lupinus succulentus) were present in this community, but provide less than five percent cover. 

Developed Land 

Developed land consists of buildings, irrigated/maintained landscaping (including the ball field in Hillside 
Park), parking lots, dirt and paved roads, and maintained trails. This also includes the Dixon Estates 
buildings west of the lower parking lot that will be demolished as part of this Project. 

Ruderal Habitat 

Ruderal habitat is defined as areas where native vegetation has been removed either by mechanical 
means, disturbance due to volunteer foot and bike trails, and invasion of weedy, non-native plant species 
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such as Russian thistle (Salsola tragus) and sweet fennel. This category includes open, disturbed fields 
and areas supporting weedy plant species. 

Eucalyptus 

The Eucalyptus area on the Project site is a previously disturbed area which was replanted with 

Eucalyptus tree species (Eucalyptus spp.). The trees are mature with saplings regenerating throughout the 
parent population. It is noted in the MEIR, that the Theosophical Society planted the Eucalyptus groves. 

5.1.2 Special Status Botanical Resources 

5.1.2.1 Sensitive Vegetation Communities 

Vegetation communities that require mitigation by the City regulations are considered sensitive. On site 
these vegetation communities are: Cactus Scrub, Unvegetated Sandstone, Cliff Face, Beach and Rocky 
Shore, Coastal Sage Scrub, Disturbed Coastal Sage Scrub, and Non-native Grassland. 

5.1.2.2 Special Status Plant Species 

The MEIR states that no plant species listed or proposed for listing as threatened or endangered by the 
U.S. Fish and Wildlife Service (USFWS) or California Department of Fish and Game (CDFG) were 
identified on site. Based on site conditions and previous botanical evaluations, the potential for special 
status plant species to occur on the Project site are extremely low and would unlikely be identified in 
future surveys. According to the MEIR, in 1998 Dudek observed two plant species on the Project site that 
are recognized as sensitive by the California Native Plant Society (CNPS), Torrey pines (Pinus torreyana 
torreyana) and cliff spurge {Euphorbia misera). During the 2002 surveys, two other sensitive species, San 
Diego sand aster (Corethrogyne jilaginifolia incana) and wart-stemmed ceanothus (Ceanothus 
verrucosus), were observed. Torrey pines were the only special status species observed during the 
February 2011 reconnaissance survey; however, the focus of this survey was not to specifically look for 
these species. 

Additional individual special status species plants were identified in approximately nine locations (see 
Figure 3). Species observed were four individuals of cliff spurge, eight individuals of wart-stemmed 
ceanothus, and nine individuals of Torrey pine. As shown on Figure 3, these locations are either near 
previously located individuals or in an active revegetation area on the Project site. Consequently, the 
results of the spring 2011 rare plant surveys performed by URS indicate that the Project area has not 
significantly changed since the MEIR was completed in 2004 (Table 2). The following findings and 
avoidance/ minimization measures recommended in the MEIR are still valid. 

Impacts to special status plant species are not expected with the implementation of the following 
avoidance activities: 

• Special status plant species will be avoided by flagging individual plants within 20 feet of 
proposed construction activities to alert construction crews of their presence. These individuals 
n'lay also be fenced off, if necessary, to ensure avoidance. 
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• The biological monitor present during construction activities will also ensure that construction 
crews avoid rare plants. 

Table 3 
Rare Plant Species 2011 Survey Results 

Species 
Number of Individuals Detected in the 

Project area 

San Diego sand aster 
Not detected 

( Corethrogyne filaginifo/ia incana ) 

Cliff spurge (Euphorbia misera) 4 

Orcutt's spineflower 
Not detected 

( Chorizanthe orcuttiana) 

Wart-stemmed ceanothus 
8 

(Ceanothus verrucosus) 

Torrey Pine 
9 

(Pinus torreyana) 

5 .2 WILDLIFE 

5.2.1 General Wildlife Species 

A list of common bird, reptile, and mammal species observed during the 2011 habitat assessment is 
located in Appendix B. The field assessment performed in February 2011 found little change in the area 
since the MEIR was completed. Although not all the wildlife documented in the MEIR was observed by 
URS, all of the wildlife species noted in the MEIR are still likely to occur on site. 

5.2.2 Special Status Wildlife Species 

The only special status wildlife species likely to inhabit the Project site are raptors. During the 2011 
habitat assessment, an osprey (Pandion haliaetus) and an American Kestrel (Falco sparverius) were 
observed perching within the Project site. 

In the MEIR, the only animal species recognized as threatened or endangered by USFWS or CDFG that 
was observed on or near the Project site was a California brown pelican (Pelecanus occidentalis 
californicus). This species was taken off both the federal and state endangered species list in 2009. No 
California brown pelicans were observed during the 2011 survey. No other special status wildlife species 
were encountered in either the 2002 or the 2011 surveys. No evidence of use of the site by burrowing 
owls (Athene cunicularia) was detected. 

The findings of the MEIR in regards to special status wildlife are still valid. Quino checkerspot butterfly 
(Euphydryas editha editha) and Pacific pocket mouse (Perognathus longimembris pacijicus) are highly 
unlikely to occur on site due to the high degredation and isolation of potential habitat. Habitat for coastal 
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California gnatcatcher (Polioptila californica californica) does exist within the Project area; however, 
based on past survey results and the poor condition of the habitat, they are also not likely to occur. 

Raptors that potentially nest within the project area include Cooper's hawk (Accipiter cooperii), red­
shouldered hawk (Buteo lineatus), and white-tailed kite (Elanus leucurus). 

5.2.3 Wildlife Corridors 

The wildlife corridors on the Project site have not changed since the MEIR. All information in the MEIR 
regarding wildlife corridors is still valid and would not be impacted by current Project improvements. 

5.3 POTENTIAL JURISDICTIONAL WATERS OF THE UNITED 
STATES/STATE 

The location of the drainage on Figure 3 (north of the existing ball field) is approximate. The paths of 
shallow concentrated flow that may occur with higher-level storm events on site are not associated with 
distinct or continuous flood across most of the site. The drainage was not delineated for the project 
because construction activities would avoid this drainage by placing the footings for the proposed 
pedestrian bridge over it. 
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SECTION 6 IMP ACTS 

6.1 VEGETATION IMP ACTS 

Most impacts associated with the Project would occur in non-native or disturbed vegetation. A small 
amount of native vegetation along the edges of existing trails and within dense stands of non-native 
vegetation will likely be affected. Figure 4 shows the proposed trails for this phase of the Project. 

6.1.1 Sensitive Vegetation 

A summary of construction impacts on vegetation within the Project site is listed in Table 4. The 
summary impact numbers are based on the new vegetation map created after the February 2011 survey 
and the finalization of trail and lookout locations and acreages, and not the map from the MEIR. 
Approximately 0.05 acre of coastal sage scrub, 0.10 acre of disturbed coastal sage scrub, 0.01 acre of 
unvegetated sandstone and 0.01 acre of cactus scrub would be permanently impacted with the 
construction of some trails in their current layouts. No impact to cliff face, beach and rocky shore or 
private land is anticipated. The Project would impact 0.11 acre of non-native grasslands and 0.08 acre of 
developed land. Total impacts to sensitive habitat total 0.28 acre, total impacts to vegetation would be 
approximately 1.03 acres. These impacts are less than the impacts anticipated in the MEIR. 

In areas where native vegetation would be affected, the trails have been moved slightly in order to 
minimize or eliminate these impacts; therefore, the impact numbers listed above and in Table 4 reflect the 
finalized trail and overlook locations, and impacts to native vegetation. 
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Table 4 
Acreage ofProposed Impacts to Vegetation and Land Cover Types 

Vegetation Type 
MSCP Existing 
Tier1 (acres) 

Cactus Scrub2 I 1.87 

Unvegetated Sandstone I 3.18 

Cliff Face, Beach, and Rocky Shore I 1.00 

Coastal Sage Scrub II 3.16 

Disturbed Coastal Sage Scrub II 7.08 

Non-native Grassland 1118 4.10 

Sensitive habitat subtotal 20.39 

Revegetation Areas IV 0.61 

Developed Land IV 4.02 

Ruderal IV 11.58 

Eucalyptus IV 1.35 

Subtotal Tier IV 17.56 

TotaP 37.95 
1 Multiple Species Conservation Plan (MSCP) Tiers (City of San Diego 2002) 
2 Synonymous with Maritime Succulent Scrub 
3 Totals may not add up exactly due to rounding error 

ADA 

0.01 

0.03 

0.03 

0.02 

0.03 

0.05 

0.09 
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Proposed to be Impacted (Acres) 

Trail Type 
Overlook 

Multi-Use Primary Secondary 

0.01 

0.01 <0.01 

<0.01 

0.04 

0.03 0.05 

0.11 

0.00 0.03 0.21 0.01 

<0.01 

0.01 0.06 0.01 

0.22 0.26 0.11 <0.01 

0.03 

0.23 0.31 0.15 0.01 

0.23 0.35 0.36 0.02 

Total Preserved 

Impact 

0.01 1.86 

0.01 3.17 
' 

0.00 1.00 

0.05 3.11 

0.10 6.98 

0.11 3.99 I 
' 

0.28 20.11 

0.02 0.59 

0.08 3.94 

0.62 10.96 

0.03 1.32 

0.75 16.81 

1.03 36.92 
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6.1.2 Special Status Plant Species 

Rare plant surveys were conducted in order to determine presence/absence, location, and abundance of 
special status plant species. Based on the results of the survey, special status species would be avoided by 
flagging individual plants within 20 feet of proposed construction activities to alert construction crews of 
their presence. These individuals may also be fenced off, if necessary, to ensure avoidance. The biological 
monitor present during construction activities would also ensure that construction crews avoid rare plants. 
Impacts to special status plant species are not expected due to the avoidance activities mentioned above. 

6.2 W1LDLIFE IMP ACTS 

6.2.1 General Wildlife Species 

Impacts to general wildlife species (mainly birds, small mammals, and reptiles) resulting from the loss of 
potential habitat resulting from the implementation of the Project are not expected to be significant. Trail 
construction activities are not expected to be major and would consist of trail creation, widening, and/or 
improvement. Removal of existing structures may affect some wildlife species in the short term, but is not 
likely to significantly affect general wildlife species. Park use is currently high, and is not anticipated to 
increase significantly once the trails are improved. Additionally, existing, unapproved trails will 
eventually be restored to native vegetation as part of the Project, creating additional habitat for wildlife 
that currently does not exist. Impacts are also considered less than significant because of the minimal 
overall acreage impacted (Table 4), the increase in habitat that will occur through revegetation, and the 
extensive amount of suitable habitat for these species in the region and Project vicinity. 

6.2.2 Special Status Wildlife Species 

Implementation of the Project would not result in direct impacts to any sensitive animals based on 
negative findings in the MEIR and observations made during the February, April, and July 2011 surveys. 
The only sensitive wildlife species observed and mentioned in the MEIR (California brown pelican) was 
delisted by both state and federal agencies in 2009. Raptors also utilize the Project area; however, impacts 
to raptors in the Project would be reduced to less than significant through mitigation mentioned in the 
MEIR. 

As a result of the potential for nesting of a number of raptor species, prior to the first preconstruction 
meeting, a nesting survey for raptors will be conducted prior to removal of potential nest trees. Raptors 
that potentially nest within the project area include Cooper's hawk, red-shouldered hawk, American 
kestrel, and white-tailed kite. In addition, prior to the first preconstruction meeting, a survey would be 
conducted within 300 feet of impact areas to identify if there are potential nesting burrows of the 
burrowing owl. 

6.2.3 Wildlife Corridors 

The Project site is isolated from other native habitats to the west by the Pacific Ocean and to the north and 
east by urban development. The site has connectivity to good-quality maritime succulent scrub and 
southern coastal bluff scrub, on the U.S. Navy's wilderness area, to the south on U.S. Navy lands on Point 
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Loma. Currently a chain-link fence separates the SCNP from the Navy's wilderness area on Navy 
property. The February 2011 assessment concurs with the findings of the MEIR in that the site does not 
function as, nor appear to be part of, a larger movement corridor or linkage. 

6.3 IMPACTS TO POTENTIAL JURISDICTIONAL WATERS OF THE 
UNITED STATES 

The MEIR reported and URS confirmed the presence of one drainage, identified as a Water of the U.S, 
that would also be CDFG-jurisdictional, on site. This drainage would be crossed by a secondary trail 
using a bridge; therefore, there would be no impacts to the drainage. 

6.4 OPERATIONS AND MAINTENANCE EFFECTS 

Potential effects to biological resources resulting from Project operations and maintenance include noise 
and cumulative effects. These potential effects are discussed in the MEIR and the findings are stiii valid. 

Cumulative Impacts 

Although impacts to sensitive biological resources may not be significant when considered independently, 
when multiple impacts such as from several development projects within an area are combined, they may 
be cumulatively significant. Implementation of the proposed Project would not contribute to the 
incremental loss of native habitats occurring within the City. In fact, the proposed revegetation wiii 
increase habitat within the MHPA and the City. 
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SECTION 7 :MITIGATION AND MONITORING 

The avoidance and minimization measures recommended in the MEIR are still valid. 

In the MEIR, Bio-5 states that preconstruction raptor nest surveys would be performed. Since several 
species of raptor could potentially use the site for courting and nesting, a wide window for the breeding 
season (typically occurs between January 1st to July 15th) should be used when platming activities and 
surveys. These surveys do not need to be performed, if the construction activities avoid this breeding 
season window. 

Disturbance and removal of native vegetation throughout the Project site would be avoided as much as 
possible including during revegetation. Trail boundaries would be flagged to determine areas where 
native vegetation is potentially affected. To avoid impacts, moving a trail a small amount to avoid native 
vegetation would be allowed at the discretion of the biologist. This can be done in the inaj ority of areas 
where trails impact native vegetation, though some native vegetation impacts will occur. Impacts in areas 
of native vegetation that cannot be avoided would be mitigated through revegetation. 

Table 5 
Sensitive Vegetation Impacts and Mitigation 

Mitigation 
MSCP Acres Mitigation 

Vegetation Type Tier1 Impacted ratio2 
Requirement 

Cactus Scrub3 I 0.01 2:1 

Unvegetated 
I 0.01 2:1 

Sandstone 

Cliff Face, Beach 
I <0.01 2:1 

and Rocky Shore 

Subtotal Tier I 0.02 2:1 

Coastal Sage 
II 0.05 1 :1 

Scrub 

Disturbed Coastal 
II 0.10 1:1 

Sage Scrub 

Subtotal Tier II 0.15 1:1 

Non-native 
\liB 0.11 1:1 

Grassland 

TOTAL 0.28 
1 Multiple Species Conservation Plan (MSCP) Tiers (City of San Diego 2002) 
2 All impacts occur and all mitigation is proposed on site in MHPA 
3 Synonymous with Maritime Succulent Scrub 
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(Acres) 

0.02 

0.02 

<0.01 

0.04 

0.05 

0.10 

0.15 

0.11 

0.30 

Acres 
Additional 
Mitigation 

Preserved On 
Required 

Site 
(Acres) 

1.86 0.0 

3.17 0.0 

1.00 0.0 

6.03 0.0 

3.11 0.0 

6.98 0.0 

10.09 0.0 

3.99 0.0 

20.11 0.0 
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Per the MEIR, mitigation would occur through preservation of the remaining habitat on site, which meets 
the mitigation ratios for all habitat types, and through the Phase 1 revegetation of mostly disturbed areas 
as identified in the associated Project Revegetation Plan (Table 6, URS 2013). A total of 10.09 acres of 
Tier I and II habitats would be restored from developed areas (the Dixon Estates and ball field), ruderal 
habitat, non-native grassland, and other areas. These other areas include disturbed areas identified as 
"developed" outside of the existing homes and ball field, the trail though the eucalyptus trees, and areas 
of native vegetation that might be impacted by the trail improvements which would be restored back to 
native habitat (Figure 5; Table 6). As a result, a net increase of 6.96 acres of sensitive vegetation (Tiers I, 
II and IIIB) at SCNP would occur with Phase 1. A total of 10.14 acres of Tier I and II habitat would be 
gained by revegetating ruderal, non-native grassland, and eucalyptus trees during Phase 2 of the 
revegetation effort to Tier I maritime succulent scrub and Tier II coastal sage scrub representing a net 
increase of 7.71 acres of sensitive vegetation with Phase 2 (Figure 6, Table 7 and 8). After Phase 2, the 
37.95 acre Project site should support 34.78 acres of Tier I and Tier II habitat (Table 8) for a total net 
increase of 14.67 acres. 

The impacts of the proposed Project are more than adequately mitigated by the preserved habitat and 
Phase 1 revegetation effort. Phase 2 revegetation will result in excess habitat (7.71 acres) that can be used 
for future mitigation needs of projects consistent with the MEIR. 

Table 6 
Phase I Proposed Revegetation Acreages 

Current Vegetation Restored Vegetation Community (acres) 

Community Maritime Succulent Coastal Sage Scrub 
Scrub 

Dixon Estates* 0.00 0.60 

Ball field 1.54 0.00 

Ruderal 3.00 1.30 

Non-Native grassland 0.90 0.77 

Other* 0.61 1.34 

TOTAL 6.05 4.01 

*!includes other disturbed areas identified as "developed" outside of the existing homes and ball field, the trail 
though the eucalyptus trees, and areas of native vegetation that might be impacted by the trail improvements 
but would be restored back to native habitat 
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Table 7 
Phase 2 Proposed Revegetation Acreages 

Current Vegetation Restored Vegetation Community (acres) 

Community Maritime Succulent 
Scrub 

Non-native grassland 1.48 

Developed 0.01 

Eucalyptus 0.00 

Ruderal 3.52 

TOTAL 5.01 
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Coastal Sage Scrub 

0.84 

0.01 

1.15 

3.13 

5.13 
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Table 8 
Vegetation Preserved and Revegetated after Project Implementation and Phase 1 and 2 Revegetation Efforts 

Acres 
Acres lost to 

Phase 1 
MSCP Implement! 

Vegetation Type 
Tier1 Preserved 

Phase 1 
Revegetation 

On Site 
Revegetation 

Cactus Scrub2 I 1.86 

Unvegetated Sandstone I 3.17 

Cliff Face, Beach and Rocky 
I 1.00 

Shore 

Subtotal Tier I 6.03 

Coastal Sage Scrub II 3.11 

Disturbed Coastal Sage Scrub II 6.98 

Subtotal Tier II 10.09 

Non-native Grassland IIIB 3.99 

Subtotal Tier IIIB 3.99 

Subtotal Tier I, II and 1114 20.11 

Revegetation Areas IV 0.59 

Developed Land IV 3.94 

Ruderal IV 10.96 

Eucalyptus IV 1.32 

Subtotal Tier IV 16.81 

TOTAL4 36.92 
-

1 Multiple Species Conservation Plan (MSCP) Tiers (City of San Diego 2002) 
2 Synonymous with Maritime Succulent Scrub 

0.30 

0.08 

o.o2· 

0.403 

0.30 

0.72 

1.033 

1.67 

1.67 

3.10 

0.07 

2.41 

4.30 

0.17 

6.95 

10.05 

(Acres) 

6.05 

0.00 

0.00 

6.05 

4.01 

0.00 

4.01 

0.00 

0.00 

10.06 

0.00 

0.00 

0.00 

0.00 

0.00 

10.06 

31mpacts to Tier I and II vegetation communities from revegetation will be avoided as much as possible 
4 Totals may not add up exactly due to rounding error 
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Net Total 
Acres lost to 

Phase 2 NetTotal 
Implement 

Acres after 
Phase 2 

Revegetation Acres after 
Phase 1 

Revegetation 
(Acres) Phase 2 

7.61 0.00 5.01 12.62 

3.09 0.00 0.00 3.09 

0.98 0.00 0.00 0.98 

11.68 0.00 5.01 16.69 

6.82 0.00 5.13 11.95 

6.26 0.00 0.00 6.26 

13.07 0.00 5.13 18.21 

2.32 2.32 0.00 0.00 

2.32 2.32 0.00 0.00 

27.07 2.32 10.14 34.90 

0.52 0.00 0.00 0.52 

1.53 0.02 0.00 1.51 

6.66 6.66 0.00 0.00 

1.15 1.15 0.00 0.00 

9.85 7.83 0.00 2.03 

36.93 10.15 10.02 36.81 

Net Change in 
Acres after 

Phases 1 and 2 

+10.76 

-0.08 

-0.02 

+10.66 

+8.84 

-0.72 

+8.12 

-3.99 

-3.99 

14.79 

-0.07 

-2.43 

-10.96 

-1.32 

-14.78 

-0.00 
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SECTION 8 COMPLIANCE WITH THE MSCP 

8.1 LAND USE CONSIDERATIONS 

Section 1.4.1 of the City MSCP Subarea Plan (City 1997) identifies compatible land uses within the 
MHPA: 

The following land uses are considered conditionally compatible with the biological objectives of 
the MSCP and thus will be allowed within the City's MHP A: 

Passive recreation 
Utility lines and roads in compliance with policies in 1.4.2 below 
Limited water facilities and other essential public facilities 
Limited low density residential uses 
Brush Management (Zone 2) 
Limited agriculture 

The proposed Project is to improve the trail system to promote passive recreation and to revegetate 
unauthorized trails and areas of non-native vegetation to more fully contribute to the functioning of the 
MHPA. The Project will remove the Dixon Estates development and baseball field and revegetate these 
areas to increase the native habitat within the MHP A. These are compatible land uses within the MHPA. 

Section 1.4.1 continues: 

Expansion of existing permitted uses within the MHP A would need to be in compliance with 
applicable land use regulations and should provide measures to minimize impacts on the MHP A 
including lighting, noise, or uncontrolled access. Expansion of uses should be generally 
restricted to the existing approved development areas. 

The Project will not expand existing uses (passive recreation), rather it will confine passive recreation to a 
defined trail system and through revegetation, providing controlled access to the MHPA. 

General Planning Policies and Design Guidelines 

The General Planning Policies and Design Guidelines in Section 1.4.2 of the MSCP Subarea Plan 
concerning: Roads and Utilities - Construction and Maintenance; Fencing Lighting, and Signage; 
Materials Storage; Mining, Extraction, and Processing Facilities, and Flood Control, are mostly not 
applicable to this Project. No roads or new utilities are proposed, no lighting is contemplated, and no 
materials storage or mining activities are involved. Split-rail type fencing to control access on the trails 
and away from the vegetated areas are proposed to protect habitat in the MHP A and drainage 
improvements including a drainage swale to protect the Multi-Use Trail and erosion control measures 
associated with the revegetation areas will occur. Signage will include entry monuments, interpretive 
signs, and "revegetation in progress" signs to keep the public out of revegetation areas. The interprettve 
signage will include information about park usage, habitat sensitivity, and the importance of staying on 
designated trails. 

The analysis above shows the Project complies with the City's MSCP Subarea Plan Land Use 
Considerations for the MHP A. 
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8.2 MHP A ADJACENCY GUIDELINES 

Per Section 1.4.3 of the City's MSCP Subarea Plan, drainage, toxic substances, lighting, noise, barriers, 
invasive species, brush management, and grading are topics of concern addressed by the City's MHPA 
Adjacency Guidelines. While the Project is within and not adjacent to the MHPA, and the Project 
complies with the MSCP land use considerations for projects within the MHPA, the following describes 
how the Project will be in con1pliance with the MHPA Adjacency Guidelines. 

8.2.1 Drainage 

Guideline: 
All new and proposed parking lots and developed areas in and adjacent to the preserve must not 
drain directly into the MHP A. All developed and paved areas must prevent the release of toxins, 
chemicals, petroleum products, exotic plant materials and other elements that might degrade or 
harm the natural environment or ecosystem processes within the MHP A. This can be 
accomplished using a variety of methods including natural detention basins, grass swales or 
mechanical trapping devices. These systems should be maintained approximately once per year, 
or as often as needed, to ensure proper functioning. Maintenance should include dredging out of 
sediments if needed, removing exotic plant materials, and adding chemical- neutralizing 
compounds (e.g. clay compounds) when necessary and appropriate. 

Compliance: 
No new hardscaping or features that would cause runoff into the MHPA are proposed. All 
maintenance of any construction equipment (e.g., refueling, oil changing, hydraulic maintenance) 
will be conducted within designated BMP fortified areas in the parking lots or off site in a manner 
that will not allow the release of toxins, chemicals, petroleum. A drainage swale to protect the 
Multi-Use Trail and erosion control measures associated with the revegetation areas will occur. 
The Project complies with this provision. 

8.2.2 Toxic Substances 

Guideline: 
Land uses, such as recreation and agriculture, that use chemicals or generate by- products such 
as manure, that are potentially toxic or impactive to wildlife, sensitive species, habitat, or water 
quality need to incmporate measures to reduce impacts caused by the application and/or 
drainage of such materials into the MHP A. Such measures should include drainage/detention 
basins, swales, or holding areas with non-invasive grasses or wetland-type native vegetation to 
filter out the toxic materials. Regular maintenance should be provided. Where applicable, this 
requirement should be incorporated into leases on publicly owned property as leases come up for 
renewal. 

Compliance: 
See preceding Guideline compliance. The Project is providing for passive recreational uses in the 
Park that do not require chemicals or generate by-products such as manure from horses. 
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8.2.3 Lighting 

Guideline: 
Lighting of all developed areas adjacent to the MHP A should be directed away ji-om the MHP A. 
Where necessary, development should provide adequate shielding with non-invasive plant 
materials (preferably native), berming, and/or other methods to protect the MHPA and sensitive 
species from night lighting. 

Compliance: 
No lighting is proposed as pmi of this Project. 

8.2.4 Noise 

Guideline: 
Uses in or adjacent to the MHP A should be designed to minimize noise impacts. ,Berms or walls 
should be constructed adjacent to commercial areas, recreational areas, and any other use that 
may introduce noises that could impact or inteJfere with wildlife utilization of the MHP A. 
Excessively noisy uses or activities adjacent to breeding areas must incorporate noise reduction 
measures and be curtailed during the breeding season of sensitive species. Adequate noise 
reduction measures should also be incorporated for the remainder of the year. 

Compliance: 
The proposed Project would not generate noise that would interfere with wildlife usage of the 
Park. Re-contouring and portions of the revegetation may involve machinery but such work 
would be conducted outside the sensitive bird-breeding season. 

8.2.5 Barriers 

Guideline: 
New development adjacent to the MHPA may be required to provide barriers (e.g. non-invasive 
vegetation, rocks/boulders, fences, walls, and/or signage) along the MHPA boundaries to direct 
public access to appropriate locations and reduce domestic animal predation. 

Compliance: 
The Project will reduce public access to habitat within the MHPA by restricting the public to 
identified improved trails and by revegetation of unauthorized trails to preclude their further use. 
Trail markers, fencing, and signage will include entry monuments, interpretive signs, and 
"revegetation in progress" signs and fencing to keep the public out of revegetation areas. The 
interpretive signage will include information about park usage, habitat sensitivity, and the 
importance of staying on designated trails. 

8.2.6 Invasive Species 

Guideline: 
No invasive non-native plant species shall be introduced into areas adjacent to the MHP A. 

Compliance: 
The Project will revegetate areas of non-native species with native species, and as a result, will 
reduce invasive species within the MHP A. 
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8.2.7 Brush Management 

Guideline: 
New residential development located adjacent to and topographically above the MHPA (e.g., 
along canyon edges) must be set back fi'om slope edges to incorporate Zone 1 brush management 
areas on the development pad and outside of the MHP A. Zones 2 and 3 will be combined into one 
zone (Zone 2) and may be located in the MHP A upon granting of an easement to the City (or 
other acceptable agency) except where narrow wildlife corridors require it to be located outside 
of the MHPA. Zone 2 will be increased by 30 feet, except in areas with a low fire hazard severity 
rating where no Zone 2 would be required. Brush management zones will not be greater in size 
that is currently required by the City's regulations. The amount of woody vegetation clearing 
shall not exceed 50 percent of the vegetation existing when the initial clearing is done. Vegetation 
clearing shall be done consistent with City standards and shall avoid/minimize impacts to 
covered species to the maximum extent possible. For all new development, regardless of the 
ownership, the brush management in the Zone 2 area will be the responsibility of a homeowners 
association or other private party. For existing project and approved projects, the brush 
management zones, standards and locations, and clearing techniques will not change fi'om those 
required under existing regulations. 

Compliance: 
The Project proposes no structures that would require brush management. 

8.2.8 Grading/Land Development 

Guideline: 
Manufactured slopes associated with site development shall be included within the development 
footprint for projects within or adjacent to the MHP A. 

Compliance: 
No grading outside of trail improvement andre-contouring for revegetation is proposed. 

8.3 GENERAL MANAGEMENT DIRECTIVES 

The general management directives under Section 1.5.2 apply to all areas of the City of San Diego's 
MSCP Subarea Plan, as appropriate. 

8.3.1 Mitigation 

Directive: 
Mitigation, when required as part of project approvals, shall be performed in accordance with 
the City of San Diego Environmentally Sensitive Lands Ordinance and Biology Guidelines. 

Compliance: 
Proposed Mitigation is in accordance with the City's ESL and Biology Guidelines, and the 
Master EIR prepared for the SCNP Master Plan. 
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8.3.2 Restoration 

Directive: 
Restoration or revegetation undertaken in the MHP A shall be pelformed in a manner acceptable 
to the City. Where covered species status identifies the need for reintroduction and/or increasing 
the population, the covered species will be included in restoration/revegetation plans, as 
appropriate. Restoration or revegetation proposals will be required to prepare a plan that 
includes elements addressing financial responsibility, site preparation, planting specifications, 
maintenance, monitoring and success criteria, and remediation and contingency measures. 
Wetland restoration/revegetation proposals are subject to permit authorization by federal and 
state agencies. 

Compliance: 
The Revegetation Plan follows the City's general outline for revegetation/restoration plans (City 
2012) and has been reviewed for compliance by City staff. The revegetation plan contains the 
cited elements per City Biology Guidelines (2012). No wetlands restoration is proposed. 

8.3.3 Public Access, Trails, and Recreation 

Priority I 

Priority: 
Provide sufficient signage to clearly identifY public access to the MHP A. Barriers such as 
vegetation, rocks/boulders or fencing may be necessary to protect highly sensitive areas. Use 
appropriate type of barrier based on location, setting and use. For example, use chain link or 
cattle wire to direct wildlife movement, and natural rocks/boulders or split rail fencing to direct 
public access away ji-om sensitive areas. Lands acquired through mitigation may preclude public 
access in order to satisfy mitigation requirements. 

Compliance: 
The Project will provide additional signage informing park visitors of allowed usage of the park. 
Signage will include entry monuments, interpretive signs, and "revegetation in progress" signs to 
keep the public out of revegetation areas. The interpretive signage will include information about 
park usage, habitat sensitivity, and the importance of staying on designated trails. Split-rail type 
fencing to control access on the trails and away from the vegetated areas are also proposed to 
protect habitat in the MHP A 

Priority: 
Locate trails, view overlooks, and staging areas in the least sensitive areas of the MHP A. Locate 
trails along the edges of urban land uses adjacent to the MHP A, or the seam between land uses 
(e.g., agriculture/habitat), and follow existing dirt roads as much as possible rather than entering 
habitat or wildlife movement areas. Avoid locating trails between two different habitat types 
(ecotones) for longer than necessary due to the typically heightened resource sensitivity in those 
locations. 

Compliance: 
The trail improvements are mostly to existing trails that have the least biological value. The 
Project will revegetate unauthorized trails and disturbed areas to increase the acreage of native 
habitat in the MHPA and to reduce fragmentation. 
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Priority: 
In general, avoid paving trails unless management and monitoring evidence shows otherwise. 
Clearly demarcate and monitor trails for degradation and off-trail access and use. Provide trail 
repair/maintenance as needed. Undertake measures to counter the effects of trail erosion 
including the use of stone or wood crossjoints, edge plantings of native grasses, and mulching of 
the trail. 

Compliance: 
No paving will occur. Cross-joints will be added to portions of improved trails on steep slopes. 
The City Park and Recreation Department will provide management of the Park according to the 
MSCP Framework Management Plan (Section 1.5.2 of the MSCP Subarea Plan). 

Priority: 
Minimize trail widths to reduce impacts to critical resources. For the most part, do not locate 
trails wider than four feet in core areas or wildlife corridors. Exceptions are in the San Pasqua! 
Valley where other agreements have been made, in Mission Trails Regional Park, where 
appropriate, and in other areas where i1ecessary to safely accommodate multiple uses or disabled 
access. Provide trail fences or other barriers at strategic locations when protection of sensitive 
resources is required. 

Compliance: 
Trail widths have been minimized to comply with ADA requirements or with this Directive. 
Most trails are already established and the revegetation effort would narrow them to 6 feet for 
primary trails, and 3 feet for secondary trails. The proposed multi-use trail which is currently 
used as a sewer maintenance access path would be narrowed from 12 feet to 8 feet. Signage and 
fencing is proposed for identifying sensitive areas to be avoided. 

Priority: 
Limit the extent and location of equestrian trails to the less sensitive areas of the MHPA. Locate 
staging areas for equestrian uses at a sufficient distance (e.g., 300-500 feet) from areas with 
riparian and coastal sage scrub habitats to ensure that the biological values are not impaired. 

Compliance: 
No equestrian uses will be allowed at the Park. 

Priority: 
Off-road or cross-country vehicle activity is an incompatible use in the MHP A, except for law 
enforcement, preserve management or emergency purposes. Restore disturbed areas to native 
habitat where possible or critical, or allow to regenerate. 

Compliance: 
No vehicle activity will be allowed in the Park except as described above. Disturbed areas are 
proposed for revegetation with native species. 

Priority: 
Limit recreational uses to passive uses such as birdwatching, photography and trail use. Locate 
developed picnic areas near MHP A edges or specific areas within the MHP A, in order to 
minimize littering, feeding of wildlife, and attracting or increasing populations of exotic or 
nuisance wildlife (opossums, raccoons, skunks). Where permitted, restrain pets on leashes. 
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Compliance: 
Recreation will be limited to passive uses other than the existing multi-use trail that follows the 
sewer easement through the Park. No picnic areas will be developed and signage will be installed 
informing the public to restrain pets on leashes. In addition, the former ballfield will be 
recontoured and revegetated encouraging passive use. 

Priority: 
Remove homeless and itinerant worker camps in habitat areas as soon as found pursuant to 
existing enforcement procedures. 

Compliance: 
No itinerant worker camps are present or expected; however, homeless camps can occur. The 
City Park and Recreation Department will be responsible for removing any camps. 

Priority: 
Maintain equestrian trails on a regular basis to remove manure (and other pet feces) fi'om the 
trails and preserve system in order to control cowbird invasion and predation. Design and 
maintain trails where possible to drain into a gravel bottom or vegetated (e.g., grass-lined) swale 
or basin to detain runoff and remove pollutants. 

Compliance: 
No horses will be allowed at the Park. Trails improvements are designed to City specifications. 

8.3.4 Litter/Trash and Materials Storage 

The City Park and Recreation Department will be responsible for implementing the litter/trash and 
materials storage priorities of the Framework Management Plan 

Priority 1: 
1. Remove litter and trash on a regular basis. Post signage to prevent and report littering in 

trail and road access areas. Provide and maintain trash cans and bins at trail access points. 
2. Impose penalties for littering and dumping. Fines should be sufficient to prevent recurrence 

and also cover reimbursement of costs to remove and dispose of debris, restore the area if 
needed, and to pay for enforcement staff time. 

3. Prohibit permanent storage of materials (e.g., hazardous and toxic chemicals, equipment, 
etc.) within the MHP A and ensure appropriate storage per applicable regulations in any 
areas that may impact the MHP A, due to potential leakage. 

4. Keep wildlife corridor undercrossings free of debris, trash, homeless encampments, and all 
other obstructions to wildlife movement. 

Priority 2: 
1. Evaluate areas where dumping recurs for the need for barriers. Provide additional 

monitoring as needed (possibly by local and recreational groups on a "Neighborhood 
Watch" type program), and/or enforcement. 
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8.3.5 Adjacency Management Issues 

The following management directives are in addition to those outlined in Section 1.4.3 of the City's 
MSCP Subarea Plan, and refer more specifically to management and monitoring requirements. The City 
Park and Recreation Department will be responsible for implementing the following priorities: 

Priority 1: 
1. Enforce, prevent and remove illegal intrusions into the MHPA (e.g.,orchards, decks, etc.) on an 

annual basis, in addition to complaint basis. 
2. Disseminate educational iriformation to residents adjacent to and inside the MHP A to heighten 

environmental awareness, and iriform residents of access, appropriate plantings, construction or 
disturbance within MHP A boundaries, pet intrusion, fire management, and other adjacency 
issues. 

3. Install barriers (fencing, rocks/boulders, vegetation) and/or signage where necessmy to direct 
public access to appropriate locations. 

8.3.6 Invasive Exotics Control and Removal 

Priority 1: 
1. Do not introduce invasive non-native species into the MHPA. Provide iriformation on invasive 

plants and animals harmful to the MHP A, and prevention methods, to visitors and adjacent 
residents. Encourage residents to voluntarily remove invasive exotics/rom their landscaping. 

2. Remove giant reed, tamarisk, pampas grass, castor bean, artichoke thistle, and other exotic 
invasive species ji-mn creek and river systems, canyons and slopes, and elsewhere within the 
MHP A as funding or other assistance becomes available. lf possible, it is recommended that 
removal begin upstream and/or upwind and move downstream/downwind to control reinvasion. 
Priorities for removal should be based on invasive species' biology (time of flowering, 
reproductive capacity, etc.), the immediate need of a specific area, and where removal could 
increase the habitat available for use by covered species such as the least Bell's vireo. Avoid 
removal activities during the reproductive seasons of sensitive species and avoid/ minimize 
impacts to sensitive species or native habitats. Monitor the areas and provide additional removal 
and apply herbicides if necessary. lf herbicides are necessary, all safety and environmental 
regulations must be observed. The use of heavy equipment, and any other potentially harmful or 
impact-causing methodologies, to remove the plants may require some level of environmental or 
biological review and/or supervision to ensure against impacts to sensitive species. 

Priority 2: 
1. .If funding permits, initiate a baseline survey with regular follow-up monitoring to assess invasion 

or re-invasion by exotics, and to schedule removal. Utilize trained volunteers to monitor and 
remove exotic species as part of a neighborhood, community, school, or other organization's 
activities program (such as Friends of Penasquitos Preserve has done). lf done on a volunteer 
basis, prepare and provide information on methods and timing of removal to staff and the public 
if requested. For giant reed removal, the Riverside County multi-jurisdictional management effort 
and experience should be investigated and relevant techniques used. Similarly, tamarisk removal 
should use the Nature Conservancy's experience in the Southern California desert regions, while 
artichoke thistle removal should reference the Nature Conservancy's experience in Irvine. Other 
relevant knowledge and experience is available from the California Exotic Pest Plant Council 
and the Friends of Los Penasquitos Canyon Preserve. 
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2. Conduct an assessment of the need for cowbird trapping in each area of the MHPA where cattle, 
horses, or other animals are kept, as recommended by the habitat management technical 
committee in coordination with the wildlife agencies. 

3. If eucalyptus trees die or are removed from the MHPA area, replace with appropriate native 
species. Ensure that eucalyptus trees do not spread into new areas, nor increase substantially in 
numbers over the years. Eventual replacement by native species is preferred. 

4. On a case by case basis some limited trapping of non-native predators may be necessary at 
strategic locations, and where determined feasible to protect ground and shrub-nesting birds, 
lizards, and other sensitive species from excessive predation. This management directive may be 
considered a Priority I if necessary to meet the conditions for species coverage. If implemented, 
the program would only be on a tempormy basis and where a significant problem has been 
identified and therefore needed to maintain balance of wildlife in the MHP A. The program would 
be operated in a humane manner, providing adequate shade and water, and checking all traps 
twice daily. A domestic animals release component would be incorporated into the program. 
Provide signage at access points and noticing of adjacent residents to inform people that 
trapping occurs, and how to retrieve and contain their pets. 

8.3.7 Flood Control 

The following management directives are in addition to the general pla1ming policies and guidelines 
outlined in City MSCP Subarea Plan Section 1.4.2. 

Priority 1: 
I. PeJform standard maintenance, such as clearing and dredging of existing flood channels, during 

the non-breeding or nesting season of sensitive bird or wildlife species utilizing the riparian 
habitat. For the least Bell's vireo, the non-breeding season generally includes mid-September 
through mid-March. 

Priority 2: 
I. Review existing flood control channels within the MHP A periodically (eve1y five to ten years) to 

determine the need for their retention and maintenance, and to assess alternatives, such as 
restoration of natural rivers and.floodplains. 
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SECTION 9 CONCLUSIONS 

The findings of the February 2011 reconnaissance-level survey and sensitive plant surveys in April and 
July 2011 performed by URS determined that the Project area has not significantly changed since the 
MEIR was completed in 2004. The findings mentioned in the MEIR are still valid. Impacts to biological 
resources from the proposed improvements would be fully mitigated through preservation of habitat on 
site and the Phase 1 revegetation of developed, ruderal, and non-native grassland areas with Tier I and II 
habitats. Mitigation is in accordance with the mitigation ratios in Table 3 of the City's Biology Guidelines 
(City of San Diego 2012) and the MEIR Table IV-D.4. Phase 2 revegetation will result in excess habitat 
that can be used for future mitigation needs of projects consistent with the MEIR. 
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Observed Plant Species 

Scientific Name Common Name 

Acacia cyclops coastal wattle 
Artemisia ca/ifornica California sar:~ebrush 
Artemisia douq/asiana DouQias' saQewort 
At@Jex semibaccata Australian saltbush 
Avena barbata slender oat 
Bromus diandrus ripgut brome 
Chrysanthemum coronarium crown daisy 
ClematisiJ_aucif/ora rOflElvine clematis 
Cneoridium durnosum bush rue 
Crassu/a sp. jade plant 
Cy/indrofJuntia pro/ifera coastal cholla 
Dichelostemma capitatum blue dicks 
Dud/eva edulis finQertips 
Ence/ia californica California brittlebush 
Erioqonum fascicu/atum California buckwheat 
Erodium cicutarium redstem stork's bill 
Eucalyptus sp. eucalyptus tree 
Foenicu/um vulgare sweet fennel 
Hazardia squarrosa sawtooth goldenbush 
Hordeum murinum mouse barley 
Jsocoma menziesii coastal goldenbush 
Lactuca serriola prickly lettuce 
Lycium ca/ifornicum California boxthorn 
Malephora crocea crocea iceplant 
Malosma Jaurina laurel sumac 
Malva parviflora cheeseweed mallow 
Marah macrocarpus Cucamonga manroot 
Marrubium vulgare white horehound 
Mesebryanthemum crystal/inurn crystalline iceplant 
Mesebryanthemum nodif/orum slenderleaf iceplant 
Nicotiana glauca tree tobacco 
Opuntia ficus-indica barbary fig 
Opuntia Jittora/is coastal prickly pear 
Oxalis pes-caprae Bermuda buttercup 
Phoenix canariensis Canary Island date palm 
Raphanus sativus cultivated radish 
Rhus integrifo/ia lemonade berry 
Ricinus communis castorbean 
Sa/sola tragus prickly Russian thistle 
Salvia me/litera black sage 
Solanum doug/asii greenspot nightshade 
Solanum parishii Parish's nightshade 
Sonchus o/eraceus common sowthistle 
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Observed Wildlife Species 

Ca/ypte anna Anna's hummingbird 

Columba Iivia rock pigeon (dove) 

Corvus corax common raven 

Falco sparverius American kestrel 

Larus occidentalis western gull 

Me/ospiza me/odia song sparrow 

Me/ozone crissa/is California towhee 

Mimus po/yg/ottos northern mockingbird 

Pandion haliaetus osprey 

Sayomis nigricans black phoebe 

Sayomis saya Say's phoebe 

Thryomanes bewickii Bewick's wren 

Zenaida macroura mourning dove 

Zonotrichia leucophrys white-crowned sparrow 

Geomys bursarius pocket gopher 

Spermophilus beecheyi California ground squirrel 

Sylvi/agus audubonii desert cottontail 
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APPENDIXH 

ARCHAEOLOGICALTREATEMENTPLAN 
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AlP List of Acronvms and Abbreviations 
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AlP Management summarv 

MANAGEMENT SUMMARY 

The following management plan was created as a result of survey efforts for the Sunset Cliffs Natural 
Park (SCNP) Improvements Project. Improvements associated with the Project include the development 
of pedestrian and multi-use trails and observation points, the removal of the Dixon Estates properties, the 
removal of exotic non-native plants, the implementation of a re-vegetation program, and the removal and 
re-contouring of a baseball field. The Project is located in the City and County of San Diego 
approximately five miles west of downtown San Diego along the western shoreline of the Point Loma 
Peninsula. The Park is bordered to the north by the Ladera Street/Sunset Cliffs Boulevard intersection; to 
the west by the Pacific Ocean; to the east by Sunset Cliffs Boulevard, residential homes, and Point Lorna 
Nazarene University; and to the south by the Federal land including the Point Lorna Ecological Reserve 
managed by the U.S. Navy. 

A Master Environmental Impact Report (MEIR) for SCNP was completed and approved in 2004 by the 
City of San Diego. The MEIR includes an approved Mitigation Monitoring and Reporting (MMRP) 
(Appendix A) for cultural resources. This treatment plan fulfills measures in the MEIR and follows the 
MMRP for archaeological resources that occur within the Hillside Section of SCNP herein referred to as 
the SCNP Hillside Section Improvements Project (Project). 

In support of the SCNP, URS conducted a supplemental records search in January 2011 at the South 
Coastal Infonnation Center (SCIC). The SCIC is the California Historical Resource Information System 
(CHRIS) cultural database repository for the Counties of San Diego and Imperial, and is located at the 
San Diego State University. Sources referenced included previously recorded historical and 
archaeological resources, previously completed cultural resource studies, and a review of available 
historic maps. This records search and literature review included the entire SCNP area, as well as a half­
mile search radius surrounding SCNP. Results of the SCIC records search indicated that 17 cultural 
resources are within the SCNP area. Of the 17 cultural resources identified by the record search, nine 
(CA-SDI-11917, CA-SDI-11918, CA-SDI-11919, CA-SDI-11920, CA-SDI-10531, CA-SDI-11921, CA­
SDI- 11922, CA-SDI-11784 and P37-024618) are located in the Project. All nine of these resources were 
previously identified in the MEIR. There are also two additional archaeological sites (SDM-W-3210 and 
SDM-W-3713), not on file at the SCIC, that were recorded by the San Diego Museum of Man, which are 
also located within the Project and have been identified in the MEIR. Thus, the supplemental records 
search corroborated the information about cultural resources for the Hillside Section as presented in the 
MEIR and no newly recorded cultural resources were identified. 

URS archaeologist Sarah Mattiussi conducted a reconnaissance survey of the proposed improvement 
areas on February 15, 2011, to complete a field assessment of the five archaeological sites (CA-SDI-
11917, CA-SDI-11918, CA-SDI-11919-B, CA-SDI-11921, and CA-SDI-10531) that are located within 
the currently proposed improvement area of the SCNP which may be affected by the proposed Project. 
An additional site visit occurred on September 29, 2011 to reassess archaeological sites that could 
potentially be impacted by the Project and to assess the mitigation measures provided by URS in March 
2011. Results and findings from the field reconnaissance were compiled and submitted to the City of San 
Diego on October, 2011, in the form of an Archaeological Technical Memorandum. In this letter report 
recommendations were provided for the management of cultural resources potentially affected by the 
proposed Project. 
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AlP Management summarv 

In compliance with the City of San Diego Historical Resource Guidelines and the approved MMRP, the 
following treatment plan has been created to specifically address measures to be applied to CA-SDI-
11917, CA-SDI-11918, CA-SDI-11919-B, CA-SDI-11921, and CA-SDI-10531. This treatment plan 
generally includes an overview of the original project, a detailed project description, as well as the 
proposed treatment plan. 
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SECTION ONE AlP Introduction 

SECTION 1 INTRODUCTION 

A Master Environmental Impact Report (MEIR) for the Sunset Cliffs Natural Park (SCNP) was 
completed and approved in 2004 by the City of San Diego. The MEIR includes an approved Mitigation 
Monitoring and Reporting (MMRP) (Appendix A) for cultural resources. 

This treatment plan fulfills measures in the MEIR and follows the MMRP for archaeological resources 
that occur within the Hillside Section of SCNP currently scheduled for improvements, termed the SCNP 
Hillside Section Improvements Project (Project). 

This Archaeological Treatment Plan (ATP) includes: 

• Project Description 

• Records Search Results 

• Field Assessment Results 

• Archaeological Treatment Plan 

The SCNP Master Plan (Dudek & Associates Inc. 2004) divides the Park into two parts: a 50-acre 
Hillside Section that includes the natural cliff and hillside area that extends from the Sunset Cliffs 
Boulevard/Ladera Street intersection by approximately 0.5 mile south to the northern border of the 
military reservation; and an 18-acre Linear Section that includes the natural cliff and street parking areas 
that extend approximately 1.25 miles north from the Sunset Cliffs Boulevard/Ladera Street intersection. 
This ATP has been prepared for the 50-acre Hillside Section of the SCNP (Project area, Figures 1 and 2). 

Improvements associated with the Project include the development of pedestrian and multi-use trails and 
observation points, the removal of the Dixon Estates properties, the removal of exotic non-native plants, 
the implementation of a re-vegetation program, and the removal and re-contouring of a baseball field. 
The currently proposed trail improvements, demolition area and grading area are shown in Figure 3. 

In compliance with mitigation measure HIST-12 Part A(3)(c) in the SCNP MEIR, URS conducted a 
supplemental records search in January 2011 at the South Coastal Information Center (SCIC). The SCIC 
is the California Historical Resource Information System (CHRIS) cultural database repository for the 
Counties of San Diego and Imperial, and is located at the San Diego State University. Sources referenced 
included previously recorded historical and archaeological resources, previously completed cultural 
resource studies, and a review of available historic maps. This records search and literature review 
included the entire SCNP area, as well as a half-mile search radius surrounding SCNP. 

The results of the SCIC records search indicated that 17 cultural resources occur within the SCNP area. 
Ofthe 17 cultural resources, nine (CA-SDI-11917, CA-SDI-11918, CA-SDI-11919, CA-SDI-11920, CA­
SDI-10531, CA-SDI-11921, CA-SDI- 11922, CA-SDI-11784 and P37-024618) are located in the Project 
(Hillside Section). All nine of these resources were previously identified in the MEIR. There are also two 
additional archaeological sites (SDM-W-3210 and SDM-W-3713), not on file at the SCIC, that were 
recorded by the San Diego Museum of Man, which are also located within the Hillside Section of SCNP 
and have been identified in the MEIR. Thus, the supplemental records search corroborated the 
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SOURCES: 

A Topo (USGS). 
Highways (ESRI, 2009) 
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SOURCES: 

A Aerial (Aerials Express, 2010). 
Roads, Military Base, 
University (SanGIS, 2010). 
Project Boundary (Estrada Land Planning, 2012). 
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SECTION ONE AlP IIJtroduction 

information about cultural resources for the Hillside Section as presented in the MEIR and no newly 
recorded cultural resources were identified. 

The remaining eight sites identified by the SCIC are located in the Linear Section (CA-SDI-11912, CA­
SDI-11913, CA-SDI-11914, CA-SDI-11915, CA-SDI-11916, CA-SDI-16301, CA-SDI-18605 and P37-
016217). Two ofthe eight resources (CA-SDI-18605 and P37-016217) were recorded within the Linear 
Section of the SCNP after completion of the MEIR. CA-SDI-18605 consists of a shell scatter 
approximately 70 meters squared, while P37 -016217 consists of a shell scatter approximately 10 meters 
squared. None of the cultural resources located within the Linear Section ofthe SCNP will be affected by 
the proposed Project. Since the Project is not in the vicinity of these newly recorded resources, an 
eligibility determination is not necessary at this time. If ground disturbing work is proposed in the future 
within the vicinity of the newly identified resources (P37-016217 or CA-SDI-18605), these sites should 
be evaluated for significance under the California Register of Historic Places, per the California 
Enviromnental Quality Act (CEQA), to determine if mitigation measures are warranted. 

Cumulatively, including the 17 resources on file with the SCIC and the two sites recorded by San Diego 
Museum of Man, not on file at the SCIC, there are a total of 19 archaeological sites that have been 
identified within the Project area. There are a total of 11 previously identified resources within the Project 
(Confidential Figure 4), all of which have been avoided, however five archaeological sites (CA-SDI-
11917, CA-SDI-11918, CA-SDI-11919-B, CA-SDI-11921, and CA-SDI-10531) are subject to vegetation 
clearing, re-vegetation, and trail improving within or adjacent to these sites, therefore specific measures 
are provided below to avoid impacting these resources. The remaining six archaeological resources (CA­
SDI-11920, CA-SDI- 11922, CA-SDI-11784, P37-024618, SDM-W-3210 and SDM-W-3713) have been 
completely avoided and there will be no impact to these resources as a result of this Project. 

URS archaeologist Sarah Mattiussi conducted a reconnaissance survey of the proposed improvement 
areas on February 15, 2011, to complete a field assessment of the five archaeological sites that are located 
within the currently proposed improvement area of the SCNP which may be affected by the proposed 
Project. An additional site visit occurred on September 29, 2011 to reassess archaeological sites that could 
potentially be impacted by the Project and to assess the mitigation measures provided by URS in March 
2011. The following individuals were present during this site visit: Joe Esposito (Estrada Land Planning, 
Design Consultant), Jeannette De Angelis (City of San Diego, Engineering and Capital Projects), Darren 
Genova (City of San Diego, Engineering and Capital Projects), Myra Herrmann (City of San Diego, 
Development Services Department Archaeologist), Clint Linton (Red Tail - Native American 
Monitor/Tribal Representative) and Sarah Mattiussi (URS Archaeologist). As a result of the September 
29, 2011 visit, two pedestrian trails were re-routed to completely avoid two archaeological sites (CA-SDI-
11917 and CA-SDI-11921) of concern. 
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SECTIONTWO AlP Project Description 

SECTION 2 PROJECT DESCRIPTION 

The Project is located in the City and County of San Diego approximately five miles west of downtown 
San Diego along the western shoreline of the Point Lorna Peninsula. The Park is bordered to the north by 
the Adair Street/Sunset Cliffs Boulevard intersection; to the west by the Pacific Ocean; to the east by 
Sunset Cliffs Boulevard, residential homes, and Point Loma Nazarene University; and to the south by 
Federal land including the Point Lorna Ecological Reserve managed by the U.S. Navy (Figures 1 and 2). 

The SCNP Master Plan (Dudek & Associates Inc. 2004) divides the Park into two parts: an 18-acre 
Linear Section that includes the natural cliff and street parking areas that extend approximately 1.25 miles 
south to the Sunset Cliffs Boulevard/Ladera Street intersection; and a 50-acre Hillside Section that 
includes the natural cliff and hillside area that extends from the Sunset Cliffs Boulevard/Ladera Street 
intersection by approximately 0.5 mile south to the northern border of the military reservation. This ATP 
has been prepared for the 50-acre Hillside Section of the SCNP, and referred to herein as the SCNP 
Hillside Section Improvements Project (Project). Proposed improvements associated with the Project 
include the construction of pedestrian trails and observation points, removal of exotic non-native plants, 
implementation of a re-vegetation program, removal of the Dixon Estates Properties, and removal and re­
contouring of the existing baseball field. 

The improvement of pedestrian trails will include one main, multi-.use trail, measuring eight to 12 feet 
wide; primary trails with widths of six feet; and 11 secondary trails that will be four feet wide. The multi­
use trail will be made of stabilized decomposed granite (DG), and allow park rangers vehicle access 
through the park. Improvements to primary trails will increase width to six feet maximum; these trails 
will have a natural dirt surfacing. Primary trails will connect the various park areas and willlin1c the park 
to the surrounding community. Secondary trails will measure up to four feet maximum width, and also be 
of natural dirt surfacing; these trails will connect the various primary trails and the multi-use trail. An 
American Disabilities Act trail will be constructed to allow wheelchair access from the lower parking lot 
to an observation point. In addition to trail improvement, five observation points will be created along the 
primary trail and some secondary trails, where environmentally appropriate, to take advantage of the 
dramatic cliff and seaside views. The observation points will include benches to allow visitors to sit and 
enjoy the views. The trails proposed in the Hillside Section improvement plan are shown in the attached 
Trail Layout Map (Figure 3). 

Re-vegetation will consist of implementation of a phased re-vegetation program with emphasis on the use 
of native plants species. Re-vegetation will include the removal of exotic, non-native, invasive plant 
species. Also, the Dixon Estates will be demolished and the area restored to native parkland. Finally, the 
existing ball field will be re-contoured and re-vegetated with native plant material. 
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SECTION THREE ATP Treatment Plan 

SECTION 3 TREATMENT PLAN 

URS has been contracted to implement the archaeological treatment plan for the proposed project in 
accordance with the SCNP MEIR. An archaeological monitor or monitors and a Native American monitor 
or monitors shall be present during construction. Monitoring of all ground-disturbing activities within 
close proximity to previously recorded sites is required. 

The archaeological resources within the Sunset Cliffs Natural Park consist of both significant and non­
significant historic and prehistoric sites. Culturally sensitive areas may include internments and associated 
artifacts as well as diagnostic historic and prehistoric artifacts and features. 

The following A TP is based on the adopted Final Mitigation, Monitoring and Reporting Program Sunset 
Cliffs Natural Park Master Plan Project, Appendix G LDR No.91-0644 (Appendix A; Dudek & 
Associates Inc. 2004; Hector 2003). In addition, the following Mitigation Monitoring and Reporting 
Program shall be implemented for all areas of the SCNP where ground disturbance will occur. 

Avoidance (HIST-2) 

Prior to the first preconstruction meeting for construction of the secondary trail, the City shall have an 
archaeologist establish an Environmentally Sensitive Area around site CA-SDI-11919H and erect a 
temporary construction fence around the site to protect it from impacts during construction of the trail. 
The trail shall be monitored for compliance to the ATP by an archaeologist. The trail system shall be 
designed to deter pedestrians from access to this sensitive area by providing railings, low plant massings 
or other construction materials along trail edges to sufficiently guide Park users in a preferred direction. 

Verification (HIST -6) 

The City shall have a Land Development Review (LDR) approved archaeologist to monitor any 
excavations or grading accomplished for habitat restoration or landscaping, including installation of any 
pipes or irrigation systems. Testing and mitigation may be necessary if significant deposits are found on 
site CA-SDI-1 0531. 

Historical Resources MMRP Guidelines (HIST-12) 

Prior to Start of Construction 

I. Prior to Permit Issuance or Bid Opening/Bid Award 
A. Entitlements Plan Check 

URS 

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable_,_ the 
Assistant Deputy Director (ADD) Environmental designee shall verify that the 
requirements for Archaeological Monitoring and Native American monitoring have been 
noted on the applicable construction documents through the plan check process. 

B. Letters of Qualification have been submitted to ADD 
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation. 

Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the 
project and the names of all persons involved in the archaeological monitoring program, 
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as defined in the City of San Diego Historical Resources Guidelines (HRG). If 
applicable, individuals involved in the archaeological monitoring program must have 
completed the 40-hour HAZWOPER training with certification documentation. 

2. MMC will provide a letter to the applicant confirming the qualifications of the PI and all · 
persons involved in the archaeological monitoring of the project meet the qualifications 
established in the HRG. 

3. Prior to the start of work, the applicant must obtain written approval from MMC for any 
personnel changes associated with the monitoring program. 

II. Prior to Start of Construction 

URS 

A. Verification of Records Search 
1. The PI shall provide verification to MMC that a site specific records search (1/4 mile 

radius) has been completed. Verification includes, but is not limited to a copy of a 
confirmation letter from South Coastal Information Center, or, if the search was in-house, 
a letter of verification from the PI stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the 1f4 mile radius. 
B. PI Shall Attend Precon Meetings 

1. Prior to begilming any work that requires monitoring; the Applicant shall arrange a 
Precon Meeting that shall include the PI, Native American consultant/monitor (where 
Native American resources may be impacted), Construction Manager (CM) and/or 
Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if appropriate, and 
MMC. The qualified Archaeologist and Native American Monitor shall attend any 
grading/excavation related Precon Meetings to make comments and/or suggestions 
concerning the Archaeological Monitoring program with the Construction Manager 
and/or Grading Contractor. 

a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 
focused Precon Meeting with MMC, the PI, RE, CM or Bl, if appropriate, prior to the 
start of any work that requires monitoring. 

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
The applicant shall submit a letter to MMC acknowledging their responsibility for the 
cost of curation associated with all phases of the archaeological monitoring program. 

3. IdentifY Areas to be Monitored 
Prior to the start of any work that requires monitoring, the PI shall submit an 

Archaeological Monitoring Exhibit (AME) (with verification that the AME has been 
reviewed and approved by the Native American consultant/monitor when Native 
American resources may be impacted) based on the appropriate construction 
documents (reduced to llxl7) to MMC identifying the areas to be monitored 
including the delineation of grading/excavation limits. 
The AME shall be based on the results of a site specific records search as well as 
information regarding the age of existing pipelines, laterals and associated 
appurtenances and/or any known soil conditions (native or formation). 
MMC shall notify the PI that the AME has been approved. 

4. When Monitoring Will Occur 
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a. Prior to the start of any work, the PI shall also submit a construction schedule to 
MMC through the RE indicating when and where monitoring will occur. 

b. The PI may submit a detailed letter to MMC prior to the stmt of work or during 
construction requesting a modification to the monitoring program. This request shall 
be based on relevant information such as review of final construction documents 
which indicate conditions such as age of existing pipe to be replaced, depth of 
excavation and/or site graded to bedrock, etc., which may reduce or increase the 
potential for resources to be present. 

5. Approval of AME and Construction Schedule 
After approval of the AME by MMC, the PI shall submit to MMC written authorization 
of the AME and Construction Schedule from the CM. 

During Construction 

A. Monitor Shall be Present During Grading/Excavation/Trenching 

1. The Archaeological Monitor shall be present full-time during all soil disturbing and 
grading/excavation/trenching activities which could result in impacts to archaeological 
resources as identified on the AME. The Construction Manager is responsible for 
notifying theRE, PI, and MMC of changes to any construction activities such as in 
the case of a potential safety concern within the area being monitored. In certain 
circumstances OSHA safety requirements may necessitate modification of the AME. 

2. The Native American consultant/monitor shall determine the extent of their presence 
during soil disturbing and grading/excavation/trenching activities based on the AME and 
provide that information to the PI and MMC. If prehistoric resources are encountered 
during the Native American consultant/monitor's absence, work shall stop and the 
Discovery Notification Process detailed in Section III.B-C and IV.A-D shall commence. 

3. The PI may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a field condition such as modern 
disturbance post-dating the previous grading/trenching activities, presence of fossil 
formations, or when native soils are encountered that may reduce or increase the potential 
for resources to be present. 

4. The archaeological and Native American consultant/monitor shall document field activity 
via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed by the CM to 
theRE the first day of monitoring, the last day of monitoring, monthly (Notification of 
Monitoring Completion), and in the case of ANY discoveries. TheRE shall forward 
copies to MMC. 

B. Discovery Notification Process 

URS 

1. In the event of a discovery, the Archaeological Monitor shall direct the contractor to 
temporarily divert all soil disturbing activities, including but not limited to digging, 
trenching, excavating or grading activities in the area of discovery and in the area 
reasonably suspected to overlay adjacent resources and immediately notify theRE or BI, 
as appropriate. 

2. The Monitor shall immediately notify the PI (unless Monitor is the PI) of the discovery. 

3. The PI shall immediately notify MMC by phone of the discovery, and shall also submit 
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written documentation to MMC within 24 hours by fax or email with photos of the 
resource in context, if possible. · 

4. No soil shall be exported off-site until a determination can be made regarding the 
significance of the resource specifically if Native American resources are encountered. 

C. Determination of Significance 

1. The PI and Native American consultant/monitor, where Native American resources are 
discovered shall evaluate the significance of the resource. If Human Remains are 
involved, follow protocol in Section IV below. 

a. The PI shall immediately notify MMC by phone to discuss significance 
determination and shall also submit a letter to MMC indicating whether additional 
mitigation is required. 

b. If the resource is significant, the PI shall submit an Archaeological Data Recovery 
Program (ADRP) and obtain written approval of the program from MMC, CM and 
RE. ADRP and any mitigation must be approved by MMC, RE and/or CM before 
ground disturbing activities in the area of discovery will be allowed to resume. Note: 
If a unique archaeological site is also an historical resource as defined in CEQA 
Section 15064.5, then the limits on the amount(s) that a project applicant may be 
required to pay to cover mitigation costs as indicated in CEQA Section 21083.2 
shall not apply. 

(1). Note: For pipeline trenching and other linear projects in the public Right-of­
Way, the PI shall implement the Discovery Process for Pipeline Trenching 
projects identified below under "D." 

c. If the resource is not significant, the PI shall submit a letter to MMC indicating that 
artifacts will be collected, curated, and documented in the Final Monitoring Report. 
The letter shall also indicate that that no further work is required. 

(1). 

(2) 

Note: For Pipeline Trenching and other linear projects in the public Right-of­
Way, if the deposit is limited in size, poth in length and depth; the information 
value is limited and is not associated with any other resource; and there are no 
unique features/artifacts associated with the deposit, the discovery should be 
considered not significant. 

Note, for Pipeline Trenching and other linear projects in the public Right-of­
Way, if significance can not be determined, the Final Monitoring Report and 
Site Record (DPR Form 523A/B) shall identify the discovery as Potentially 
Significant. 

D. Discovery Process for Significant Resources- Pipeline Trenching and other Linear Projects in the 
Public Right-of-Way. 

URS 

The following procedure constitutes adequate mitigation of a significant discovery encountered 
during pipeline trenching activities or for other linear project types within the Public Right-of­
Way including but not limited to excavation for jacking pits, receiving pits, laterals, and 
manholes to reduce impacts to below a level of significance: 

1. Procedures for documentation, curation and reporting 

a. One hundred percent of the artifacts within the trench alignment and width shall be 
documented in-situ, to include photographic records, plan view of the trench and 
profiles of side walls, recovered, photographed after cleaning and analyzed and 
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curated. The remainder of the deposit within the limits of excavation (trench walls) 
shall be left intact. 

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the RE as 
indicated in Section VI-A. 

c. The PI shall be responsible for recording (on the appropriate State of California 
Department of Park and Recreation forms-DPR 523 A/B) the resource(s) encountered 
during the Archaeological Monitoring Program in accordance with the City's 
Historical Resources Guidelines (City of San Diego 2001 ). The DPR forms shall be 
submitted to the South Coastal Information Center for either a Primary Record or 
SDI Number and included in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation for monitoring of any 
future work in the vicinity of the resource. 

Discovery of Human Remains 

If human remains are discovered, work shall halt in that area and no soil shall be exported off-site 
until a determination can be made regarding the provenance of the human remains; and the 
following procedures as set forth in CEQA Section 15064.5( e), the California Public Resources 
Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be undertaken: 

A. Notification 

1. Archaeological Monitor shall notify theRE or BIas appropriate, MMC, and the PI, if the 
Monitor is not qualified as a PI. MMC will notify the appropriate Senior Planner in the 
Environmental Analysis Section (EAS) of the Development Services Department to assist 
with the discovery notification process. 

2. The PI shall notify the Medical Examiner after consultation with the RE, either in person 
or via telephone. 

B. Isolate discovery site 

1. Work shall be directed away from the location of the discovery and any nearby area 
reasonably suspected to overlay adjacent human remains until a determination can be 
made by the Medical Examiner in consultation with the PI concerning the provenience of 
the remains. 

2. The Medical Examiner, in consultation with the PI, will determine the need for a field 
examination to determine the provenience. 

3. If a field examination is not warranted, the Medical Examiner will determine with input 
from the PI, if the remains are or are most likely to be of Native American origin. 

C. If Human Remains ARE determined to be Native American 

URS 

1. The Medical Examiner will notify the Native American Heritage Commission (NAHC) 
within 24 hours. By law, ONLY the Medical Examiner can make this call. 

2. NAHC will immediately identify the person or persons determined to be the Most Likely 
Descendent (MLD) and provide contact information. 

3. The MLD will contact the PI within 24 hours or sooner after the Medical Examiner has 
completed coordination, to begin the consultation process in accordance with CEQA 
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Section 15064.5( e), the California Public Resources and Health & Safety Codes. 

4. The MLD will have 48 hours to make recommendations to the property owner or 
representative, for the treatment or disposition with proper dignity, of the human remains 
and associated grave goods. 

5. Disposition of Native American Human Remains will be determined between the MLD 
and the PI, and, if: 

a. The NAHC is unable to identify the MLD, OR the MLD failed to make a 
recommendation within 48 hours after being notified by the Commission, OR; 

b. The landowner or authorized representative rejects the recommendation of the MLD 
and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to provide 
measures acceptable to the landowner, THEN 

c. To protect these sites, the landowner shall do one or more of the following: 
(1) Record the site with the NAHC; 
(2) Record an open space or conservation easement; or 
(3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a ground 
disturbing land development activity, the landowner may agree that additional 
conferral with descendants is necessary to consider culturally appropriate treatment 
of multiple Native American human remains. Culturally appropriate treatment of 
such a discovery may be ascertained from review of the site utilizing cultural and 
archaeological standards. Where the parties are unable to agree on the appropriate 
treatment measures the human remains and items associated and buried with Native 
American human remains shall be reinterred with appropriate dignity, pursuant to 
Section 5.c., above. 

D. If Human Remains ARE NOT Native American 

1. The PI shall contact the Medical Examiner and notify them of the historic era context of 
the burial. 

2. The Medical Examiner will determine the appropriate course of action with the PI and 
City staff(PRC 5097.98). 

3. If the remains are of historic origin, they shall be appropriately removed and conveyed to 
the San Diego Museum of Man for analysis. The decision for internment of the human 
remains shall be made in consultation with MMC, BAS, the applicant/landowner, any 
known descendant group, and the San Diego Museum of Man. 

Night and/or Weekend Work 

A. If night and/or weekend work is included in the contract 

URS 

1. When night and/or weekend work is included in the contract package, the extent and 
timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 

a. No Discoveries 
In the event that no discoveries were encountered during night and/or weekend work, 
the PI shall record the information on the CSVR and submit to MMC via fax by 8AM 
of the next business day. 
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b. Discoveries 
All discoveries shall be processed and documented using the existing procedures 
detailed in Sections III - During Construction, and IV- Discovery of Human 
Remains. Discovery of human remains shall always be treated as a significant 
discovery. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section III- During Construction and TV-Discovery of 
Human Remains shall be followed. 

d. The PI shall immediately contact theRE and MMC, or by SAM of the next business 
day to report and discuss the findings as indicated in Section III-B, unless other 
specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 

1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimum of 24 
hours before the work is to begin. 

2. TheRE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

Post Construction 

A. Submittal of Draft Monitoring Report 

URS 

1. The PI shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix C/D; City of 
San Diego 2001) which describes the results, analysis, and conclusions of all phases of 
the Archaeological Monitoring Program (with appropriate graphics) to MMC via theRE 
for review and approval within 90 days following the completion of monitoring. It 
should be noted that if the PI is unable to submit the Draft Monitoring Report 
within the allotted 90-day timeframe as a result of delays with analysis, special study 
results or other complex issues, a schedule shall be submitted to MMC establishing 
agreed due dates and the provision for submittal of monthly status reports until this 
measure can be met. 
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program or Pipeline Trenching Discovery Process 
shall be included in the Draft Monitoring Report. 

b. Recording Sites with State of California Department of Parks and Recreation 
The PI shall be responsible for recording (on the appropriate State of California 
Department of Park and Recreation forms-DPR 523 A/B) any significant or 
potentially significant resources encountered during the Archaeological Monitoring 
Program in accordance with the City's Historical Resources Guidelines, and 
submittal of such forms to the South Coastal Information Center with the Final 
Monitoring Report. 

2. MMC shall retum the Draft Monitoring Report to the PI via the RE for revision or, for 
preparation of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC via theRE for approval. 

4. MMC shall provide written verification to the PI of the approved report. 
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5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring Report 
submittals and approvals. 

B. Handling of Artifacts 

1. The PI shall be responsible for ensuring that all cultural remains collected are cleaned and 
catalogued 

2. The PI shall be responsible for ensuring that all artifacts are analyzed to identify function 
and chronology as they relate to the history of the area; that faunal material is identified 
as to species; and that specialty studies are completed, as appropriate. 

C. Curation of artifacts: Accession Agreement and Acceptance Verification 

1. The PI shall be responsible for ensuring that all artifacts associated with the survey, 
testing and/or data recovery for this project are permanently curated with an appropriate 
institution. This shall be completed in consultation with MMC and the Native American 
representative, as applicable. 

2. When applicable to the situation, the PI shall include written verification from the Native 
American consultant/monitor indicating that Native American resources were treated in 
accordance with state law and/or applicable agreements. If the resources were reinterred, 
verification shall be provided to show what protective measures were taken to ensure no 
further disturbance occurs in accordance with Section IV -Discovery of Human 
Remains, Subsection C. 

3. The PI shall submit the Accession Agreement and catalogue record(s) to theRE or Bl, as 
appropriate for donor signature with a copy submitted to MMC. 

4. The RE or BI, as appropriate shall obtain signature on the Accession Agreement and shall 
return to PI with copy submitted to MMC. 

5. The PI shall include the Acceptance Verification from the curation institution in the Final 
Monitoring Report submitted to theRE or BI and MMC. 

D. Final Monitoring Report(s) 

URS 

1. The PI shall submit one copy of the approved Final Monitoring Report to the RE or BI as 
appropriate, and one copy to MMC (even if negative), within 90 days after notification 
from MMC of the approved report. 

2. TheRE shall, in no case, issue the Notice of Completion until receiving a copy of the 
approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 
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Mana8ement Summary 

MANAGEMrnNTSUMMARY 

This report updates the results of ASM Affiliates' 1998 preliminary assessment of significance, 
present condition, and impacts to previously recorded historical resources within the proposed 
Sunset Cliffs Natural Shoreline Park as specified in the Master Plan (Van Dyke & Associates 
1997). 

A total of fifteen historical resources with California State trinomials or Museum of Man site 
numbers were investigated, some of which overlap with one another. This number includes two 
additional historical sites identified during the 1998 and 2002 field surveys. The total historical 
resources inventory was analyzed as fifteen separate historical resource locations. The sites 
consist o(six,prehistoric'shell'rrtiddens or occupationareas, two·prehistoriC'Iithicartifact'scatters 
or smalltartifactf scatters, J91l!"hi$toric;;trash, deposits' and residential' areas, and three>multi,... 
c;omp_onent:prehistoric,midden:and'histGric•sites'! ].":hrt;l~·sites are identified as 4ldetermil!~t.~.'l?'!t. 
potentiallY'significan,t, all being grehistoric··roidde,ll or occupation sites. §.J~t §ites are ident:ifiect' 
as indeteiininate,,but,pro!;>~bly~ note significant; these are small p;:~P,,istori~.""~~f~S£,.,~f.~.~~rs and 
histbric"'artifact<.scatters or fragmented foundation remains. 59M:C•+S(~, !l,r.t;l,,~YlMAA~ed as 
indeterminate because of lOWiiVisibilitx1 or minimal surface indications. These evaluaiicms are 
provisional and are based on surface indications without the benefit of subsurface testing. 

Historical Resources Impact Assessment for Sunset Cliffs Natural Park 
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I. Introduction 

I. INTRODUCTION 

The project consisted of an update of existing information about the archaeological sites located 
within Sunset Cliffs Natural Shoreline Park. The park is located on Point Lorna, within the City 
of San Diego (Figures 1 and 2). 

A total of fifteen historical resources with California State trinomials or Museum of Man site 
numbers were investigated, some ofwhich overlap with one another. This number includes two 
additional historical sites identified during the 1998 and 2002 field surveys. The total historical 
resources inventory was analyzed as fifteen separate historical resource locations. The sites 
consist of six prehistoric shelLmiddens or occupation areas, two prehistoric lithic artifact scatters 
or small artifact scatters, four historic trash deposits and residential areas, and three multi­
component prehistoric midden and historic sites. Three sites are identified as indeterminate but 
potentially significant, all being prehistoric midden or occupation sites. Eight sites are identified 
as indeterminate but probably not significant; these are small prehistoric artifact scatters and 
historic artifact scatters or fragmented foundation remains. Four sites are evaluated as 
indeterminate because of low visibility or minimal surface indications. These evaluations are 
provisional and are based on surface indications without the benefit of subsurface testing. 

Direct impacts are possible at many of the sites due to secondary trail construction, regrading or 
refurbishment of parking lots, or construction of observation areas. Trail,construcrionimpacts 
can be avoided by sensitive trail.designandconstructiom Monitoring is recommended to ensure 
site avoidance if construction is proposed near'<a historidtl'tesource. Many sites are situated on 
the bluffs overlooking the ocean and are subject to inevitable loss from erosion. General efforts 
should be made to minimize erosion, or in cases where the sites are likely to be significant and 
also subject to bluff erosion, to conduct testing and data recovery, as necessary. 
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ll. Setting 

II. SETTING 

A. Natural Setting 

The sites are located on the Pacific Ocean side of Point Lorna, San Diego, California, which is a 
peninsula separating San Diego Bay and the Pacific Ocean. Elevations on the north-south trending 
peninsula range from sea level to 400 feet above sea level. The peninsula is an uplifted land fonn 
with three distinct formations including the Point Lorna Formation of the Upper Cretaceous 
Period, the Cabrillo Fonnation also of the Upper Cretaceous, and overlying these is the 
Pleistocene Period Bay Point Formation. The last formation is the most relevant to archaeological 
contexts, and is composed of marine and nonmarine poorly consolidated sandstone (Kennedy 
1975). Point Lorna has a hilly terrain with numerous erosion channels running east-west along 
its flanks, and flat areas are confined to the shore margins. 

A series of major plant communities are present on Point Loma peninsula including coastal sage 
scrub, coastal salt marsh, freshwater marsh, riparian and coastal sage scrub (Munz 1974). There 
are several introduced plants including eucalyptus, pickle weed, and grasses. Native plant 
communities, and the location of these sites adjacent to bay and ocean resources, offered Native 
American populations a rich and diverse econiche to exploit, including terrestrial and marine. A 
wide range of small mammals, birds, and reptiles are indigenous faunal resources of the region~ 
Some of the mammals that occur in the area include several species of mice and bats, cottontail 
(Sylvilagus audubonii), California ground squirrel (Spermophilus beecheyi), desert wood rat 
(Neotoma lepida), bobcat (Felis rufus), coyote (Canis latransY, and mule deer (Odocoileus 
hemionus) among others. In prehistoric times, the area would have also supported a wide range 
of terrestrial and marine resources. 

B. PREHISTORY 

Beginning with Rogers (1939), a variety of regional chronologies have been proposed for southern 
coastal California. Indeed, a proliferation of named "cultures", "complexes", "traditions", 
"stages", and "periods" characterize previous research (Meighan 1959; Moriarty 1966; Rogers 
1945; True 1958, 1966, 1970; Wallace 1955, 1978; Warren 1968). Despite this apparent 
terminological confusion, there is general agreement on the major temporal units for the region. 
The prehistory of San Diego County can be divided into three temporal periods: Paleoindian, 
Archaic, and Late Prehistoric (Bull 1987; Ezell 1987; Moriarty 1966). 

The Paleoindian period, dating from 12,000 to 8000 B.P., is typified by artifact assemblages 
termed the San Dieguito complex (Moratto 1984; Warren et al. 1993). Malcolm Rogers (1966), 
who first described the San Dieguito complex, felt it extended from Oregon to mid~Baja 
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-·-· -~--"---·--- II. Setting 
California. The San Dieguito complex is considered to represent generalized hunter-gatherers and 
is primarily characterized by flaked lithic tools such as scrapers, scraper planes, choppers, and 
large projectile points (Davis et al. 1969). Sites are documented in inland and coastal.areas of San 
Diego County that were occupied during a climatic period of cooler and moister conditions than 
presently: exisL Pinyon-juniper forests and riparian communities along.watercourses'.and lake 
shores were·morewidespread, and the hunting of deer and smaller game is considered central to 
the San Dieguito economy, although undoubtedly many plant foods were also gathered. The 
absence of a milling technology was, until recently, seen as the major differentiation between the 
Paleoindian and Archaic periods, but milling equipment is now recognized as part of the San 
Dieguito assemblage. 

The Archaic Period (also referred to as the Millingstone horizon or La Jolla complex) persisted 
at least 7,000 years ago, possibly beginning as early as 9000 B.P. (Rogers 1966). Archaic shell 
middens are well documented all along the San Diego County coast (Moratto 1984:146-151). 
Traditionally, the Archaic adaptation is considered to have differed from the previous San Dieguito 
adaptation by being more focused on gathering activities that emphasized marine mollusks, fish, 
plant resources, along with small to large mammals. Occupation was heaviest along the coast and 
major drainage systems extending inland. The coastal Archaic sites (often termed the La Jolla 
complex) are characterized by shell middens, cobble tools, basin metates, manos, discoidals, a 
small number of Pinto and Elko series points, and flexed burials. Early Archaic occupations have 
burials dispersed within the occupation areas, while later occupations have separate cemetery 
areas. 

The subsequent Late Prehistoric period in San Diego County differs from the Archaic period in 
the occurrence of small, pressure flaked projectile points; the replacement of flexed inhumations 
with cremations; the introduction of ceramics; and an emphasis on inland plant food collection, 
processing, and storage, especially of acorns, as well as coastal villages where marine resources 
were exploited. Around 2000 B.P., Yuman-speaking people from the eastern Colorado River 
region may have begun migrating into southern California (Rogers 1945), although few Late 
Prehistoric sites dating to this period have been found. An intrusion of Shoshonean-speakers 
occurred in the northern part of San Diego County after 1500 B.P. Inland semi-sedentary villages 
were established along major water courses, and mountain areas were seasonally occupied to 
exploit acorns and pinon nuts, where settlements are associated with milling stations at bedrock 
outcrops. 

C. ETHNOHISTORY 

The Kumeyaay (for these purposes include the dialects lpai and Tipai) inhabited this portion of 
San Diego for at least the last 2,000 years. They occupied a diverse environment including 
marine, foothill, mountain, and desert resource zones. The Kumeyaay speak a dialect of a Yuman 

(~ language related to the large Hokan super family. There seems to have been considerable 
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1!. Setting 

variability in the level of social organization and settlement variability. The Kumeyaay were 
organized by exogamous patrilineal, patrilocal lineages that claimed prescribed territories, but did 
not own the resources except for some minor plants and eagle eyries (Luomala 1978; Spier 1923). 
Some of the lineages occupied procurement ranges that required considerable residential mobility, 
such as those in the desert (Hicks 1963). In the mountains, some of the larger groups occupied 
a few large residential bases that would be occupied biannually, such as those occupied in the 
Cuyamaca Mountains in the summer and fall, and in Guaray or Descanso during the rest of the 
year (Almstedt 1982; Rensch 1975). According to Spier (1923) many Eastern Kumeyaay spent 
the spring to aumrnn in larger residential bases in the upland procurement ranges, and wintered 
in mixed groups in residential bases along the eastern foothills on the edge of the desert (i.e., 
Jacumba and Mountain Springs). This variability in settlement mobility and organization reflects 
the great range of environments in the territory. 

The variety of subsistence items harvested was diverse due to the greater variability of the 
environment. Acorns were a prime staple, but other storable resources such as mesquite or agave 
were equally valuable to groups inhabiting desert areas, at least during certain seasons (Hicks 
1963; Shackley 1984). Kumeyaay material culmre included a similar set of items as the Luiseiio, 
yet with some important exceptions. Ceramics, basketry, flaked lithic and ground stone tools, 
arrow shaft straighteners, stone, bone, and shell ornaments, and shamanic paraphernaLia were an 
produced and used by the Kumeyaay. Projectile points included the Cottonwood Series points and 
Desert Side-notched points. Higher frequency of ceramics and Desert Side-notched points in 
artifact assemblages at Kumeyaay sites has been documented (Grosset al. 1989; True 1966, 1970) 
and this may be one way to further define the border between Kumeyaay and Luiseffo territory 
(True 1966). Most ofKumeyaay mythoLogy was quite similar to the Quechan and Mojave of the 
Colorado River, as well as other Yuman groups in the Southwest (Gifford 1931; Hicks 1963; 
Luomala 1978; Spier 1923; Waterman 1910). 

The first encounter by Spanish explorers with Native Americans was when Cabrillo sailed into San 
Diego Bay (San Miguel) in September 1542 (Pourade 1960). The interaction was minimal, and 
involved enforced and voluntary interviews with a few individuals who revealed that similar 
people, i.e. Spanish (bearded, mounted and armed) were encountered somewhere in the interior. 
The first intensive encounter of Spanish explorers and coastal villages of Native Americans was 
in 1769 with the establishment of Mission San Diego de Alcala. The missions "recruited" the 
Native Americans to use as laborers and converted them to Catholicism. 

D. HISTORY 

Although the earliest historical exploration of the San Diego area can be traced to 1542 with the 
arrival of the first Europeans, particularly the exploration of San Miguel Bay by Juan Rodriguez 
Cabrillo, the widely accepted start of the historical period is 1769 with the founding of the joint 
mission and Royal Presidio. This period, the Hispanic Period, in California's history includes the 
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Spanish Colonial (1769-1820) and Mexican Republic (1820-1846) Periods. The era saw a 
transition from a society dominated by religious and military institutions consisting of missions 
and presidios to a civilian population residing on large ranchos or in pueblos (Chapman 1925). 
It recognizes the continuity of change between the Spanish Colonial and Mexican Republic Periods 
when the mission system gave way to ranchos and pueblos. The subsequent American Period 
witnessed thedevelopment of San Diego County in various ways. This period recognizes the 

··rather rapid dominance over Californio culture by Anglo-Victorian (Yankee) culture and the rise 
of urban centers.and rural communities. A Frontier Period from·l845 to 1870 saw the region's 
transformation from a former feudal-like society to an aggressive capitalistic economy in which 
American entrepreneurs gained control of most large ranchos and transformed the pueblo into a 
merchant-dominated market town. Between 1870 and 1930, urban development established the 
cities of San Diego, National City, and Chula Vista, while a rural society based on family-owned 
farms organized by rural school district communities also developed. Of particular relevance to 
this project is that the Army and Navy took an increased interest in the San Diego harbor between 
1900 and 1940. The Army established coastal defense fortifications at Fort Rosecrans on Point 
Lorna and the Navy developed major facilities in the bay (Moriarty 1977; Van Wormer and Roth 
1985). The 1920s saw a land boom (Robinson 1942) which brought added development 
throughout the city and county including the Point Lorna, Pacific Beach, and Mission Beach areas. 
Development stalled during the depression years of the 1930s, but World War II ushered in a 
period of growth based on expanding defense industries. 

The historic sites recorded within Sunset Cliffs Park represent an important and unique era of San 
Diego history. During the late 1800s, California experienced a rise in spiritualism and the 
establishment of utopian colonies. Kath~rine Augusta Westcott Tingl~y founded the Point Lorna 
colony of The Universal Brotherhood and Theosophical Society, and construction of the colony 
was under way by 1900 (Hine 1983: 42-43). She looked at the development of 330 acres on Point 
Lorna as the physical manifestation of her beliefs. The communal aspect of the settlement was 
always controversial, and Madame Tingley often found herself in the local press; children were 
separated from their parents soon after birth and raised as a group. However, San Diegans 
attended and enjoyed the plays produced in the colony's theater. The glory days of the colony 
were during the first decade of the twentieth century, although occupation of the site by 
Theosophical Society members continued up through the early 1950s (Gross and Van Wormer 
1996). Trash deposits and foundations within Sunset Cliffs Park represent the earlier period of 
the colony, although later materials are present. 
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Ill. Research Methods 

III. RESEARCH METHODS 

In 1998, site records from the San Diego Museum of Man and the South Coastal Infonnation 
Center for each historical resource were reviewed; an updated record search was obtained from 
the South Coastal Infonnation Center for the 2002 Master Plan draft (Appendix A). No additional 
sites have been recorded within the project area. 

The sites' mappedAocatfons were overlaid on Master Plan maps (Confidenfiaic:.\p'pendixr'Figure:s 
14,,JS,,,J6r:and'"1'7; the recorded locations of archaeological sites are confidential and are not 

, ·'---,'-;;..,:r,.:;::<~'-'~ , 

'disclosed to the public to protect the integrity of the sites). A field inspection was conducted at 
each site in 1998 to evaluate its present condition, potential significance, and possible impacts 
from proposed park development.· On August 2, 2002, a limited field inspection was accomplished 
to evaluate new information and analyze the updated Master Plan. The field inspection also 
evaluated information provided to Mr. Jim Harry, a fanner city employee, by Wendy Sutton, a 
member of the public who was walking in the park and noticed some cultural material. She 
pointed out shell eroding from the base of the athletic field. Ms. Sutton prepared a brief report 
on her observations of the park's historical resources, requesting that the city consider her 
observations while planning the park (Sutton 1998). As will be described in the paragraphs below, 
this material is from SDM-W-3410 (please note that with the merger of the Museum of Man 
records into the California State records, sites with SDM-W- numbers were not automatically 
assigned trinomials). Ms. Sutton did not locate any new archaeological sites. 

The site significance evaluation is preliminary as·not'suosuff'ace:<:'testing has been conducted. In 
addition to identifying possible constraints, opportunities were also identified for public 
interpretation of historical resources in the park. Recommendations were then developed for site 
preservation or mitigation of impacts. 
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rv. Results 

IV. RESULTS 

LINEAR PARK AREA 

Six·sites, most occurring as small traces of shell or artifacts eroding from bluffs, are located in 
the northern linear portion of the park. Each is discussed below, proceeding from the far north 
end of the park. There are no standing structures in this part of the park. 

CA-SDI-11:,9.1,2/Hds a sparse sheU,s~gtter;,without.otheriartifacts. Historic concrete footings 
present at this site appear to be intentionally placed rubble fill for erosion control. Some of this 
material may remain from destroyed residences that were in· the vicinity. The shell does· not 
extend to the area of the proposed observation point, however, and any s~ondary;·path 
cqfl§trpction to the point should be designed to avqig,tl:J.~~.rf!C()IS:l~d .sJte location. The shell scatter 
may, e?,C~~Jl:~:f,.IJ,Ilder,J1:t.~ Rili\<:!ng:!Pt·; regrading the iotcould irnpact this gortion of the site. 

Site CA-SDI-l6i00l is a :ne-wly discovered sJlell~middenvsite overlooking Clairborne's Cove 
(Confidential Appendix B). The site containsJithic.andmilling.artifacts, and appears to be a small 
camp site. No development is planned near this site, and no recommendations for management 
are needed. 

CA-SDI-11:;913/H is a more substantial sb.eltscatt.er:;~ Cobble·Jootings built on the sandstone 
bedrock near the shoreline may have son{e fnt~;pr~l:ive value if their histori~. Qrig!ns can be 
established. Construction of a secondary traiLmay,·irnpact·this si~.~.· If removal of pavement is 
required for parking lot improvements, the area should be monitored during construction to 
determine presence or absence of the site in this area. Testing and data recovery may be required 
upon discovery of previously unknown resources during construction for park improvements in 
the vicinity of this site. 

CA-SDI-JJ,214 is a small prehistoribscatterofshell, fire-affected rock, and one possible flaked 
cobble tool with little· ·potential'· significance because of low artifact quantity and diversity. 
Construction of a secondary trail may adversely impact this site. 

CA-SDI-11,9J5His'a hiStoriC'tfiish'dump.eroding from the precarious cliff face. Testing of this 
site would be necessary to determine its significance but this could not be done without addressing 
serious safety issues due to the steepness of the cliff face. Falling rock and falls from the cliff 
could occur during any archaeol.ogical investigations. No ciirect impacts areanticipated .. fromthe 
project. 

CA-SDI-11;916 is a larg(;! prehistoric shelLmiddep but only the western edge is visible where it 
erodes out above the bluff face. Most of the site appears to be located under a thick carpet of ice 
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IV. Results 

plant so it is impossible to determine how far it extends toward Sunset Cliffs Boulevard. The 
significance of the site cannot be determined without subsurface testing but the inferred size and 
depth of the deposit suggests the site is potentially significant. This is the only site where there 
are projected direct impacts from two proposed observation points. Secondary trail construction 
may also impact the site. 

HILLSIDE PARK AREA 

The remaining nine sites are located in Hillside Park in the southern portion of the park below and 
west of Point Lorna Nazarene University. All but one site may not be significant. 

SDM-W:c37,l~ ... (~ere is no California State trinomial for this site) is a prehistoric site that probably 
was first recorded before the construction of a residence that is part of the Life Estates. ,,~o:•;; 
ey,idenc;~1,of the site is currently visible because of existing development. Plans call for 
demolishing the structure and related facilities and placing an observation point at this location. 
Although it is unlikely a site is preserved here, it is recommended that any ground·disturbancebe~' 
~*~RtsJOJ,?,•Jll.,!~ltm; and that it be monitorech in case a buried portion is still preserved. 

P"'3il:i?A4.§JJ~ is a historic dump site at the intersection of Ladera and Cordova streets (see 
Confidential Appendix B). The South Coastal Information Center (SCIC) did not assign a 
trinomial to this site because it is not their practice to give trinomials to historic dump sites. This 
dump site is eroding from the face of the bluff into a gully. and was discovered during a beach 
clean up event. The dump site has been 'csovec~d with imported soil by the 'Gi't:)i:·•!of San Diego to 
pfC:ven~:ittx;gJI1,1{~,ing,y~~H~~· The material in the dump is burned, and appears to represent 
early i:wentiethcenuirY-;Househqld:items. This dump may be associated with the activities of the 
Theosophical Society. Additional testing will be required to determine both the significance of 
the site and whether it is associated with the activities of the Theosophical Society. The site, if 
associated with the Theosophical Society. may be significant under CEQA and potentially eligible 
for inclusion in the City's Historical Resources Register. If testing indicates that the site is 
significant, it shall be forwarded to the Historical Resources Board for consideration of designation 
as a contributor to the existing Theosophical Institute Historic District by the Historical Resources 
Board. Construction of a proposed secondary trail may impact this site. 

CA-SDJ!!i'I\911" is a small:shell\fuidden eroding from the shoreline bluff face. No impacts are 
anticipated from p reposed improvements to the existing beach access stairs or from the observation 

· post. Efforts should be made to avoid any accelerated erosion resulting from the new 
developments. 

CA-SDFlt;9f8''Is''~'smalf'chippin.g station near Ladera Street that is probably not significant. 
Few objects remain on the surface and the site is unlikely to experience any impacts. Nearby is 
one of several historic sites in the Hillside Park. The site area should be feqs~:;off.p,riO&;;·t?·· 

·""''·'·".'::l-0.'·· .. 
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IV. Results 

construction of a secondary trail proposed nearby to avoid potential indirect impacts. 

CA41;784H. a small historic dump, overlaps a portion of the p,r~yJqtJ,sly.recorded limits,ofSDM­
W -3713~ A much larger historic site complex is located on the upper slopes of the park below the 
existing parking lot and a planned observation point (CA-SD'F41',918H/Jl,922H). Only a scatter 
of trash and some displaced architectural elements remain on the slopeS.The site area should be 
fenced:,oftprior:to,.construction of a secondary trail proposed nearby to avoid potential indirect 
impacts. 

A prehj~t9I~S:lithi~sGa~ter with fire-affected rock (CA-:$QJ:)!.?2Q) and an:hi§Wric:ctump (CA­
SDI;i6,s3lHY were located in the natural canyon where restoration of native vegetation and 
installation of a section of an underground pipe under new soil fill is proposed. A few flakes were 
observed on the surface, but heavy vegetation and disturbance from current pedestrian activity, 
vehicle activity, and alluvial deposition OP.~£Uf~:Jll!';}:'area. A portion of site CA-SDI:-J0;531H·' 
outside the park boundaries was investigatecfby'Gross and Van Wormer (1996). The recording 
of the historic dump within the park is based on a verbal account by Mr. Ron May that a 
Theosophical Society trash deposit was located in the vicinity. Neither the site location nor its 
existence were verified by the original recorders and no evidence was found for it during this field 
inspection. If the site exists at all within the park boundaries, it may be located on the steep upper 
slopes making access difficult or it may be hidden by thick vegetation. In either case, it is 
unlikely to be impacted by the proposed revegetation program on the lower slopes of the small 
canyon The bottom. of the carJ.YOn, however, is a location where the potential for buried 
prehistoric sites is highest and mom~q,r;ip.g in this area is recommended during any ground 
disturbing activities. 

SDM-W:::3410was originally recorded by Kathleen Crawford-Lincoln and J. J. Mitchell as being 
composed of four fire ·hearths, shelLand sea mammal bone, and miUifig ahdctlaked ·st6rtetools with 
rpjgdett• soil. They proposed that the site was eroding from Pleistocene soil deposits and cited the 
work of George F. Carter, a proponent of Early Man (over 12,000 year old) sites in San Diego. 
Shell was observed eroding out of the bluff at the base of the athletic field during the 2002 field 
visit. It is likely that the site is actually CA-SDI-11,921 or possibly an eastern extension. 
Certainly the range of artifacts and stratigraphic associations indicate that SDM-W-3410 is 
definitely not an Early Man site. The existing athletic field is built on about 10 meters of artificial 
fill above the area. If the fill is removed or recontoured, the site may be adversely impacted and 
mohitoringjs recommended. 

CA-SDI-"11-;921 is themostobvioiisl)lsig;nificantsite in the project area with the greatest potential 
sensitivity to future impacts. The site is exceptional in the amount and diversity of exposed 
materials, representing a prehistoric Occupat~QJ:l ~J:l_ffrtatUta!drainii.g#tha(provided fr~h.water, 
shelter, and:easyaccesstoshoretil1ehabitat from the upper slopes of Point Lorna. A large circular 
cooking feature filled with fire-affected rock and charcoal is entirely exposed on the surface and 

f"'j midden deposits are exposed in many of the erosional gullies near the shoreline. Such features are 
..;,;.-.._--,;.-" 
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IV. Results 

rarely discovered and there are very few preserved large occupational sites on Point Lorna. The 
research potential of such sites was demonstrated at the Ballast Point Site (CA-SDI-48) where an 
early marine-oriented adaptive pattern was found that had not been seen or preserved at other 
contemporary coastal sites in the City of San Diego region (Gallegos and Kyle 1988). The 
proposed observation point will not directly impact the site but will directly overlook the 
archaeological remains. Inditeot?cumulativedmpacts~'ar(!':;ptecllcted, however, due to increased 
visitation that would result from development of the park and use of the observation deck. 
Pedestrian traffic would naturally occur on the site by visitors who descend from the deck to the 
shorelii1~· !~el3f':g(¥';.fiearth:'feawre, already critically exposed by erosion, would be further 
disii.lrbedl>ylfitf&as'ed.ltaffj.c. The archaeological midden deposits are located in soft loose sands, 
some of which has already been removed by erosion, exposing the sandstone substratum. Erosion 
of these deposits would also be acc~lera~ed ~y increased visitor. tra!flc and possibly by curio. 
collectors or vandals. This site should'::be::co:fisi4ef:~<;Jq~;<:designati-6r{'byHnet;.fCity Historical 
Resources Board if archaeological testing indicates that the site is significant. 

Historical Resources Impact Assessment for Sunset Cliffs Natural Park 

Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 
Appendix H- Archeological Treatment Plan 
Volume 1 of2 (Rev. May 2015) 

12 

2801 Page 
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V. RECOl\tiMENDATIONS 

The recommendations are organized by type of proposed impact from implementation of the 
Master Plan. Some sites will be listed more than once, if they will be adversely impacted by more 
than one type of proposed activity. Table 1 summarizes the recorrunendations. Attachment 1 
describes the requirements for monitoring, and Attachment 2 describes the requirements for data 
recovery, if necessary. 

IMPACTS FROM SECONDARY TRAIL CONSTRUCTION 

Direct 

CA-SDI-11,912 
CA-SDI-11,913 
CA-SDI-11,916 
P-37-24618 f/111 s I~ 

The proposed secondary trail system crosses these archaeological sites. Although in many cases 
there are existing casual trails through the sites, construction of a new trail in conformance with 
trail standards could require grading that would result in direct adverse impacts to portions of 
these sites. Treatment options are: redesignandrerouting the trail around the sites; testirifaiid 
mitig'atio'rr bfthe sites within the trail footprint; or construction,of the trail on a raised d~ck across 
the site (with''testingandrnitigation,required:forpostholes). Sites determined to be significant 
under CEQA would be forwarded to the Historical Resources Board for designation consideration 
and treatment recommendations. A site development permit may be required if l.rnpacts to the site 
cannot be avoided. 

Indirect 

CA-SDI-11 784H/W-3713 H1 1ls:d-£ 
CA-SDI-11:918/W-3713 #Ills; .;.._e­

CA-SDI-11,919H/11;922I;I lfd~ St~~ • .. -:"1t~ 
CA-SDI-11,914 ':J tvo:A-~'<-~'- ... -

These sites are near the proposed secondary trail system but most likely can be avoided. With the 
direction of an archaeologist, the City can establish an Environmentally Sensitive Area and erect 
a temporary construction fence around the site to protect it from impacts during trail construction. 

[~Z,, These areas should be monitored for compliance. Archaeological monitoring is required during 
"'~'-"il 

Historical Resources Impact Assessment for Sunset Cliffs Natural Park 

Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A 
Appendix H- Archeological Treatment Plan 
Volume 1 of2 (Rev. May 2015) 

13 

2811 Page 



IV. Recommendations 

removal of existing pavement, landscaping, and/or structures, as applicable within or adjacent to 
the site (Attaclunent 1). 
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IV. Recommendations 

Table 1. Recommendations 

_§it~umb_l!r- - r-_ Type I Impact I Mitigation Recommendation 
- --------

l. Redesign to reroute trails around the site; if this is nor 
possible, mitigation through data recovery will be 
required._ An option might be placement of the trail on 

I. Possible direct impacts from construction 
a mised deck . 

2. Remove existing pavement with minimal ground 
SDI-11,912/H Shell scatter, concrete footings 

of the secondary tra.il 
disturbance. Archaeological monitoring is required 

2. Possible direct impacts from parking lot 
regrading 

during removal of existing pavement, landscaping, 
and/or structures, as applicable within or adjacent to 
the site. 

3. If significant deposits are present, mitigation through 
data recovery may be necessary. 

SDI-16,301 Shell midden No impacts -- No mitigation is necessary 

1. Redesign to reroute trails around the site; if this is not 
possible. mitigation through data recovery will be 
required. An option might be placement of the trail on 

1. Possible direct impacts from construction 
a raist:d deck. 

2. Remove existing pavement with minimal ground 

SDI-ll.913H 
Shell scatter and cobble footings, of the secondary trail disturbance. Archaeological monitoring is required 

potentially significant 2. Possible direct impacts from parking lot during removal of existing pavement, landscaping, 
regrading and/or structures, as applicable -within or adjacent to 

the site. 
3. If significant deposits are present, mitigation through 

data recovery may be necessary. 

Establish an Environmentally Sensitive Area around the 

Possible direct impacts from construction of 
site to ensure avoillance. Archaeological monitoring is 

SDI-1!,914 Shell and anifact scatter required during· removal of existing pavement, 
the secondary trail landscaping, and/or structures. as applicable within or 

adjacent to the site. 

SDI-11 ,915H Hbwric Jump site No impacts are anticipated No mitigation measures are necessary 
---

Historical Resources Impact Asse~sment for Sunset Cliffs Naturol Park 15 



<>en 
0 "0 ::::: ;::-g t;; = ~ ~ ~ 0.. 
(1> -· (] 
......... >'!'!::::-: 

~~Sfl 
t-J • z 
'53~~ 
0> s;.. c 
;:: o; PI 
72."0 
~ 0 I" 

~ ~-* 
t-Js»~ 0---,_.....,::: 
v. ..... "' 
'-' 0> --1" 0.. 

..... (1> 

3 C/) 
(1> (1> 

g.g_ 
"d o· 
;;;":::l 
::;l 8 

"0 

~ 
(b 

3 a 
"' 
"d 
::;-
(); 
(1> 

...... 
> 

t-J 
00 
.!>. 

"d 
d'6 

(1> 

IV. Recommendations 

Site Number r. -. - -- ----~- ,~~- ··-.--.·--.~ .......... l· -...... ~- --·--.. ----- ··~. -. 
Type Impact _ __ _ _ _ Mitigation Recommend~!it?n 

--
1. Redesign to reroute trails around the site; if this is not 

possible, mitigation through data recovery will be 
l. Possible direct impacts from construction required. An option might be placement of the trail on 

SDI-11,916 
Large shell midden, of the secondary trail. a raised deck. 

potentially signiticant 2. Possible direct impacts from construction 2. Test to determine if the site extends into the area 
of an observation point. proposed for construction. If deposits are fuund, 

avoidance or mitigation through data recovery will be 
necessary. 

SDI-11.917 Small shell midden No impacts are anticipated Project design should prevent increased erosion 

1. Redesign to reroute trails around the site; if this is not 

H·~ 
possible, mitigation through data recovery will be 
required. An option might be placement of the trail on 

1. Possible direct impacts from construction a raised deck. 

SDM-W~~zg,,, Shell midden 
of the secondary trail. 2. Remove structures with a minimum of ground 

2. Possible direct impacts from removal of disturbance. If deposits are present, mitigation through 
the Life Estate structure. data recovery may be necessary . 

3. Archaeological monitoring is required during removal 
of existing pavement, landscaping, and/or structures, 
as applicable within or adjacent to the site . . 

L Establish an Environmentally Sensitive Area around 
n~ the site to ensure avoidance, and monitor for 

SDI-ll;;l84H Historic dump Possible indirect impacts from constniction compliance. 
,.,, of the secondary trail. 2. Archaeological monitoring is required during removal 

of existing pavement, landscaping, ami/or structures, 
as applicable within or adjacent to the site. 

-···-- ····--
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l V. Recommendations 

Site Number r Txpe I Impact I Mitigation Recommendation 
- ~ ~- - -~~~---------- -

1. Redesign to reroute trails around the site; if this is not 
possible, mitigation through data recovery will be 
required. An option might be placement of the trdi! on 
a raised deck. 

. . 

2. Archaeological monitoring is required during n:moval 

Possible direct impacts from construction of 
of existing pavement, landscaping, and/or structures, 

P-37.~2~18 Historic dump 
the secondary trail. 

as applicable within or adjacent to the site. 
3. If testing indicates that this site is signiticant and 

It related to the activities of the Theosophical Society, is 
shall be forwarded to the City Historical Resources 
Board for consideration as a contributor to the 
Theosophical Institute District by the Historical 
Resources Board. 

I. Establish an Environmentally Sensitive Area around 
the site to ensure avoidance, and monitor for 

SDI-11,918 ,, Small flaking station 
Possible indirect impacts from construction compliance. 
of the secondary trail. 2. Archaeological monitoring is required during removal 

Jf of existing pavement. landscaping, and/or structures, 
as applicable witi:tin or adjacent to the site. 

I. Monitor any grading for landscaping or habitat 
restor,uion. Archaeological monitoring is required 

Possible direct impacts from grading tor during removal of existing pavement. landscaping, 
SDI-!1920/SDI-10,53lH Flaked artifact scatter and historic dump landscaping and habitat restoration including and/or structures. as applicable within or adjacent to 

installation of pipes the site. 
2. Testing and mitigation through data recovery may be 

necessary. 

tt I. Monitor any grading or excavations at the ballfield. 
Archaeological monitoring is required during removal 

SDM-W~3410 ' Fire hearths and midden 
Possible direct impacts if the existing of existing pavement, landscaping, and/or structures, 
ballfield is removed or recontoured as applicable within or adjacent to the site. 

2. Testing and mitigation through data recovery may be 
necessary. 

~- -----------
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IV. Reconunendations 

Site Nuiil~ ~1 !tPe I .. Impa.c~ J Mitigation Recommendation 

1. Test to determine site boundaries and protect through 
fencing or capping. 

Large midden site, 
2. Archaeological monitoring is required during removal 

SDI-11,921 potentially significant 
Possible indirect impacts from increased of existing pavement. landscaping, and/or structures, 
visitor use. as appiicable within or adjacent to the site. 

3. If the site is determined to be significant, it should be 
considered for designation by the City Historical 
Resources Board. 

1. Establish an Envirorunentally Sensitive Area around 
the site to ensure avoidance, and monitor tor 
compliance. 

1. Possible indirect impacts from 
2. Remove existing pavement with minimal ground 

SDI-ll919HA,and construction of the secondary trail. 
disturbance. Following pavement removal, monitor 

B!SD1-Lh~,44IJ 
Historic site complex 

2. Possible direct impacts from parking lot 
the exposed ground. Archaeological monitoring is 

regrading. 
require<ll during removal of existing pavement, 

tr 
landscaping, and/or structures, as applicable within or 
adjacent to the site. 

3. If signiticant deposits are present, mitigation through 
data recovery mav be necessarv. 
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VI. lm acts 

VI. IMPACTS 

IMPACTS FROM OBSERVATION POINT CONSTRUCTION 

CA'-SDI-11,916 

Direct impacts are identified where two observation points are planned at a large prehistoric 
midden site that may be significant. Testing prior to construction is recommended to determine 
if the site actually extends to the area of the proposed observation deck. To minimize impacts, 
testing can be restricted to the areas of the postholes where deck foundations will be installed or 
where other subsurface disturbance is anticipated. This site may also be adversely impacted by 
construction of the secondary trail system. 

IMPACTS FROM PARKING LOT REGRADING 

CA'-SDI-11,912 
CA-SDI-11,913 
CA'-SDI-11,919H/11,922H 

These sites may be adversely impacted by pavement removal and regrading of parking lots. Since 
no testing has been accomplished, it is not known what if any portions of these sites may extend 
under the parking lots. Following removal of existing pavement with minimal ground disturbance, 
an archaeologist should monitor the exposed ground to determine if significant deposits from these 
sites are present. Archaeological monitoring is required during removal of existing pavement, 
landscaping, and/or structures, as applicable within or adjacent to the site (Attachment 1). If 
significant historical resources are found, mitigation in the form of data recovery may be necessary 
(Attachment 2). 

IMPACTS FROM REMOVAL OF LIFE ESTATES 

Demolition should be accomplished with minimal ground disturbance. Following the demolition 
and removal of the structures, an archaeologist"should'fuoh.itorthecleared area to determine if a 
significant portion of SDM-W-3713 is present. Archaeological monitoring is required during 
removal of existing pavement, landscaping, and/or structures, as applicable within or adjacent to 
the site (Attachment 1). If it is, testing and data recovery may be necessary (Attachment 2). 

{J'E) Landscaping and restoration of the area should be designed to avoid impacts to the site. 
· ... __.. ........ 
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VI. Im acts 

The Upper and Lower Life Estates have been evaluated for historic significance; the results of the 
historical evaluation are included in a separate document. 

IMPACTS FROM 
RESTORATION 

CA-SDI-11,920/10,531H 

LANDSCAPING AND HABITAT 

An archaeologist should monitor any excavations or grading accomplished for habitat restoration 
or landscaping, including installation of any pipes or irrigation systems. Archaeological 
monitoring is required during removal of existing pavement, landscaping, and/or structures, as 
applicable within or adjacent to the site (Attachment 1). Testing and mitigation may be necessary 
if significant deposits from this site are found. 

OTHER IMPACTS 

CA-SDI -11,921 

Indirect impacts are identified at what appears to be the largest, most complex, and also the most 
exposed of the prehistoric occupation sites.· This site is being degraded by natural erosion but 
visitation is probably accelerating that process. A program of testing, data recovery, and public 
interpretation is most appropriate at CA-SDI-11 ,921. The site is situated at the shoreline such that 
attempts to preserve it through capping or erosion control would probably be ineffective. 

A preliminary testing program in accordance with the City's guidelines would establish the 
significance and research value of CA-SDI-11,921 by determining the age of occupation, 
functions, and site-specific information that are available for investigation. The exposed cooking 
feature and other areas that are most at risk of destruction from erosion should be investigated at 
an early stage. The spatial extent of buried deposits should also be determined during the test 
phase. If the site is found to be significant, data recovery is recommended to sample buried 
deposits and address specific research questions concerning prehistoric coastal adaptations and 
chronology. Excavations can be undertaken as part of an interpretive program over time, with 
signs and exhibits provided at the observation deck. The hearth and other features can be 
reconstructed and stabilized, either in place or at another location, with appropriate interpretive 
signs to explain their significance. 
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Attachment 1 

ATTACHMENT 1. HISTORICAL RESOURCES 
(ARCHAEOLOGY) MONITORING REQUIREMENTS 

HISTORICAL RESOURCES (ARCHAEOLOGY) 

Prior to Preconstruction (Precon) Meeting 

1. Land Development Review (LDR) Plan Check 
a. · Prior to the first Precon Meeting, the Environmental Review Manager (ERM) of 

LDR shall verify thatthe requirements for Archaeological Monitoring and Native 
American monitoring, if applicable, have been noted on the appropriate 
construction documents. 

2. Letters of Qualification have been submitted to ERM 
a. Prior to the first Precon Meeting, the applicant shall provide a letter of verification 

to the ERM of LDR stating that a qualified Archaeologist, as defined in the City 
of San Diego Historical Resources Guidelines (HRG), has been retained to 
implement the monitoring program. If applicable, individuals involved in the 
archaeological monitoring program must have completed the 40-hour 
HAZWOPER training with certification documentation. 

3. Second Letter Containing Names of Monitors has been sent to Mitigation Monitoring 
Coordination (MMC) 
a. At least thirty days prior to the Precon Meeting a second letter shall be submitted 

to MMC which shall include the name of the Principal Investigator (PI) and the 
names of all persons involved in the Archaeological Monitoring of the project. 

b. MMC will provide Plan Check with a copy of both the first and second letter. 

4. Records Search Prior to Precon Meeting 
a. At least thirty days prior to the Precon Meeting, the qualified Archaeologist shall 

verify that a records search has been completed and updated as necessary and be 
prepared to introduce· any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. Verification 
includes, but is not limited to a copy of a confirmation letter from South Coastal 
Information Center; or, if the search was in-house, a letter of verification from the 
Pf stating that the search was completed. 
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Attachment 1 

Precon Meeting 

1. Monitor Shall Attend Precon Meetings 
a. Prior to beginning any work that requires monitoring, the Applicant shall arrange 

a Precon Meeting that shall include the Archaeologist, Construction Manager 
and/or Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if 
appropriate, and MMC. The qualified Archaeologist shaU attend any grading 
related Precon Meetings to make comments and/or suggestions concerning the 
Archaeological Monitoring program with the Construction Manager and/or Grading 
Contractor. 

b. If the Monitor is not able to attend the Precon Meeting, the RE or BI, if 
appropriate, will schedule a focused Precon Meeting for MMC, EAS staff, as 
appropriate, Monitors, Construction Manager and appropriate Contractor's 
representatives to meet and review the job on-site prior to start of any work that 
requires monitoring. 

2. Units of Measure and Cost of Curation for CIP or Other Public Projects 
a. Units of measure and cost of curation will be discussed and resolved at the Precon 

Meeting prior to start of any work that requires monitoring. 

3. Identify Areas to be Monitored 
a. At the Precon Meeting, the Archaeologist shall submit to MMC a copy of the 

site/ grading plan (reduced to 11-x-17) that identifies areas to be monitored as well 
as areas that may require delineation of grading limits. 

4. When Monitoring Will Occur 
a. Prior to the start of work: the Archaeologist shall also submit a construction 

schedule to MMC through theRE or BI, as appropriate, indicating when and where 
moniwring is to begin and shall notify MMC of the start date for monitoring. 

During Construction 

1. Monitor Shall be Present During Grading/Excavation 
a. The qualified Archaeologist shall be present full-time during grading/excavation of 

native soils and shall document activity via the Consultant Site Visit Record. This 
record shall be sent to the RE or BI, as appropriate, each month. The RE, or BI 
as appropriate, will forward copies to MMC. 

2. Monitoring of Trenches Will Include Mainline, Laterals, and all Appurtenances 
a. Monitoring of trenches is required for the mainline, laterals, services and all other 

appurtenances that impact native soils one foot deeper than existing as detailed on 
the plans or in the contract documents identified by drawing number or plan file 
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Attachment 1 

number. It is the Construction Manager's responsibility to keep the monitors up-to­
date with current plans. 

3. Discoveries 
a. Discovery Process 

(1) In the event of a discovery, and when requested by the Archaeologist, or 
the PI if the Monitor is not qualified as a PI; theRE or Bl ,as appropriate, 
shalL be. contacted and shall divert, direct or temporarily halt ground 

: disturbing activities in the area of discovery to allow for preliminary 
evaluation of potentially significant archaeological resources. The PI shall 
also immediately notify MMC of such findings at the time of discovery. 
MMC will coordinate with appropriate LDR staff. 

b. Determination ofSignificance 
( 1) The significance of the discovered resources shall be determined by the PI 

in consultation with LDR and the Native American Community, if 
applicable. LDR must concur with the evaluation before grading activities 
will be allowed to resume. For significant archaeological resources, a 
Research Design and Data Recovery Program shall be prepared, approved 
by DSD and carried out to mitigate impacts before ground disturbing 
activities in the area of discovery will be allowed to resume. 

c. Minor Discovery Process for Pipeline Projects 
For all projects: The following is a summary of the criteria and procedures 
related to the evaluation of small historic deposits during excavation for 
pipelines. 

(1) Coordination and Notification 
(a) Archaeological Monitor shall notify RE, or BI, as 

appropriate, PI, if monitor is not qualified as a PI, and 
MMC. 

(b) MMC shall notify the Senior Planner in the Environmental 
Analysis Section (EAS) of DSD. 

(c) MMC shall coordinate all historic discoveries with the 
applicable Senior Planner, PI and theRE, to determine the 
appropriate level of evaluation that should occur. 

(2) Criteria used to Determine if it is a Small Historic Deposit 
(a) The deposit is limited in size both in length and depth; and, 
(b) The information value is limited and is not associated with 

any other resources: and, 
(c) There are no unique features/artifacts associated with the 

deposit. 
(d) A preliminary description and photographs, if available, 

shall be transmitted to MMC. 
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(e) MMC will forward the information to EAS for consultation 
and verification that it is a small historic deposit. 

(3) Procedures for documentation, curation and reporting 

4. Human Remains 

The following constitutes adequate mitigation of a small historic 
deposit to reduce impacts due to excavation activities to below a 
level of significance. 
(a) 100% of the artifacts within the trench alignment and width 

shall be documented in-situ, to include photographic 
records, plan view of the trench and profiles ofside walls, 
recovered, photographed after cleaning and analyzed and 
curated. 

(b) The remainder of the deposit within the limits of excavation 
(trench walls) shall be left intact. ·· 

(c) If site significance can not be determined, the Final Results 
Report and Site Record (DPR Form 523A/B) shall identify 
the deposit ·as "potentially significant". 

(d) The Final Results Report shall include a requirement for 
monitoring of any future work in the vicinity. 

If human remains are discovered, work shall halt in that area and the following 
procedures ~et forth in the California Public Resources Code (Sec. 5097.98) and 
State Health and Safety Code (Sec. 7050.5) will be taken: 
a. Notification 

(1) Archaeological Monitor shall notify theRE or BI as appropriate, 
MMC, and the PI, if the Monitor is not qualified as a PI. MMC 
will notify the appropriate Senior Planner in the Environmental 
Analysis Section (EAS). 

(2) The PI shall notify the Medical Examiner after consultation with the 
RE, either in person or via telephone. 

b. Isolate discovery site 
(1) Work will be directed from the location of the discovery and any 

nearby area reasonably suspected to overlay adjacent human remains 
until a determination can be made by the Medical Examiner in 
consultation with the PI concerning the provenience of the remains. 

(2) The Medical Examiner; in consultation with the PI, shall determine 
the need for a field examination to determine the provenience. 

(3) If a field examination is not warranted, the Medical Examiner shall 
determine with input from the PI, if the remains are or are most 
likely to be of Native American origin. 
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c. If Human Remains are determined to be Native American 

(1) TheMedical Examiner shall notify the-Native American Historic 
Commission (NAHC). By law, ONLY the Medical Examiner can 
make this call. 

(2) The NAHC will contact the PI within 24 hours or sooner, after 
Medical Examiner has completed coordination. 

(3) NAHC will identify the person or persons determined to be the 
.. Most Likely Descendent (MLD) and provide contact information .. 

( 4) The PI will coordinate with the MLD for additional consultation. 
(5) Disposition ofN ati veAmerican Human Remains will be determined 

between the MLD and the PI, IF: 
(a) The NAHC is unable to identify the. MLD, OR the MLD 

failed to make a recommendation within 24 hours after being 
notified by the Commission; OR; 

(b) The landowner or authorized representative rejects the 
recommendation of the MLD and mediation in accordance 
with PRC 5097.94 (k) by the NAHC fails to provide 
measures acceptable to the landowner. 

d. If Human Remains are NOT Native American 

5. Night Work 

(1) The PI shall contact the Medical Examiner and notify them of the 
historic era context of the burial. 

(2) The Medical Examiner will determine the appropriate course of 
action with the PI and City staff (PRC 5097.98). 

a. If night work is included in the contract 
(1) When night work is included in the contract package, the extent and 

timing shall be presented and discussed at the preconstruction 
meeting. 

(2) The following procedures shall be followed. 
(a) No Discoveries 

In the event that nothing was found during the night work, 
The PI will record the information on the Site Visit Record 
Form. 

(b) Minor Discoveries 
All Minor Discoveries will be processed and documented 
using the existing procedures under During Construction; 
3. c., for Small Historic Discoveries, with the exception in 
During Construction; 3. c. (l)(a), that the PI will contact 
MMC by 9 A.M. the following morning. 
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(c) Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery 
has been made, the procedures under During Construction; 
3a. & b, will be followed, with the exception that in During 
Construction; 3a., the PI will contact MMC by 8A.M. the 
following morning to report and discuss the findings. 

b. If night work becomes necessary during the course of construction 
(1) The Construction Manager shall notify the RE, or BI, as 

appropriate, a minium of 24 hours before the work is to begin. 
(2) TheRE, or BI, as appropriate, will notify MMC immediately. 

c. All other procedures described above will apply, as appropriate. 

6. Notification of Completion 
a. The Archaeologist shall notify MMC and theRE or the BI, as appropriate, 

in writing of the end date of monitoring. 

Post Construction 

I. Handling and CJ.lration of Artifacts and Letter of Acceptance 
a. The Archaeologist shall be responsible for ensuring that all cultural remains 

collected are cleaned, catalogued, and permanently curated with an 
appropriate institution; that a letter of acceptance from the curation 
institution has been submitted to MMC; that all artifacts are analyzed to 
identify function and chronology as they relate to the history of the area; 
that faunal material is identified as to species; and that specialty studies are 
completed, as appropriate. 

b. Curation of artifacts associated with the survey, testing and/or data 
recovery for this project shall be completed in consultation with LDR and 
the Native American representative, as applicable. 

2. Final Results Reports (Monitoring and Research Design And Data Recovery Program) 
a. Within three months following the completion of monitoring, two copies of 

the Final Results Report (even if negative) and/or evaluation report, if 
applicable, which describes the results, analysis, and conclusions of the 
Archaeological Monitoring Program (with appropriate graphics) shall be 
submitted to MMC for approval by the ERM of LDR. 

b. For significant archaeological resources encountered during monitoring, the 
Research Design And Data Recovery Program shall be included as part of 
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the Final Results Report. 

c. MMC shall notify the RE or BI, as appropriate, of receipt of the Final 
Results Report. 

3. Recording Sites with State of California Department of Park and Recreation 
a. The Archaeologist shall be responsible for recording (on the appropriate 

, State of California Department of Park and Recreation fonns-DPR 523 
AlB) any significant or potentially significant resources encountered during 
the Archaeological Monitoring Program in accordance with the City's 
Historical Resources Guidelines, and submittal of such forms to the South 
Coastal Infonnation Center with the Final Results Report. 
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Attachment 2. Historical Resources (Archaeology) Data 
Recovery Requirements . 

Historical Resources (Archaeology) 

As a condition of project approval, the applicant is required to conduct an Archaeological Data 
Recovery Program (ADRP) to mitigate impacts to archaeological sites as follows: 

Prior to Preconstruction (Precon) Meeting 

1. Land Development Review (LDR) Plan Check 
a. Prior to the preconstruction meeting;· or issuance of a Notice to Proceed (NTP) or 

any permits, including but not limited to, the first Grading Permit, Demolition 
Plans/Pennits and Building Plans/Permits, the Environmental Review Manager 
(ERM) of LDR shalL verify that the requirements for the ARCHAEOLOGICAL 
DATA RECOVERY PROGRAM (ADRP) have been noted on the appropriate 
construction documents. 

2. Letters of Qualification have been submitted to ERM . 
b. Prior to the preconstruction meeting, recordation of the first final map, NTP, 

and/or, including but not limited to, issuance of a Grading Permit, Demolition 
Permit or Building Permit, the applicant shall provide a letter of verification to the 
ERM of LDR stating that a qualified Archaeologist, as defined in the City of San 
Diego Historical Resources Guidelines (HRG), has been retained to implement the 
ADRP. If applicable, individuals involved in the archaeological program must 
have completed the 40-hour HAZWOPER training with certification 
documentation. ALL PERSONS INVOLVED IN THE ADRP AND 
MONITORING OF THIS PROJECT SHALL BE APPROVED BY ERM OF 
LDR PRIOR TO THE START OF THE PROJECT. 

c. A Native American Monitor, if applicable shall be present during initial 
excavation/grading of undisturbed ground in the event that cultural features or 
human remains are found and the procedures set forth in Section 4 shall be 
implemented. 

Precon Meeting 

1. Qualified Archaeologist Shall Attend Precon Meetings 
a. Prior to beginning any work that requires monitoring, the Applicant shall arrange 

a Precon Meeting that shall include the Archaeologist, Construction Manager 
and/or Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if 
appropriate, and MMC. The. qualified Archaeologist shall attend any grading 
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related Precon Meetings to make comments and/or suggestions concerning the 
ADRP with the Construction Manager and/or Grading Contractor. 

b. If the Monitor is not able to attend the Precon Meeting, the RE or BI, if 
appropriate, will schedule a focused Precon Meeting for MMC, EAS staff, as 
appropriate, Monitors, Construction Manager and appropriate Contractor's 
representatives to meet and review the job on-site prior to start of any work that 
requires monitoring. 

2. Identify Areas involved inADRP 
a. At the Precon Meeting, the Archaeologist shall submit to MMC a copy of the 

site/grading plan (reduced to 11-x-17) that identifies areas involved in the ADRP 
as well as areas that may require delineation of grading limits. 

b. Prior to the issuance of grading permits or NTP, the area involved in the ADRP 
shall be surveyed; staked and flagged by the qualified archaeologist as defined 
above. 

3. When ADRP Will Occur 
a. Prior to the start of work, the Archaeologist shall also submit a construction 

schedule to MMC through theRE or BI, as appropriate, indicating when and where 
the ADRP is to begin and shall notify MMC of the start date for work. 

4. ADRP Implementation 
a. Prior to the issuance of grading permits or NTP, the owner/permittee shall 

implement the ADRP detailed in the Data Recovery Plan prepared by add companx 
name (add date of report), satisfactory to the City Manager. The ADRP shall 
include the following three-phased excavation program in which a minimum of 
15% of the area to be impacted shall be excavated. 

b. Following the data recovery excavations, the areas to be impacted shall be 
mechanically excavated under the direction of the qualified historical archaeologist 
to recover any additional cultural features and/or artifact concentrations using 
standard archaeological procedures. 

5. Human Remains 
a. If human remains are discovered, work shall halt in that area and the following 

procedures set forth in the California Public Resources Code (Sec. 5097.98) and 
State Health and Safety Code (Sec. 7050.5) will be taken: 

b. Notification 
( 1) Archaeological Monitor shall notify theRE or BIas appropriate, MMC and 

the PI if the Monitor is not qualified as a PI. MMC will notify the 
appropriate Senior Planner in the Environmental Analysis Section (EAS). 

(2) The PI shall notify the Medical Examiner after consultation with the RE, 
either in person or via telephone, 

c. Isolate discovery site 
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(1) Work will be redirected from the location of the discovery and any nearby 
area reasonably suspected to overlay adjacent human remains until a 
determination can be made by the Medical Examiner in consultation with 
the PI concerning the provenience of the remains. 

(2) The Medical Examiner, in consultation with the PI, shall determine the 
need for a field examination to determine the provenience. 

(3) If a field examination is not warranted, the Medical Examiner shall 
determine, with input from the PI, if the remains are or are most likely to 
be of Native American origin. 

d. If Human Remains are determined to be Native American 
(1) The Medical Examiner shall notify the Native American Historic 

Commission(NAHC). By law, ONLY the Medical Examiner can make this 
call. 

(2) The NAHC will contact the PI within 24 hours or sooner after the Medical 
Examiner has completed coordination. 

(3) NAHC will identify the person or persons determined to be the Most Likely 
Descendent (MLD) and provide contact information. 

(4) The PI will coordinate with the MLD for additional coordination. 
(5) Disposition of Native American human remains will be determined between 

the MLD and the PI, IF: 
(a) The NAHC is unable to identify the MLD, OR the MLD faited to 

make a recommendation within 24 hours after being notified by the 
Commission; OR; 

(b) The landowner or authorized representative rejects the 
recommendation of the MLD and mediation in accordance with 
PRC 5097.94 (k) by the NAHC fails to provide measures acceptable 
to the landowner, the landowner or their authorized representative 
shall re-inter the human remains and all associated grave goods with 
appropriate dignity, on the property in a location not subject to 
subsurface disturbance. Information on this process will be provided 
to the NAHC. 

e. If Human Remains are NOT Native American 
(1) The P[ shall contact the Medical Examiner and notify them of the historic 

era context of the burial. 
(2) The Medical Examiner will determine the appropriate course of action with 

the PI and City staff (PRC 5097. 98). 
(3) If the remains are of historic origin, they shall be appropriately removed 

and conveyed to the Museum of Man for analysis. The decision for 
reinterment of the human remains shall be made in consultation with MMC, 
EAS, the land owner and the Museum of Man. 
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6. Notification of Completion ofADRP 

a. The Archaeologist shall notify MMC and the RE or the BI, as appropriate, in 
writing of the end date of the ADRP. 

Post Construction 

1. Handling and Curation of Artifacts and Letter of Acceptance 
a. The Archaeologist shall be responsible for ensuring that all, cultural remains 

collected are cleaned, catalogued, and permanently curated with an appropriate 
institution; _that a letter of acceptance from the curation institution has been 
submitted to MMC; that all artifacts are analyzed to identify function and 
chronology as they relate to the history of the area; that faunal material is identified 
as to species; and that specialty studies are completed, as appropriate. 

b. Curation of artifacts associated with the survey, testing and/or data recovery for 
this project shall be completed in consultation with LDR and the Native American 
representative, as applicable. 

2. Final Results Reports (Monitoring and Research Design And Data Recovery Program) 
a. Prior to the release of the grading bond, two copies of the Final Results Report 

(even if negative) and/or evaluation report, if applicable, which describes the 
results, analysis, and conclusions of the ADRP (with appropriate graphics) shall be 
submitted to MMC for approval by the ERM of LDR. 

b. MMC shall notify the RE or BI, as appropriate, of receipt of the Final Results 
Report. 

3. Recording Sites with State of California Department of Park and Recreation 
a. The Archaeologist shall be responsible for updating the appropriate State of 

California Department of Park and Recreation forms-DPR 523 AlB associated with 
the ADRP in accordance with the City's Historical Resources Guidelines, and 
submittal of such forms to the South Coastal Information Center with the Final 
Results Report. 

4. Handling and curation of artifacts and Letter of Acceptance 
a. The archaeologist shall be responsible for ensuring that all cultural materials and 

associated records collected during the initial archaeological survey and evaluation 
phase, implementation of the ADRP and as a result of construction related 
excavation shall be cleaned, catalogued and permanently curated with an 
appropriate instimtion; that a letter of acceptance from the curation institution has 
been submitted to MMC; that all artifacts are analyzed to identify function and 
chronology as they relate to the history of the area and to allow a comparison with 
previous nearby studies; that faunal material is identified as to species, and that 
specialty studies shall be completed, as appropriate, including obsidian hydration 
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and sourcing analysis, protein residue studies and radiocarbon dating. 
b. Curation of artifacts associated with this pro gram shall be completed in consultation 

with LDR and the Native American representative, as appropriate. 

5. On completion of the ADRP and prior to issuance of grading permits, the qualified 
archaeologist shaH attend a second preconstruction meetings to make comments and/or 
suggestions concerning the proposed grading process. 

Additional project.:specific requirements may be added. 
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CHAPTER 1 INTRODUCTION 

Sunset Cliffs Natural Park (SCNP) Hillside Section Improvements Project (Project) includes the creation 
and improvement of pedestrian trails and observation points, creation of a Revegetation Plan (Plan) and 
phased revegetation program implementation, removal of the Dixon Estates property, removal of non­
native plants, and removal and recontouring of a ball field. 

The pedestrian trail improvements include: 

• Multi-use trail improvements with stabilized decomposed granite (DG), to an existing 8-foot 
sewer easement access path. The multi-use path will comply with Americans with Disabilities 
Act (ADA) trail accessibility requirements and provide bicycle access through the Park. 

• Primary trails will be enhanced or created (up to 6 feet wide) with natural surfacing to connect 
various park uses, link observation points, and link the park to the surrounding cornmunity. DG 
will be used, only if required, to create a stable pathway. 

• Secondary trails will be enhanced or created (up to 3 feet wide) with natural surfacing. 

• An ADA trail (up to 6-feet wide) will be created to allow access from the lower parking lot to an 
observation point. 

Observation points will be created along the primary trail, where environmentally appropriate, to take 
advantage of the dramatic cliff and seaside views. The observation points will include natural benches to 
allow visitors to sit and enjoy the views. 

The Project also includes the implementation of a phased revegetation program with emphasis on the use 
of native plants species. Revegetation would include the removal of exotic, non-native, invasive plant 
species. Phase 1 includes revegetation of areas associated with the new trails and existing trail 
improvements, the removal of the Dixon Estates property, and the former ball field. Phase 2 will focus on 
revegetation of additional areas currently supporting non-native vegetation with native plant communities. 

This Plan will be used in conjunction with Landscape Construction Documents (Estrada Land Planning 
2012) and provides direction for implementing a program to restore coastal sage scrub (CSS) and 
maritime succulent scrub (MSS) habitat. The Plan will focus on the restoration of native vegetation along 
trails that will not be improved, construction areas of trails that will be improved (along the edges of 
improved trails), and the areas that are currently occupied by the Dixon Estates property and the former 
ball field that will be restored to native vegetation. The Plan also addresses areas currently occupied by 
non-native vegetation communities (namely ruderal and non-native grassland) that will also be restored. 

1.1 RESPONSIBLE PARTIES 

The Responsible Party for the implementation of this Plan is the City of San Diego. This Plan has been 
prepared by URS Corporation (URS; Contact: Patrick Mock, 4225 Executive Square, Suite 1600, La 
Jolla, CA 92037. URS' phone number is (858) 812-9292. 
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1.2 PROJECT LOCATION 

The Project site is located approximately five miles west of downtown San Diego along the western 
shoreline of the Point Loma Peninsula, and is approximately two miles south of Interstate 8 in the City of 
San Diego, California (Figure 1). Ladera Street, single-family residential uses, and the Point Loma 
Nazarene University (PLNU) border SCNP to the north and east. The Pacific Ocean borders the site to 
the west. Federal land, including the Point Loma Ecological Reserve (managed by the U.S. Navy) borders 
the site to the south (Figure 2). 

1.3 PROJECT IMP ACTS 

Impacted habitat resulting from the proposed improvements includes CSS, disturbed CSS, cactus scrub, 
and unvegetated sandstone (Figure 3). A total of 0.28 acres of habitat will be impacted, resulting in the 
need for 0.30 acres of mitigation (Table 1). The majority of the revegetation will occur in areas that are 
currently occupied by non-native vegetation communities, the Dixon Estates, and former ball field and 
will occur in two phases (Tables 2 and 3). 

Table 1 
Project Impacts to Sensitive Habitats and Mitigation Requirements 

Permanent Mitigation 
MSCP Tier: Habitat Type Impacts Ratio1 

(acre) 

Tier 1: Cactus scrub, unvegetated 
0.02 2:1 

sandstone 

Tier II: Coastal sage scrub, disturbed 
0.15 1:1 

coastal sage scrub 

Tier IIIB: Non-native grassland 0.11 1:1 

Total Acreage 0.28 

Notes: 
1 Mitigation ratios taken from MEIR (Dudek 2004) 
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Table 2 
Phase I Proposed Revegetation Acreages 

Restored Vegetation Community {acres) 
Current Vegetation Community 

Maritime Succulent Scrub Coastal Sage Scrub 

Developed/disturbed 
0.00 0.60 

{Dixon Estates) 

Developed/disturbed {ball field) 1.54 0.00 

Ruderal 3.00 1.30 

Non-native grassland 0.90 0.77 

Other* 0.61 1.34 

Total 6.05 4.01 

*Includes other disturbed areas identified as "developed" outside of the existing homes and ball field, 
the trail though the eucalyptus trees, and areas of native vegetation that might be impacted by the 
trail improvements but would be restored back to native habitat. 

Table 3 
Phase II Proposed Revegetation Acreages 

Current Vegetation Restored Vegetation Community {acres) 

Community Maritime Succulent Coastal Sage Scrub 
Scrub 

Non-native grassland 1.48 0.84 

Developed 0.01 0.01 

Eucalyptus 0.00 1.15 

Ruderal 3.52 3.13 

TOTAL 5.01 5.13 

CHAPTER 2 GOALS OF THE REVEGETATIONPLAN 

The primary objective of this Plan is to provide a plan for the restoration of closed trails, trail related 
construction impacts, repaired erosional areas, and developed and non-native habitat currently occurring 
within the Project site. The goal is for the revegetated areas to become self-sustaining in the long-term 
and to contribute to regional biodiversity. 
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2.1 TYPES OF HABITAT TO BE REVEGETATED 

The types of habitat being restored are CSS and MSS. These habitats will be restored where restoration is 
to occur within the Plant Palette Zones shown in Figure 4. Not all areas within the Plant Palette Zones 
will be revegetated. CSS is distinguished by low, semi-woody sub-shrubs that are most active in the 
winter and early spring (Holland 1986). This is the type of CSS that is found throughout coastal Southern 
California. MSS is characterized by some of the coastal sage scrub dominants, as well as a number of 
cacti and other succulent species. 

2.2 PHASING OF MITIGATION 

Implementation of the Revegetation Plan will be dependent on the type of Project impact being incurred. 
The revegetation of closed trails and non-native habitat can occur at any time. Revegetation of developed 
areas slated for demolition will occur after the demolition is complete. Revegetation of portions of 
improved trails will occur once trail-related construction is completed. The establishment of the 
revegetation areas is anticipated to be complete within a five-year maintenance and monitoring time 
frame. 

Installation of the plant material is proposed to occur just before or at the beginning of the rainy season, 
between October and December. This will enable the installed vegetation to take advantage of the natural 
rainy season and begin to establish a root system that will enable the plants to survive through the 
summer months. 
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CHAPTER 3 DESCRIPTION OF PROPOSED REVEGETATION PLAN 

3.1 SITE SELECTION 

The areas chosen for revegetation include closed trails, areas impacted by trail improvement construction, 
areas currently occupied by non-native vegetation communities, erosion repair areas, and developed areas 
on site that will be demolished (Figures 5 and 6). 

3.2 DESCRIPTION OF THE REVEGETATION AREAS 

3.2.1 Closed Trails 

Closed trails are trails that will not be improved as a result of the implementation of the Project.· These 
areas occur throughout the site The proposed revegetation plan will focus on aerating these trails to 
relieve compaction,. followed by seeding in relation to the plant palettes shown on Figure 4 with some 
trail revegetation receiving irrigation. Container plants may also be utilized in some of these areas at the 
discretion of the restoration biologist. (See the Landscape Plan for anticipated layout and distribution of 
container stock). 

3.2.2 Areas Impacted by Trail Improvements 

These areas will occur at the edges of the improved trails where existing vegetation was impacted by trail 
improvement activities. These areas will have the soil aerated if necessary, and only a seed mix will be 
used for revegetation with irrigation. Container plants may also be utilized in some of these areas at the 
discretion of the restoration biologist. 

3.2.3 Areas Occupied by Non-Native Vegetation Communities 

These areas are typified by the ruderal, and the non-native grassland community throughout the Project 
site (Figures 5 and 6). Because these areas are large and mostly contiguous, an irrigation system may be 
used, along with a seed mix and container plantings. The plant palettes used will be determined by the 
location of the revegetation areas. 

3.2.4 Demolition Areas and Former Ball Field 

These areas are discrete contiguous areas that will; use supplemental irrigation, seeding/hydroseeding, 
and container plants. The plant palettes used will be determined by the location of the revegetation areas 
in relation to the plant palette zones shown on Figure 4, but will be limited to MSS or CSS based on the 
location of these areas and vegetation types in the vicinity (Figures 5 and 6). 
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CHAPTER 4 APPLICABLE CITY REGULATIONS 

The Revegetation Project is subject to CEQA, and applicable City regulations including the City's MSCP 
(Multiple Species Conservation Program) Subarea Plan (City of San Diego 1997). 

The City is the Lead Agency for the proposed Project. The Project's Biological Resources Teclmical 
Report (URS 2013) provides information relative to biological issues for this portion of the Project. 

In July 1997, the USFWS, CDFG, and City adopted the Implementing Agreement for the MSCP (City 
1997). This program allows the incidental take of threatened and endangered species as well as regionally 
sensitive species that are otherwise adequately conserved. The program designates regional preserves 
intended to be mostly void of development activities while allowing development of other areas subject to 
program requirements. 

The City's MSCP Subarea Plan was prepared to meet the requirements of the California Natural 
Communities Conservation Planning (NCCP) Act of 1992 and to be consistent with the federal and state 
ESAs. This Subarea Plan describes how the City's portion of the MSCP Preserve (the Multi-Habitat 
Planning Area, or MHPA) will be implemented. 

The MSCP (City 1997) identifies an MHP A that is intended to link all core biological areas into a 
regional wildlife preserve. As shown on Figure 3, the whole site is designated as MHPA and supports 
sensitive habitats and species. 

The City's Subarea Plan includes recommendations so that development activities within, adjacent, or in 
close proximity to the MHPA will be subject to special conditions so that minimal impacts to the preserve 
area can be assured. Potential impact issues include drainage, lighting, noise, barriers, invasives, and 
brush management, all of which will be addressed under the impact and mitigation sections. 

Any project within the City has to comply with the City's MSCP Subarea Plan. This Project, being 
within the MHPA has to be a compatible land use and comply with the MHPA Land Use Guidelines, 
General Planning Policies and Design Guidelines, General and Specific Management Directives, and 
Special Conditions for Covered Species. As the project includes revegetation, it is subject to the City's 
Biology Guidelines (2012) General Outline for Revegetation/Restoration Plans. Compliance with these 
requirements is presented in the accompanying Biological Technical Report for this Project. 
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CHAPTER 5 IMPLEMENTATION PLAN 

This section addresses the design and implementation of the Plan. 

5.1 RATIONALE FOR EXPECTING IMPLEMENTATION SUCCESS 

The revegetation areas are located in places that historically supported the vegetation communities 
selected, and in some instances, contain remnant species of the target vegetation community. Choosing a 
location with proper soils and a history of supporting the target vegetation community are key factors in 
the rapid establishment of the proposed revegetation. Temporary irrigation is recommended to germinate 
the hydroseed/seeding and establish container plantings during the first three years. The native species 
chosen should become self-sufficient within two to three years and should not require additional irrigation 
once established. 

5.2 RESPONSIBLE PARTIES 

The City of San Diego Public Works Department (Public Works) will be the financially responsible party. 
Public Works will manage Project activities in the best interest of the revegetation goals. Public Works 
will have sole authority in all phases of Project installation, maintenance, and biological monitoring. 

The team for implementing this Plan will consist of a restoration biologist and restoration contractor 
familiar with the installation and maintenance of native vegetation. The qualified restoration contractor 
will have a minimum of three years of experience with restoration of native vegetation. 

The restoration biologist will work with the restoration contractor during site preparation, and will 
supervise the maintenance and monitoring activities during the five-year monitoring period, including 
botanical monitoring requirements. The restoration biologist will have the minimum qualifications: 

1. A Bachelor's degree in biology, botany, restoration ecology, or horticulture, and a minimum of 
three years of experience in native plant restoration/revegetation projects. 

2. Knowledge of the vegetation associations proposed for the revegetation effort, including floral 
identification, general composition, and botanical characteristics of the individual plant species 
proposed for use. 

3. Knowledge of quantitative monitoring techniques necessary for the collection of data, including 
the ability to quantify the results and present them in a report format. 

5.3 MAJNTENANCE AND MONITORING SCHEDULE 

The schedule for the Plan, from implementation through five years of maintenance and biological 
monitoring, is shown in Table 3. The five-year maintenance and monitoring period (including the 120-day 
plant establislm1ent period) will begin once installation is certified as complete by the Project's restoration 
biologist and the City. This Revegetation Plan refers to the Initial Project Phase as proposed by the City's 
Landscape Plan. It is unlikely that the entire Project site will be revegetated at once. It is anticipated that 
revegetation of the site will occur in two phases as funds become available, and that each phase will 
follow the schedule presented in Table 4. 
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Jan Feb Mar 

YearO 

Year 1 L M, L L, I 

Year2 RM L M 

Year 3 RM M, L, I 

Year4 RM M, L 

Year 5 RM M, L 

Notes: 
SP = Site Preparation 

S = Seeding of restoration areas 

CP = Container plants installed 

Table 4 
Implementation and Monitoring Schedule 

Apr May Jun Jul Aug Sep Oct Nov Dec 

SP SP SP SP CP, S s C, S, L 

L, I L, I M, L, I L, I L, I M, L, I L, I L R,M,L 

L, I I M, L, I I L, I M,l L, I R, M, L 

I I M, L, I I I M, L, I I R, M, L 

M, L M, L R, M, L 

M, L M, L T 

C =Scheduled completion of implementation and start of 120-day plant establishment and five-year maintenance and monitoring period 

L = Landscape maintenance (monthly first year, bimonthly the second year, quarterly thereafter) 

I = Irrigation- discontinue irrigation at the beginning of the fourth wet season. 

M = Monitoring (bimonthly first year, quarterly thereafter) 

RM = Remedial measures (if necessary) 

R = Annual report 

T = Final report and scheduled termination of the five-year maintenance and monitoring period 

5.4 SITE PREPARATION 

Depending on the degree of soil compaction, the soil can be lightly tilled or ripped to reduce soil 
compaction, increase aeration, and help facilitate healthy root growth. Fertilization will not take place as 
part of this Plan, except as described below for container planting, or if deemed appropriate by the 
restoration biologist and approved by the City. Fertilization with nitrogen or phosphorous-based chemical 
fertilizers has been shown to favor exotic species over native plants in many sites throughout southern 
California (Grime and Hunt 1975; Grime 1978). It is possible to encounter burn ash and buried trash 
while tilling and ripping the soil, and digging holes for planting. All workers will follow the approved 
Community Health and Safety Plan and guidance from the restoration biologist. Specifically, excavation 
will be limited within the burn ash site to digging planting holes. Excavation for planting holes will 
consist of removing 12 inches of soil to create a planting hole, soaking the planting hole, and backfilling 
the hole with on-site soil. Contaminated material that is readily identifiable as ash-like and black-stained 
debris will be re-compacted and buried on site at least two feet below finished grade. 

Soils excavated within the burn ash site for planting holes will be replaced in the hole as backfill where 
soil is clean of debris. If debris or other discolored soil or waste material is encountered during excavation 
of the planting holes, this material shall be replaced in the same hole and properly re-compacted. Any 
soils/materials excavated for planting holes that are not deemed suitable for use as backfill will be buried 
at least two feet deep within the boundary of the burn ash site within the same day. No stockpiling of 
material will occur. 
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5.4.1 Weed Control 

Competition from invasive non-native plant species can be a serious obstacle to the re-establishment of 
native vegetation in restoration projects. Non-native species can out-compete native species, reduce 
diversity, and degrade the habitat for wildlife. Weed control measures employed prior to the 
commencement of planting are the most effective method for control of invasive non-native species. 
Following the initial site preparation, the restoration biologist will identify for removal any non-native, 
invasive species that are in the immediate area. These species should be removed, treated, and disposed 
of according to the California Invasive Plant Council's (CaliPC) most recent guidelines. 

Non-native plants will be controlled prior to revegetation. If weed removal precedes planting by more 
than a few months, it will be necessary to remove weeds that have become established prior to planting 
and seeding of the revegetation areas. If deemed necessary by the restoration biologist, a "grow-and-kill" 
cycle will be established during that period. "Grow and kiii" is a cycle of applying water, germinating the 
non-native species, and spraying with the appropriate herbicide. This allows a large portion of the seed 
load currently present in the soil to be removed. Removing the competition early in the life cycle of native 
plants helps to ensure more rapid growth and cover of the native species. 

The initial control of pest plants shall be performed by hand, by the use of herbicides, or by other methods 
approved by the restoration biologist during the bird non-breeding season. Weed control will be 
maintained throughout the monitoring period. Weeds will be controlled before their setting of seed. 
Ongoing weed control will be accomplished manually by the use of a hoe or other tool to uproot the entire 
plant, a mower or weed whip to cut plants, or by herbicide application. 

A licensed Pest Control Operator (PCO) may work under the supervision of a California-licensed Pest 
Control Advisor (PCA) who will employ best management practices regarding the timing, quantity, and 
type of herbicide for each species. The PCA will determine both immediate and follow-up herbicide 
application for each species. 

The restoration biologist will direct the contractor regarding the selection of target weed species, their 
location, and the timing of weed control operations to ensure that native plants and breeding wildlife are 
avoided to the extent possible. 

5.4.2 Irrigation 

An ideal irrigation system should provide enough water to a revegetation site to promote healthy plant 
establishment, but not so much as to create disease, excessive growth, and proliferation of non-native 
species. The restoration contractor will be responsible for the design and ongoing maintenance and repair 
of irrigation components during the monitoring and plant establishment periods. A temporary above 
ground irrigation system can be used in the larger revegetation areas. Because of the potentially isolated 
locations of some of the revegetation sites, the installation of a supplemental irrigation system may not be 
cost-effective. 

In areas where the installation of an irrigation system is not feasible, other methods of watering should be 
considered for use, such as DriWater®. DriWater® is a patented product that consists of 98 percent 
purified water and two percent food grade ingredients. It is bound in the form of a gel-like solid that 
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provides consistent subsurface irrigation to plants for up to three months. Natural bacteria found in the 
soil gradually break down the food grade ingredients that bind DriWater® together. As the gel converts to 
liquid, capillary action carries and maintains moisture throughout the root zone. A single quart of 
DriWater® will provide enough water to sustain a small shrub for up to three months, depending on the 
type of plant, extent of its root structure, and specific existing soil and climatic conditions. The 
DriWater® should be replaced as necessary depending on the condition and requirements of the 
individual plant. Determination of the use of irrigation or other means of watering will be made in the 
field by the restoration biologist. 

In areas where the installation of an irrigation system is not feasible, the proposed planting plan and plant 
palettes should be able to survive on their own without supplemental irrigation. The growth and 
establishment of vegetation in non-irrigated areas will be significantly slower than in irrigated areas. 

5.4.3 Contractor Education 

All contractors involved with implementation of this Plan will be required to meet with the restoration 
biologist before beginning work in the area. The restoration biologist will review requirements of the plan 
that concern the contractor, including site protection, inspections, landscape procedures, and guarantees. 
The restoration biologist will have final supervisory control over the implementation phase of the 
restoration project. 

5.5 PLANTING PLAN AND SPECIFICATIONS 

The activities planned for the mitigation site will incorporate a combination of container plants, seeding, 
and native volu.nteer recruitment. CSS and MSS communities will be utilized in revegetation of different 
portions of the site, based on distance from the bluff. Additionally, non-native shrubs or trees greater than 
15 feet in height should be replaced with Torrey Pines (Pinus torreyana) or Coast Live Oak (Quercus 
agrifolia). The proposed plant palettes for these two areas are shown in Tables 5 and 6. The majority of 
the species in the plant palettes were chosen based on floral species observed on and off site in the 
immediate vicinity of the Project and those plant palettes developed in the MEIR. Other floral species not 
specifically observed but known to excel in similar habitats were added to the palette where appropriate. 
The plant palette defines the species and approximate number of individuals per acre for container plants, 
as well as the number of pounds per acre of seed required for each species (Tables5 and 6). The species 
provided in Tables 5 and 6 are a sample of the species that may potentially be utilized. The restoration 
biologist may make substitutions or additions to the palette as necessary, depending on availability of 
plant material and/or variability of site conditions (see the Landscape Plan for anticipated layout and 
distribution of container stock). 

5.5.1 Timing of Site Preparation and Implementation 

Installation of the plant material is proposed to occur just before or at the beginning of the rainy season, 
between October and December. This will enable the installed vegetation to take advantage of the natural 
rainy season and begin to establish a root system that will enable the plants to survive through the 
summer months. 
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5.5.2 Sources 

The plant material and seed used at the site will be secured from wild sources within San Diego County 
that are as close to the Project site as practicable. The restoration biologist will work closely with the 
contractor and suppliers to approve the sources of the plant materials. Seed will be used for direct 
seeding of restorable areas, and will also be germinated and grown in containers by a local contract 
growing firm for use as container plantings onsite, if available. 

5.5.2.1 Hydroseeding!Hand Seeding Specifications 

Hydroseeding/hand seeding (seeding) refers to the sowing of seed onto a properly prepared seedbed, 
covering the seed, firming the covering, and other specified or related procedures to ensure proper 
germination and growth of plants and associated organisms. Seeds may be applied by hand or mechanical 
means that do not cause damage to the seed. 

Seeding should take place in the fall, before the onset of the rainy season and immediately after site 
preparation, after the container plants are installed or as directed by the restoration biologist. The best 
results can be achieved with moist, but not wet, soil conditions, but satisfactory results are possible under 
dry soil conditions. The areas to be seeded should be irrigated, using a temporary irrigation system on 
site with quick couplers, for two weeks prior to seeding. In areas lacking irrigation treatment, the soil may 
be amended with irrigation soil supplement (e.g., DriWater) per the manufacturer's directions (See 
Section 4.4.2). 

Seed quality will be the best obtainable in the year of application for both purity and germination, and 
will meet minimum pure live seed standards. No seed will be more than a year old when applied. 
Information regarding the amount of seed purchased, germination, and purity of seed will be provided in 
writing to the restoration biologist by the contractor and approved by the City for the seed to be used. 

The objective of the seeding operations is to evenly distribute the seeds over a rough, loose seedbed, 
incorporate the seed into the top three inches of soil, and finn the seedbed by mechanical means. 

Table 5 
Coastal Sage Scrub Plant Palette 

Scientific Name Common Name Plant Size 

Container Stock 

Artemisia californica California sagebrush 1 gallon 

Eriogonum fasciculatum California buckwheat 1 gallon 

Ence/ia ca/ifornica California encelia 1 gallon 

Heterome/es arbutifo/ia to yon 1 gallon 

Ma/osma/aurina laurel sumac 1 gallon 
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Table 5 
Coastal Sage Scrub Plant Palette 

Scientific Name Common Name Plant Size Plants per Acre 

Opuntia littoralis coastal prickly-pear 1 gallon 25 

Cylindropuntia prolifera coast cholla 1 gallon 25 

Pinus torreyana Torrey pine 5 gallon 10 

Rhus integrifolia lemonadeberry 1 gallon 40 

Salvia apiana white sage 1 gallon 50 

Salvia me/litera · black sage 1 gallon 40 

Stipa pulchra purple needle grass 1 gallon 100 

Total 670 plants per acre 

Hydro-Seed Mix 

Artemisia californica California sagebrush seed 5 

Encelia californica California encelia seed 5 

Eschscholzia ca/ifornica California poppy seed 4 

Lupin us truncatus collared lupine seed 4 

Plantago erecta dot-seed plantain seed 6 

Stipa pulchra purple needle grass seed 6 

Totals 30 lbs per acre 

Optional Alternate Flora1 

Oichelostemma caplfatum wild hyacinth 

lsocoma menziesii coastal goldenbush 

Lotus scoparius (Acmispon glaber) deerweed 

Lupinus truncatus collared lupine 

Marah macrocarpus wild cucumber 

Phace/ia distans distant phacelia 

Sisyrinchium bellum blue-eyed grass 
1 These species may be substituted for any of the above flora of the same growth form if not available 
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Table 6 
Maritime Succulent Scrub Plant Palette 

Scientific Name Common Name Plant Size 

Container Stock 

Agave shawii Shaw's century plant 

Artemisia califomica California sagebrush 

Cistanthe maritima seaside cistanthe 

Coreopsis maritima 
sea dahlia 

(Leptosyne maritima) 

Cylindropuntia ca/ifomica 
snake cholla 

var. califomica 

Cylindropuntia prolifera coast cholla 

Dudleya edulis Ladies Fingers 

Eriogonum parvifolium coastal buckwheat 

Ence/ia ca/ifornica California encelia 

Euphorbia misera cliff spurge 

Ferocactus viridescens coast barrel cactus 

lsomeris arborea bladderpod 

Mammillaria dioica fishhook cactus 

Opuntia littoralis coastal prickly-pear 

Rhus integrifo/ia lemonadeberry 

Stipa pulchra purple needle grass 

Total 

Scientific Name Common Name 

Hydro-Seed Mix 

Artemisia californica California sagebrush 

Corethrogyne filaginifolia 
San Diego sand aster 

incana 

Encelia californica California encelia 

Eschscholzia californica California poppy 

Lupinus truncatus collared lupine 

Plantago erecta dot-seed plantain 

Stipa pulchra Purple needle grass 
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1 gallon 

1 gallon 

1 gallon 

1 gallon 

cuttings 

cuttings 

1 gallon 

1 gallon 

1 gallon 

1 gallon 

1 gallon 

1 gallon 

1 gallon 

cuttings 

1 gallon 

1 gallon 

seed 

seed 

seed 

seed 

seed 

seed 

seed 

Plants per Acre 

20 

120 

15 

80 

10 

15 

15 

120 

80 

40 

15 

30 

15 

15 

30 

50 

670 plants per acre 

Seed 
lbs per Acre 

3 

4 

3 

4 

4 

6 

6 
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Table 6 
Maritime Succulent Scrub Plant Palette 

Scientific Name Common Name Plant Size Plants per Acre 

Totals 30 lbs per acre 

Optional Alternate Flora1 

Dichelostemma capitatum wild hyacinth 

/socoma menziesii coastal goldenbush 

Lotus scoparius (Acmispon glaber) deerweed 

Lupinus truncatus collared lupine 

Marah macrocarpa wild cucumber 

Me/ica imperfecta little California melic 

Phacelia distans distant phacelia 

Sisyrinchium bellum blue-eyed grass 
1 These species may be substituted for any of the above flora of the same growth form if not available 

5.5.3 Container Planting 

If seeds are collected from native species onsite, they will be sent to a contract grower for propagation 
into container stock for future planting. Container plantings will be used where appropriate in restorable 
areas. The density of plantings should follow the recommendations in Tables 5 and 6. Torrey pines and/or 
coast live oak will be planted in locations where large non-native trees or shrubs were removed, or at a 
minimum of ten per acre. Irrigation will be installed in appropriate areas to help ensure establishment and 
growth of the container stock. Irrigation soil supplement (e.g., DriWater) may be used with container 
plants in areas not irrigated. 

5.5.4 Plant Distribution and Layout 

Except as otherwise specified or directed by the restoration biologist, container plantings should be 
distributed over the restoration area to mimic the natural distribution of the species in the surrounding 
vegetation (See Planting Plans in the Development Plan package). Crowding of plants must be avoided. 
The mature size of each species and their normal distribution and associations in nature should be 
considered before installation. Plant species should be located where favorable conditions are present 
rather than attempting to achieve even distribution. The restoration biologist may follow the methods 
found most efficient, but one method is to begin with the species that are to be planted in the smallest 
quantities followed by the species to be planted in larger quantities. Each plant should be marked to 
denote size and species with a color-coded pin flag and/or "chaser" or approved alternatives, and noted on 
the as-built plans and specifications. If chasers are used, they must be limited to plants that have limited 
lateral growth potential to prevent their being obscured from view for at least three years. Offset distance 
and direction must be noted on the as-built plans and/or specifications. 
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5.5.4.1 Planting Procedure 

Planting holes must be large enough to contain the root system to its full normal breadth and depth. 
Unless otherwise directed by the restoration biologist, holes must be (1) two times the diameter and depth 
of the container and 2) filled with water and permitted to drain fully and foster maximum lateral capillary 
movement before planting. Some holes may require repeated filling and draining to fully hydrate the soil 
of the potential root zone. For all deep-rooting species (greater than one inch diameter by three foot deep 
root) planted on fill, growth facilitation holes shall be drilled, filled with water, allowed to drain a 
sufficient number of times for maximum lateral capillary movement to occur, and backfilled with local 
sandy loam, or an approved equivalent. The sides and bottom of all holes shall be free of tool 
compression characteristics, which might impede root penetration. It is possible to encounter burn ash and 
buried trash while tilling and ripping the soil, and digging holes for planting. All workers will follow the 
approved Community Health and Safety Plan and guidance from the restoration biologist as stated above. 
Plants shall be removed from containers without damage. Water shall then be applied to the root-ball to 
enable the extension of the root system to its maximum breadth and depth. With some plants, it may be 
necessary to wash some, or the entire growing medium, from the roots. Plants may not be left out of 
containers for more than one minute. If the root mass can be flattened along one plane without damage, 
the roots should be spread out on one (lower) side of the planting hole/slit (which should be scarified as 
necessary to aid future root penetration) to mimic the normal pattern of the root system as if it were not 
grown in a container. The container will be upended into the palm of the hand to avoid damage to the root 
structure and placed in the planting hole. The top of the root ball will be set one inch above finish grade. 
The planting hole will be backfilled with native soil and a hand-compacted earthen berm will then be 
constructed around each container plant. This watering basin will be maintained until the plants are no 
longer irrigated. 

5.5.5 Mycorrhizallnoculum 

Mycorrhizae are specialized fungi found on plant roots. A symbiotic relationship exists between plant 
roots and mycorrhizae wherein the plants benefit from the increased ability to take up nutrients and 
withstand drought when mycorrhizae are present. This relationship is essential to the growth rate, well­
being, and longevity of native plant communities. Plant utilization of mycorrhizal fungi markedly 
increases the success of revegetation on disturbed or degraded lands. All appropriate container-grown 
plants, except those know to be non-host species, shall be inoculated with mycorrhizal fungi prior to 
delivery to the job site. 

5.6 120-DAYPLANT ESTABLISHMENT PERIOD STATUS REPORT 

All implementation of the revegetation plan will be monitored and recorded by the restoration biologist. 
The biologist will be on site during preparation, planting, and seeding to assist with any modifications to 
the Project landscape plan or this revegetation plan. Detailed records will be kept regarding dates of 
plantirig, seeding, irrigation installation and operation and any deviations to this plan as needed. 

A 120-day plant establishment period (PEP) will initiate upon completion of all implementation tasks. 
During this time, under the direction of the restoration biologist, concentrated maintenance activities will 
be conducted to promote establishment of container plants and seedlings. The maintenance crew will 
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actively control weed seedlings, replace any dead plants, check and repair the irrigation system, and 
remove any trash and debris. These acitivities will occur on a monthly basis throughout the PEP unless 
directed otherwise by the restoration biologist. 

Following the completion of all site grading, soil preparation, planting, seeding, and the 120-day plant 
establishment period, a 120-day PEP letter report will be submitted to the City for approval to accept the 
revegetation area and begin the five year maintenance and monitoring program. This report will include 
photographs, final dimensions of the proposed revegetation site including topographical elevations, and 
any deviations from this Plan. 
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CHAPTER 6 FIVE-YEAR MAINTENANCE PROGRAM 

6.1 MAINTENANCE ACTMTIES 

The five-year maintenance and monitoring program will begin after the site has been approved by the 
City as having successfully completed the 120-day plant establishment period. Maintenance activities 
planned during the five-year maintenance and monitoring program will focus on ensuring that the goals of 
the restoration activity are being accomplished and that adaptive management strategies are implemented 
as required. The maintenance activities will focus on ensuring that conditions onsite are self-sustaining. 
Following successful completion of the revegetation program as outlined in this plan, the City of San 
Diego Park and Recreation Department will provide long-term maintenance of the site. 

These maintenance guidelines are specifically tailored for native plant establislunent. The maintenance 
personnel must be fully informed regarding the habitat establishment program so they understand the 
goals of the effort and the maintenance requirements. A restoration contractor with experience and 
knowledge in native plant habitat restoration will complete all maintenance activities. Damage to plants, 
irrigation systems, and other facilities will be repaired or replaced as soon as possible. 

6.2 RESPONSIBLE PARTIES 

As stated previously, the Responsible Party for this Plan is the City of San Diego. 

6.2.1 Restoration Biologist 

The restoration biologist will be responsible for monitoring of the restoration in accordance with the 
landscape plans and specifications as well as the overall intent of the Sunset Cliffs Natural Park Master 
Plan and MEIR. The restoration biologist will ensure that proper landscape maintenance procedures are 
followed. The restoration biologist will provide a written checklist of tasks to be performed after each 
monitoring visit to each of the sites and consult with the contractor on any actions that may not be 
conducive to a successful revegetation effort. The Project biologist will oversee and perform required 
monitoring and reporting as outlined in this Plan. 

6.2.2 Restoration Contractor 

The restoration contractor will be responsible for the implementation of the tasks as outlined in this plan 
under the supervision of the restoration biologist. The restoration contractor shall prepare and install the 
revegetation areas and maintain the sites as outlined herein. During use of herbicide treatments, overspray 
of chemicals shall be avoided. They shall work with and follow the recommendations of the restoration 
biologist. 

6.3 MAINTENANCE SCHEDULE 

The restoration maintenance and monitoring program will continue for five years following the 
completion of plant installation and the 120-day plant establishment period. The start of the five-year 
maintenance period begins when the 120-day plant establishment period and implementation of 
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restoration has been certified as complete by the restoration biologist. Landscape maintenance will be 
performed monthly during the first year of the five-year maintenance program, bimonthly the second 
year, and quarterly thereafter (Table 3). The restoration project shall be monitored for no less than five 
years unless the Year 5 success criteria are met ahead of schedule. 

6.4 MAINTENANCE AC TNITIES 

6.4.1 General Maintenance 

Under the direction of the restoration biologist, the restoration contractor will perform the following tasks 
as general maintenance duties: 

• Plant inspection 

• Weed control 

• Check irrigation system performance 

• General maintenance of irrigation system 

• Trash and debris removal 

• Pest control 

• Plant replacement 

• Pruning 

• Site protection 

Plant Inspection 

After initial planting, a 120-day plant establishment period will start where plants that are dead or 
severely diseased will be replaced with an identical species unless otherwise directed by the restoration 
biologist. The restoration contractor will check plant health on a monthly b(lsis through the first year and 
quarterly thereafter. Plants that are dead or severely diseased will be replaced with an identical species 
unless otherwise directed by the restoration biologist. 

Weed Control 

Weed control will minimize competition that could prevent the establishment of native species. All 
maintenance personnel will be trained to distinguish weed species from native vegetation to ensure only 
weed species are removed or sprayed with herbicide. 

Any weeds observed should be immediately removed manually or controlled with an appropriate 
herbicide as determined by a licensed PCA and approved by Park and Recreation. The restoration 
biologist will be consulted and approve any herbicide application in advance. Weed debris shall be 
removed from the Project area as accumulated and disposed of as permitted by law. 
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Weeds will be removed before they can attain a height of three-inches at intervals of not more than 30 
days for the first year of the Project. If manually removed, all portions of the plant will be removed, 
including the roots. The restoration biologist shall direct the restoration contractor regarding the selection 
of target weed species, their location, and the timing of weed control operations to ensure that native 
plants are avoided to the extent possible. Pulled weeds will be placed on a "mantilla" or other type oftarp 
to prevent the seeds from coming in contact with the ground. Leaf and branch drop, and organic debris of 
native species, shall be left in place. A list of anticipated non-native weedy species is provided in Table 7 
below. Those species that are marked with an asterisk are of particular concern and should be controlled 
to the maximum extent practicable. 

Table 7 
Anticipated Non-Native Weed Species 

Scientific Name Common Name 

Acacia cyclops coastal wattle 

Atriplex semibaccata Australian saltbush 

Avena barbata* slender oat 

Brachypodium distachyon* purple false brome 

Brassica nigra* black mustard 

Bromus diandrus* ripgut brome 

Bromus hordeaceus* soft chess 

Bromus madritensis subsp. rubens* red brome 

Chrysanthemum coronarium (Giebionis 
garland or crown daisy 

corona ria)* 

Cortaderia spp. pampas grass, jubata grass 

Erodium botrys longbeak storks' bill 

Erodium brachycarpum shortfruit stork's bill 

Erodium cicutarium* redstem stork's bill 

Erodium moschatum greenstem filaree 

Eucalyptus sp. eucalyptus tree 

Foeniculum vulgare* sweet fennel 

Hirschfeldia incana* perennial, shortpod, or summer mustard 

Hordeum murinum 

Lactuca serriola 

Malephora crocea 

Malva parviflora 

Marrubium vulgare 
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Table 7 
Anticipated Non-Native Weed Species 

Mesebryanthemum crystal/inurn* crystalline iceplant 

Mesebryanthemum nodiflorum * slenderleaf iceplant 

Nicotiana g/auca tree tobacco 

Opuntia ficus-indica barbary fig 

Ox a/is pes-caprae ·. Bermuda buttercup 

Phoenix canariensis Canary Island date palm 

Raphanus sativus* cultivated radish 

Ricinus communis castorbean 

Sa/sola tragus* prickly Russian thistle 

Sonchus o/eraceus common sowthistle 

* invasives to be controlled to the maximum extent practicable 

Irrigation Water Volume and Frequency 

The restoration contractor shall be responsible for applying sufficient irrigation water to adequately 
establish new plant materials, and to germinate and establish the applied seed in the areas that may require 
irrigation. Irrigation water shall be applied in such a way as to encourage deep root growth (periodic deep 
irrigation versus frequent light irrigation). The restoration contractor will allow soil to dry to 
approximately 50- to 60-percent of field capacity (in the top six or 10 inches after germination and during 
seedling establishment) before the next irrigation cycle. Wetting of the full root zone and drying of the 
soil between irrigation events is essential to the maintenance of the plants and the promotion of a deep 
root structure that wilJ support the vegetation in the years after establishment. A soil moisture· probe or 
shovel shall be used to examine soil moisture and rooting depth directly. During the dry period after plant 
installation, the restoration biologist and restoration contractor will regularly inspect soil moisture. 
Watering during the late growing season will occur as frequently as required to maintain soil moisture and 
prevent mortality of plants/seedlings. During dry conditions, soil moisture level should not fall below 30 
percent of field capacity. Irrigation should cease two years prior to site acceptance. 

General Maintenance of Irrigation System 

The restoration contractor will be responsible for the regular maintenance and repair of all aspects of the 
irrigation system. Poorly functioning or non-functioning parts shall be replaced immediately so as to not 
endanger the plantings. 

General system checks shall be conducted no less than monthly for the first year, and quarterly thereafter, 
except during periods when the irrigation system is not in operation, with concurrence of the restoration 
biologist. The irrigation system shall be removed at the conclusion of the restoration program such that 
vegetation and soils are not damaged or substantially disturbed. 
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Trash and Debris Removal 

The restoration areas shall be well maintained in order to deter vandalism and dumping of trash. The 
contractor is responsible for avoiding impacts to plantings during trash removal activities. The contractor 
shall, during routine maintenance, manually remove weeds, liter, trash, and debris from the restoration 
site and properly dispose of this material. Plant litter from native species shall be left in place in the 
restoration areas. 

Pest Control 

Young shrubs will be monitored for signs of disease, insect and/or predator damage, and treated as 
necessary. Badly damaged plants will be pruned to prevent spreading of the pestilence, or removed and 
replaced in kind. Excessive foraging by herbivorous animals may necessitate protective screening around 
plants. The restoration biologist will be consulted on any pest control measures to be implemented. 

Plant Replacement 

The restoration contractor will be responsible for replacing all container stock plants terminally diseased 
or dead for 120 days after plant installation. Thereafter, the long-term maintenance contractor will 
replace all dead and/or declining plants as deemed necessary by the restoration biologist. 

Replacement plants shall conform to the species, size requirements, and spacing as specified for the plants 
being replaced. The replacement plants shall be purchased from inventory at the same native plant 
nursery as the contract-grown plant stock, or preferably grown from seed gathered from onsite. 

Pruning 

No pruning is anticipated to be necessary during the five-year monitoring/maintenance program except 
within Brush Management areas unless otherwise specified by the restoration biologist. Dead wood shall 
be left on trees and shrubs or where it has fallen as it plays an important role in habitat creation and soil 
formation. Within Brush Management areas, seasonal thinning and pruning shall be conducted consistent 
with the City's Brush Management Regulations and Landscape Standards. 

6.4.2 Erosion Control 

The loss of soil or sediment to erosion should be minimized with the use of silt fencing, fiber rolls, jute 
matting and/or straw bales where necessary (e.g. high velocity flow areas, steep slopes). The 
maintenance contractor will immediately repair any eroded areas such as rills or gullies whether caused 
by rain, runoff, or irrigation failure. 

6.4.3 Vandalism 

Vandalism is not anticipated to occur on the mitigation site; however, the site is accessible and vandalism 
may occur. The restoration contractor will address vandalism issues in coordination with the restoration 
biologist. Corrective and preventative actions could include additional fencing and posting of signs. The 
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maintenance contractor will maintain any fencing, gates, or other access-related structures and 
immediately repair them as needed. 
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CHAPTER 7 FIVE-YEAR MONITORING PROGRAM 

7.1 PERFORMANCE STANDARDS 

The ultimate success of a habitat restoration project can be defined as the restoration of a functional 
ecosystem. Restoration success is determined by quantitative measurements of floral richness, invasive 
species cover, percent cover of native species, plant survival, soil development, and soil erosion within a 
restoration site. Native vegetation should increase in percent cover, while invasive plant species cover 
should decrease over time. The success criteria for this Plan are based on typical quantitative goals for 
restoration sites (Table 8). 

Milestone 

Year 1 

Year 2 

Year 3 

Year4 

Year 5 

Table 8 
Performance Standards 

Assessment Criteria Remedial Action 

All plants (seeds, container plantings) to achieve If target plant materials experience mortality and do not 
20% overall ground cover, 90% survival of meet first year success criteria, plants shall be replaced to 
container plants, and less than 10% weed cover. bring densities up to 90% of the original planting density. 

All plants (seeds, container plantings) to achieve 
If plants do not meet coverage criteria, additional seeding 

40% overall ground cover, 90% survival of 
and planting will be done, dead container plants shall be 

container plants, and less than 10% weed cover. replaced to bring densities up to 90% of the original 
planting density. 

All plants (seeds, container plantings) to achieve If plants do not meet coverage criteria, additional seeding 
60% overall ground cover and less than 10% weed and planting will be done to bring densities up to 90% of 
cover. the original planting density. 

All plants (seeds, container plantings) to achieve 
75% overall ground cover and less than 10% weed If plants do not meet coverage criteria, additional seeding 
cover. Supplemental irrigation is discontinued at and planting will be done. Turn off supplemental irrigation 
the beginning of the 4th year if percent cover after new plantings are established. 
criteria has been attained. 

All plants (seeds, container plantings) to achieve 
80% overall ground cover and less than 10% weed 
cover. Within the seeded only areas, non-native 
grass species not listed as highly invasive on the 
CAL-IPC invasive plant list can be used to meet 
the 80% coverage (eg: wild Oat (Avena sp.), If plants do not meet coverage criteria, additional seeding 
brome grasses (Bromus madritensis), (Bromus and planting will be done. 
diandrus), ryegrass (Lolium sp.), Filaree (Erodium 
sp.). The cover of non-native annual grasses and 
herbs (such as brome grasses) will be no more 
than 30% when assessed as part of the estimated 
80% cover. 

In the event that plantings should fail to meet the specified performance standards, compliance will be 
attained by implementation of the following remedial procedures, performed on an as-needed basis, as 
directed by the restoration biologist: (1) replacing unsuccessful plantings with appropriate-sized stock or 
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seed mixes to meet stated cover or survival requirements, and/or (2) performing maintenance procedures 
to ensure that the site conditions are appropriate (e.g., non-native flora removal). Remedial actions in 
planting areas will be based on detailed investigations (such as soil tests and excavations of failed 
plantings to examine root development) to determine causes of failure. 

Non-native plant species will be continually controlled throughout, and will not exceed cover criteria 
within the restoration sites during the five-year monitoring period. If the site fails to meet the atmual 
Project success criteria for any given year, remedial measures will be implemented to ensure the 
restoration site will meet or exceed the Project success standards the following year. 

7.2 MONITORING METHODS 

Monitoring for purposes of documenting compliance with success criteria will be conducted by the 
restoration biologist. Continuity within the personnel and methodology of monitoring will be maintained 
as much as possible to ensure comparable assessments throughout the duration of the monitoring 
program. Monitoring will commence with the completion of the installation of plantings and one full 
season of growth, continuing through the five-year post-installation period. The monitoring program will 
emphasize qualitative and quantitative assessments of the status of the restoration program. Problems 
such as insect damage, herbivory, weed infestation, and soil loss, will be recorded by the restoration 
biologist during all monitoring visits. Monitoring will assess the progress of the restoration sites in 
relation to the attainment of annual and final success criteria, and also identify the need to implement 
adaptive measures to assure ultimate success, or contingency measures in the event of failure. 

7.2.1 Qualitative Assessment 

Qualitative assessments will be conducted to assess the success of the weed control program, the general 
development of the target habitat, and the overall condition of the restoration sites. During the five year 
monitoring period, qualitative assessments will be conducted on a bimonthly basis for the first 12 months, 
and quarterly thereafter, for the remainder of the monitoring period. Qualitative assessments will consist 
of a site walkover and general habitat characterization. General observations, such as fitness and health of 
the planted flora, pest problems, herbivory, weed establislunent, mortality, and drought stress,. will be 
noted during each site walkover. The Project Biologist will also note observations of wildlife use and 
native plant recruitment for the purpose of discussion in the annual reports. Records will be kept of 
mortality and other problems such as insect damage and weed infestation (Appendix B, Sample Data 
Sheets). The restoration biologist will determine the remedial measures necessary to facilitate compliance 
with performance standards. The restoration biologist will relay these findings to Public Works and the 
restoration contractor after each visit, as necessary, to address and correct problems as soon as they are 
discovered. Remedial measures undertaken will be noted in the annual monitoring report. 

7.2.2 Quantitative Sampling Techniques 

Quantitative analysis will be conducted during the late spring or early summer of every year, ideally 
between April and June, to coincide with the blooming periods of the greatest number of plants. The 
results of these measurements will be evaluated against the criteria presented in Table 7. 
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Quantitative sampling for vegetation within the restoration site will be performed using point-intercept 
transects or other City-approved method that will be placed throughout restored areas to ensure 
representative sampling for estimates of vegetative cover. The specific location (GPS coordinates) of 
transects will be noted in the annual report and repeated during each subsequent survey. If using the 
point-intercept method, vegetative cover will be estimated by identifying species present at 0.5-meter 
intervals along a transect and recording this information on data sheets. All live vegetation that comes in 
contact with the bar, or the projection of a canopy of overhanging vegetation, will be counted. If no 
vegetation is recorded, the point will be counted as bare ground or plant litter as appropriate. The 
information gathered during this survey will be analyzed and presented in the annual report. 

Flora observed during the sampling activities that do not fall along the transect line will be recorded and 
included on the list of flora observed at each transect location. Due to the various types and sizes of areas 
to be restored, the precise length and number of transects will be determined in the field. As a guideline, 
the mitigation site will have adequate transect placement and numbers to accurately reflect the vegetation 
present and be scientifically defensible. At a minimum, there should be two transects per acre. Transects 
may be altered by number or length if the results show that an adjustment will better describe actual 
conditions found in the field. This determination will be made by the restoration biologist, and changes in 
methods will be documented in the annual monitoring report. 

7 .2.3 Photo-documentation 

Photographs will be taken to document the progress of the restoration sites throughout the monitoring 
period. Photo-documentation locations will be established and geo-referenced prior to commencement of 
the habitat restoration. Photographs will be taken from similar angles and locations so that comparisons 
can be made over time. Formal photo-documentation will occur before the restoration activities, 
immediately following the restoration activities, and at a minimum, annually for the remainder of the 
monitoring period. Representative photos will be taken and included in the bimonthly and quarterly 
reports. 

7.2.4 Remedial Measures 

Upon approval by the City, the restoration biologist will direct appropriate remedial measures to improve 
development of the target vegetation if the restoration area is not meeting stated goals in a timely manner. 
While remedial measures are partially defined herein, they are also left to the discretion of the restoration 
biologist since it is expected that one approach will not always be the best or most cost-effective for the 
problem at hand. Remedial measures will include some or all of the following: seeding, adding plantings 
or cuttings to areas, and additional weeding. 

7.3 MONITORING SCHEDULE 

A revegetation monitoring program spanning five years will be conducted by the restoration biologist in 
conjunction with the habitat maintenance program and after the 120-day plant establishment period. 
Monitoring visits will be conducted bimonthly during the first year and will be conducted quarterly 
thereafter. Monitoring visits will focus on qualitative observation by the restoration biologist who will 

Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 
Appendix I - Revegetation Plan 
Volume I of2 (Rev. May 2015) 

3411 Page 



identify problems observed during this period, and if appropriate, recommend remedial actions. The 
annual monitoring survey will collect quantitative and qualitative data. 

7.3.1 Modification of Monitoring Period 

The monitoring period is specified to be five years after completion of the installation of plantings and the 
120-day plant establishment period. The City of San Diego may request the termination of monitoring 
earlier than five years if the restoration area has met all of its Year 5 goals after at least two years without 
requiring irrigation. Only areas failing to meet the success standards will require additional work and 
remedial measures. This process may continue in excess of five years until Year 5 standards are attained, 
or until the City of San Diego determines that other actions are appropriate. 

7.4 REPORTING 

Progress reports and annual technical reports will be prepared by the restoration biologist as part of the 
monitoring program. 

7.4.1 Progress Reports 

Progress reports will detail the results of the qualitative assessments and will be submitted to the City 
within five business days after each qualitative site visit. These reports will include information on 
problems with the development of the target vegetation communities and site photographs, as well as 
provide an update on the condition of the site. Proposed remedial actions will also be discussed as a part 
of these reports, and will be summarized in memo format to be forwarded to the appropriate parties for 
implementation. 

7.4.2 Annual Reports 

Annual technical reports will be prepared by the restoration biologist as part of the monitoring program. 
These teclmical reports describing the results of the quantitative sampling will be prepared in August for 
five years. This will allow any necessary remediation actions to be planned and implemented before the 
beginning of the next rainfall season. The first report will be prepared in August after the first full 
growing season. 

Each annual report will contain the following information: 

1. A discussion of all quantitative monitoring results (vegetation monitoring data, soil erosion 
control data, and non-native species control data) prepared in graphic and tabular format with 
discussion in relation to the success criteria (success, failure, and remedial action). 

2. A summarized discussion of all qualitative monitoring visits made for the current year. 

3. Prints or color photocopies of all monitoring photographs. 

4. Details of any necessary or recommended remedial actions (general remedial actions include 
weeding, increasing the amount of supplemental water being applied to the vegetation, and 
supplementally re-planting/re-seeding sparse areas with native species). The restoration biologist 
will determine specific remedial actions based on site-specific requirements. 
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5. Maps identifying monitoring areas, transects, and areas requiring remedial measures. 

6. Copies of completed data field forms included in an appendix of each annual report. 
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CHAPTER 8 REMEDIATION AND CONTlNGENCYMEASURES 

This section describes contingency measures that may be invoked in the event that the proposed 
restoration areas fail to meet their stated performance standards in any given year of the five-year 
maintenance and monitoring program. 

8.1 1NITIAT1NG PROCEDURES 

If an annual performance criterion is not met for all or a portion of the mitigation project in any year, or if 
the final success criteria are not met, the restoration biologist shall prepare an analysis of the cause(s) of 
failure and, propose remedial action for approval. If the mitigation site has not met the performance 
criteria after five years, the responsible party's maintenance and monitoring obligations shall continue 
beyond five years of monitoring and maintenance until the success standards have been met or alternative 
restoration has been approved by the City of San Diego. 

8.2 FUNDJNG MECHANISM 

The City of San Diego will be responsible for covering all costs associated with planning, 
implementation, monitoring, and contingency measures needed if the restoration fails to meet stated 
performance criteria. 

8.3 LONG-TERM MAINTENANCE OBJECTIVES AND RESPONSIBILITIES 

Long-term revegetation success requires continuous monitoring and evaluation for timely adjustments to 
maintain the desired plant community. Money and effort spent on revegetation will be wasted unless 
management practices favor the desired species. 

The City of San Diego Park and Recreation Department will be responsible for long-term maintenance of 
the site pursuant to the requirement of the MSCP Framework Management Plan. Long-term maintenance 
includes monitoring of: 

1. Intense land uses and activities adjacent to and in habitat. 

2. Dumping, litter, and vandalism. 

3. Itinerant living quarters. 

4. Utility, facility and road repair, construction, and maintenance activities along the sewer 
easement. 

5. Exotic (non-native) and invasive plants and animals. 

6. Urban runoff, and water quality. 

Corrective action by the Park and Recreation Department where appropriate will be necessary to limit 
these impacts to the habitat in the Park. 
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MONITORING SHEET -
QUALITATNE EVALUATION 

Project Name: __________ _ 
Date: _________________________ ___ 
Recorders: ____________ _ 

Plant Health - General 
Are there visible signs of nutrient/water deficiencies? If yes, then describe: 

Are there signs of regeneration/reseeding? 

Is vandalism harming plant health or project success? 

Are there any signs of herbivory? 

Container Stock 
Provide visual estimation percent survival of container stock: 

Are watering basins intact? 

Is mulch from original installation still present? Is there litter development? 

Seeded Species 
Are all intended native species present? If not, then what is missing? 

Are there any occurrences of volunteer native species? 

Are there any unvegetated areas? Should these be remediated: 

Weeds 
Is excessive competition from weeds affecting desired species? 

Is there adequate maintenance/weed clearing? 

Soils 
Are there any signs of soil development? 

Irrigation System 
Are irrigation heads functioning properly? 

Are there any signs of rodent damage to irrigation system? 

Are there any signs of vandalism to the irrigation system/controller box? 

Are there any signs of excessive runoff? 

Does irrigation frequency and volume require adjustment? 

Is there any indication that wildlife is using the site? 

Miscellaneous 

Are there signs of erosion? 

Is there any vandalism that is banning establishment/progress? 

Other: 

Recommendations for Remediation: 
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APPENDIXJ 

SOIL MANAGEMENT PLAN 
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SCNP Hillside Improvements Project 
SMP & CHSP 

1. INTRODUCTION 

October 11, 2011 

This Soil Management Plan (Plan) has been developed by the City of San Diego, Public Works 
Department as required by the City of San Diego Solid Waste Local Enforcement Agency (LEA) 
for the Sunset Cliffs Natural Park- Hillside Park Improvements project. This Plan provides 
procedures for excavation, management, characterization, and disposal of hazardous materials 
that are known to exist at the project site and contaminated soils that may be encountered during 
construction of the project. The procedures contained in this Plan shall be followed for all work 
occurring within all known areas containing burn ash deposits and should be utilized if unknown 
soil contamination or hazardous materials are encountered during excavation. Excavation for 
this project will occur outside of the limits of the known burn ash site except for 12 inch planting 
holes that will be dug by hand or using a motorized auger. No soils or burn ash material is 
proposed to be removed from the site. 

2. PROJECT DESCRIPTION 

This project proposes improvements to the Hillside Park area within Sunset Cliffs Natural Park 
(SCNP). The Hillside Park is an existing park managed by the Parks and Recreation department. 
The project includes improvements to existing trails to meet City Park and Recreation design 
standards which will involve minor re-contouring or leveling of paths to create a 4 foot to 6 foot 
wide obstacle clear path of travel. Throughout the park, unauthorized trails that are not part of 
the SCNP Master Plan trail system or are unsafe for use will be revegetated with native plants. 
Revegetation involves digging approximately 12 inch deep planting holes, backfilling the holes 
with on site soil, and irrigating the planted areas with an above grade temporary low flow 
system. 

An existing turf ball field will also be revegetated with native plants as part of this project. In the 
ball field area, surface grading will occur to restore the contours to pre-existing drainage 
patterns. Other improvements include construction of a vegetated swale and storm drain 
connections to existing catch basins, installation of viewpoints, trash cans, hand railing, a new 
entry monument sign, and removal of several deteriorated buildings and revegetation with native 
plants. Removal of the structures will involve minor disturbance to the underlying soils. None 
of these structures are inside or within 300ft ofthe burn ash site boundary. 

During excavation of the planting holes within the known burn ash site, burn ash materials and 
contaminated soils may be encountered. Other improvements involving minor grading and 
excavation for planting holes will occur near a historic dump site used by the California Western 
University during the 50's and 60's. The dump site is identified as the Sunset Cliffs Landfill 
(Figure 2) in the SCNP Master Plan. The landfill is located within a large drainage that has 
eroded back the drainage walls. Debris from this site can be seen on the surface or protruding 
through the drainage walls. All work occurring in these areas shall follow the procedures for 
excavation and management of soils. 
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SCNP Hillside Improvements Project 

SMP & CHSP 

2.1. Project Team 

Property Owner: 
Park and Recreation Department 
Park Facilities Manager- Michael Ruiz 
(858) 581-9976 

Project Management: 
City of San Diego ECP Project Manager- Joseph Diah 
(619) 533-4615 

Estrada Land Planning Consultant Project Manager- Joe Esposito 
(619) 236-0143 

Regulatory Agency: 
City of San Diego Solid Waste Local Enforcement Agency 
1 010 Second A venue, Suite 600, San Diego, California 
Contact: Mr. Bill Prinz or Ms. Christina Buchanan 
(619) 533-3696 or (619) 533-3693 

3. SITE LOCATION AND DESCRIPTION 

October 11, 2011 

The SCNP is located on City of San Diego owned parkland within the Peninsula Community 
Planning Area (See Figure 1). The project improvements will occur within the Hillside Park area 
of SCNP. The Hillside Park is located above the coastal bluffs south of Ladera Street. The site 
generally slopes west with some areas greater than 25 percent grade separated by coastal 
terraces. There are two main drainages through the site. One is located just north ofthe ball 
field and the other is located near the south end of the site just north of the navy property. 

The park is accessed from the comer of Ladera Street and Sunset Cliffs Boulevard. The site can 
also be accessed from a park parking lot at the corner of Ladera Street and Cornish Drive and 
from the upper parking lot located offLomaland Drive. The project site is bound by beach to the 
west, residential development to the north, Point Loma Nazarene University to the east and 
United States Navy property (Naval Base Point Loma) to the south. 

4515 Ladera Street is the address for one of the structures located within the Hillside Parle. 
APN: 532-510-08 
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SCNP Hillside Improvements Project 

SMP & CHSP 

4. WASTE CHARACTERISTICS 

October 11, 2011 

There are two areas within the project site where burned waste and landfill materials are known 
to exist. These sites are shown on Figure 2 and will be referred to as "Waste Sites". Waste 
known to occur on site includes burn waste deposits, burn ash affected soils, and landfill 
material. Burn ash deposit sites have the potential to contain heavy metals, particularly lead, and 
other toxic materials categorized as hazardous wastes. All excavation proposed during 
construction of this project would be shallow (3-4 feet deep) and mostly occur within the top foot 
of soil. Where waste from the landfill or burn ash site is encountered, soils shall be .treated in 
accordance with this management plan. 

No waste material or contaminated soils will be transported off site. All material excavated 
during grading or planting will be replaced within same trench or where not suitable for fill or 
planting soil, it will be reburied on site at depths of two feet or greater below finished grade. 
Sampling and analysis will not be conducted as burned wastes or soils will be reconsolidated and 
no stockpiling of soils excavated from within known waste sites will occur. 

5. COMMUNITY HEALTH AND SAFETY PLAN 

A Community Health and Safety Plan (CHSP) has been prepared by the City of San Diego to 
provide the contractor and any sub-contractors with guidelines for protecting nearby residents 
and the public from exposure to hazardous materials during construction of the project. The 
following procedures shall be followed during excavation within the Waste Sites or if hazardous 
materials are encountered during construction. Within the burn ash site, excavation for planting 
holes could expose soils contaminated by burnt waste and containing toxic metals such as lead. 

The potential routes of exposure for the public are ingestion, direct dermal contact, and 
inhalation of airborne dust. Since the burn ash site will be secured with fencing to prevent entry 
of unauthorized personnel during construction, ingestion and direct contact exposure of 
chemicals of concern (COCs) can be eliminated as potential routes of exposure. The remaining 
route of exposure is inhalation of COCs in fugitive dust. This Plan focuses on controlling the 
dispersion of COCs by controlling dust and storm water run-off from the work areas where the 
burned waste/hazardous materials are present through implementation the project controls below. 

Within the burn ash site, excavated soils will be reused as back fill or buried to eliminate the 
potential for exposure. Dust control measures shall be implemented when grading or digging 
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SCNP Hillside Improvements Project 
SMP & CHSP October 11, 2011 

planting holes occurs within the burn ash or landfill sites. If potentially hazardous soils are 
encountered during grading, best management practices, as described in the SMP below, will be 
followed by Contractor personnel trained in accordance with Title 29 Code of Federal 
Regulations 1910.120 and Title 8 California Code of Regulations 5192. 

The contractor shall designate a Health and Safety Manager. After review of this plan, the 
contractor shall provide written acknowledgement of this document to the City Project Manager 
and agree to comply with the requirements ofthis Plan and CHSP. 

In the event of an emergency or unauthorized release of a hazardous substance or waste, the 
following actions will be taken: 

- isolate and contain the hazard, 
- notify site personnel, 
- stop work activities, as necessary, 
-lower background noise to speed communication, and 
-notify LEA 

If an injury or illness occurs: 

-get first aid for the injured person(s) immediately, 
- obtain professional medical attention if injury is serious, and 
- notify the LEA. 

Following are local emergency telephone numbers: 

Fire: San Diego Fire Department 911 or (619) 686-8000 

Police: San Diego Police Department 911 or (619) 531-2000 

Hospital: 
Scripps Mercy Hospital (619) 502-5800 
4077 5th Ave, San Diego, CA 

Sharp Coronado Hospital (619) 522-3600 
250 Prospect PI, Coronado, CA 

Poison Control Center(800) 222-1222 

Department of Environmental Health(619) 338-2222 
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SCNP Hillside Improvements Project 
SMP & CHSP 

6. PROJECT CONTROLS 

October 11, 2011 

This section describes the procedures to be followed for all work occurring within or adjacent to 
the burn ash or landfill sites and recommended controls to limit the unauthorized release of 
contaminants during construction of the project. This Plan and the CHSP shall be reviewed and 
accepted by the contractor and the LEA prior to commencement of work. 

6.1. Site Preparation 
There are two areas within the project site where burned waste and landfill materials are known 
to exist. These sites are shown on Figure 2 and will be referred to as "Waste Sites". Work 
within the burn ash site is limited to digging planting holes for site revegetation. Work in or 
adjacent to the landfill site includes minor contour grading, digging plant holes, and minor 
excavation for the abutments of a foot bridge. Site controls will be implemented as 
recommended in the CHSP to include fencing to limit unauthorized access to the burn ash site. 
Notices will be posted during construction along the fence to notify area residents of the 
potential hazards within the waste site. 

Only appropriately trained workers will be allowed access to the Waste Sites during construction 
in accordance with the CHSP. Procedure identified in the CHSP shall be followed during all 
excavation activities within the Waste Sites. 

6.2. Stockpile Management 
No stockpiling of material excavated from the Waste Sites will occur during construction of this 
project. Temporary stockpiling will occur in other areas where no burn waste or other 
contaminated soils are expected to be encountered. Stockpiled material on site shall be covered 
at the end of each work day and include perimeter Best Management Practices (BMP' s ). All 
stockpiles shall be kept covered when not actively being worked on and be managed by the 
contractor in accordance with the Storm Water Pollution Prevention Plan (SWPPP). 

6.3. Dust Control Measures 
The inhalation of dust particles impacted with chemicals of concern as the most likely route of 
exposure to construction workers. Therefore, it is important to perform control dust practices, 
particularly from areas where contaminated materials may exist. Dust control measures will be 
implemented whenever excavating or temporary stockpiling of materials is performed within the 
Waste Sites. These measures will include misting or spraying of water, as appropriate, and 
covering stockpiles as specified above. 

6.4. Tracking Sediment Off-Site 
Ingress/egress areas will have gravel (2- to 3-inch coarse aggregate at least 6 inches thick) 
construction entrances in order to knock loose dirt/mud from the wheels of vehicles exiting the 
Site. All trucks exiting the Project Site shall minimize tracking of soil from the Site. All truck 
drivers will be required to inspect the exterior of their trucks and brush off all loose soil. All 
trucks carrying soil will limit the loaded soil to below the height of the rails of the bed and will 
cover each load prior to leaving the immediate Site vicinity. 
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SCNP Hillside Improvements Project 

SMP & CHSP 

7. SOIL AND WASTE MANAGEMENT 

October 11, 2011 

This section describes the procedures to be followed for all work involving excavation and re-use 

of soils within or adjacent to the burn ash or landfill sites. 

7.1. Soil Excavation and Construction 
Excavation will be limited within the burn ash site to digging planting holes and minor grading 
near the boundaries of the landfill. Excavation for planting holes will consist of removing 12 

inches of soil to create a planting hole, soaking the planting hole, and backfilling the hole with 
on site soil. All soils loosened or moved to level paths and restore contours will be re-compacted 

and reused on site. Contaminated material that is readily-identifiable as ash-like and black­

stained debris will be re-compacted and buried on site at least two feet below finished grade the 

same day it is encountered. 

7 .2. Soil Reuse and Backfilling 
Soils excavated within the burn ash site for planting holes will be replaced in the hole as backfill 

where soil is clean of debris. If debris or other discolored soil or waste material is encountered 
during excavation of the planting holes, this material shall be replaced in the same hole and 

properly re-compacted. Any soils/ materials excavated for planting holes that are not deemed 
suitable for using as backfill will be buried at least two feet deep within the boundary of the burn 

ash site within the same day. 

If waste material is encountered during grading work near the landfill site, this material shall be 
buried at least two feet deep within the landfill within the same day. Clean soils excavated 

during grading work within the area of the landfill site will be re-compacted and used as backfill. 

8. UNKNOWN CONTAMINATIONS 

If unknown hazardous materials are encountered, which present an immediate threat of injury to 
human health or the environment, the materials shall be contained according to the HSP and the 
contractor shall notify the City Project Manager and the LEA contact identified in Section 2.1. 
The contractor will call "911" to summon emergency services, if needed. 

If previously unknown hazardous substances or conditions are encountered that do not present an 
immediate threat to human health or water quality, the contactor will immediately notify the City 
Project Manager, the contractors' HSM and the LEA contact. The area where the unknown 
contamination is encountered will be contained with appropriate BMP's and fenced off to isolate 
the hazard. 

If a spill or discharge occurs and is reportable, the contractor will immediately notify the District, 
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SCNP Hillside Improvements Project 

SMP & CHSP October 11, 2011 

the LEA, the California Office of Emergency Services at (800) 852-7550, and the National 
Response Center at (800) 424-8802. 

9. NOTIFICATIONS/ REPORTING 

The LEA shall be notified prior to beginning work within the Waste Sites. The contractor's 
HSM will document and submit to the City Project Manager and the LEA a report detailing all 
work occurring within the boundaries ofthe Waste Sites and any other locations were 
contaminated soils or hazardous wastes are encountered during construction. The report shall 
identify the locations where contaminated soils/materials and buried wastes were encountered. 
The report shall also identify where excavated contaminated wastes were reburied on site and the 
procedures followed. 

10. LIMITATIONS 

This plan has been prepared in general accordance with current regulatory guidelines and the 
standard-of-care exercised by environmental consultants preparing similar documents. No 
warranty, expressed or implied, is made in this document. Variations in site conditions will exist 
and conditions not observed or described in this document may be encountered. 

Further understanding of environmental conditions at the Site may be accomplished by a more 
comprehensive assessment. This document is intended to be used only in its entirety. Information 
presented in this report should not be relied on for bidding purposes. This document is intended 
exclusively for use by the client. Any use or reuse of the findings, conclusions, and/or 
recommendations of this document by parties other than the client is undertaken at said parties' 
sole risk. 
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SCNP Hillside Improvements Project 

SMP & CHSP 

FIGURE 1: Project Site and Vicinity 
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SCNP Hillside Improvements Project 

SMP & CHSP 

FIGURE 2: Known Burn Ash and Landfill Sites 
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LONG-TERM REVEGETATION MAINTENANCE AGREEMENT 

This Long-Term Revegetation Maintenance Contract (L TRMC) is made and entered into by and 
between the City of San Diego .. (City), a municipal corporation, and .lNSE,RT }.TAME o}i 
CONTRACTOR - . J'O },3E1DE}.T'fiFIED AFTER A W A~ (Contractor), who may be individually or 
collectively referred to herein as a "Party" or the "Parties." 

RECITALS 

A. Concurrent with execution of this L TRMC, the Parties entered into a general contract 
(Construction Contract) for the construction of Sunset Cliffs Natural Pari-. Hillside Section 
Improvements- Phase I A (Project), WBS/IO number S-10091, Bid No. L-15-5667-DBB-
1-A. 

B. In accordance with the Construction Contract, the Contractor shall enter into this contract 
with the City for the purpose of implementing and fulfilling long-term revegetation 
maintenance and monitoring requirements in accordance with the City of San Diego 
Municipal Code and the Contract Documents for the specified elopement(s) of Sunset Cliffs 
Natural Pari\. Hillside Section Improvements - Phase I A (Maintenance Requirements). 
The performance ofthe tenns of this LTRMC shall commence immediately upon completion 
of performance of the Construction Contract. 

C. The Contractor is ready and willing to fulfill its maintenance requirements in accordance with 
the terms ofthis LTRMC. 

NOW, THEREFORE, in consideration of the above recitals and the mutual covenants and 
conditions set forth herein, and for good and valuable consideration, the receipt and 
sufficiency of which are hereby acknowledged, the Parties hereby set forth their mutual 
covenants and understandings as follows: 

INTRODUCTORY PROVISIONS 

A. Recitals Incorporated. The above referenced Recitals are true and correct and are 
incorporated into this L TRMC by this reference. 

B. Exhibits Incorporated. All Exhibits and Attachments referenced in this L TRMC are 
incorporated into this L TRMC by this reference. 

C. Contract Term. This LTRMC shall be effective upon completion of the Plant Establishment 
Period as described in SECTION 700-2.11 of the Construction Contract, and it shall be 
effective until completion ofthe Work, described in Section 1.1 below. 

D. Terms and Conditions. This LTRMC is subject to the terms and conditions of the 
Construction Contract included in The GREENBOOK and The WHITEBOOK i.e., Part 1, 
Sections 212, 308, and 700 through Section 708 and The WHITEBOOK EOCP Section 
except as follows. 
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E. Partial Release of Payment Bond and Performance Bond 

1. Performance of Contract in Two Phases. There are two separate phases of work to 
be performed by the Contractor under this Contract. The first phase covers the work 
involved in the original agreement as described in this agreement ("Phase 1 Work"). 
The second phase covers the work involved in the long-term maintenance of the 
plants contained within the Revegetation Area after Phase 1 Work has been 
completed ("Phase 2 Work"). 

2. Bond Handling for Contract Phases. The Payment Bond and the Performance 
Bond covering Phase 1 Work on this Contract shall remain in full force and effmi 
until completion of that phase is certified. The original Payment Bond and the 
original Performance Bond covering Phase 1 Work on this Contract shall continue in 
full force and effort for Phase 2 Work, however the value of each bond may be 
reduced as follows: 

i. Completion by the Contractor of all Phase 1 Work shall be evidenced solely 
by the City Engineer affirming in writing that to the best of their knowledge 
that all Phase 1 Work has been completed by the Contractor in strict 
conformity with all City-approved plans and revisions, and that the Phase 1 
Work completed by the Coi1tractor meets all applicable standards ("Notice of 
Completion"). 

ii. Upon issuance by the City Engineer of the Notice of Completion for Phase 1 
Work, the Payment guarantee provided under the Payment Bond for this 
Project, and the Performance guarantee provided under the Performance 
Bond for this Project, may be partially released, and thereby reduced, to an 
amount sufficient to cover all Phase 2 Work on this Project, with the 
remaining value of each bond type to be set and maintained through the date 
of completion of Phase 2 Work at a value not less than _____ _ 
Percent %) of the Project's highest bond value for each bond type, 
but under no circumstances to be reduced to less than the actual cost of 
completion of all Phase 2 Work for this Project, whichever is higher ("Partial 
Bond Release"). 

3. No Partial Release Upon Default. No Partial Performance Bond Release and 
Reduction shall be given to the Contractor if the Performance Bond and/or this 
Agreement is in default. 

Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A 
Appendix K -Long-Term Revegetation Maintenance Agreement 
Volume 1 of2 (Rev. May 2015) 

3611 Page 



SECTION 1: MAINTENANCE CONTRACT SUMMARY 

1.1. General. The Contractor shall fulfill the Project's Maintenance Requirements (Work) as 
identified in the scope of work attached as Exhibit A in a manner satisfactory to the City. 

The Contractor shall provide all equipment, labor, and materials necessary to perform the 
Work as described in the written in Exhibit A, at the direction of the City. 

1.2. Work Schedule. After receiving notification from the City, the Contractor shall create a 
comprehensive schedule of Work for performance of this LTRMC (Schedule) for the City's 
approval. The Schedule shall include routine work and inspection and infrequent operations 
such as repairs, fertilization, aerification, watering, and pruning. 

The City will approve the Schedule prior to the commencement of the Work. The City may 
require the Contractor to revise the Schedule. The Contractor shall not revise the Schedule 
unless the revisions have received the prior written approval of the City. 

1.3. Commencement of Worl<. & Maintenance Period. This LTRMC shall commence when 
the City approves of the Plant Establishment Period and sends notice of the approval to the 
Contractor in accordance with SECTION 700-2.11 of the Construction Contract and shall 
continue for 60 months and be in accordance with SECTION 700-2.12 and Exhibit A. A 
copy of the approval form is attached as Exhibit B. 

1.4. Performance of Work. The Work shall be performed in accordance with the manufacturer's 
recommendations for each piece of equipment used in performance by the Contractor of 
thisLTRMC. 

1.5. License. The Contractor shall hold the following licenses in good standing: 

a) C-27 State Contractor's License. Alternatively, the Contractor shall retain the services of 
a Subcontractor with a C-27 State Contractor's License. 

b) Pest Control Advisor's License. Alternatively, the Contractor shall retain the services of a 
licensed Pest Control Advisor. 

c) Registration with the County Agriculture Commission. 

d) Qualified Applicator's Certificate for Category B. This shall apply to any person 
supervising the use of pesticides, herbicides, or rodenticides. 

e) City of San Diego Business License. 

Prior to performing the Work, the Contractor shall complete and submit to the City the 
License Data Sheet. See Exhibit C. 

1.6. Hours of Performance. The Contractor shall perform the Work between the hours of 6:00 
a.m. and 6:00 p.m., Monday through Friday (Working Hours). The City may, in its sole 
discretion, grant permission to Contractor to perform Work during non-Working Hours. 
Maintenance functions that generate excess noise, e.g., operations of power equipment 
which would cause annoyance to area residents, shall not begin before 7:00a.m. 
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SECTION 2: ADMINISTRATION 

2.1 Contract Administrator. The PUBLIC WORKS DEPARTMENT I ENGINEERING & 
CAPITAL PROJECTS I ARCHITECTURAL ENGINEERING & PARKS is the Contract 
Administrator for the L TRMC. The Contractor shall perform the Work under the direction of 
a designated representative of the Public Works Department. The City will communicate 
with the Contractor on all matters related to the administration of this L TRMC and the 
Contractor's performance of the Work rendered hereunder. When this LTRMC refers to 
communications to or with City, those communications shall be with the City, unless the City 
or this L TRMC specifies otherwise. Further, when this L TRMC requires an act or approval 
by City, that act or approval will be performed by the City. 

2.2 Local Office. The Contractor shall maintain a local office with a competent company 
representative who can be reached during Nonmil Working Hours and who is authorized to 
discuss matters pertaining to this LTRMC with the City. A local office is one located in San 
Diego County that can be reached by telephone and facsimile. An answering service in 
conjunction with a company email address for the designated company representative would 
fulfill this requirement. A mobile telephone shall not fulfill the requirement for a local office. 
All calls to the Contractor from the City shall be returned within a 1-hour period. 

2.3 Emergency Calls. The Contractor shall have the capability to receive and to respond 
immediately to calls of an emergency nature. The City shall refer emergency calls to 
Contractor for immediate disposition. The Contractor shall provide City with a 24 hour 
emergency telephone number for this purpose. 

2.4 Staffing. The Contractor shall furnish sufficient supervisory and working personnel capable 
of promptly accomplishing on schedule, and to the satisfaction of City, all Work required 
under this L TRMC. 

2.5 Contractor Inspections. The Contractor shall perform inspections of the Work site and 
prepare and submit to the City a Punchlist and dates of correction. The Punchlist shall 
include a comprehensive report of Work performed at the Work site to ensure 100% cover. 

PART 3: WORK SITE MAINTENANCE 

3.1 Use of Chemicals. The Contractor shall submit to City for approval sample labels and 
MSDS for all chemical herbicides, rodenticides and pesticides proposed for use under this 
L TRMC. Materials included shall be limited to chemicals approved by the State of California 
Department of Agriculture. 

The use of any chemical shall be based on the recommendations of a licensed pest control 
advisor. Annual PCA Pesticide Recommendations are required for each pesticide proposed 
to be used for the Work site covered by this L TRMC. The use of chemicals shall conform to 
the current San Diego County Department of Agriculture regulations. 

No chemical herbicide, rodenticide, or pesticide shall be applied until its use is approved, in 
writing, by City as appropriate for the purpose and area proposed. 
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The Contractor shall submit a monthly pesticide use report to City along with Contractor's 
invoices for payment. This report shall include a statement of all applications of herbicides, 
rodenticides, and pesticides, detailing the chemical used, undiluted quantity, rate of 
application, applicator's name, and the date and purpose of the application. For months in 
which no pesticides are applied, state "No Pesticide Used" on the report. 

3.2 Irrigation Water. The Contractor shall diligently practice water conservation, including 
minimizing run-off or other waste. The Contractor shall turn off irrigation systems, if any, 
during periods of rainfall and at such other times when suspension of irrigation is desirable to 
conserve water. and to remain within the guidelines of good horticultural landscape 
mait1tenance practices in accordance with instructions from the Project Biologist. The 
Contractor's failure to properly manage and conserve water may result in deductions from the 
monthly payment to be made to the Contractor under this L TRMC, or other penalties. 

If Contractor causes excessive use or waste of irrigation water, the estimated cost of that 
water shall be deducted from the monthly payment. Further, any monetary fines or other 
damages assessed to City for Contractor's failure to follow water conservation regulations 
imposed by the City, the Public Utilities Department of the City of San Diego, and where 
appropriate the State of California, the County Water Authority, or other legal entity shall be 
solely the responsibility of the Contractor, and may be deducted from the monthly payment to 
be made to the Contractor under this L TRMC. 

3.3 Payment for Water. The Contractor shall pay for the water used in the maintenance of the 
Work site and this cost is included in the price ofthis LTRMC. 

3.4 Satisfactory Progression. If the Revegetation Area is not progressing towards the required 
100% Cover, as defined in the Scope of Work, in accordance with the Work Schedule, as 
determined by City, City may adjust monthly payments to Contractor accordingly. 

SECTION 4: COMPENSATION 

4.1 Maximum Compensation. The compensation for this LTRMC shall not exceed 
$CONTRACTOR'S LUMP SUM BID AMOUNT FOR THIS LONG:. TERIVI 
REVEGETATION MAINTENANC]5 CONTRA{2T . - TO ·• BE ESTABLISHEB 
DURING THE AWARD PROCESS. SEE 2012 WH1TEBOOK,SECTION700-2.~.5, $~. 
(Contract Price). 

4.2 Wage Rates. Refer to the Construction Contract for Prevailing wages requirements for this 
LTRMC. 

4.3 Method of Payment and Reports. The payments will be made monthly in direct proportion 
that each month bears to the total value of the Contract Price. As conditions precedent to 
payment, the Contractor shall submit every month a detailed invoice and report of 
maintenance work performed. The Contractor's failure to submit the required reports or 
certified payrolls as described in the Construction Contract shall constitute a basis for 
withholding of payment by the City. 

4.4 Final Payment. The Contractor shall not receive the final payment until the following 
conditions have been completed to the City's satisfaction: 
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The item(s) of the work subject to this maintenance coverage as specified in Exhibit A 
(Maintenance Items) have been determined to be in compliance with the Construction 
Contract and this L TRMC. 

The Contractor has provided to the City a signed and notarized Affidavit of Disposal, a copy 
of which is attached to the Construction Contract, stating that all brush, trash, debris, and 
surplus materials resulting from the Work have been disposed of in a legal manner. 

The Contractor has performed comprehensive and successful testing and checks of the 
Maintenance Items. 

SECTION 5: BONDS AND INSURANCE 

5.1 Contract Bonds. Prior to commencement of the Work, Contractor, at its sole cost and 
expense, shall provide to City the following bonds issued by a surety authorized to issue 
bonds in California and otherwise satisfactory to City: 

A Payment Bond (Material and Labor Bond) in an amount not less than the Contract Price, to 
satisfy claims of material suppliers and mechanics and laborers employed by it on the Work. 
The Payment Bond shall be maintained by the Contractor in full force and effect until the 
Work is accepted by City and until all claims for materials and labor are paid, and shall 
otherwise comply with the California Civil Code. 

A Performance Bond in an amount not less than the Contract Price to guarantee faithful 
performance of all Work, within the time prescribed, in a mmmer satisfactory to the City, a11d 
that all materials and workmanship will be free from original or developed defects. The 
Performance Bond shall remain in full force and effect until performance of the Work is 
completed as set fmih in this LTRMC. 

5.2 Insurance. At all times during the term of this LTRMC, the Contractor shall maintain 
insurance coverage as specified in the Construction Contract, Section 7-3, "LIABILITY 
INSURANCE." 

The Contractor shall not begin the Work under this LTRMC until it has complied with the 
following: 

a) Obtain insurance certificates reflecting evidence of insurance as specified in the 
Construction Contract, Section 7-3, "LIABILITY INSURANCE" for: 

1. Commercial General Liability 

2. Commercial Automobile Liability 

3. Worker's Compensation 

b) Confirm that all policies contain the specific provisions required in Section 7-3, 
"LIABILITY INSURANCE." 

The Contractor shall submit copies of any policy upon request by the City. 
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The Contractor shall not modify any policy or endorsement thereto which increases the City's 
exposure to loss for the duration of this L TRMC. 

SECTION 6: MISCELLANOUS 

6.1 Illness and Injury Prevention Program. The Contractor shall comply with all the mandates of 
Senate Bill 198 and specifically shall have a written Injury Prevention Program on file with 
the City in accordance with all applicable standards, orders, or requirements of California 
Labor Code, Section 6401.7. This Program shall be on file prior to performance of any 
Work. 

6.2 City Standard Provisions. This LTRMC is subject to the following standard provisions: 

1. WHITEBOOK, Section 7-13.3, Drug-Free Workplace (As adopted pursuant to City of 
San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace). 

2. WHITEBOOK, Section 7-13.2, Americans with Disabilities (As adopted pursuant to 
City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act. 

3. WHITEBOOK, Section7-13.4, Contractor Standards and Pledge of Compliance (As 
adopted pursuant to City of San Diego Municipal Code §22.3224 as amended 11/24/08 
by ordinance 0-19808 for Pledge of Compliance). 

4. WHITEBOOK, Section 7-13.7, Notice of Labor Compliance Program Approval 
(As adopted pursuant to the City of San Diego's Labor Compliance Program and the 
State of California Labor Code §§ 1771.5(b) and 1776 (Stats. 1978, Ch. 1249)). 

5. WHITEBOOK, Section, 7-13.8, Apprentices on Public Works (As adopted pursuant to 
Sections 1777.5, 1777.6, and 1777.7 of the State ofCalifornia Labor Code concerning 
the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

6. WHITEBOOK, Section 7-13.5, Equal Benefits (As adopted pursuant to the City's 
Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code. 

7. WHITEBOOK, Section 2-17, Information Security Policy (As adopted pursuant to the 
City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

6.3 Taxpayer Identification Number. I.R.S. regulations require the City to have the correct 
name, address, and Taxpayer Identification Number (TIN) or Social Security Number (SSN) 
on file for businesses or persons who provide services or products to the City. This 
information is necessary to complete Fonn 1099 at the end of each tax year. As such, the 
Contractor shall provide the City with a Form W-9 upon execution of this LTRMC. 
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6.4 Assignment. The Contractor shall not assign the obligations under this L TRMC, whether by 
express assignment or by sale of the company, nor any monies due or to become due, without 
City's prior written approval. Any assignment in violation of this Section shall constitute a 
Default and is grounds for immediate termination of this LTRMC, at the sole discretion of 
City. In no event shall any putative assignment create a contractual relationship between City 
and any putative assignee. 

6.5 Independent Contractors. The Contractor and any Subcontractors employed by Contractor 
shall be independent contractors and not agents of City. Any provisions of this L TRMC that 
may appear to give City any right to direct Contractor concerning the details of performing 
the Work, or to exercise any control over such performance, shall mean only that Contractor 
shall follow the direction of City concerning the end results of the performance. 

6.6 Covenants and Conditions. All provisions ofthis LTRMC expressed as either covenants or 
conditions on the part of the City or the Contractor shall be deemed to be both covenants and 
conditions. 

6.7 Jurisdiction, Venue, and Attorney's Fees. The jurisdiction and venue for any suit or 
proceeding arising out of or concerning this L TRMC, the interpretation or application of any 
of its terms, or any related disputes shall be the County of San Diego, State of California. 

6.8 Successors in Interest. This LTRMC and all rights and obligations created by this LTRMC 
shall be in force and effect whether or not any Parties to this LTRMC have been succeeded 
by another entity, and all rights and obligations created by this LTRMC shall be vested and 
binding on any Party's successor in interest. 

6.9 Integration. This L TRMC and the exhibits, attachments, and references incorporated into 
this L TRMC fully express all understandings of the Parties concerning the matters covered in 
this LTRMC. No change, alteration, or modification of the terms or conditions of this 
LTRMC, and no verbal understanding of the Parties, their officers, agents, or employees shall 
be valid unless made in the fonn of a written change agreed to in writing by both Parties or an 
amendment to this L TRMC agreed to by both Parties. All prior negotiations and agreements 
are merged into this L TRMC. 

6.10 Counterparts. This LTRMC may be executed in counterparts, which when taken together 
shall constitute a single signed original as though all Parties had executed the same page. 

6.11 No Waiver. No failure of either the City or the Contractor to insist upon the strict 
performance by the other of any covenant, tenn or condition of this L TRMC, nor any failure 
to exercise any right or remedy consequent upon a breach of any covenant, term, or condition 
of this L TRMC, shall constitute a waiver of any such breach or of such covenant, term or 
condition. No waiver of any breach shall affect or alter this LTRMC, and each and every 
covenant, condition, and term hereof shall continue in full force and effect to any existing or 
subsequent breach. 

6.12 Severability. The unenforceability, invalidity, or illegality of any provision ofthis LTRMC 
shall not render any other provision of this LTRMC unenforceable, invalid, or illegal. 
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.t\'fLEAStl PARAQI~A.J~H·QFTIDSLTJ{MC M1JSJ'JlE ON SAMEPAG}l;SIGNATURES~ 

6.13 Signing Authority. The representative for each Party signing on behalf of a corporation, 
partnership, joint venture or governmental entity hereby declares that authority has been 
obtained to sign on behalf of the corporation, partnership, joint venture, or entity and agrees 
to hold the other Party or Parties hereto harmless if it is later determined that such authority 
does not exist. 

IN WITNESS WHEREOF, this Contract is executed by the City of San Diego, acting by and through 
its Public WorksD~partme~1tDir~ct()r in accorda11ce withRes()lution No .. R-Il'TSEI~JNUMBEROF 
RESOLUTION·. AUTHOR(~IN~ .. Ai>YF;RJ'IeJNG.~:Pi.A WAJU) ()F iTIIE U_ND:ERLYil'TG 
CON,STRUCTION:CON.'I'RAClJ, and by Contractor. 

Dated this---- day of ____ , msltJ:iT YlfAR. 
THE CITY OF SAN DIEGO 

By: ________________ _ 

Mayor or designee 

I HEREB)T .CERTIFY I can legally bind NAMJn OF .CONJ'~CTOR 'I'Q ~E J:nn:¢RM;J.NEJ~ 
DURING AWAR]) PROC~SS andthat I have read this entire contract, this day of 

. . , INSERT Y:E~. 

By: ________________ _ 

Printed Name: _______________ _ 

Title: ____ ~--------------

I HEREBY APPROVE the form of the foregoing Contract this 

________ day----------- of!NSERT;YEAR. 

Jan I. Goldsmith, City Attorney 

By: _________________ _ 

Printed Name: _______________ _ 
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EXHIBIT A 

SCOPE OF WORK 

NOTE TO PM: INSERT SPECIFICATIONS THAT APPLY TO THIS PROJECT 

I. Location of Work. The location of the Work to be performed (Revegetation Area) is shown 
on those Specifications and Drawings numbered 37813-1-D through 37813-12-D 
(Specifications), which are incorporated into this contract by this reference as though fully set 
forth herein. 

II. Description of Work. The Contractor shall maintain and monitor the Revegetation Area 
during the Monitoring Program in accordance with this contract and the Specifications such 
that the Revegetation Area meets the success criteria specified in the Revegetation Plan at 
each of the milestones listed and on the last date of the Monitoring Program as set forth in the 
Work Schedule. The Work includes complete landscape maintenance consisting of irrigation, 
pruning, shaping and training of trees, shrubs, and ground cover plants; fertilization; weed 
control; control of all plant diseases and pests; and trash removal, and all other maintenance 
listed in this contract and as required to maintain the Revegetation Area in a useable 
condition and to maintain the plant material in a healthy and viable state. 

Once the 120-day Plant Establishment Period has been accepted as complete by the Project 
Biologist and the City, maintenance visits will be conducted monthly during the remainder of 
the first year, bi-monthly the second year and quarterly thereafter during each following year 
throughout the maintenance period unless the Year 5 success criteria are met ahead of 
schedule. 

The restoration work shall include, but not be limited to, watering, litter control, weed 
control, cultivating, repair of irrigation systems, remedial planting, erosion control and 
control of diseases and pests on a minimum of a monthly basis during the first year, 
bi-monthly the second year and on a quarterly basis throughout the remaining project 
maintenance period. Maintenance activities shall occur in consultation with the Project 
Biologist. Because the goal of the mitigation site is to establish a natural system that can 
support itself with little or no maintenance, the primary effort of the maintenance period is 
concentrated in the first few seasons of growth and maintenance during this period is the most 
critical. 

The work also includes biological monitoring of the Revegetation Area according to the 
schedule and methods specified in the Revegetation Plan. The monitoring work shall include 
all reporting tasks specified in the Revegetation plan. 

The Project Biologist will be responsible for monitoring of the restoration in accordance with 
the landscape plans and specifications as well as the overall intent of the Sunset Cliffs Natural 
Park Master Plan and MEIR. The Project Biologist will ensure that proper landscape 
maintenance procedures are followed. The Project Biologist will provide a written checklist 
of tasks to be performed after each monitoring visit to each of the sites and consult with the 
contractor on any actions that may not be conducive to a successful revegetation effort. The 
Project biologist will oversee and perform required monitoring and reporting. 
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Monitoring shall continue through the five-year post-installation period. The monitoring 
program will emphasize qualitative and quantitative assessments of the status of the 
restoration program. Problems such as insect damage, herbivory, weed infestation, and soil 
loss, will be recorded by the Project Biologist during all monitoring visits. Monitoring will 
assess the progress of the restoration sites in relation to the attainment of annual and final 
success criteria, and also identify the need to implement adaptive measures to assure ultimate 
success, or contingency measures in the event of failure. 

Monitoring visits by the Project Biologist will be conducted bi-monthly during the first year 
and will be conducted quarterly thereafter. Monitoring visits will focus on qualitative 
observation by the Project Biologist who will identifY problems observed during this period, 
and if appropriate, recommend remedial actions. The annual monitoring survey will collect 
quantitative ·and qualitative data. Progress reports and annual technical reports will be 
prepared by the Project Biologist as part of the monitoring program. 

III. Method of Performing Work. 

A. Irrigation. Irrigation shall be applied to container and salvaged plants in accordance 
with instructions from the Project Biologist. Irrigation delivery techniques and 
schedules will vary depending on the availability of a sprinkler irrigation system and 
weather pattems. Failure of an existing irrigation system to provide full and proper 
irrigation shall not relieve Contractor of the responsibility to provide adequate irrigation 
with full and proper coverage of all areas subject to this L TRMC. 

1. In areas where an automatic sprinkler system is installed, Contractor shall 
periodically inspect the operation of the system for any malfunction. The maximum 
interval between inspections shall not exceed 7 days. The Contractor shall maintain 
all sprinkler systems in such a way as to guarantee proper coverage and full working 
capability, and shall make whatever adjustments may be necessary to prevent 
excessive run-off into adjacent areas, the Pacific Ocean or other areas not meant to be 
irrigated. The cost of wasted water may be charged to Contractor. 

2. All areas not adequately covered by a sprinkler system shall be irrigated by a portable 
irrigation method in accordance with instructions from the Project Biologist. The 
Contractor shall furnish all hoses, nozzles, sprinklers, etc. necessary to accomplish 
this supplementary irrigation. The Contractor shall exercise due diligence to prevent 
water waste, erosion, and detrimental seepage into existing underground 
improvements and to adjacent areas. 

3. Irrigation shall be accomplished as follows: 

a) Irrigation shall be performed in the event of unusually hot/dry weather conditions 
(as are present during Santa Ana conditions, or other times of low humidity or 
high winds, or during a prolonged high temperature period during summer 
months) in accordance with instructions from the Project Biologist. 

b) Shrub beds (if any) shall be irrigated as required to maintain acceptable growth, 
viability and health, and to encourage deep rooting, in accordance with 
instructions from the Project Biologist. Shrub areas shall be irrigated at a rate 
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which keeps surface runoff to a minimum. The irrigation rate shall be adjusted to 
the needs of shrub types, seasons and weather conditions. 

c) Planted and seeded areas shall be irrigated as required to maintain acceptable 
growth, viability and health, and to encourage deep rooting, in accordance with 
instructions from the Project Biologist. Planted and seeded areas shall be 
irrigated at a rate which keeps surface runoff to a minimum. The irrigation rate 
shall be adjusted to the needs of plant types, seasons and weather conditions. 

4. Maintenance of Irrigation System. The Contractor shall keep controller and valve 
boxes (if any) clear of soil and debris and shall maintain the irrigation system at no 
additional cost to City, including replacement, repair, adjustment, raising or lowering, 
straightening and any other operation required for the continued proper operation of 
the system from the "cold" side of the water meter throughout the Revegetation Area. 
The Contractor shall also be responsible for maintaining the painted surfaces of 
irrigation and lighting controller cabinets as well as the corresponding automatic 
irrigation battery numbers on the lids of the automatic control valve boxes (if any). 
The Contractor shall be responsible for light bulb replacements in controller cabinets 
as necessary. 

a) Repair or replacement includes: sprinkler system laterals (piping), sprinkler 
mains (pressure lines), vacuum breakers, sprinkler control valves, sprinkler 
controllers, sprinkler heads, sprinkler caps, sprinkler head risers, valve covers, 
boxes and lids (including electrical pull boxes and lids), valve sleeves and lids, 
quick coupler valves and hose bibs. Any replacement shall conform to the type 
and kind of existing system. Any deviation shall be approved in writing by City. 

b) Contractor shall repair irrigation systems which are damaged or altered in any 
way, including by acts of God, vandalism, vehicular damage, or theft. 

5. Operation of Automatic Irrigation Controllers. Where the operation of automatic 
irrigation controllers is required as part of this LTRMC, Contractor shall: 

a) Not duplicate any coded City key furnished by City for access and operation of 
the controller; 

b) Surrender all keys furnished by City, promptly at the end of the term of this 
L TRMC, or at any time deemed necessary by City to prevent serious loss to City; 

c) protect the security of City's property by keeping controller cabinet and building 
doors locked at all times; and 

d) refrain from using premises behind locked doors for storage of materials, 
supplies, or tools except as approved by City. 

B. Pruning Shrubs and Ground Cover Plants. The Contractor shall prune all shrubs and 
ground cover plants growing in the Revegetation Area as required to: 

1) Maintain plant growth viability and health, and to encourage deep rooting, in 
accordance with instructions from the Project Biologist. 
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2) Prevent encroachment of passage ways, trails or view of signs; and 

3) Prevent encroachment in any manner deemed objectionable by City. 

The Contractor shall remove dead or damaged limbs with sharp pruning tools, with 
no stubs remaining. The Contractor shall seal any pruning cut which exceeds 2" in 
diameter with an approved pruning paint when required by City. The Contractor 
shall perform pruning to permit plants to grow naturally in accordance with their 
normal growth characteristics: The Contractor shall not shear, hedge, or severely 
prune plants, unless authorized by City. The Contractor shall not use growth 
regulators. 

C. Tree Maintenance. Contractor shall maintain all trees and container plants in the 
revegetation area in accordance with instructions from the Project Biologist. The 
Contractor shall perfonn pruning to promote the best growth habits, appearance, and 
health of all trees and container plants, and to prevent encroachment which is in any 
manner deemed undesirable by City, in accordance with instructions from the Project 
Biologist. The Contractor is responsible for tree pruning that can be accomplished 
with a 12' pole saw by a worker standing on the ground. The Contractor shall not top 
trees. 

1) Potential Hazards. The Contractor shall notify City within 24 hours of any tree 
that shows signs of root heaving or leaning, or is in any mam1er a potential safety 
hazard. The Contractor shall immediately reestablish trees and shrubs that are 
uprooted due to storms, if possible. If trees or shrubs catmot be reestablished, 
Contractor shall remove them immediately (including roots) and fill the holes 
until replacement planting is complete. 

2) Replacement. The Contractor shall completely remove and replace trees lost due 
to Contractor's faulty maintenance or negligence, as determined by City. The 
Contractor shall replace trees in kind and size as determined by City. If there is a 
difference in value between the tree lost and the replacement tree, City will 
deduct the difference from payment to be made under this L TRMC. The City 
shall determine the value of the tree lost using the latest International Society of 
Arboriculture (I.S.A.) guidelines for value determination. 

3) Staking. The Contractor shall securely stake any newly planted trees and other 
trees needing support with 2 "lodge pole" type stakes placed on opposite sides of 
the tree outside the root ball and secured to the tree with at least two flexible 
rubber tree ties. The Contractor shall regularly inspect tree ties and stakes and 
reposition them as necessary to ensure against girdling and abrasion. 

D. Fertilization. Contractor shall fertilize the Revegetation Area if necessary in 
accordance with instructions from the Project Biologist to meet the success criteria 
specified in the Revegetation Plan at each of the milestones listed and on the last date 
of the Monitoring Program as set forth in the Work Schedule Prior to any 
fertilization, Contractor shall submit to City Mat.erial Safety Data .Sheets and a 
schedule of application showing the site, date, and approximate time of fertilizer 
application (Fertilizer Schedule). The Fertilization Schedule, regardless of its 
intensity, timing, or the number of sites covered daily or weekly, shall not excuse 
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Contractor from performing any other Work regularly required under this LTRMC. 
All fertilization shall first be approved by the Project Biologist. 

1) Contractor shall notify City at least 48 hours before beghming any fertilization. 
Fertilizer shall be delivered to the site only in the original unopened containers 
bearing the manufacturer's guaranteed analysis. Damaged packages shall not be 
accepted. The Contractor shall furnish City with duplicate signed, legible copies 
of all certificates and invoices for all fertilizer to be used for this LTRMC. The 
invoices shall state the grade, amount and quantity received. Both the copy to be 
retained by City and Contractor's copy shall be signed by City, on site, before 
any fertilizer may be used. 

2) Fertilizers, if necessary, shall be applied at the direction of the Project Biologist 
and according to manufacturer's product specifications. 

3) If deemed necessary by City to achieve required results, Contractor shall apply 
other materials as directed by City, including: 

a) iron chelate; 

b) soil sulfur; 

c) gypsum; or 

d) surfactant enzymes such as Sarvon or Naiad. 

4) Contractor shall adequately irrigate the fertilized area(s) immediately following 
the application of fertilizers and/or amendments to force fertilizer material to rest 
directly on the soil surface. Drip irrigated areas shall be adequately hand watered 
using quick coupler valves and hoses to dissolve fertilizer. 

E. Performance Standards: Progress milestones have been established to assist in 
tracking the status of the project and facilitate a successful habitat restoration project. 
Each milestone is accompanied by the maintenance required if the project fails to 
reach the ultimate goals. Milestone requirements and corrective maintenance 
measures are outlined below. At the end of the five years, the site should be self­
sustaining (i.e., no supplemental irrigation for two consecutive years) and able to 
resist invasion of non-native species (i.e., no significant weeding being necessary for 
two consecutive years). In addition the sites should exhibit evidence of natural 
recruitment of native species. 

The contractor will be responsible for achieving the following performance 
standards. If performance standards are not achieved on schedule, then the contractor 
will be responsible for implementing appropriate remedial measures in timely 
matmer (i.e., within 10 days of the identified need). The Project Biologist will 
perform all horticultural and botanical monitoring necessary to determine the 
progress of the revegetation areas as compared to the performance standards. The 
Project Biologist will prepare a brief letter report after each regular site visit that will 
review site conditions and maintenance activities, and will recommend any necessary 
remedial measures. These letters will be submitted to the City and copied to the 
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maintenance contractor. Provided below is a review of project performance 
standards and potential remedial measure. 

One Year after Installation 
Assessment Criteria: All plants (seeds, containerized plants) to achieve 20% overall 
ground cover, 90% survival of container plants, and less than 10% weed cover. 
Remedial Action: If targeted plant materials experience mortality and do not meet the 
first year success criteria, plants will be replaced to bring densities up to 90% of 
original plant density. 

Two Years after Installation 
Assessment Criteria: All plants (seeds, containerized plants) to achieve 40% overall 
ground cover, 90% survival of container plants, and less that;t1 0% weed cover. 
Maintenance Actions: If plants do not meet coverage criteria, additional seeding and 
planting will be done, dead container plants shall be replaced to bring densities up to 
90% of the original planting density,_ 

Three Years after Installation 
Assessment Criteria: All plants (seeds, container plantings) to achieve 60% overall 
ground cover and less than 10% weed cover. 
Maintenance Actions: If plants do not meet coverage criteria, additional seeding and 
planting will be done to bring densities up to 90% of the original planting density. 

Four Years after Installation 
Assessment Criteria: All plants (seeds, container plantings) to achieve 75% overall 
ground cover and less than 10% weed cover. Supplemental irrigation is discontinued 
at the beginning of the 4th year if percent cover criteria has been attained. 
Maintenance Actions: If plants do not meet coverage criteria, additional' seeding and 
planting will be done. Turn off supplemental irrigation after new plantings are 
established. 

Five Years after Installation 
Assessment Criteria: All plants (seeds, container plantings) to achieve 80% overall 
ground cover and less than 10% weed cover. Within the seeded only areas, non­
native grass species not listed as highly invasive on the CAL-IPC invasive plant list 
can be used to meet the 80% coverage (eg: wild Oat (Avena sp.), brome grasses 
(Bromus madritensis), (Bromus diandrus), ryegrass (Lolium sp.), Filaree (Erodium 
sp.). The cover of non-native annual grasses and herbs (such as brome grasses) will 
be no more than 30% when assessed as part of the estimated 80% cover. 
Maintenance Actions: If plants do not meet coverage criteria, additional seeding and 
planting will be done. 

In the event that plantings should fail to meet the specified performance standards, 
compliance will be attained by implementation of the following remedial procedures, 
perfonned on an as-needed basis, as directed by the Project Biologist: (1) replacing 
unsuccessful plantings with appropriate-sized stock or seed mixes to meet stated 
cover or survival requirements, and/or (2) performing maintenance procedures to 
ensure that the site conditions are appropriate (e.g., non-native flora removal). 
Remedial actions in planting areas will be based on detailed investigations (such as 
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soil tests and excavations of failed plantings to examine root development) to 
determine causes of failure. 

Non-native plant species will be continually controlled throughout, and will not 
exceed 10 percent cover within the restoration sites during the five-year monitoring 
period. If the site fails to meet the annual Project success criteria for any given year, 
remedial measures will be implemented to ensure the restoration site will meet or 
exceed the Project success standards the following year. 

F. Weed Removal. Contractor shall completely remove weeds from the Revegetation 
Areas. For the purposes of this Section, "Weed" means any undesirable or misplaced 
plant. The Contractor shall control Weeds by manual, mechaniCal, or chemical 
methods. The City or Project Biologist may restrict the use of chemical weed control 
in certain areas. 

To the maximum extent feasible, the contractor shall inhibit the growth of exotic 
weed species through appropriate manual, mechanical, and/or chemical abatement 
methods both within the project site and the weed-free buffer zone. The Contractor 
shall obtain approv<il for any and all pesticide and herbicide use in writing from the 
Resident Engineer and Project Biologist. Ongoing exotic weed eradication shall 
occur throughout the limits of work and for the duration of the contract. Manual or 
Mechanical weed abatement methods are preferred and shall be performed as needed 
throughout the maintenance period. Time major non-native plant control efforts 
effectively to prevent major seed-set events, otherwise, all seed heads shall be cut, 
removed, and bagged prior to complete removal of the species. 

During the maintenance period, the contractor shall remove all non-native plant 
species from the revegetation area and dispose properly of all weed debris. Plant 
species requiring herbicide treatment shall be treated by a licensed applicator as 
necessary using aquatically approved herbicides. Any herbicide treatment must be 
applied by a Licensed Pest Control Applicator. All herbicide work must be performed 
in accordance with all applicable County and State agricultural regulations and all 
pesticide application must be performed by an applicator in possession of a current 
State of California Qualified Applicators Certification and accompanied by a 
Pesticide Recommendation issued by a California licensed Pest Control Advisor. 

Intentional or unintentional application of herbicides to non-target plants is 
prohibited. Chemical application should be limited to days of little to no wind. If the 
City determines through consultation with the project biologist that herbicides were 
applied to non-target plants due to neglect, the contractor shall replace all affected 
plants (materials and labor). The replacement plant(s) shall be the same type, size, 
and quality as the affected plant(s). The cost (all materials and labor) shall be the 
sole responsibility of the contractor. 

The contractor shall be responsible for restoring and/or mitigating as appropriate for 
any impacts to adjacent habitat resulting from the work. 
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Each plant species has its particular specification for eradication; however, the 
majority of weeds can be most easily removed by hand-pulling prior to reaching 
maturity. 

G. Disease and Pest Control. The Contractor shall regularly inspect the Revegetation 
Area for the presence of disease and insect or rodent infestation. The Contractor 
shall notify the City within 4 days if disease or insect or rodent infestation is 
discovered. In its notice to the City, Contractor shall identify the disease, insect, or 
rodent and specify the control measures to be taken. Upon approval of the City and 
Project Biologist, Contractor shall implement the approved control measures, 
exercising extreme caution in the application of all sprays, dusts, or other materials 
utilized. The Contractor shall continue the approved control measures until the 
disease, insect, or rodent is con~rolled to the satisfaction of the City. 

1) All individuals who supervise the mixing and application of herbicides, 
pesticides, and rodenticides on behalf of Contractor shall possess valid Qualified 
Applicators Certificate for Category B issued to them by the State Department of 
Food and Agriculture. 

2) Contractor shall utilize all safeguards necessary during disease, insect or rodent 
control operations to ensure safety of the public and the employees of Contractor, 
in accordance with current standard practices accepted by the State of California 
Department of Food and Agriculture. If Contractor is unable to control the pest 
or disease, a pest control company will be hired and the cost shall be deducted 
from Contractor's monthly payment. 

H. Plant Replacement. Except as provided in Section H below, Contractor shall notify 
the City within 4 days of discovery of the loss of plant material due to any cause. 

1) Contractor shall, at no cost to the City, replace any tree, shrub, ground cover, or 
other plant which is damaged or lost as a result of Contractor's faulty 
maintenance or negligence. The size and species of replacement plant materials 
shall be as directed by the City and Project Biologist. 

2) If so directed by the City, Contractor shall replace any plant damaged or lost that 
is not a result of Contractor's faulty maintenance or negligence. The size and 
species of replacement plant materials shall be as directed by the City and Project 
Biologist. The City will pay for materials and labor. 

3) The City may determine that certain plants should be replaced in order to ensure 
maximum ecological health and overall aesthetic appearance of planting in the 
Revegetation Area. When the City determines such replacement should occur, 
Contractor shall replace the plants as directed by the City. The City will pay for 
materials and labor. 

I. Damage Reports. The Contractor shall notify the City within 24 hours of the 
discovery of any damage to the Work Area caused by accident, vandalism or theft. 
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J. Litter. The Contractor shall promptly dispose of all trash and debris at an appropriate 
City disposal site. The Contractor shall pay any and all fees associated with the 
disposal of debris or trash accumulated under the terms of this LTRMC. The 
Contractor understands that disposal of refuse at City landfills is subject to a fee and 
that the Refuse Disposal Division can be contacted at (619) 573-1418 for fee 
information. 

1) Contractor Generated Litter. The Contractor shall promptly remove all debris 
generated by Contractor's pruning, trimming, weeding, edging and other Work 
required by this L TRMC. Immediately after working in streets, park walks, 
gutters, driveways, and paved areas, Contractor shall clean them in accordance 
with all applicable laws. 

2) Third Party Generated Litter. Upon discovery Contractor shall remove all litter, 
including bottles, glass, cans, paper, cardboard, fecal matter, leaves, branches, 
metallic items, and other debris, from the Work site. 

K. Monitoring: The Project Biologist will oversee all maintenance operations and 
conduct qualitative and quantitative biological monitoring of the revegetation area 
according to the schedule and methods described in the Revegetation Plan. The 
Project Biologist will be responsible for preparing and submitting monitoring reports 
according to the schedule and instructions in the Revegetation Plan. The Project 
Biologist will be an individual or team of individuals with 4-year degree(s) in botany, 
ecology, landscape architecture or a related field, and demonstrated experience in 
upland and riparian community restoration. 

Monitoring will include both qualitative and quantitative surveys. The purpose of the 
qualitative surveys is to ensure that the proper maintenance and establishment 
procedures are followed. The purpose of the quantitative surveys is to measure the 
establishment of the site to determine its compliance with the success milestones. 

1. Qualitative Standards 
Monitoring of the implementation of this plan will be conducted by the project 
biologist, retained by the Restoration Contractor. 

Upon final acceptance to commence the maintenance and warranty period, 
site observation visits will be conducted bi-monthly for the first twelve 
months, and quarterly thereafter, for the remainder of the monitoring period. 
All qualitative surveys shall be conducted by the project biologist, retained 
by the Contractor. A written memorandum will be prepared after each 
monitoring visit, listing problems and recommended remedial measures. 
These memoranda will be sent to the Contractor and the City of San Diego. 
The memoranda will include all horticultural problems including weeding, 
trash removal, and illegal trespass. Photographs will be provided as needed to 
demonstrate issues identified during each site visit. 

Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 
Appendix K -Long-Term Revegetation Maintenance Agreement 
Volume 1 of2 (Rev. May 2015) 

3771 Page 



2. Quantitative surveys 

Quantitative analysis will be conducted during the late spring or early 
summer of every year, ideally between April and June, to coincide with the 
blooming periods of the greatest number of plants. This period will be 
shortened if final success milestones are achieved early. 

Quantitative sampling for vegetation within the restoration site will be 
performed using point-intercept transects or other City-approved method that 
will be placed throughout restored areas to ensure representative sampling 
for estimates of vegetative cover. The specific location (GPS coordinates) of 
transects will be noted in the annual report and repeated during each 
subsequent survey. If using the point-intercept method, vegetative cover will 
be estimated by identifying species present at 0.5-meter intervals along a 
transect and recording this information on data sheets. All live vegetation 
that comes in contact with the bar, or the projection of a canopy of 
overhanging vegetation, will be counted. If no vegetation is recorded, the 
point will be counted as bare ground or plant litter as appropriate. The 
information gathered during this survey will be analyzed and presented in the 
annual report by the Project Biologist. Container plants shall be counted in 
order to calculate percent survivorship. In addition to transect and container 
plant counts, a general overview of the site will be made in order to assess 
the overall compliance with success criteria, species richness of the site, and 
areas requiring special modifications to the maintenance program. Photos 
will be taken at established photo points and provided with each monitoring 
report. 

The results of each quantitative monitoring event in the format of an annual 
report will be provided to the Contractor, City of San Diego, Field Division 
and Development Services Mitigation, Monitoring and Coordination, The 
California Department of Fish and Wildlife, and the U.S. Fish and Wildlife 
Service for review, comment, and general status information. Any comments 
on the monitoring program or site conditions shall be forwarded to the 
project biologist. 
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EXHIBITB 

INSERT A C(n>voFTHE ENGINEER'S FIELD NOTIFICATION WHICH ESTABLISHES 
THE COMMENCEMENT DATE OF THE MONITORING PR,OGRAM, SEECITY 
SUPPLEMENT, SECTION 700-2.12 
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EXHIBITC 

LICENSE DATA SHEET 

State Contractor License Classification and Number: ________________ _ 

Name of License Holder: ____________________________ _ 

Expiration Date:, _______________________________ _ 

Pest Control Applicator's Name: ________________________ _ 

License Number:, _______________________________ _ 

Expiration Date: _______________________________ _ 

Pest Control Advisor's Name: _________________________ _ 

License Number: ---------------------------------

Expiration Date: _______________________________ _ 

City of San Diego Business License Number: ___________________ _ 

Expiration Date: _______________________________ _ 
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APPENDIXL 

SAMPLE ARCHAEOLOGY INVOICE 
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(FOR ARCHAEOLOGY ONLY) 
Company Name 

Date: Insert Date 

To: Name of Resident Engineer 
City of San Diego 
Field Engineering Division 
9485 Aero Drive 
San Diego, CA 92123-1801 

Project Name: Insert Project Name 

Address, telephone, fax 

SAP Number (WBS/10/CC): Insert SAP Number 

Drawing Number: Insert Drawing Number 

Invoice period: Insert Date to Insert Date 

Work Completed: 
Amount 

';'' . '<,, c_' 

Detailed summary of work completed under this bi4 item: Insert detailed description of Work 
.related to Archaeology Monitoring Bid item;:S;ej! Note 1 below. 

Summary of charges: 

Description of Services 
.· 

Field Archaeologist >; 
Laboratory Assistant 

Subtotal 1':,~ 

Nam:e · ··.·. .··.·. Start Date EhdDate Total 
·· .•...•. · .· · · · \ · };:'»· Hours 

Joe Smith 8/29/201~ 9/2/2011 40 

Jane Doe 8/29/2011 9/2/2011 2 

~----~~ (. 

Hourly Amount 
Rate 

$84 $3,360 

$30 $60 

$3,420 

Work Completed: Bid item Number- Description of Bid Item- Quantity- Unit Price- Amount 
. . 

Detailed summary of work cotilpl~ted under this bid item: Insert detailed description of Work 
related to Archaeology Curation!O.iscovery Bid item. See Note 2 below. 

Summary of charges: 

Description of Where work Name Start Date 
Services occurred ( onsite 

vs offsite/lab) 

Field Archaeologist Joe Smith 8/29/2011 

Laboratory Assistant Jane Doe 8/29/2011 

Subtotal 

Total this invoice: $ _____ _ 

Total invoiced to date: $ ------
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Note 1: 

For monitoring related bid items or work please include summary of construction work that was monitored from Station to 
Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries were 
made. 

Note 2: 

For curation!discovery related bid items or work completed as part of a discovery and curation process, the PI must provide 
a response to the following questions along with the invoice: 

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the California 
Register ofl-Iistorical Resources (California Register). 

a. Please briefly describe your application (consideration) of all four C::alifornia Register criteria. 
,,J: ' 

·"' + . . 
b. If the resource is eligible under Criterion D, please define the important information thatmay be present. 

c. Were specialized studies performed? How many personnel were required? I-Iowinany Native ~;erican 
monitors were present? . · 

d. What is the age of the resource? 

e. 
'•. . .,, : : 

Please define types of artifacts to be collected and cllrated, including quantity of boxes to .be submitted to the 
San Diego Archaeological Center (SDA'Cf How many personnel were required? How many Native 
American monitors were present?. · -

2. Preliminary results of data recovery and a defmition of the size of the representative_ sample. 

a. Were specialized studies performed? P)ease define types-of artifacts to be collected and curated, including 
quantity of boxes to be submitted to the SDAC, How many personnel were required? How many Native 
American monito'r~ were P!esent? . _ . l 

3. What resources were discovered during rr\on,itoring?: 
-~~_,>'~ -. . . " - ~;· 

4. What is the landforit)context and what is the integritY ofthe resources? 
~·· ·-· 

5. What additional studies are necessary? 

6. _Based on application of the California Register criteria, what is the significance of the resources? 

a. If the resource is eligible for the California Register, can the resource be avoided by construction? 

b. If not, what treatment (mitigation) measures are proposed? Please define data to be recovered (if necessary) 
and what material will be.submitted to the SDAC for curation. Are any specialized studies proposed? 

(After the first invoice; -119t all the above information needs to be re-stated, just revise as applicable). 

Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A 
Appendix L - Sample Archaeology Invoice 
Volume 1 of2 (Rev. May 2015) 

3831 Page 



APPENDIXM 

SAMPLE OF PUBLIC NOTICES 
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0 

PROJECT NAME 

Trenching on your street is 
complete. 

What you need to know: 

• Pipe installation on your street is complete 
and construction crews are now installing 
new pipeline for this project at another 
location. 

• You may see temporary trench plates or 
trench caps for some time -even after 
construction activities have concluded on 
your street. 

Street resurfacing: 

• Your Streets will be resurfaced once the 
entire pipeline project is complete. 

• Concrete streets will not be resurfaced curb 
to curb; only the trench will be backfilled. 

• Street resurfacing may be delayed due to 
the City's slurry seal moratorium. 

Estimated resurfacing completion on 
your street: 

(Insert Date-Month and Year) 

For questions related to this work 
Call: (619) 533·4207 

Email: engineering@sandiego.gov 

Visit: sandiego.gov/CIP 

CITY OF SAN !!1£00 
.. ;;,. n 

PUBLIC 
DEPARTMENT 
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City of San Diego 
CONTRACTOR'S NAME: Blue Pacific Engineering & Construction 
ADDRESS: 7330 Opportunity Road, Suite J 

L_IUJ\.S·Q. v 
t·"l c t/' 

TELEPHONE N0.:858-956-1456 FAX N0.:-'6'--'1_9---2--91-----04-'--'8---'2 _______ _ 
CITY CONTACT: Lisa Nguyen, Contract Specialist, Email: LTNguyena@sandiego.gov 

Phone No. (619) 533-3435, Fax No. (619) 533-3633 
J. Diab I R.W. Bustamante I LJI 

CONTRACT 
DOCUMENTS 

FOR 

SUNSET CLIFFS NATURAL PARK 
HILLSIDE SECTION IMPROVEMENTS - PHASE I A 

VOLUME20F2 

BID NO.: ____________ --=L-"-1=5-=-5~6-"-67"--=D-=B=B'--'-1=---=A'---------
SAP NO. (WBS/IO/CC): _______ ----"S"--=10=0~91~---------
CLIENT DEPARTMENT: _______ =21"""'1=3 __________ _ 

COUNCIL DISTRICT: ________ -=2'----------------

PROJECT TYPE: _________ __:::G=F'-------------

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

>- THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 
>- COMPETITION RESTRICTED TO: SLBE-ELBE 0 or ELBE FIRMS ONLY~. 
>- PREVAILING WAGE RATES: STATE~ FEDERAL 0 
>- APPRENTICESHIP. 

THIS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY 
REFER TO VOLUME 1 COVER PAGE FOR TIME, DATE, AND LOCATION 



TABLE OF CONTENTS 
DESCRIPTION PAGE NUMBER 

Volume 2 - Bidding Documents 

The following forms must be completed in their entirety and submitted with the Bid. Include the 
fonn(s) even if the information does not apply. Where the information does not apply write inN/A. 
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are 
uncertain or have any questions about any required information, contact the City no later than 14 days 
prior to Bid due date. 
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2. Non-Collusion Affidavit to be executed by Bidder and Submitted with Bid under 23 USC 112 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(2) Signature (Given and surname) of proprietor -.-""J.--"'~"-""'-=-~--"'--"""\,......-;}'L----­

(3) Place of Business (Street & Number) 7330 Opportunity Road, Suite J 

( 4) City and State _S=a=n..:...=D=ie~g"""o'--, C=A'-'--------------- Zip Code 92111 

( 5) Telephone No. _8_5_8-_9_5_6--'-1-'-45_6 ______ _ Facsimile No. 619-291-0482 

(6) Email Address selihu@bluepacificeng.com 

IF A PARTNERSHIP, SIGN HERE: 

(1) Name under which business is conducted __________________ _ 
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BIDDING DOCUMENTS 

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character ofpminer 

(4) Place ofBusiness (Street & Number) __________________ _ 

(5) City and State-----------------Zip Code _____ _ 

(6) Telephone No, ____________ Facsimile No. __________ _ 

(7) Email Address---------------------------

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted __________________ _ 

(2) Signature, with official title of officer authorized to sign for the corporation: 

(Signature) 

(Printed Name) 

(Title of Officer) 
(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of _________________ _ 

(4) Place ofBusiness (Street & Number)-------------------

(5) City and State----------------- Zip Code _____ _ 

(6) Telephone No. ____________ Facsimile No. _________ _ 

(7) Email Address--------------------------

Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION A, B, C27, C8, C10 -------------------------------------------------

LICENSE NO. _8_24_4_5_5 ____ _ EXPIRES September 30th 2015 

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: 1000003217 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): _ 6:.=o5=06=1=3~------------­

Email Address: selihu@bluepacificeng.com 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

my State 

SUBSCRIBED AND SWORN TO BEFO ______ DAY OF ____ , __ . 

Notary Public in and for the County of ____ -\----------------' State of ____ _ 

(NOTARIAL SEAL) 

Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A 
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CALIFORNIA ALL PURPOSE ACI(NOWLEDGMENT 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed 
the document to which this certificate is attached, and not the truthfulness, accmacy, or va~diiy of that 
document. 

STATE OF CALIFORNIA 

COUNTY oFWn TI\G(jD 
} 

On,lJ\~ 21 L0\0 before me, MtA>rgccV(ta, \fhr"'l\Y\.R 
Public, 

Date (here insert name and title of the officer) 

Notary 

personally appeared ----'8=\cW_.___,.,~'n-'-'-W~'-'-'Y\-'----___.f_,_';\_,_,_\\'-'---vtL __________ _ 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s)®/are 
subscribed to the within instrument and acknowledged to me that @/she/they executed the same 
in @!her/their authorized capacity(ies ), and that by@.h.er/their signature( s) on the jnstrument 
the person(s), or the entity upon behalf of which the person(s) acted, executed the instrnment. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Signa~?:&iA~ (Seal) 

__________ OPTIONAL _________ _ 

Description of Attached Document 

Title or rype of Document: ___________ _ Number of Pages: __ _ 

Document Date: ________ Other:-------------------
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BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 

State of California ) 

) ss. 

County of San Diego ) 

__________ S_h_a_h_ra_m_E_I_ih_u ________ , being first duly sworn, deposes and 

says that he or she is _______ O_w_n_e_r ______ of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Title: Owner 

Subscribed and sworn to before ~S;: day of ____ ,20_ 

NotaryPu' f 
(SEAL) a.-ltttch ~L\ 

Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A 61 Page 
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CALIFORNIA ALL PURPOSE ACI<NOWLEDGMENT 

A notaTy public OT otheT officer completing this certificate verifies only the identity of the i11dividual who signed 
the document to which this certificate is attached, and not the h'uthfub1ess, accuracy, OT validily of that 
document. 

STATE OF CALIFORNIA } 

couNTY oF & n D\cqo } 
I 

011JU \j 11 2< \J It; before me, ___,M~Q"'-"-.~'-=--+"'qe.\Lk..!__L_\l-t--=·-Z\_'--"'--__,·A'---'-m~\V\_Q_,-'--==--------N otary 
Public, 

Date (here insert name and title of the officer) 

personally appeared ---,-S---,-~->---h~M=-'-'\--'--\r;=--ztJYt--=.:..-;'--'-----'-c(-'-JI'-'-1 -'--oo-"'-"'-"'-/=-----------
'-" 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(sf-1Y..me / 
subscribed to the within instrument and acknowledged to me tha~she/they executed the same 
ine'Jher/their authorized capacity(ies), and that by@§/her/their signature(s) on the instrument 
the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 
MARGARITA AMINE 

Commission# 201 7768 
Notary Public • California ~ 

San Diego County ~ 
My Comm. Expires Apr 5, 2017 

Signaiure~oil) 
_________ OPTIONAL ________________ __ 

Description of Attached Document 

Title or Type of Document: __________ _ Number of Pages: __ _ 

Document Date: ________ Other:-------------------
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BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 1 0 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution ofthat complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

[ZJ The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

Contractor Name: Blue Pacific Engineering & Construction 

Certified By Sh~ Title Owner 

Date 7/28/15 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A 
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BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 

CITY OF SAN DIEGO 
EQUAL BENEFITS PROGRAM 

202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

COMPANY INFORMATION . 
Company Name: Blue Pacific Engineering & Construction Contact Name: Shah ram Elihu 

Company Address: 7330 Opportunity Road, Suite J, San Diego, CA 92111 Contact Phone: 858-956-1456 

Contact Email:selihu@ bluepacificeng.com 

CONTRACT INFORMATION . -
Contract Title: SUNSET CLIFFS NATURAL PARK HILLSIDE SECTION IMPROVEMENTS- PHASE I A Start Date: TBD 

Contract Number (if no number, state location): L-15-5667-DBB-1-A End Date: TBD 

SUMMARY OF EQUAL BENEFITS ORDINANCE REQUJREMENTS _ 
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certifY they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract To comply: 

• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 
• Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care; 

travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

• Contractor shall post notice of firm's equal benefits policy in the workplace and notifY employees at time of hire and during open 
enrollment periods. 

• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 

• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 
Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

00 I affirm compliance with the EBO because my firm (contractor must select one reason): 

D Provides equal benefits to spouses and domestic partners. 
~ Provides no benefits to spouses or domestic partners. 
D Has no employees. 

D Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or 
expired. 

D I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verifY my firm 
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notifY employees of 
the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make 
every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above informati 
firm understands the requirements of the Equal Benefits Ordina e nd wil provide and 
contract or pay a cash equivalent if authorized by the City. 

Shahram Elihu, Owner 

Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A 
Equal Benefits Ordinance Certification of Compliance 
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BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of Sunset Cliffs Natural Park Hillside Section Improvements- Phase I A, for the City of San Diego, in accordance 
with these contract documents for the prices listed below. The Bidder guarantees the Contract Price for a period of I20 days (90 days for federally funded 
contracts and contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall 
be extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit NAICS 
Payment 

Description 
Reference 

BASE BID 

I 1 LS 524I26 2-4.1 Bonds (Payment and Performance) 

2 1 LS 561730 9-3.I Spare Parts 

,., 
1 AL 561730 9-3.I Operation and Maintenance Manuals - Type I :) 

4 1 AL 9-3.5 Field Orders - Type II 

5 1 LS 238910 300-1.4 
Demolition of Existing Concrete Slabs, Fencing and Footing, Walls 
and Footings, Utilities, Non-Native Plant Material 

6 1 LS 561730 300-1.4 Removal ofNon Native Plants and Trees 

7 1 LS 561730 9-3.1 Grading and Trail Construction 

8 1 LS 561730 700-2.15 Construction Fencing and Access Route 

9 I LS 561730 700-2.15 Revegetation, Planting, Irrigation and Erosion Control 

IO I LS 541330 700-2.15 Monitoring and Reporting 
---

Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A 
Proposal (BID) 
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Unit Price Extension 

>< $ 6,000.00 

>< $ 1,000.00 

~ $500.00 

>< $20,000.00 

X $27,000.00 

>< $ 15,000.00 

>< $13,000.00 

>< $ 3,000.00 

>< $ 38,000.00 

>< $ 10,000.00 
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BIDDING DOCUMENTS 

Item Quantity Unit NAlCS 
Payment 

Description Unit Price E t . I 

Reference x enswn 1 

11 1 LS 541330 700-2.15 
120 Calendar Days Maintenance and Plant Establishment and C>< $7,200.00 
Biological Monitoring and Reporting 

12 1 LS 541330 700-2.15 
5 Years Extended Revegetation Maintenance and Biological C>< $24,000.00 
Monitoring and Reporting Program 

13 1 LS 541330 701-13.9.5 Water Pollution Control Program Development >< $1,000.00 

14 1 LS 237990 701-13.9.5 Water Pollution Control Program Implementation >< $11,000.00 

15 5 DAYS 541690 707-1 Suspension of Work- Resources $ 100.00 $500.00 

16 1 LS 541690 707-2 Archeological and Native American Monitoring Program >< $12,000.00 

17 1 LS 541690 707-3. Paleontological Monitoring Program >< $6,000.00 

18 1 AL 541690 707-4 
Archeological and Native American Mitigation and Curation- >< $1,500.00 
Type I 

19 1 LS 541690 707-5 Paleontological Mitigation and Excavation >< $sooo.oo 

ESTIMATED TOTAL BASE BID: ~~ !'i\L 
--

TOTAL BID PRICE FOR BID (Items 1 through 19 inclusive) amount written in words: 

8ne HundF@G!....t\linety Seven Thousand, Tvvo Hundred QollaAJ-

-. I l i \ f, • 'l :~ -~ 1 i i V->0 \1'--U..V'-C'L.\..e._Cl. 0¥\.Q.. + i'.Ot.!>OY""\..0 1 '5>·!2.'v..e!f) lr-JJ~..'\r\J:,v\..l._a! O-Ll S 
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BIDDING DOCUMENTS 

The Bid shall contain an acknowledgment ofreceipt of all addenda, the numbers ofwhich shall be filled in on the Bid form. If an addendum or addenda has 
been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The following addenda have 
been received and are acknowledged in this bid: ----------------------------------------

The names of all persons interested in the foregoing proposal as principals are as follows: 

Shahram Elihu, Owner of Blue Pacific Engineering & Construction 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state true 
name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last names in full. 

Bidder: Blue Pacific Engineering & Construction 

Title: Owner 

Business Address: 7330 Opportunity Road, Suite J, San Diego, CA 92111 

Place ofBusiness: 7330 Opportunity Road, Suite J, San Diego, CA 92111 

PlaceofResidence: #-~--~-~-~---f-~-4-~---------------------------------------

Signature: - - - -,.,__ 

·----- ··--------- -- ---------- ----------·--·----
Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 111 Page 
Proposal (BID) 
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BIDDING DOCUMENTS 

NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out, or 
"white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further 
consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price shall 
render the Bid non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two (2) 
decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of the 
Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums ofthe Extensions with the estimated total Bid, the sum ofthe Extensions shall govern. 

H. Bids shall not contain any recapitulation ofthe Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals will not be 
considered unless called for. 

I. Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

---------------·------------- ----------------·------------------ ------ ----- -------------- -----
Sunset Cliffs Natural Park Hillside Section Improvements - Phase I A 
Proposal (BID) 
Volume 2 of2 (Rev. Mar. 2015) 

·· ---- ---- -- --------12! Page 



BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder shall list below the · 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of_ 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the 
percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors 
that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Name: Laguna Mountain Environmental 

Address: 7969 Engineer Road STE 208 
City: San Diego State:.--=-C.::...:A=----

Zip: 92111 Phone: 858-505-8164 
Email: laguna@lagunaenv.com 

Name: ____________ _ 

Address: ____________ _ 

City: ______ _ State:. ___ _ 

Zip: Phone:. ______ _ 

Email: 

Constructor N/A 15,326 N/A 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Sunset Cliffs Natural Park Hillside Section Improvements -Phase I A 
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BIDDING DOCUMENTS 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation percentages 
shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the name, locations (City) and the DOLLAR 
VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor manufactures or substantially alters 
materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation 
percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 
60% of the listed dollar value for purposes of calculating the Subcontractor .Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers 
will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

Nmne: __________________________ __ 

Address: ____________ _ 

City: ______ _ State: -----
Zip: Phone:. _______ _ 

Email:. ________________ __ 

Name:. _______________ __ 

Address:. ____________ _ 

City:. ______ __ State: ___ _ 

Zip: Phone:. _______ _ 

Email:. _______________ __ 

CD As appropriate, Bidder shall identifY Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

0 As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required pr~of of certification. 
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NAS SURE7Y GROUP 

CONTRACTOR: 
(Name, legal status and address) 
BLUE PACIFIC ENGINEERING & CONSTRUCTION 
7330 OPPORTUNITY ROAD, SUITE J 
SAN DIEGO, CA 92111 

OWNER: 
(Name, legal status and address) 
CITY OF SAN DIEGO 
202 "C" STREET 
SAN DIEGO, CA 92101 

BID BOND 
SURETY: 
Nortb American Specialty Insurance Company 
475 N. Martingale Road, Suite 850 
Schaumburg, IL 60 I 73 

This document has important 
legal consequences. Consultation 
with an attorney is encouraged 
with respect to its completion or 
modification. 

BOND AMOUNT: TEN PERCENT OF GREATER AMOUNT BID Any singular reference to 

Contractor, Surety, Owner or 
other party shall be considereq 
plural where applicable. 

PROJECT: 
(Name, location or address, and Project number, ijarry) 
SUNSET CLIFFS NATURAL PARK HILLSIDE SECTION IMPROVEMENTS PHASE lA DEMOLITION, 
LANDSCAPING AND TRAIL 

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and 
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. 
The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid 
documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters 
into a contract with the Owner in accordance with the tenus of such bid, and gives such bond or bonds as may be specified in 
the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the 
Owner, for the faithful performance of such Contract and for the .prompt payment of labor and material furnished in the 
prosecution thereof, or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount 
specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the 
work covered by said bid, then this obllgation shall be nulJ and void, otherwise to remain in full force and effect. The Surety 
hereby waives any notice of an agreement between the O:wner 'and Contractor to extend the time in which the Owner may 
accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate 
beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's 
consent for an extension beyond sixty (60) days. 

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be 
deemed to be Subcontractor and the term O\vner shall be deemed to be Contractor. 

When this Bond has been fumished to comply with a statutory or other legal requirement in the location of the Project, any 
provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions 
conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is 
that this Bond shall be construed as a statutory bond and not as a common law bond. 

Signed and sealed this 23RD day of 

(Witness) 

This Document confomts to the AlA Document AJ 1 0"'1- 20 I 0 

JULY, 2015 

(fit! e) 

NorthAm 
(Surety) (Seat) 

BY: ____ ~~·~~~~~~~~~~~~~----
(Tit/e) JOHN 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189 

• 
A notary public or other officer completing this certificate verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 

County of SAN DIEGO 

On -----'--'7 /=2=3/-=2-"-01_:_::5:__ ___ before me, ___ M_IC_H_E_L_L_E_M_._B_A_S_U_IL-'-, _N_O_T_A_R_Y_P_U_B_L_IC ___ _ 

Date Here Insert Name and Title of the Officer 

personally appeared -------------=J--'=0--'-H.;_:_N_;__:::cG_:_ . .;_:_M;:_A=L'-=0--'-N=E::...:Y ___________ _ 
Name(s) of Sfgner(s) 

who proved to me on the basis of satisfactory evidence to be the person(sl whose namets-) is/-are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/herltheir authorized capacity~, and that by his/her/their signature(sl on the instrument the person~, 
or the entity upon behalf of which the person(&) acted, executed the instrument. 

Place Notary Seal Above 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

Signature 'h1~ ~ ',d_ofl~_;_.£ 
Signft[lff; of Notary Public 

----------------------------oPTIONAL----------------------------
Though this section is optional, completing this information can deter alteration of the document or 

fraudulent reattachment of this form to an unintended document. 

Description of Attached Document 
Title or Type of Document: _____________ Document Date: _______ _ 
Number of Pages: Signer(s) Other Than Named Above: ___________ _ 

Capacity(ies) Claimed by Signer(s) 
Signer's Name: JOHN G. MALONEY 
0 Corporate Officer - Title(s): ______ _ 
D Partner - 0 Limited 0 General 
0 Individual IZI Attorney in Fact 
0 Trustee D Guardian or Conservator 

0 Other:--------------
Signer Is Representing: _________ _ 

Signer's Name:------------
0 Corporate Officer - Tltl.e(s): ______ _ 
0 Partner - 0 Limited 0 General 
0 Individual D Attorney in Fact 
0 Trustee D Guardian or Conservator 
0 Other: _____________ _ 
Signer Is Representing: ________ _ 

©2014 National Notary Association • www.NationaiNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 



NAS SURETY GROUP 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY 
WASHINGTON INTERNATIONAL INSURANCE COMPANY 

GENERAL POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under 
laws of the State ofNew Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International 
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of 
Schaumburg, Illinois, each does hereby make, constitute and appoint: 

JOHN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUIL, 

GLENDA J. ROONEY, and MARK D. IATAROLA 

JOINTLY OR SEVERALLY 

Its tru.e and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings 
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by 
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the 
amount of: 

FIFTY MILLION ($50,000,000.00) DOLLARS 

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of 
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held 
on the 9th of May, 2012: 

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, 
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named 
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them 
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is 

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any 
ce1iificate relating thereto by facsimile, and any such Power of Attorney or ce1iificate bearing such facsimile signatures or facsimile seal shall be 
binding upon the Company when so affixed and in the future with regard to any bond, undeiiaking or contract of surety to which it is attached." 

B 64~c2-
y~~~--~~~~~~~~--~--~~--

Steven P. Anderson, Senior Vice President of Washington International Insurance Company 
& Senior Vice President of North American Speclalt)' Insurance Company 

/) · .. . cd 
By ..,~A~t"'uz-~~--.. -

David M. Layman, Vice President of\Vnshington Intcmationnl Insurance Company 
& Vice President of North American Specialty lnsurnncc Company 

IN WITNESS WHEREOF, Noiih American Specialty Insurance Company and Washington International Insurance Company have caused their 
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 2.!h.__day of May , 20_l_LL. 

State of Illinois 
County of Cook ss: 

North American Specialty Insurance Company 

Washington International Insurance Company 

On this 9th day of May , 20~, before me, a Notary Public personally appeared Steven P. Anderson , Senior Vice President of 
Washington International Insurance Company and Senior Vice President ofN01ih American Specialty Insurance Company and David M. Layman , 
Vice President of Washington International Insurance Company and Vice President ofN01ih American Specialty Insurance Company, 
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and 
acknowledged said instrument to be the voluntary act and deed of their respective companies. 

"OFFrCIAL SEAL" 
DONNA D. SKLENS 
Notary Public, State of illinois 
My Commission Expires 10/06/20 15 

Donna D. Sklens, Notary Public 

I, Jeffrey Goldberg , the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington 
International Insurance Company, do hereby ce1iify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North 
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect. 

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 23rd day of JULY , 20 I 5 . 

~If-· ;?'~"' 
;<: L~..e;.;~~--~--·--

- ' .~ ;t\ c:::::::::-'~ ,, 
Jeffrey Goldberg, Vice President & Assistant Secretary of 

Washint.rton International Insurance Company & North American Specialty Insurance Company 




